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TENDER DOCUMENT
For
LAYING OF 5 PAIR & ABOVE UNDER GROUND TELEPHONE CABLE, JOINTING, ERECTION OF DPs AND ROAD PUNCHING
IN
KORAPUT TELECOM DISTRICT
FOR THE YEAR 2013-14
COMPRISING OF KORAPUT, RAYAGADA, NABARANGPUR & MALKANGIRI REVENUE DISTRICTS
	OFFICE OF THE:-

General Manager

Telecom District

Koraput – 764020.
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No. S-10(XII)/2012-13





Dated at Koraput the 06.01.2014
NOTICE INVITING TENDER



On behalf of Bharat Sanchar Nigam Limited, Wax/PVC tape sealed tenders are invited by the General Manager Telecom District Koraput from reliable and experienced contractors for laying 5 pair, 10 pair and more PIJF U/G Cable, Cable Jointing, Erection of DPs and Road Punching for 5Pr., 10Pr. and more PIJF Under Ground Telephone Cable in the revenue districts of Koraput, Rayagada, Nowrangpur and Malkangiri as per the following details.
	Zone No
	Name of the Subdivision
	Estimated Cost of UG cable works
	Security Deposit


	EMD


	Minimum Experience Required (Average 30% of the Estimated cost in last three financial year.


	01
	S.D.O.T Koraput 
	Rs 6,00,000.00
	60,000.00
	30,000.00
	2010-11,2011-12& 2012-13

	02
	S.D.O.T Jeypore, NOW.

 &

 S.D.O.P Jeypore 
	Rs 8,00,000.00
	80,000.00
	40,000.00
	2010-11,2011-12& 2012-13

	03
	S.D.O.T Rayagada , S.D.O.P Rayagada 

& 

S.D.O.T Gunupur
	Rs 10,00,000.00
	100,000.00
	50,000.00
	2010-11,2011-12& 2012-13

	04
	SDE (G/E) Malkangiri 
	Rs 6,00,000.00
	60,000.00
	30,000.00
	2010-11,2011-12& 2012-13


The contractors elligible can participate in the tender for maximum 02(Two) Nos of zones.  Separate tender papers are to be purchased for each zone.  The tender papers can be had from SDE (Plg ) of this office by giving Demand Draft for Rs. 525/- (Rupees five hundred Twenty five) only drawn in favour of Accounts Officer (Cash), O/o GMTD, BSNL, Koraput.       
   Last date and time for accepting requisition

    for issue of tender schedule 


:  10/2/2014/13-00 hours                   
    Last Date and time for receipt of sealed

   Tenders





: 11/2/2014 / 15=00hours

    Time & Date for opening of sealed tender

: 11/2/2014 / 16=00hours


The sealed tenders addressed to General Manager Telecom District, BSNL, Koraput superscribed as “Tender for laying Under Ground Telephone Cable” may be dropped in the tender box which is made available in this office or can be sent by “Registered Post / Courier Service” on or before the scheduled time and date.  BSNL will not be held responsible for any postal or courier delay.  The sealed tenders will be opened in the presence of the tenderers or their authorized representatives who may wish to attend at that time.  The tender can be downloaded from our website at: www.orissa.bsnl.co.in/koraput.


The undersigned reserves the right to reject, cancel or postpone any or all tenders without assigning any reason whatsoever and he is not bound to accept the lowest tender.

GENERAL MANAGER

Telecom District, Koraput.
SECTION -I
TENDER DOCUMENT


Sealed tenders are invited by the General Manager Telecom District, Koraput on behalf of Bharat Sanchar Nigam Limited from reliable, experienced and enlisted contractors having experience in telephone cable laying works to lay under ground telephone cable, telephone cable jointing, erection of DPs and road punching under his jurisdiction comprising of Koraput, Rayagada, Nowrangpur & Malkangiri revenue districts as per the terms and conditions stipulated below.

(1)
The work against this tender will be executed under the overall control of the General Manager Telecom District, BSNL, Koraput (hereinafter referred to as the District Authority).

(2)
The successful tenderer will be required to sign an agreement as specified at Annexure’A’ with the District Authority for carrying out the above works in the four revenue districts as mentioned above.  After a tenderer has been declared successful by the General Manager Telecom District, BSNL, Koraput, the successful tenderer and the District Authority will be two contracting parties for all purposes.

(3)
SPECIFICATION OF WORK (TELEPHONE CABLE LAYING):-
3.00 The work for digging trenches and laying of underground telephone cable broadly consists of the following components.

3.01 Cable will be laid along the roads and streets.  The route of the cable will be shown to the contractors before commencement of the work.

3.02 The work involves excavation of trench measuring 30cm (width) x 90cm (Depth) for 10pair and above size of cable and 30cm x 60cm for 5Pair cables.  It also involves clearing and bushes, cutting roots of the trees that may lie along the route of the cable trench and throwing out stones and boulders that may be dug up during the process of trenching.  The size of the cable trench may have to be increased in some cases and in those cases, a higher rate will be allowed.  However, specific instructions on the size of the trench will be given in the work order.

3.03 After the trench is dug up, its bottom is to be lined with soft soil of about 10cm thick.

3.04 Soft soil of same thickness is again to be provided after laying the cable in the trench.

3.05 Cable has to be laid on the bottom of the trench on the layer of soft soil.  In some cases more than one cable may have to be laid in the same trench.  In order to avoid any damage to the cable, it is required to be lowered carefully in the trench.  In some cases, old cable may be existing in the trench.  Utmost care is to be taken to avoid damage to the existing cable while laying new cable.

3.06 Warning bricks wherever necessary are to be laid over the cable as per the direction of Sub-divisional Engineer.  The bricks should be first class kiln burnt type and are to be laid over the cable.  About 04(Four) bricks are to be laid on every meter of cable length of size more than 50 pair.
3.07 Bricks are to be of good quality.  Bricks are to be supplied by the cable contractor himself at his cost.

3.08 In the trenches where a number of higher size cables are laid, bricks may have to be laid width wise and in such case, the work order will specifically mention the same.

3.09 After laying warning bricks, the trench has to be back-filled.  Excavated soil shall be used for back filling the trench.  It has to be well rammed thereafter for proper leveling.

3.010 In these cases where new bricks are not to be laid as per the direction of Sub-divisional Engineer / SDO an amount of Rs.1.00 per each brick will be deducted from the approved rate of the item No.(1) of the tender schedule.

3.011 Route and Joint indicators and cable markers wherever required will have to be planted.  These indicators will be supplied by the concerned SDO/SDE at the Sub-divisional store depot., and to be transported to the work site by the contractor himself at his own cost.

3.012 Before laying the cable in the trench, the trench will be inspected by the competent authority to ensure that the trench depth and width are as per the specification.

3.013 RCC Pipes / GI Pipes / Tubes are to be provided at the road crossing or wherever required.  The materials will be supplied by the concerned SDO/SDE at the sub-divisional store depot., and to be transported to the work site by the contractor himself at his own cost.

3.014 The cable shall be made available by the Sub-divisional Engineer concerned or the representative of the District Authority at the departmental store of the concerned SDO/SDE from where the cable will have to be transported to the site by the contractor.  No transportation charges will be paid to the contractor. No payment for local transportation charges will be made by the District Authority.

3.015 Before the cable is handed-over, the contractor, if required, shall provide at his own expenses an insurance policy from an insurance company approved by the District Authority covering the entire cost of cable that will be entrusted to him at any time during the currency of the contract against all risks like fire, theft, damages burglary etc., and assign the policy to the G.M.T.D., BSNL, Koraput.  The contractor shall pay the premium regularly on such policy / policies and in case of default, the District Authority shall arrange to pay the premium due to recover the same amount from the contractor from his security deposit or by adjustment from any sum payable to him under this contract.

3.016 Trenching process at times expose the already laid cables.  Similarly, part laying of cable may have also to be done.  In both the cases, there is a possibility of theft of the exposed cable.  For this purpose the cable trench is required to be watched at night on such days when cable is either exposed or is lying half laid.  The contractor shall be responsible for the safety of the cable so exposed or left partially, over night.  Any watchman to be employed for the purpose, shall have to be paid for by the contractor himself.  In case of loss of cables by theft from such open trenches, the contractor shall be liable to pay compensation to the District Authority.  The compensation shall be decided by the District Authority based on the value of the cable so stolen.

3.017 Any damages of the existing cable in the same route will have to be compensated by the contractor as decided by the District Authority.
3.018 The permission for cutting the roads wherever necessary will be arranged by the District Authority or by the authorized Sub-divisional Engineer.  The roads will be restored to its original shape on completion of the works by the contractor at his own cost.  Restoration of the shape of the road does not imply the reinstatement in the bitumen / concrete surface.  The position of the road where crossing or cutting is necessary, will be decided by the District Authority or its representatives.

3.019  While taking the 5 pair PIJF cable from the point of joint to the DP Box, the depth of cable should be maintained at 60 cm in earth area / non concrete area, while in case of concrete in courtyard of premises it should be taken at a depth of 10com below the concrete surface 5 pair PIJF underground cable should be laid from distribution cable to DP Box without any joint. The depth of the trench should be minimum 60com. below the ground surface along the road as far as possible. The distance between two joints should be maintained in such a manner that it should not be more than 100m.

(4)
SPECIFICATION OF WORK (TELEPHONE CABLE JOINTING):-

The work broadly consist of the following components.


(a)
(i)
Excavation of earth pit measuring 30cm’ x 90cm’ for 10Pair and above   




30cm x 60cm, for 5Pair cable.
(ii) Then the jelly filled cable is to be washed with kerosene and to be cleaned with cotton.

(iii) Making the joint using departmental supplied connector and closing the joint using departmental supplied joint kit after giving test from the pillar or exchange.  The departmental supplied store is to be transported by the contractor himself on his own cost from the Sub-divisional store depot., to the work spot.  No additional payment shall be made in this respect.

(iv) The earth pit is to be refilled with excavated soil.

(v) Fixing joint indicator is to be done.

(b)
Cable is also to be terminated in CT Box as per direction of SDE/SDO.

(5)
ERECTION OF DISTRIBUTION POINT BOX:-
The work involves:-

(i)
Carriage of store:-
This requires carriage of GI Pipe, DP Box, DP Clamps, Brackets, Saddle etc., from the Sub-divisional store depot., to the work spot.  These material shall be made over to the contractor at the sub-divisional store depot., and he has to carry them to the work site at his own expenses.  No additional payment shall be made in this respect.  Each DP requires the following store.

(a) One no. of GI Pipe of 4.5meters length with 40mm dia.

(b) One no. of DP Box, DP clamps.

(c) One no. of AB Post (In some cases the erection of AB Post may not be required).

(ii)
Erection of G.I. Pipe:-
The GI Pipe is to be fixed vertically by digging a hole of 12 feet depth and proper ramming of surface is to be done to hold it firmly.  Then the GI Pipe is to be tied to telephone post with the necessary accessories as per the instructions of SDO/SDE/JTO.  The required accessories shall be made available by the department at the sub-divisional store depot.

(iii) Fixing of Distribution Point Box (DP Box)(10pair / 20pair) to be fixed to the telephone post, by DP clamps as per instructions of SDO/SDE/JTO.

(iv)
Termination of telephone cable in the pole DP: -
U/G Cable is to be taken through the 40mm GI Pipe and entered in to the DP Box and to be terminated.

(v)
(i)
Sign-writing of D.P. Box:-
Sign-writing is to be done on yellow strips to

indicate DP Number, DP Name & DP Size etc.

(ii) Departmental emblem is to be painted on the D.P. 
VI) For 5 Pair cable 0.5 mm DP Box shall be used for termination of 05mm drop wire and 0.5 mm (5 pair PIJF) underground cable. For termination of Drop Wire & PIJF cable same tool as used for 0.5 mm drop wire will be used as the gauge of drop wire & cable pair are identical (0.5mm).
(6) ROAD PUNCHING:-

SPECIFICATION OF WORK: -The work involves digging of trench in both the sides of the road of 0.5 meter width, 0.6meter long and 01meter deep, making boring across the road, laying cables and repairing of the side trench with sand and morrum filling complete in all respects.

(i)
Boring 2” Passage across the road
(ii)
Boring 4” Passage across the road

(7) QUANTUM OF WORK (TELEPHONE CABLE LAYING):-

	Zone No
	Name of the Subdivision
	Estimated Cost of UGC works
	Security Deposit


	EMD


	Minimum Experience Required (Average 30% of the Estimated cost in last three financial year).



	01
	S.D.O.T Koraput 
	Rs 6,00,000.00
	60,000.00
	30,000.00
	2010-11,2011-12& 2012-13

	02
	S.D.O.T Jeypore, NOW.

 &

 S.D.O.P Jeypore 
	Rs 8,00,000.00
	80,000.00
	40,000.00
	2010-11,2011-12& 2012-13

	03
	S.D.O.T Rayagada , S.D.O.P Rayagada 

& 

S.D.O.T Gunupur
	Rs 10,00,000.00
	100,000.00
	50,000.00
	2010-11,2011-12& 2012-13

	04
	SDE (G/E) Malkangiri 
	Rs 6,00,000.00
	60,000.00
	30,000.00
	2010-11,2011-12& 2012-13


                 The tenderer having enlisted in Class-D and above can purchase maximum 02(Two) nos tender papers.


     The Telecom District Authority reserves the right to award the total work in any sub-division to more than one contractor at the approved rates of that Sub-division.



The actual work to be carried out in any sub-division may, however, vary above or below the figures given above.  On acceptance of the tender the EMD of the successful tender will be refunded after submission of performance security.
(8)
The successful tenderer shall be required to furnish performance security in the form of Bank Draft or Bank Guarantee from any scheduled commercial bank for the amount mentioned below with in 07(Seven) days of being called upon to do so after acceptance of the tender.  In the event of failure the performance security with in the stipulated time, the EMD shall be forfeited to the BSNL and the acceptance of the tender shall be considered as cancelled.


Further the successful tenderer shall be required to obtain the labour licence from Labour Department (Central) so as to cover the period of agreement to be executed with in a period of 10(Ten) days of being called to do so.  In case of failure to adhere to the above time limit the acceptance tender shall be cancelled followed by the forfeiture of EMD and Performance Security Amount.


The performance security deposit will be refunded after expiry of the agreement period and also all the bills relating to that period have been paid. Performance security will bear no interest. 
(9)
VALIDITY OF THE CONTRACT:-
9.00
The contract shall be valid for ONE year from the date of signing the agreement.  The rates shall remain valid for the entire period of contract.

9.01
The District Authority reserves the right to increase or decrease the contract period from the normal ONE year duration.  It also reserves the right to cancel the contract at any time without assigning any reasons. The contract can further be extended upto one year by the competent authority. Authority can decrease or increase by 25% works according to needs.
(10)
WORK COMMENCEMENT, SUPERVISION AND MEASUREMENT:-
10.00
The work will be awarded to the contractor through issue of work order which will give the details for execution of the work.

10.01
The work order may cover an entire route or a part of the route in which the cable is to be laid.

10.02
The work order will be issued by the respective SDOs / SDEs after approval of approval of necessary estimate in the district office or necessary administrative order issued for such work. The work will have to commence with in 03(Three) days of the issue of the work order.

10.03
The time allowed is the essence of the contract on the part of the contractor and the work would be completed in all respects with in the time as indicated in the work order.  At least 03(Three) Kms. of cable laying along-with the associated works i.e. Cable Jointing, Erection of DPs and Road Punching will have to be executed per week.  In the event of work being found low, the District Authority reserves the right terminate the contract and free to get the work done through any alternate agency to be decided by it.  In such a case, the security deposit and EMD shall be forfeited.

10.04
Also in case the contractor fails to undertake and complete the work in specified time, the District Authority will have right to award the work to any other alternative contractor and his security deposit and EMD shall be forfeited.

10.05
After completion of the work, the work carried out by the contractor shall be measured with in 15 days of the completion of work by the supervisory officer nominated by the District Authority.  The contractor should be present at the time of taking measurement.

10.06 Details of measurements will be entered in the measurement book (MB) and signed by both the contracting parties or their representatives jointly.  The Measurement Book will be maintained by the supervising officer (Sub-divisional Officer/Engineer) of the representative of the District Authority.

10.07 The Measurement Book has to be maintained estimate wise.
10.08 The work must be completed with in the stipulated period as specified in the work order.

10.09 Even after joint measurement of the work, the District Authority reserves the right to carry out a sample check measurement by another nominated official.  This check measurement shall be carried out in the presence of the representatives of the contractor.  The joint check measured work shall be used as the yard-stick to proportionately modify the total work proposed to be billed against that work order. Hard rock blasting, Road Punching and concreting is to be test checked by nominated officer and all should be entered in test check report as well as M.B.
10.010 In respect of the works not complying the above standards, the District Authority reserves the right to either allow proportionate rate or disallow the entire claim.

(11)
SAFETY, SECURITY & OBSERVANCE OF LABOUR LAWS:-
11.00
The contractor will be responsible for the safety and security of the material supplied to him by the SDO/SDE.  He will insure all the materials besides cables comprehensively to cover loss or damage due to theft, fire or any other reason.

11.01 The contractor will be responsible for the safety and security of the labour employed by him for execution of the work.  He will be required to insure each labourer as per the labour laws.  The contractor will ensure safe working by observing proper safety precautions.

11.02 The contractor will be required to abide by the labour laws enacted from time to time by the central or state government.  Maintenance and observance of any or all of the statutory labour laws will be sole responsibility of the contractor.  The claims arising out of injury, casuality or anything else from the worker / labourer employed by the contractor will be sole responsibility of the contractor.

11.03 Under the provisions of workmen’s compensation act, that in case any compensation is paid by the BSNL to a workman / labour employed by the contractor in execution of the work, the same will be recovered from the contractor either from the bills preferred by him or by adjustment from his security deposit money.

11.04 Before commencement of work, the contractor should renew / obtain a valid licence by virtue of the provisions of the contract labour (Regulation & Abolition) Act, 1970 and of the contract labour (Regulation & Abolition) rules, 1971 as mentioned at Para No.(8) above and continue to have valid licence during the currency of the contract.

11.05 The contractor should ensure that no labour below the age of 18(Eighteen) years is employed by him on the work.

11.06 The wages paid by the contractor to the labourers employed by him should not be less than the fair wages as defined in the CPWD contractor’s labour regulations or as per the provisions of the central labour (Regulation & Abolition) Rules, 1971, whichever is applicable.

11.07 Under the provisions of minimum wages Act, 1948, and the minimum wages (Central rules), 1950, the contractor should allow the labourers employed by him on work one day rest against six days continuous work and pay wages for that day at the same rate as applicable for duty.

11.08 The contractor should comply with all the rules framed by the government from time to time for the protection of health and sanitary arrangements for workers employed by him.

11.09 The contractor shall maintain a “Register of persons employed” on work.

11.010 The contractor should carryout the work in such a manner so that it will cause minimum hindrance to the traffic.

11.011 The cable will be laid along or across the roads, streets, bridges, culverts and other similar places.  The contractor will be required to display the safety boards and provide lamps at night time to warn the passing traffic and users of the roads / streets.  The contractor will be responsible for any accident caused due to the negligence in precautionary measures.  He will undertake to indemnify the BSNL against any loss and damage caused during the execution of work sustained by the BSNL or by a third party.

11.012 The contractor shall maintain a register of accidents, in such form as may be convenient at the work place.  Also other necessary registers are to be maintained by the contractors for labour employed by them.

11.013 The contractor shall allow inspection of all the prescribed labour records to any of his workers or to his agent at a convenient time and place after due notice is received or to the labour officer or to any other person authorized by the BSNL on his behalf.

11.014 The contractor shall, before commencement / commences his work on contract, display and correctly maintain and continue to display and correctly maintain in a clean and legible condition in conspicuous place on the work notices in English and in the local Indian languages spoken by the majority of the workers, giving the minimum rates of wages fixed under the minimum wages act, the actual wages being paid, the hours of work for which such wages and other relevant information.

11.015 The contractor shall submit periodical returns as may be required / prescribed from time to time.

(12)
RATES TO BE QUOTED:-
12.0 The rates should be quoted in the tender schedule separately for each sub-division.

12.01
While quoting the rate for item no.(1) of the tender schedule, the tenderer is to take in to account that digging may involve soft soil, hard soil, asphalted soil, morum soil etc.  The road cutting (Pitch & Cement) may also be involved.  No separate rate for specific type of soil will be considered.  Only a uniform rate will be allowed irrespective of the soil quality, which has to be quoted in the tender schedule.  Further, the following points should be kept in mind by the tenderers.

Rate per meter includes cost of opening trench, lining the trench with soft soil of 10cm thickness, lowering the cable in to the trench, laying of another layer of soft soil after the laid cable, laying of warning bricks of 04 nos per meter, back filling, ramming, filling the trench, planting of various indicators and laying pipes at road crossings, if required.  The rate should also be inclusive of the trench watching charges etc.

(13)
  TRANSPORTATION OF CABLES -

 No transportation  and loading & Unloading Charges will be paid.
(14)
PAYMENT & OTHER CONNECTERING TERMS:-

14.00
EARNEST MONEY: -
Earnest money Rs ______/- is to be submitted separately for each zone along with the tender.  This EMD is to be deposited in shape of A/c payee Demand Draft drawn in favour of Accounts Officer (Cash), BSNL, O/o G.M.T.D., Koraput payable at Koraput.  The tenders received without EMD will be rejected.  The EMD shall be forfeited in case the tenderer withdraws his tender before the final acceptance or fails to furnish the performance security or to produce the up-to-date labour licence from Labour Department (Central) or fails to enter into the prescribed agreement with the department for execution of the works after the tender is accepted.  The EMD of the successful tenderer(s) will be re-forwarded after submission of performance security and that of the unsuccessful parties will be refunded after finalization of the tender process.

14.01
Payment will be made against the bills prepared by the contractor after completion of A/T.  The bills are to be submitted in triplicate and shall be accompanied with a pre-receipt.  The bills should bear machine printed serial numbers.  Proper care should be taken to submit the bills with in one month of the completion of the work.  The payment shall be made with in one month of receipt of bill provided it is completed in all respects. The bill should be in following format i.e Name of contractor bill No and date, Pan No, S/T Registered No, Bank A/C No, work order No, etc. Bills for 5 pair laying are to be forwarded for payment after completion of A/T.     
14.02
On receipt of the bills, test check will be conducted by the nominated officer to ensure that the work is completed in all respects as per the departmental specifications and the payment will be released thereafter only. 100% Test check by DE for road punching and concreting test check report should be entire in MB as well as in separate sheet along with the bill. 
14.03
While making the payment, 10% of the billed amount will be withheld as security deposit.  The security money will not bear any interest and will be refunded after One Year of the completion of whole work, if no defect or irregularity is observed and after receipt of the clearance certificate from the SDO/SDE concerned at the time of releasing the security deposit. 
14.04
2% of the entire billed amount and surcharge of 10% on income tax, liquidated damage charges, penalty and other statutory dues and Cess as per rule will be deducted.  This percentage may be increased depending on the statutory requirement.

14.05
Sales tax at the prescribed rate if required under statutory rules of the government will be deducted from the billed amount.  At present the sales tax under “WORKS CONTRACT” is 4% on the billed amount.

14.06 Service Tax will be paid extra by BSNL in the negotiated price, which will be deposited by the contractor directly in service tax office and produce the receipt to BSNL.

14.07
Payment will be made through account payee cheque drawn on State Bank of India, Koraput.  The District Authority will not bear any collection charges, if required.

14.08
Completion of AT is must for 5 pair laying of cable for passing the bills. 

(15)
DOCUMENTS TO BE SUBMITTED ALONGWITH THE TENDER:-
The tenderer shall place the following documents in a wax/pvc tape sealed envelope super-scribed with “Tender for Laying of Under Ground Telephone Cable” and submit with in the due time as prescribed in the NIT.  Any tender received after the dead line prescribed in the NIT shall be rejected and returned unopened to the tenderer.

15.00 Valid contractor licence issued by the State / Central Government (Self Attested Xerox copy).

15.01 PAN Card (Self Attested Xerox copy)

15.02 Up-to-date Sales tax clearance certificate (Attested Xerox copy)

15.03 Demand Draft towards EMD for an amount of Rs. _______/- drawn in favour of Accounts Officer(Cash), BSNL, O/o G.M.T.D., Koraput.

15.04 Cost of Bid Document is to be enclosed as prescribed if it is downloaded.

15.05 Self attested copy of Registration Certificate / Partnership deed.
15.06 Self attested copy of EPF and ESI ( wherever reuired)  registration certificates .
15.07 Declaration of NO Relative certificate.

15.08 Tender document to be submitted in original duly signed by bidder in each page.All the corrections and over writings are to be duly signed by bidder .

15.09 Power of attorney Other than bidder should sign the documents
15.010  Relevant license obtained from labour department (Central) for engagement of sufficient number of labourers.

15.011 EXPERIENCE CERTIFICATE:-

Experience Certificate in Telephone cable laying / OFC Cable laying for an amount as per NIT proceeding three financial years i.e. from 2010-11, 2011-12 & 2012-13 in the prescribed format issued by an officer not below the rank of Dy. G.M. / T.D.M. / Area Manager / Head of SSA of BSNL or MTNL.

15.012 If the tender is submitted by a firm other than individual, a certificate authorizing the person to sign the tender papers and the copy of the partnership deed may please be enclosed.

15.013 The originals of the above documents are to be produced at the time of final negotiations and signing of the contract.

15.014 Last Bank Challan deposited towards proof of EPF payment 
15.015 An undertaking stating that non of his family members or near relatives are employed in BSNL.

15.016 Latest income tax clearance certificate (proof of latest return field).
15.017 Service tax registration certificate ( Self attested copy)
15.018 Service tax up-to-date clearance certificate.( Self attested copy)
(16)
GENERAL:-


16.00 The tender will remain valid for a period of 240 (Two Hundred Fourty) days from the date of opening.  In case any tenderer withdraws his offer during the period of validity his EMD shall be forfeited. 
16.01 A maximum of one representative for any tenderer shall be permitted to attend the tender opening
16.02 The tenders shall be evaluated by a committee to be appointed by the District Authority. The   basis for deciding   L1, L2, L3 & L4 of the tender is the lowest rate quoted for each items and in comparison with the total cost. However abnormal low rates and high rates as compared to existing market rates will be rejected.
16.03 The General Manager Telecom District, BSNL, Koraput reserves the right to reject one or all the tenders without assigning any reason(s) thereof.

16.04 The L1 rate quoted for as a whole of the financial bid will be considered for selection of the bidder if required. L2, L3, L4, bidder who are agreeable to L1 rates quoted / finalized will be selected for awarding the contract if L1 bidder is unable to sign agreement. Out of selected bidders L1 AND L2 will be awarded IN 70:30 PROPORTION OF WORKS . How ever route /section will be the criteria for issuing the work orders by DET. Works will be awarded to the selected bidders as and when need arises and stores are available in a round robin manner so that works are distributed in a equitable manner as per their eligibility. How ever the user has the final right to award a particular work in whole or part to specific contractor in the interest of works.

16.05 The Telecom District Authority reserves the right to carryout part or whole of the work through any other contractor on job basis as the approved rates.

16.06 The Telecom District Authority also reserves the right to carryout a part or the whole of the cable laying work through its departmental employees / labourers or through outside labourers employed by the District Authority.

16.07 Transportation of labour from one site to another and from one town to another will be the responsibility of the contractors.

16.08 All tools and tackles for the work shall be provided by the contractor.

16.09 The District Authority will not be responsible to provide residential accommodation to the labour employed by the contractor.  All arrangements in this regard will be the responsibility of the contractor.

16.010 The District Authority reserves the right to increase or decrease or delete the scope of the work without assigning any reason(s).

16.011 The empty cable drums are to be handed-over to the nearest exchange or store depot, and the expenditure in this regard shall be borne by the contractor. Otherwise the charge of empty cable as per section-VII, clause-II will be recovered from the bill of the contractor.
16.012 The conditional and incomplete tenders are liable for rejection.

16.013 After completion of the whole work pertaining to one exchange area, the contractor has to submit to the concerned SDO/SDE, a complete documentation showing the route, capacity of the cable laid, location of joints and DPs in detail in a colour map.

16.014 In case of any dispute between the two contracting parties, the matter will be referred to sole arbitrator or same of the person appointed by the G.M.T.D., Koraput.

SECTION -II

LETTER OF AUTHORISATION FOR ATTENDING BID OPENING

Tender Number ______________________________________________________

Subject:
Authorization for attending bid opening on _________________ (date) in the tender of _________________________________________________________________.


Following persons are hereby authorized to attend the bid opening for the tender mentioned above on behalf of _____________________________________ (Bidder) in order of preference given below.

Order of Preference



Name



Specimen Signatures

I


II

Alternate

Representative
Signature of Bidder

Or

Officer authorized to sign the bid 

documents on behalf of the bidder

1)
Maximum of one representative will be permitted to attend bid opening.

2)
Permission for entry to the hall where bids are opened may be refused in case authorization as prescribed above is not received.

3) 
The contractor shall also supply the requisite number of workmen with means & materials as well as tools, appliances, machines implements, vehicles for transportation, cartage etc. required for the proper execution of work within the time prescribed in the work orders.

4)
The contractor hereby declares that nobody connected with or in the employment of the Department of Telecommunications/ DTS is not / shall not ever be admitted as partner in the contract.

5)
The contractor shall abide by the terms and conditions, rules guidelines, construction practices, safety precaution etc. stipulated in the tender documents including any correspondence between the contractor and the Department having bearing on execution of work and payments of work to be done under the contract


In witness where of the parties presents have here into set their respective hands and 

seals the day and year in _____________________



Signed sealed & Delivered by the 

above named Contractor in the presence of 

Witness:

Singed & Delivered on behalf 

Of the CMD, BSNL by the 

Witness:




SECTION -III

[image: image2.png]



TENDERER’S PROFILE

General:

1. Name of the Tenderer/firm______________________________

2. Name of the person submitting the tender whose Photograph is affixed


Shri/Smt.__________________________________________________


(In case of Proprietary / Partnership firms, the tender has to be


signed by Proprietor/Partner only, as the case may be)
3. Address of the firm


___________________________________________________________________________


___________________________________________________________________________

4.
Telegraphic Address
_________________________________________________________

5.
Tel. No. (with STD code) (O) ______________ (Fax) ______________ (R) ______________ 

6.
Registration & incorporation particulars of the firm
:

i. Proprietorship

ii. Partnership

iii. Private Limited

iv. Public Limited

(Please attach attested copies of documents of registration incorporation of your firm with the competent authority as required by business law)

7.
Name of Proprietor/Partners/Directors ___________________________________________ 

__________________________________________________________________________

8.
Tenderer’s Enlistment Certificate details
:


a.
Category




_________________________________________


b.
Number




_________________________________________


c.
Issuing Telecom Circle
_________________________________________


d.
Issued on 




_________________________________________

e.
Valid up to

__________________________________________


(An attested copy of  the Enlistment Certificate may please be enclosed)

9.
Tenderer’s bank, its address and his current account number _________________________ 

___________________________________________________________________________

10.
Permanent Income Tax number, Income Tax Circle _________________________________ 

___________________________________________________________________________


(Please attach a copy of last income tax return)

11. Infrastructural capabilities:


a.
Capacity of trenching per day (in meters) ______________________________________ 
 b.
Capacity of cable laying per day (in meters) ____________________________________  

c.
Capacity of pulling cable through duct per day (in meters) ________________________        d.
Capacity engaging mazdoors per day
 _________________________________________ 
                 

e.
Particulars of vehicles available with tenderer
:



Type of Vehicle(s)











Registration Number

f.
Particulars of other machines possessed by the contractor which can help in trenching, 

cable laying and cable pulling.



________________________________________________________________________  



________________________________________________________________________  

12.
Details of Technical and supervisory Staff

I/We hereby declare that that the information furnished above is true and correct.

Place
:

Date
:





Signature of tenderer/ Authorized signatory _____________________





Name of the tenderer _______________________________________

Seal of the tenderer

SECTION -IV

BID FORM

Tender No.














Date:         /  

 /




To



The General Manager,



Telecom District, 

Koraput - 764 020.

Dear Sir,

Having examined the conditions of contract and specifications including addenda No ____ the receipt of which is hereby duly acknowledged, we undersigned, offer to execute the work of cable construction work _________________ in conformity with said drawings, conditions of contract and specification as may be ascertained in accordance with the schedule of prices attached herewith and made part of the this Bid.

We undertake, if our Bid is accepted, we will execute the work in accordance with specifications, time limits & terms and conditions stipulated in the tender document.

If our Bid is accepted, we shall submit the securities as per the conditions mentioned in the contract.

We agree to abide by this Bid for a period of 240 days from the date fixed for Bid opening (Qualifying Bid) and it shall remain binding upon us and may be accepted at any time before the expiry of that period.

Until a format Agreement is prepared and executed, this Bid together with your written acceptance thereof in your notification of award shall constitute a binding contract between us.

Bid submitted by us is properly sealed and prepared so as to prevent any subsequent alteration and replacement.

Dated this ________ day of ________________ (the year)

Signature of Authorized Signatory _______________

In capacity if ________________________________

Duly authorized to sign the bid for and on behalf of _________________

Witness
______________

Address
______________

Signatures
 ______________

SECTION -V
Instruction to Bidders

(A)

1.
ELIGIBILIGY OF BIDDERS:

The invitation of bids is open to all Enlisted contractors as per their eligibility mentioned in NIT of this tender document.

2.
QUERIES ON BID DOCUMENTS:

A prospective bidder requiring any clarification of the Bid Documents shall notify the Department in writing or by Fax at the department’s mailing address indicated in the Invitation for Bids. The department shall respond in writing to any request for clarification of the Bid Documents, which it receives not later than 7 days prior to the date for the opening of the bids Copies of the query (without identifying the source) and the clarification by the department shall be sent to all the prospective bidders who have purchased the bid documents and all such clarification issued by the Department will form part of the bid document.

3.
AMENDMENT OF BID DOCUMENTS:
3.1
At any time prior to the date for submission of bids. The department may, for any reason whether suo motto or in response to a clarification requested by a prospective Bidder, modify the bid documents by amendments.

3.2
The amendments shall be notified in writing or by telex or FAX to all prospective bidders on the address intimated at the time of purchase of bid document from the department and these amendments will be binding on them.

3.3
In order to afford prospective bidders reasonable time to take the amendments into account in preparing their bids, the department may, at its discretion, extend the deadline for the submission / opening of bids suitably.

4. (B)
PREPARATION OF BIDS 

1.
Cost of Bidding:
The bidder shall bear all costs associated with the preparation and submission of the bid. The department, will in no case be responsible or liable for these costs regardless of the conduct or outcome of the bidding process.

2. 
DOCUMENTS ESTABLISHING BIDDER’S ELIGIBILITY & QUALIFICATIONS: 

The bidder shall furnish, as part of his bid documents establishing the bidder’s eligibility, the following documents.

i. Bids Security (EMD) as per NIT.
ii. Tender document(s), in original, duly filled in and signed by tenderer or his authorized representative along with seal on each page. All corrections and overwriting must be initialed with date by the tenderer or his authorized representative.

iii. Relevant license obtained from labour department (Central) for engagement of sufficient number of labourers.
iv. Latest Income Tax Clearance Certificate.

v. Valid Contractor License issued by State / Central Govt..

vi. Latest Sales Tax Clearance certificate up to date
vii. Bid Form, duly filled in.

viii. EPF Registration number & Proof of up-to-date EPF payment. 

ix. Service tax registration certificate up to date.
x. Latest service tax clearance certificate.

xi. Tenderer’s profile, duly filled in.

xii. Original “Power of Attorney” in case person other than the Tenderer has signed the Tender documents.

xiii. List of qualified experienced personnel, who are working for the tenderer, who will be deployed for the work.

xiv. Experience certificate as per NIT.

xv. An undertaking in given format stating that non of his family members or near relatives working in BSNL.

3.
BID SECURITY (EMD):-
3.1
The bidder shall furnish, as part of his bid a bid security (EMD) for an amount mentioned in NIT against the section for which the bidder is intending to participate.  No interest shall be paid by the department on the bid security for any period, what so ever.

3.2
The bid security is required to protect the Department against the risk of bidders conduct, which would warrant the security’s forfeiture.

3.3
Bid Security shall be paid in the form of Crossed Demand Draft issued by a scheduled commercial bank, drawn in favour of Accounts Officer (Cash) O/o GMTD, Koraput and payable at Koraput.

3.4
without bid security the tender shall be rejected.
3.5
The bid security of the unsuccessful bidder will be refunded as promptly as possible, but not later than 30 days after the expiry of the period of bid validity prescribed by the Department.

3.6
The bid security shall be forfeited:

3.6.1
If a bidder withdraws his bid during the period of bid validity specified in the bid document of

3.6.2
If the bidder makes any modification in the terms and conditions of the tender before acceptance of the tender, which are not acceptable to the Department or.

3.6.3
In case of a successful bidder.  If  the bidder fails within prescribed time.
(i)
To sign the agreement, or

(ii)
To furnish Material Security

(iii)
To furnish the performance security.

4. BID PRICES:-
4.1  The bidder shall give the total comparative price inclusive of all levies and taxes (except service      Tax) of works to be executed.  The contractor shall be responsible for transporting the materials, to be supplied by the department (at the Subdivision Telecom Store) or otherwise to execute the work under the contract, to site at his/ their own cost.

4.2
The price quoted by the bidder shall remain fixed during the entire period of contract and shall not be subjected to variation on any account.

5. PERIOD OF VALIDITY OF BIDS:-

5.1 Bid shall remain valid for 240 day from date of opening of the bid (qualifying Bid).  A BID VALID FOR A SHORTER PERIOD SHALL BE REJECTED BY THE DEPARTMENT AS NON-RESPONSIVE.

5.2 The department reserves the right to request the lower 3 bidder as per read out list on the opening day to extend that bid validity for a period of further 120 days and the bidder has to necessarily extend the bid validity. Refusal to extend the bid validity will result in forfeiture of the security. A bidder accepting the request and extending the bid validity will not be permitted to modify his bid.

6 SIGNING OF BID:-

6.1 The bidder shall submit as a part of his bid the bid documents (in original) duly signed on each and every page, establishing the conformity of his bid to the bid documents of all the work to be executed by the bidder under the contract.  (Note: The tenderer is advised to keep a photocopy (at his own costs) of the bid documents for his own reference.)
6.2 The bid shall contain no inter-lineation causes or overwriting except as necessary to correct errors made by the bidder in which case such corrections shall be signed with date by the person or persons signing the bid.

  
 SEALING AND MARKING OF BIDS:

7.01
The bidder shall seal in wax/pvc tape the un-priced Technical & commercial bid envelope duly marking it as Envelope-A “un-priced Technical and Commercial bid". The priced financial bid shall also be wax/pvc tape sealed and marked as Envelop-B “Priced financial Bid”. The envelope A, B & bid security envelope should be put inside a separate envelope and wax/pvc tape-sealed. 

07.02
All the inner and outer envelopes shall be:

       (a)       Addressed to: 



To





The General Manager,




BSNL Telecom District,





Koraput-764020




(b) On the top of the envelope, following should be mentioned (Tender for UG Cable laying in Koraput Telecom District. The tender number and the words ‘DO NOT OPEN BEFORE
_______________________. 

8.
SUBMISSION OF BIDS:-

Method of Preparation of Bid:

(i) Bid for each tender should be submitted in three envelopes placed inside a main cover. These envelopes should contain the following.

	Envelope
	Marked on the Cover
	Contents of Envelope

	First
	Bid Security(EMD)
	Containing Bid Security

	A
	Qualifying Bid
	Containing all documents except Bid Security

	B
	Financial Bid
	Rates duly quoted by the tenderer in the prescribed format


 On the all envelopes the zone for which contractor is offering the rate shall be mentioned.



On these envelopes the name of the firm and whether “Bid Security” OR Qualifying” OR “Financial” bid must be clearly mentioned and should be properly sealed (With sealing wax/pvc tape/ packing PVC tape). These envelopes are to be placed inside an outer envelope and properly sealed (with sealing wax/pvc tape packing PVC tape).  The tenders which are not submitted in above mentioned manner shall be automatically rejected.
9.
SUBMISSION OF BIDS:-

9.1 Tender should be dropped in person in the tender box placed in the office of AGM (Plg), O/o the GMTD, Telephone Bhawan, Koraput as mentioned in NIT. The department shall not be held responsible for delivery of bid to the wrong address. The slit of the tender box will be sealed immediately after the specified time for receipt of tender Any tender presented in person after the sealing of box will not be received by or will not be allowed to be deposited in the tender box.

9.2 Postponement of Tender opening: - Whenever it is necessary to postpone the opening date of tender decision must be taken and communicated to the tenderer who have purchased the tender documents and shall be at least one day before the original date of opening If the date of opening of bids is declared as holiday, the bids will be opened on the next working date at the same time and venue.

10 LATE BIDS:-



Tender will not be received after the specified time of closing of the tender and the same shall be rejected and returned unopened to the bidder. It is the sole responsibility of the tenderer that he should ensure timely submission of tender.

11 MODIFICATION AND WITHDRAWL OF BIDS:-

11.1 The bidder may modify or withdraw his bid after submission and before opening provided that the intimation is deposited by the bidder in a properly sealed envelope (With Wax/pvc tape/packing PVC tape in the tender box before the scheduled time & date for closing of tender.

11.2 No bid shall be modified subsequent to the deadline for submission of bids

BID OPENING AND EVALUATION:

12 OPENING OF BIDS BY THE DEPARTMENT:-

12.1 The Department shall open the bids in the presence of bidders or his authorized representatives who choose to attend, at 1500 Hrs on due date. The bidder’s representative who are present, shall sign an attendance register. The Bidder shall submit authority letter to this effect before they are allowed to participate in the bid opening in the given format.

12.2 A maximum of one representative for any bidder shall be authorized and permitted to attend the bid opening. 

12.3 The Bids shall be opened in the following manner:-

(a) The bid opting committee shall count the number of bids and assign serial number to the bids All the members shall initial on the outer envelopes of all the bids with date.

(b) The envelopes containing the tender offer and not properly sealed, shall not be opened and shall be rejected outright Closing the cover by gum & stapling will not be treated as sealed cover.  The reasons for not opening such tender offers shall be recorded on the face of the envelop and all the members of bid opening committee shall initial with date.

(c) First the outer envelop containing the three envelopes be opened. The bid opening committee shall initial on all three envelopes with date.

(d) Among these three envelopes the envelop marked “BID SECURITY” shall be opened first and examined.

(e) The bidders who have submitted proper bid security as per tender document, their “QUALIFYING BID” Shall be opened and papers of the documents submitted by the bidder shall be examined and recorded by the TOC.  After opening the qualifying bid, all the documents contained therein shall be serially numbered and signed by the bid opening committee members.    

(f) After recording of the “Qualifying Bid” the TOC will place all the Financial bids submitted by the bidder in an envelope and will seal it with a wax/pvc tape for keeping in safe custody.

(g) The envelope marked “Financial Bid” will be opened only for qualified tenders in “Qualifying Bid”.

(h) The date and time of opening of “Financial Bid” shall be conveyed to all the bidders who have qualified in Qualifying Bid and their representative shall be allowed to attend the financial bid opening.

(i) After opening the “Financial Bid” the bidder’s name bid prices modification bid withdrawals and such other details as the Department, at its discretion, may consider appropriate will announced at the opening.

(j) In case there is discrepancy in figures and words in the quote, the same shall be announced in the bid opening but the quote in words shall prevail.

13.
CLARIFICATION ON BIDS BY THE DEPARTMENT:-

To assist in examination   evaluation and comparison of bids the Department may, at its discretion ask the bidder for clarification of its bid. The request for its clarification and its response shall be in writing.  However, no post bid clarification at the imitative of the bidder shall be entertained. 

14.
PRELIMINARY EVALUATION:-
14.1
Department shall evaluate the bids to determine whether they are complete, whether any computation errors have been made, whether required sureties have been furnished whether the documents have been properly signed and whether the bids are generally in order.

14.2
If there is discrepancy between words and figures, the amount in words shall prevail.  If the Contractor does not accept the correction of the errors, his bid shall be rejected.

14.3
Prior to the detailed evaluation the Department will determine the substantial responsiveness of each bid to the bid document. A substantially responsive bid is one which conforms to the terms and conditions of the bid documents without deviations. The department’s determination of bids responsiveness is to be based on the contents of the bid itself without resource to extensive evidence.

14.4
A bid determined as substantially non responsive will be rejected by the Department and shall not subsequent to the bid opening be made responsive by the bidder by correction of the non-conformity.
14.5
The department may waive any minor infirmity or non-conformity or irregularity in a bid, which does not constitute a material deviation provided such waiver does not prejudice or affect the relative making of the bidder.

15.
EVALUTION AND COMPARISION OF SUBSTANTIALLY RESPONSIVE BIDS
:-
15.1
The department shall evaluate in detail and compare the bids previously determine to be substantially responsive pursuant to clause 13.

15.2
The Bids will be evaluated according to the lowest rates quoted against each item in comparison the total cost of the financial bid for each Zone.
16.
CONTACTING THE DEPARTMENT:-

16.1
No bidder shall try to influence the department on any matter relating to its bid from the time of bid opening till the time the contract is awarded.

16.2   Any effort by the bidder to modify his bid or influence the department in the department’s bid evaluation, bid comparison or the contract award decision shall result in the rejection 

17.
AWARD OF CONTRACT:-

17.1
The department shall consider award of contract only to those eligible bidders whose offers have been found technically, commercially and financially acceptable.

17.2
The Work against the tender is for one Years’s requirement and the terms and conditions of this tender shall be operative for a period of one year from the date of signing of agreement between the department and the contractor.

18.
DEPARTMENT’S RIGHT TO VARY QUANTUM OF WORK:-

The department at the time of award of work under the contract, reserves the right to decrease or increase the work by any percentage of the total quantum of work specified in the schedule of requirements without any change in the rates of other terms and conditions.

19.
DEPARTMENTS RIGHT TO ACCEPT ANY BID AND TO REJECT ANY OR ALL BIDS:
The department reserves the right to accept or reject any bid and to annual the bidding process and reject all bids, at any time prior to award of contract without assigning any reason what-so-sever and without thereby incurring any liability to the affected bidder or bidders on the grounds for the department’s action.

20.
ISSUE OF LETTER OF INTENT:-

20.1
The issue of letter of intent shall constitute the intention of the department to enter into the contract with the bidder.  Letter of intent will be issued as offer to the successful bidder. 

20.2
The bidder shall with in 21 days of issue of letter of intent give his acceptance along with material security in conformity.

21.
SIGNING OF AGREEMENT:-

21.1
The signing of agreement shall constitute the award of contract on the bidder. The agreement with the successful bidder shall be signed by the department with in a week of submission of performance security.
21.2 As soon as the tender is approved by the authority the Bid security deposited by the unsuccessful / successful bidders shall be refunded.   

SECTION -VI

GENERAL (COMMERCIAL) CONDITIONS OF THE CONTRACT

1.
APPLICATION:-



The General conditions shall apply in contracts made by the department for the laying of 5pr U/G cable to provide pole less connections.

2.
STANDARDS:-



The works to be executed under the contract shall conform to the standards prescribed in the Bid document & by the Department of Telecom From time to time.

3.
PRICES:-

3.1

Prices charged by the Contractor for the works performed the Contract shall not be higher form the prices quoted by the Contractor in his Bid.

3.2

Price once fixed will remain valid for the period of contract. Increase and decrease of taxes / duties will not affect the price during this period.

4.
SUBCONTRACTS:-

The Contractor shall not assign sub contract of subject the whole or any part of the works covered by the contract, under any circumstances.

5.
SECURITY:-

(I)
Material Security


(a)

The successful tenderer will have to deposit material security as per estimate in the form  of bank guarantee (Valid up to and including six months after, the period of the contract)  form a scheduled commericial bank and in the material security bond form provided in the bid document. Material Security can also be submitted in the form of Crossed Demand Draft drawn in favour of Accounts Officer (Cash), BSNL, O/o GMTD, Koraput issued by a schedule commercial bank and payable at Koraput. The Material Security will be a non interest bearing deposit, for period what so ever.

(b)

The Contractor at any point of time will not be issued stores costing more than material security. If due to any reason more store has to be issued to the contractor then the material security will be suitably enhanced. In this regard the decision of the GMTD, Koraput shall be final and binding.

(a) The proceeds of the material security shall be payable to the department as a compensation for any loss resulting from the contractor’s failure to handle properly the material issued to him under the contract.

b. The material Security shall be released refunded within a fortnight from the date of the payment of the last final of the work under the contract or final settlement of material account whichever is later on production of “ “No Dues Certificate”  from “Engineer-in-Charge”.

(II)
PERFORMANCE SECURITY (Security Deposit):

a.          The successful tenderer shall be required to furnish performance security in the form of Bank Guarantee / Bank draft from any scheduled commercial bank in favour of AO (Cash) O/o General Manager Telecom District Koraput for the amount of 10% of the estimated cost within Seven days of being called upon to do so after the acceptance of the tender. In the event of failure to furnish the performance security within the stipulated time the EMD shall stand forfeited to the BSNL and acceptance of the tender shall be considered as cancelled.       

b.
The contractor shall permit the Department, at the time of making any payment to him for work done under the contract, to deduct such sum in addition to the sum already deposited as security deposit (due to conversion of bid security), an amount to the tune of 10% of running bills/final bill.

c. The proceeds of the performance security shall be payable to the department as compensation for any loss resulting from the contractor’s failure to complete its obligation under the contract.

d. The performance security deposit shall be refunded after expiry of warranty period of last work executed provided there are not recoveries to be made arising out of poor quality of work, incomplete work and /or violation of any terms and condition of the contract as stipulated in the bid document or on completion of six months from the date of completion of work.

e. Further on furnishing performance security, the tenderer is required to execute an agreement on a non-judicial stamp paper as per Annexure-“C”.

f. No interest will be paid to the contractor on the security deposit.

6.
ISSUE OF WORK ORDERS AND TIME LIMIT:-

6.1
The contractor shall organize the work is such a way so as to deliver meaningful output of requisite quality within shortest possible time.

6.2
The work orders shall be issued by the Sub-Divisional Engineer in-charge of cable construction works after examining the technical and planning details of the works to be executed.

6.3
If due to any reason partial work order is to be issued then the same shall be issued with approval of GMTD, Koraput.

6.4
The Sub-Divisional Engineer shall mention the time limit to execute the work order after seeing the quantum of work and store availability position.

6.5
The department reserves the right to cancel or modify the scope of work stipulated to be carried out against the work order.

7.
EXTENSION OF THE TIME LIMIT:-

7.1

General:-
7.1.1
In each work order. The work order issuing authority shall specify the time allowed for completion of work consistent with the magnitude and urgency of work. The time allowed for carrying out the work is to be strictly observed by the contractor and shall be reckoned from seventh day from the date of issue of work order.

7.1.2
In as much as “the time being deemed to be the essence of contract” throughout the stipulated period of contract, the work is to be proceeded with all due diligence on the part of the contractor.

7.2
Application for Extension of the Time and Sanction of Extension of Time (EOT):-
7.2.1
There may be some hindrances, other than covered under force majored, while execution of work and in such cases the contractor shall apply in writing in the prescribed form to the SDO/SDE for extension of time (EOT) on account of which he desires such extension within three days of occurrence of hindrance. The SDO /SDE shall forward the request to the competent authority with his detailed report. The competent authority is empowered to grant extension of time for completion of work on certain conditions. He shall exercise such powers, if the following conditions are satisfied.

7.2.1.1
The application contains the ground (s) which hindered the contractor in execution of work.

7.2.1.2
The SDO /SDE is of the opinion that the grounds shown for 
extension of time are reasonable.

7.2.2
The competent authority shall consider the request keeping all the facts and circumstances in view and shall grant extension of time.  If is opinion, there are reasonable and sufficient grounds for granting such extension and the reasons for delay are not ascribable to the contractor.

7.2.3

The competent authority may also grant extension of time for completion of work in cases where reasons for delay are ascribable to the contractor, but such extension of time shall be with L.D charges as per clause dealing with penalty for delays in execution of works. The extension of time with L.D charges shall be issued under the signature of Dy. General Manager, O/O GMTD, Koraput to grant extension of time.

7.2.4
The competent authority shall grant EOT with time period for completion of work expressly mentioned. The sanction of the competent Authority of EOT shall be issued under the signature of the SDO/SDE in charge of the work.

7.2.5
If the competent authority is of the opinion that the ground shown by the contractor are not reasonable and sufficient and declines to grant the extension of time the contractor cannot challenge the soundness of the opinion by reference to arbitration.  The decision of the competent authority on period of extension of time or refusal for extension of time shall be final and binding on the contractor.7.3
Grant of Extension of Time without application;

7.3.1
There are at times, practical difficulties like non-availability of materials, delay in providing permission / right of way etc. reasons of which are ascribable to the Department. In such cases, the SDO/SDE  in charge with the approval of competent authority to sanction EOT may issue extension of time suo moto without waiting for contractor to make an application for EOT. Entry of hindrance shall be made in the Hindrance Register. The Department will however, not be liable to the contractor for any losses or damages, costs, charges, or expenses that the contractor may in any way sustain/suffer due to delay in making the above available.

8.
MEASUREMENT, INSPECTION, TESTING AND ACCEPTANCE TESTING:-

8.1
Measurement:-

8.1.1
The measurement books are to be maintained by the Concerned SDOT / SDOP/ SDE in charge of the work or his immediate sub-ordinate not below the rank of JTO. The entry shall be made in ink. No entry shall be erased. If mistake is made, it should be corrected by crossing out the incorrect words or figures and inserting the corrections, the correct as thus made shall be initiated & dated by the officer concerned.  

8.1.2
Responsibility of taking and recording measurements:- The measurement of various items of work shall be taken and recorded in the measurement book issued with each work order. The measurement shall be taken and recorded by the Junior Telecom Officer, supervising the work. The JTO/SDE/SDO directly responsible for supervision of work, shall be responsible for accuracy of 100% of measurements. The SDO /SDE where JTO is supervising officer shall be responsible for conducting test cheek of 20% of measurements. “The Divisional Engineer shall be responsible for conducting test check of 10%  measurements of the Cable and 100% test check for Road Punching  and concreting. The test check report of the DE should be entered in MB and should be accompanied separately along with the bill.
(
Measurement of length of cable: -
The length of cables laid in trenches, through pipes and through ducts shall be measured by use of RODO Meter/Measuring Tape. The length should be cross verified with the marking of lengths on the cables. The lengths shall be reordered in sheet provided in the measurement book.

(
Measurement of other Items
:-
The measurement/numerical details of other items shall be recorded in the sheets provided for respective items viz. 

· Erection, Termination, Painting and Sign Writing of D/Ps. 

· Sub’s fittings from internal DP to rosette/LJU.

· Drilling of holes on floors / walls / fixing of pipes / closing / capping resurfacing. 

· Removal of existing drop wires and their fittings.

· Removal of existing poles distribution boxes & various fixtures

· Laying of PVC pipes, construction of hand holes etc.

8.1.3 The contractor shall sign all the measurement recorded in the measurement book. This will be considered as an acceptance by the contractor, of measurement recorded in the MB. In case contractor fails to attend at the measurements or fails to countersign or to record the difference with in a week. Then in any such events the measurements taken by the SDO/ JTO as the case may be shall be final and binding on the contractor and the contractor shall have no right to dispute the same. 

8.1.4 The Divisional Engineer before counter singing the bill should carry out test check and bills will be passed only when he is personally satisfied of the correctness of entries in the “Measurement Book” and also when he is satisfied of other aspects of the work as per the terms of the contract. The contractor shall provide the necessary assistance of labour for reopening of trench for test check by the Divisional Engineer.  Separate payment shall not be made to the contractor for excavation of such test checks, however such test pits shall not be more than 10% of the cable laying work.  100% check for concreting and punching of the cable.
8.1.5 Measurements of the work of cable pulling through pipe/ duct will be taken equal to the length of the pipe/ duct through which the cable has been pulled and not the total length of the cable pulled through pipe/ duct.

8.2 
INSPECTION AND QUALITY CONTROL:-

8.2.1 The quality of Works:-
The quality of Telecom Service largely depends on the quality of external plant of which U.G Cable Component covers the major portion. The U.G Cables are vulnerable to damage due to work of the other agencies.

8.2.2 The quality of U.G cable Plant depends upon the quality of individual items of work involved viz., Depth of Cables laid. Earth while laying Protection. Jointing of Cables and at last but not the least on documentation of cable network. In order to ensure quality in Cable Construction work, each component of work needs attention. The works shall be carried out strictly in acceptance with specifications laid down to achieve the requisite quality aim.

8.2.3 The contractor(s) should be fully conversant with the specifications. The contractors are expected and bound to ensure quality in construction works in accordance with specification laid down.

8.2.4 In addition to Acceptance Testing being carried out by A.T wing and supervision by Construction Officers, all works at all times shall be open to inspection of the department . The contractors shall be bound. If called upon to do so to offer the works for inspection without any extra payment.

8.2.5 Site Order Book
:-
The site order book is one of the primary records to be maintained by the JTO supervising the work  during the course of execution of works The noting made by officers as well as contractors will form as basis for operation of many contractual clauses. The contractor. The contractor shall remove all the defects pointed out by the department in the site book. The site order book is to be maintained in the prescribed format.  The contractor or their authorized representative shall also be at liberty to note their difficulties etc. in these books.  The site order books shall invariably be consulted at the time of making final payments of the contractor.

9.
WARRANTY:-
9.1
The Cable joint shall be guaranteed for a period of ONE year from the date of joint.  In case of failure of the joint due to poor workmanship i.e. failure of joint without external damage, with in the stipulated period of guarantee the contractor shall repair the joint(s) at his own cost within 24 hours of informing him, failing which the department may carry out the repairs and penalty equivalent to five times of the approved rate of the jointing work plus the cost of materials used shall be recovered form the contractor from his pending bill/SD or any amount due to him.

9.2
Replacement under warranty clause shall be made by the contractor free of all charges at site including freight, insurance, cost of works and other incidental charges.

10.
PAYMENT TERMS:-

10.1
Procedure for Preparation and Settlement of Bills:-

10.1.1
The provision of running bill has been made to make it easy for the contractor to manage his cash flow and to complete the work systematically and meaningfully in a shortest possible time.  The procedure for preparation of running and final bills is enumerated as under :

10.1.1.1
Procedure for preparation, processing and payment of running bills:-
The contractor shall prepare the Running Bills exceeding Three lakhs and above only in triplicate ensuring execution of part work in its completeness according to the Work Order issued, correctness of rates and quantum of work and submit the bills to S.D.E.-in-Charge of work.  The bills shall be prepared accurately and as per measurements recorded in the Measurement Book.  The S.D.E.-in-Charge shall record the certificate on the Running Bill that the Site Order Books have been consulted before signing the Running Bills.  This would enable the S.D.E. to ensure whether the defects pointed during execution have been rectified or not.  The S.D.E.-in-Charge of work shall scrutinize the bills and accord necessary certificates and submit the Running Bills with the documents as mentioned below to the Divisional Engineer-in-Charge of work. There is no running bills for estimated works below three lakhs.
(
First copy of bill with first copies of Measurement Sheets of Measurement Book.  (Payable Copy).

(
Second copy of bill with second copies of Measurement Sheets of Measurement Book.  (Not for Payment).

(
Third copy of the bill with photocopies of Measurement Sheets.  (Not for Payment).

10.1.1.2 The Divisional Engineer shall exercise the prescribed checks on the bills.  The Divisional Engineer shall retain the third copy in record and record it in the estimate file maintained in his office and send first and second copies with all documents to Works Section of Planning Cell for processing of bills and release of payment.

10.1.1.3 The work section of Planning Cell shall process the bills in the estimate file of the concerned work and scrutinize the bills vis-à-vis Work Order issued, sanctioned provisions in the estimate etc.  The bills shall be passed, after necessary scrutiny by Works Section, by the officer competent to pass the bill.  Against any Running Bill, payment to the extent of only 90% shall be made which shall be treated as an advance to the Contractor.  10% of the bill amount towards Performance Security Deposit and applicable Income Tax and standing dues shall be deducted at the time of payment each Running Bill.  Account payee cheque for the amount passed in the bill will be issued only after the contractor gives a stamped receipt for the amount, if the bills are not pre-receipted.  Details of payment of all the bills shall be entered into contract’s ledger by Work Section of the Planning Cell.

10.1.2 Procedure for preparation, processing and payment of final bill : The contractor shall prepare the Final Bill in triplicate and acceptance and testing of all the works and submit the same to S.D.O.-in-Charge of work within 30 days of acceptance and testing and payment shall be made within three months if the amount of the contract is up to Rs. Two Lakhs and in six months if the same exceed Rs. Two Lakhs, of the submission of such bill.  The Final Bill shall be prepared for all the measurements of all items involved in execution of complete Work Order.  The contractor shall prepare the Final Bill containing the following details :

(
The bill for all the quantities as per Measurements at the approved rates.

(
Adjustment of amount received against Running Bills.

(
Adjustment of performance security deposit and statutory taxes already recovered.

(
Store reconciliation statement furnishing of stores received against the Work Order and returned to the designates Store Godown as surplus with requisite verifications from Store-in-Charge/S.D.E.-in-Charge of work.

(
Letters of Grant of E.O.T(s)., if work could not be completed within stipulated time.

(
Six sets of Bound Documentation.

10.1.2.1
The S.D.O.-in-Charge of work shall scrutinize the Final Bill against the works entrusted and accord necessary certificates stating that the work has been executed satisfactorily in accordance with specifications and terms and conditions of the contract.  The S.D.O. shall verify the quantities of items of work with reference to measurement recorded in the Measurement Book (and also A/T reports in case of any deviations noted by A/T Officer).  The S.D.O.-in-Charge of work shall submit the Final Bills, along with other documents mentioned above, with the documents as mentioned hereunder to the Divisional Engineer-in-Charge of work.

· Bill prepared by the contractor.

· Material reconciliation statement 

· Measurement Book

· A/T Certificates

· Details of recoveries / Penalties for delays, damages to Departmental/ Third party properties as per provisions of the contract.  In case no recovery is to be made, NIL report needs to be submitted.

· Details of empty cable drums cost of which needs to be recovered from the bill.

10.1.2.2 The Divisional Engineer shall exercise 100 % Test check for road punching and concreting on the bills and accord necessary certificate on the bills. The Test check report should be entered in the measurement book. The Divisional Engineer retain the third copy of the bill along with photocopies of other documents not available in his estimate file and send first and second copies of the bill, measurement book and other documents submitted by S.D.O along with the bills as above to works Section of the planning Cell for processing and final payment.

10.1.2.3 The work section of planning Cell shall process the bills in the estimate file of the concerned work and scrutinize the bills vis-à-vis work order issued, sanctioned provisions in the estimate etc. The works Section shall scrutinize the bills who recover all the liabilities of the contractor and statutory taxes besides 10% payments against security deposit. The bill shall be passed, after necessary scrutiny by works section, by the officer competent to pass the final bill.

10.2 Procedure for payment for sub standard works:-

10.2.1
The contractors are required to execute all works satisfactorily and in accordance with the specifications.  If certain items of work are executed with unsound, imperfect or unskilled workmanship or with materials of any inferior description or that any materials or articles provided by him for execution of work are unsound or of a quality inferior to that contracted for, the Divisional Engineer-in-Charge shall make a demand in writing specifying the work, materials or articles about which there is a complaint.

10.2.2
Timely action by Construction Officers:-
The JTO / SDO / SDE responsible for execution and supervision of work shall without any loss of time submit a report of occurrence of any sub-standard work to the Divisional Engineer-in-Charge besides making an entry in the Site Order Book.  A notice in respect of defective work shall be given to the Contractor by Divisional Engineer-in-Charge in writing during the progress of work asking the Contractor to rectify/replace/remove the sub-standard item of work and also definite time period within which such rectification/ removal/replacement has to be done.  After expiry of the notice period, if the Contractor fails to do so, the defects shall be got rectified/replaced/ removed departmentally or through some other agency at the risk and cost of the Contractor.

10.2.3
Non-reporting of the sub-standard work in time on the part of Construction Officer(s) shall not in any way entitle the Contractor to claim that the defects were pointed out during execution and as such the Contractor cannot be absolved of the responsibility for sub-standard work and associated liabilities.

10.2.4
Record of sub-standard work
:-
The items adjudged as sub-standard shall be entered into the Measurement Book with red ink.
11.
DISPOSAL OF EMPTY CABLE DRUMS:-

11.1
The contractor shall be responsible to dispose off the empty cable drums after laying of the cable.  The competent authority taking in to account the prevailing market rates has fixed the cost of various sizes of cable drums.  The cost of empty cable drums shall be deducted from the bill for the work on which the cable along with drum has been issued.

11.2
The contractor shall be responsible for the accounting of the cable drums issued and shall mention the number and types of cable drums in the bill so that the amount is deducted from the bills due.

11.3
The contractor shall not be allowed to dump the empty cable drums in Govt. / Public place, which may cause inconvenience to Govt./Public.  If the contractor does not dispose off the empty cable drums within 3 days of becoming empty, the department is at liberty to dispose off the drum in any manner deemed fit and also recover the amount fixed for empty cable drums along with the transportation charges, as decided by the competent authority, from the bill/ security deposit/any other amount due to the contractor.  The Department may also levy a penalty up to Rupees One Thousand for such default.

12.
PENALTY CLAUSE:-

12.1
Delays in the Contractor’s Performance: -
The time allowed for completion of the work as entered in the tender shall be strictly adhered by the contractor and shall be deemed to be the most important aspect of the contract on the part of the contractor and shall be reckoned from Seventy day from issue of work order by the Department.  The contractor shall pay as penalty an amount equal to 1.0 (ONE) percent of the estimated amount for every one week or the part of delay in completion of work, subject to the maximum of 10 (ten) percent of the cost of the work awarded.

12.1.1
On any date the penalty payable as above, reaches 10 (ten) percent of the estimated cost of the work, the contractor should proceed with the work further only on getting a written instructions from the Divisional Engineer that, he is allowed to proceed further with the work.

12.1.2
Penalty for delay in completion of the work shall be recoverable from the bills of the contractor and/or by adjustment from the security deposit or from the bills of any other contract.

12.1.3
In case of slow progress of the work in a section which have been awarded to a particular contractor, and the public interest does not permit extension of time limit for completion of the work, the G.M.T.D., Koraput will have the full right to order that the scope of the contractor may be restricted to such fraction of the whole of the work and get the balance executed at the risk and cost of the contractor.  All such payments shall be recovered from the Contractor’s pending bills or security deposit.

12.2
Penalty for causing inconvenience to the Public:-

12.2.1
To ensure progress during the execution of work and to cause minimum inconvenience to the public, the contractor shall not allow trench of any length to be kept open for more than 4 days in case of cable laying by digging paved surfaces.  In the event of contractor falling to comply with, these conditions, a penalty of recovery up to Rs. 300/- per day the trench is kept open beyond the time limit allowed may be imposed by the department.  This penalty will be in addition to that payable for delay or slow work.

12.2.2
If any such penalty is levied on a Contractor for more than 2 occasions, then his/her contract could be terminated.  In this regard the decision of the GMTD, Koraput shall be final and binding.

12.3
Penalty for Cutting/Damaging the Old Cable:-

12.3.1
During excavation of trench utmost care is to be taken by the Contractor, so that the existing underground cables are not damaged or cut.  In-case any damage/cut is done to the existing cables, a penalty as per the schedule given below will be charged from the Contractor or the amount will be deducted from his Running Bills.

	Size of Existing Cables Cut/Damaged
	Amount of Penalty per Cut/Damage

	Up to 100 pairs Cable
	Rs.
500.00
(Five Hundred)

	Above 100 pairs & up to 200 Pairs
	Rs.
1,000.00
(One Thousand)

	Above 200 pairs
	Rs.
2,000.00
(Two Thousand)


Besides the above penalty, the Contractor shall carry out such repairs for restoration of the damaged cable free of charge.  The cost of jointing kit shall also be borne by the Contractor.  If Contractor fails to repair the damage, the cost of repair (including Cost of Labour + Jointing Kit) shall be recovered from the Contractor.

12.4
Penalty to damage stores/materials supplied by the department while laying :-
12.4.1
The Contractor while taking delivery of materials supplied by the Department at the designated place shall thoroughly inspect all items before taking them over.  In case of execution of the work, if any material is found damaged/working unsatisfactorily, then a penalty equivalent to the cost of material + 10% as penalty shall be recovered from the Contractor’s payments/securities.

12.4.2
In case of damage to PLIF cables, while laying, the cost of number of pairs damaged (including laying charges, transportation/storage charges) adding 10% as penalty shall be recovered from the Contractor’s Bills/ Securities.

12.4.3
However, Contractor will not be penalized for any defect in workmanship of the materials, which shall be taken up separately with the supplier of the stores.

12.5
The Contractor will give 100% OK pairs in all the cables to be undertaken for joints.  In addition the Contractor will also test earthing of cable sheath and its continuity, wherever required.  Penalty will be imposed for failure of the pairs at the rate of Rs. 1/- per pair per Meter of length of the cable right from 5 pair joint to 5 pair DPs.

13.
RESCISSION/TERMINATION OF CONTRACT:-

13.1
Circumstances for Rescission of Contract:-

Under the following conditions the competent authority may rescind the contact :

i.
If the contractor commits breach of any item of terms and conditions of the contract.

ii.
If the Contractor, suspends or abandons the execution of work and the Engineer-in-Charge of the work (SDO/SDE) comes to conclusion that work could not be completed by due date for completion or the Contractor had already failed to complete the work by that date.

iii.
If the Contractor had been given by the Officer-in-Charge of work a notice in writing to rectify/replace any defective work and he/she fails to comply with the requirement within the specified period.

13.2
Upon rescission of the contract, the security deposit of the Contractor shall be liable to be forfeited and shall be absolutely at the disposal of the Department as under :

13.2.1
Measurement of Works executed since the date of last measurement and up to the date of rescission of contract shall be taken in the presence of the contractor or his authorized representative who shall sign the same in the MB.  If the Contractor or his authorized representative do not turn up for joint measurement, the measurement shall be taken by the officer authorized for this purpose after expiry of due date given for joint measurement.  The measurement taken by the officer so authorized shall be final and no further request for joint measurement shall be entertained.

13.2.2
The unused material (Supplied by the Department) available at site, shall be transported back by the Department to the Telecom Store at the risk and cost of the Contractor.  If any such material is found damaged/lost then the penalty shall also be recovered from the Contractor as per conditions in tender documents.

13.2.3 The un-executed work, shall be got executed through the qualified bidder from amongst the bidders, who participated in the bidding process, by giving them offers in their order of ranking (1.2, 1.3 ) at their quoted rates.  If the work was awarded on single tender basis then the Department shall get the unexecuted work completed through any other Contractor approved in Koraput Telecom District at the approved rates of that particular section or to execute the work departmentally, as is convenient to the Department at the risk and cost of the contractor.  In such a event no compensation shall be payable by the Department to the contractor towards any inconvenience/loss that he may be subjected to as a result or such an action by the Department.  In this regard the decision of G.M.T.D., Koraput shall be final and binding.  In all these cases, expenses which may be incurred in excess of the sum which would have been paid to the original contractor if the whole work had been executed by him shall be borne and paid by the original contractor and shall be deducted from any money due to him by the Department under the contract or any other account whatsoever any where in the department or from the security deposit. 

13.2.4 The certificate of the Divisional Engineer in-charge of work as to the value of work done shall be final and conclusive against the contractor, provided always that action shall only be taken after giving notice in writing to the contractor.

13.3
TERMINATION FOR INSOLVENCY:-

13.3.1
The Department may at any time terminate the Contract by giving written notice to the Contractor, without compensation to Contractor, if the Contractor becomes bankrupt or otherwise insolvent as declared by the competent court provided that such termination will not prejudice or affect any right or action or remedy which has accrued or will accrue thereafter to the Department.

13.4
Optional Termination by Department (Other than due default of the Contractor) :
13.4.1
The Department may, at any time, at its option cancel and terminate this contract by written notice to the contractor in which event the contractor shall be entitled to payment for the work done up to the time of such cancellation and a reasonable compensation in accordance with the contract prices for any additional expenses already incurred for balance work exclusive of purchases and /or whole of material, machinery and other equipment for use in or in respect of the work.

13.4.2
In the event of the termination of the contract, the contractor shall forthwith clear the site of all the contractor’s materials, machinery and equipment’s and hand over possession of the work / operations concerned to the Department or as the Department may direct.

13.4.3
The Department may, at its option, cancel or omit the execution of one or more items of work under this contract and may part of such items without any compensation whatsoever to the contractor.

13.5
ISSUANCE OF NOTICE:-

13.5.1
The Divisional Engineers in-charge of work shall issue show cause notice giving details of lapses. Violation of terms and conditions of the contract, wrongful delays or suspension of work or slow progress of the contractor directing the contractor to take corrective action. A definite time schedule for corrective action. A definite time schedule for corrective action shall be mentioned in the show causes notice. If the contractor fails to take corrective action  within the stipulated time frame, the Divisional Engineer in-charge shall submit a draft of final notice along with a details report to the competent authority who has accept the contract.  

13.5.2
The final notice for rescission of contract to the contract shall expressly state the precise date and time from which the rescission would become effective. The following safe guards shall be taken while issuing the final notice.

i. During the period of service of notice and its effectiveness, the contractor should not be allowed to remove from the site and materials / equipment belonging to the department.

ii. The contractor shall give in writing the tools and plants he would like to take away/ remove from the site. Such of the materials as belong to him and which may not be required for future execution of balance work may be allowed by the Divisional Engineer in –charge of work to be removed with proper records.

iii. No new construction beneficial to the contractor shall be allowed.

14.
INDEMNITIES:-

14.1
The contractor shall at all times hold the Department harmless and indemnity from against all action. Suits proceedings, works, cost, damages, charges claims and demands of every nature and descriptions, brought or procured against the Department, its officers and employees and forthwith upon demand and without protect, or demur to pay to the Department any and all losses and damages and cost (inclusive between attorney and client) and all costs incurred in  endorsing this or any other indemnity or security  which the Department may now or at any time have relative to the work or the contractors obligation or in protecting or endorsing its right in any suit on other legal proceedings, charges and expenses and liabilities resulting from or incidental or in connection with injury, damages of the contractor or damages to property resulting form or arising out of or in any way connected with or incidental to the operations caused by the contract documents.  In addition the contractor shall reimburse the Department or pay to be Department forthwith on demand without protect or demur all cost, charges and expenses and losses and damages otherwise incurred by it in consequences of any claim, damages and actions which may be brought against the Department arising out of or incidental to or in connection with the operation covered by the contractor.

14.2
The contractor shall at his own cost at the Department’s request defend any suit or other proceeding asserting a claim covered by this indemnity, but shall not settle, compound or compromise any suit or other finding without first consulting the Department.

15.
FORCE MAJEURE:-
15.1
If any time, during the continuance of this contract, the performance in whole or in part by either party or any obligation under this contract shall be prevented or delayed by reason of any war, or hostility, acts of the public enemy evil commotion sabotage, fires, floods, explosions, epidemics, quarantine restrictions, strikes, lockouts or act of God (Hereinafter referred to as events) provided notice of happenings, of any such eventuality is given by either party to the other within 21 days from the date of occurrence thereof, neither party shall by reason of such event be entitled to terminate this contract nor shall either party have any such claim for damages against the other in respect of such non-performance and work under the contract shall be resumed as soon as practicable after such event may come to an end or cease to exist, and the decision of the Department as to whether the work have been so resumed or not shall be final and conclusive, provided further that if the performance, in whole or part of any obligation under this contract is prevented or delayed by reason of any such event for a period exceeding 60 day either part may at his option terminate the contract.

15.2
Provided also that if the contract is terminated under this clause, the Department shall be at liberty to take over from the contractor at a price to be fixed by the Department, which shall be final, all unused, undamaged and acceptable materials, bought out components and stores in the course of execution of the contract, in possession of the contractor at the time of such termination of such portions thereof as the Department may deem fit excepting such materials bought out components and stores as the contracts may with the concurrence of the Department elect to retain.

16.
ARBITRATION:-

16.1
In the event of any question, dispute or difference arising under this agreement or in connection therewith except as to matter the decision of which is specifically provided under this agreement, the same shall be referred to sole arbitration of the Chief General Manager, Orissa Circle, Bhubaneswar or in case his designation is changed or his office is abolished then in such case to the sole arbitration of the officer for the time being entrusted whether in addition to the functions of the Chief General Manager, Orissa Circle, Bhubaneswar or by whatever designation such officers may be caller (hereinafter referred to as the said officer) and if the Chief General Manager, Orissa Circle, Bhubaneswar or the said officer is unable or unwilling to act as such to the sole arbitration, or some other person appointed by the Chief General Manager, or the said officer.  The agreement to appoint an arbitrator will be in accordance with the Arbitration and Conciliation Act, 1996.  There will be no objection to any such appointment that the arbitrator is Department Servant or that he has to deal with the matter to which the agreement relates or that in the course of his duties as Department Servant he has expressed views on al or any of the matter under dispute. The award of the arbitrator shall be final and binding on the parties. In the event of such arbitrator to whom the matter is originally referred, being transferred or vacating his office or being unable to act for any reasons whatsoever such Chief General Manager or the said officer shall appoint another person to act as arbitrator in accordance with terms of the agreement and the person so appointed shall be entitled to proceed from the stage at which it was left out by his predecessors.

16.2
The arbitrator may from time to time the consent of parties enlarge the time for making and publishing the award, Subject to aforesaid Indian Arbitration and Conciliation Act 1996 and the Rules made there under, any modification thereof for the tie being in force shall be deemed to apply to the arbitration proceeding under this clause.

16.3
The venue of the arbitration proceeding shall be the Office of the Chief General Manager, Orissa Circle, Bhubaneswar. Or such other places as the arbitrator may decide. The following procedure shall be followed:-

16.3.1 In case parties are unable to reach a settlement by themselves, the dispute should be submitted or arbitration in accordance with contract agreement.

16.3.2
There should not be a joint submission with the contractor to the sole Arbitrator.

16.3.3
Each party should submit its own claim severally and may oppose the claim put forward by the other party.

16.3.4
The onus of establishing his claims will be left to the contractor.

16.3.5
Once a claim has been included in the submission by the contractor, at reiteration or modification thereof will be opposed.

16.3.6
The “Points of Defense” will be based on actual conditions of the contract.

16.3.7
Claims in the nature of ex-gratia payments shall not be entertained by the Arbitrator as these are not contractual.

16.3.8
The question whether these conditions are equitable shall not receive any consideration in the preparation of “Point of Defense”.

16.3.9 If the contractor includes such claims in the submission, the fact that they are not contractual will be prominently placed before the Arbitrator.

SECTION -VII

SPECIAL CONDITIONS OF CONTRACT

1.
GENERAL:-
1.1
The work shall be accepted only after Acceptance Testing carried out by the A/T Party, designated by the Department, as per prescribed schedule and work/ material passing the test successfully.

1.2 The Department reserves the right to disqualify such bidders who have a record of not meeting contractual obligations against earlier contracts into with the Department.

1.3 The Department reserves the right to black list a bidder for a suitable period in case he fails to honour his bid without sufficient grounds.

1.4 The Department reserves the right to counter offer prices(s) against price(s) quoted by any bidder.

1.5 Any clarification issued by Department, in response to query raised by prospective bidders shall from an integral part of bid documents and it may amount to amendment of relevant clauses of the bid documents.

1.6 All work to be executed under the contract shall be executed under the direction and subject to the approval in all respects of the Divisional Engineer or SDO/SDE JTO in-charge of work site who shall be entitled to direct at what point or points and what manner they are to be commenced, and for the time to be carried, out.

1.7
The work in each section may be split up between two or more contractors or accept any tender in part and not entirely if considered expedient by the GMTD, Koraput.

1.8
G.M.T.D Koraput also reserves the right any contractor any where through out the SSA where found necessary at existing approval rates. No extra payment will be made.

1.9
Instruction regarding laying of 10 Pr. Cable issued by BSNL, HQ / Circle from time to time shall have to be followed by the contractor strictly.

1.10
The Contractor shall desire an extension of time for completion of the work on the grounds of unavoidable hindrance in execution of work or on any other ground he shall apply in writing to the Divisional Engineer within 3 days of the date of hindrance on account which desires such extension as aforesaid. In this regard the decision of GMTD, Koraput shall be final.

1.11
If at any time after the commencement of the work, the Department may feel that execution of whole or part of work, as specified in the tender is not required to be carried out, then the Department shall give notice in writing of the fact to the contractor who shall have not claim to any payment of compensation whatsoever on account of any profit or advantage which he might have derived in consequence of the full amount of the work not having been carried out neither shall he have any claim for compensation of reason of any alterations having been made in the original specifications, drawings designs and instructions which shall involve any curtailment of the work as originally contemplated.

1.12
Whenever any claims against the contractor for the payment of a sum of money arises out of or under the contract, the Department shall be entitled to recover such sum by appropriating in part of whole the security deposit of the contractor or running/ Final bill pending against any contract with the department. In the event of the security being insufficient, then the balance or the total sum recoverable, shall be deducted form any sum then due or which at any time there after may become due to the contractor under this or any other contract with Department. Should this sum be not sufficient to cover the full amount recoverable the contractor shall pay to Department on demand the balance remaining due.

1.13
No official of Gazeted rank or other Gazeted officer employed in Engineering or administrative duties in an Engineering Department or any other Department of the Government of India is allowed to work as a contractor for a period of two years after his retirement from Government service without the previous permission of Government of India. This contract is liable to be cancelled if either the contractor or any of his employee is found at any time to be such a person who hadn’t obtained the permission of Government of India as aforesaid before submission of the engagement in the contract’s service at the case may be.

1.14
In the event of the contractor being, adjusted insolvent or going voluntarily into liquidation of having received order or other order under insolvency act made against him or in the case of company, of he passing of any resolution, or making of any order for winding up whether voluntarily or otherwise, or in the event of the contractor failing to comply with any of the conditions herein specified. The GMTD, Koraput shall have power to terminate the contract without any notice.

1.15
Without prejudice to any of the fights or remedies under this contract, if the contractor dies, the GMTD, Koraput on behalf of the CMD, BSNL can terminate the contract without compensation to the contractor, However GMTD, Koraput at his discretion may permit contractor’s heirs to perform the duties or engagements of the contractor under the contract, in ease of his death, in this regard the decision of GMTD, Koraput shall be the final.

1.16
In the event of the contractor, winding up his company on account of  transfer or merger of his company with any other, the contractor shall make it one of the terms and stipulation of the contract for the transfer of his properties and business, that such other person or company, shall continue to perform the duties or engagement of the contractor under this contract and be subject to  his liabilities there under.

1.17
Shut down on account of weather conditions.

1.7.1
The contractor shall not be entitled to any compensation whatsoever by reason of suspension of the whole or any part of the work made necessary by the Department or deemed advisable on account of bad weather conditions of other Force major conditions.

2.
STORE SUPPLIED BY THE DEPARMENT:-

2.1

At no point of time the contractor shall be issued stores of value more than the contractor’s material security. If at all work requires more amount of materials to be issued to the contractor, then the security shall suitably be revised before the issue of the store and the contractor, will not have any objection to it.

2.2 The contractor shall transport (including loading and unloading) all stores issued to him from District Telecom Store to Sub-division store and then to work site at his own cost. The SDO (T) / SDO (P) will issue the store from Sub-division store to work site. The department shall not pay any transportation charges to the Contractors.
2.3

All materials supplied to the contractor by the Department shall remain the absolute property of Department and shall not be removed from site of the work except for use in the work and shall be at all times open to inspection by the Representative of GMTD, Koraput. In-case the materials like cable and accessories are taken delivery of by the contractor and any such materials remaining unused at the time of the abandonment, completion of termination of the contract shall be returned to the Department at a place informed to him by the Department, failing which the cost of the unused materials shall be deducted from the contractor’s material security or any of his pending bill s or from any other security.

2.4

The contractor shall be responsible for the transportation of store, storage and safe custody of all material supplied to him by the Department, which in the contractor’s custody whether or not installed in the work. The contractor shall submit a proper account every month of all the materials supplied to him by the Department and those consumed for items of work any discrepancy of difference between the materials issued to the contractor and those consumed in the work as per the “Departments” calculation” (Which shall be final) will be charged to the contractor or deducted from his bills at 1.5 times of prevailing standard price including freight, handling charges etc.

2.5

The contractor shall ensure that only the required materials are issued to him. Upon completion of work, the contractor shall return any unused materials that were supplied by the Department.

3.
EASEMENTS, PERMITS, LICENCES AND OTHER FACILITIES
:-

3.1
The contractor shall obtain/ provide at his own cost of casement, permits and license necessary to do its work except for the following which shall be provided by the Representative of the GMTD, Koraput :

(a)
“Right of User” easements and permits.

(b)
Railway and Highway crossing permits including bridge.

(c)
Final/Stream Crossing Permits.

3.2

The contractor shall be fully responsible obtaining all necessary easements, permits and licenses, for moving all construction equipment, tools, supplied materials and men across Railways and Highways, across public or private road as well as premises of any public utility within the right of user and for bearing all costs that may be incurred in respect of the same.

3.3

The contractor will not be entitled to extra compensation for hardship and increase in cost by the cable trench being routed adjacent to or across other pipeline, Highways, Railways, telephones or poser poles and wires or guy wires, embankments, cliffs, streams or other obstacles which may physically or otherwise in any a manner, restrict or limit the use of the construction of “Right of User”.  Some construction and such contingency shall be deemed to have been providing in the rates.

3.4

At location where the U/G Cable trench is routed across or along railways or roads the contractor shall without extra cost provide and maintain such detours and road controls as are required by the railways or Department local agencies having jurisdiction.

3.5

If the department is not provide above mentioned permits etc. in time then extension of time limit shall be provided as per EOT clause given in tender document.

4.
QUALITY OF WORK:-

4.1

The Department shall be the final judge of the quality of the work.  The representative of GMTD, Koraput has the right to prohibit the use of men and any tools, materials and equipment which in his opinion do not produce work or performance to meet the requirement of the contract documents.

5.
TAXES AND DUTIES

5.1

Contractor shall pay all rates, levies, fees, royalties, taxes and duties payable or arising from out of by virtue or in connection with the contract.
6.

PROTECTION OF LIFE AND PROPERTY AND EXISTING FACILITIES
:

6.1

The contractor is fully responsible for taking all possible safety precaution during preparation for an actual performance of the works and for keeping the construction site in a reasonable safe condition.  The contractor shall protect all life and property from damage or losses resulting from his construction operations and shall minimize the disturbance and inconvenience to the public.

6.2

If the excavation of trench alters the contours of the ground at road crossing, or in such locations which is dangerous to traffic, the contractor shall at his own cost, take all necessary precautions to protect public and shall comply with all the Department regulations as to placing of warning boards (Minimum size 3' x 2'), traffic signals, barricades, flags etc., at such location.  If the contractor does not put the warning signal as per above directions, then a penalty of Rs. 500/- per day shall be levied on the contractor.  The contractor shall take due precautions to avoid damages to other pipelines, water mains, sewers, telephones, telegraphs and power conduits, and other underground or above ground structure and/or property crossing or adjacent to the cable trench being excavated.

6.3

Attention of the contractor is drawn to the rules regarding laying of cables at road crossing, safety precautions while working in Public Street.  The contractor in writing shall obtain the detailed engineering instructions from the Divisional Engineer of the area.

6.4

The contractor shall be solely liable for all expense in respect of repairs for damage caused to such underground structures or other properties and undertake to indemnify the Department from and against all actions.  The contractor without cost of the Department shall promptly repair any damage incurred.

7.
LABOUR WELFARE MEASURES AND WORKMAN COMPENSATION
:

7.1

Obtaining License before commencement of work
:



The contractor shall obtain a valid labour license under the Contract Labour (R&A) Act 1970 and the Contract Labour (Regulation and Abolition) Central Rules 1971, before commencement of the work, and continue to have a valid license until the completion of work.  The contractor shall also abide by the provisions of the Child Labour (Prohibition and Regulation) Act 1986.  Any failure to fulfill this requirement shall attract the penal provisions of this contract arising out of the resultant non-execution of work.

7.2
Contractors Labour Regulations
:

7.2.1
Working Hours
:

7.2.1.1
Normally working hours of an employee should not exceed 9 hours a day.  The Working day shall be so arranged that inclusive of interval for rest, if any, it shall not spread over more than 12 hours on any day.

7.2.1.2
When a worker is made to work for more than 9 hours on any day or for more than 48 hours in any week he shall be paid over time for the extra hours put in by him.

7.2.1.3
Every worker shall be given a weekly holiday normally on a Sunday, in accordance with the provisions of Minimum Wages (Central) Rules 1960, as amended from time to time, irrespective of whether such worker is governed by the Minimum Wages Act or not.

7.2.1.4
Where the minimum wages prescribed by the Department, under the Minimum Wages Act, are not inclusive of the wages for the weekly day of rest, the worker shall been entitled to rest day wages, at the rate applicable to the next proceeding day, provided he has worked under the same contractor for a continuous period of not less than 6 days.

7.2.1.5
Where a contractor is permitted by the Engineer-in-Charge to allow a worker to work on a normal weekly holiday, he shall grant a substituted holiday to him for the whole day, on one of the five days, immediately before or after the normal weekly holiday, and pay wages to such worker for the work performed on the normal weekly holiday at the overtime rate.

7.2.2
Display of Notice Regarding Wages etc.



The contractor shall before the commences his work on contract, display and correctly maintain and continue to display and correctly maintain in a clear and legible condition in conspicuous places on the work, notices in English and in local Indian languages spoken by the majority of the workers, giving the minimum rates of the wages fixed under Minimum Wages Act, the actual wages being paid, the hours of work for which such wage are earned, wages periods, dates of payments of wages and other relevant information.

7.2.3
Payment of Wages
:

7.2.3.1
The contractor shall fix wage periods in respect of which wages shall be payable.

7.2.3.2
No wage period shall exceed one month.

7.2.3.3
The wages of every person employed as contract labour in an establishment or by a contractor shall be paid before the expiry of seventy day.

7.2.3.4
Where the employment of any worker is terminated by or on behalf the contractor, the wages earned by him shall be paid before the expiry of the second working day from the date of termination of employment.

7.2.3.5
All payment of wages shall be made on a working day at the work premises and during the working time and on a date notified in advance and in case the work is completed before the expiry of the wage period, final payment shall be made within 48 hours of the last working day.

7.2.3.6
Wages due to every worker shall be paid to him direct or to other person authorized by him in this behalf.

7.2.3.7
All wages shall be paid in current coin or currency or in both.

7.2.3.8
Wages shall be paid without any deductions of any kind except those specified by the Central Government by general or special order in this behalf or permissible under the Payment of Wages Act 1956.

7.2.3.9
A notice showing the wages period and the place and time of disbursement of wages shall be displayed at the place of work and a copy sent by contractor to the Engineer-in-Charge under acknowledgement.

7.2.3.10
It shall be the duty of the contractor to ensure the disbursement of wages in presence of the Site Engineer or any other authorized representative of the Engineer-in-Charge who will be required to be present at the place and time of the disbursement of wages by the contractor to workmen.
7.2.4
Fines and deductions which may be made from wages

7.2.4.1
The wages of a worker shall be paid to him without any deduction of any kind except the following : -

a.
Fines

b.
Deductions for absence from duty.  The amount of deduction shall be in proportion to the period for which he was absent.

c.
Deduction for recovery of advances or for adjustment of overpayment of wages, advances granted shall be entered in a register.

d.
Any other deduction, which the Central Government may from time to time, allow.

7.2.4.2
No fines should be imposed on any worker in respect of such acts and omissions on his part as have been approved of by the Labour Commissioner.

7.2.4.3
No fine shall be imposed on a worker and no deduction for damage or loss shall be made from his wages until the worker has been given an opportunity of showing cause against such fines or deductions.

7.2.5
LABOUR RECORDS:-
7.2.5.1
The contractor shall maintain Register of Persons employed on work on contract in Form XIII of the Contract Labour (R&A) Central Rules 1971.

7.2.5.2
The contractor shall maintain a Muster Roll, register in respect of all workmen employed by him on the work under Contract in Form XVI of the CL (R&A) Rules 1971.

7.2.5.3
The contractor shall maintain a Wage Register in respect of all workmen employed by him on the work under contract in Form XVII of the CL(R&A) Rules 1971.

7.2.5.4
Register of Accidents
-
The contractor shall maintain a register of accidents in such form as may be convenient at the work place but the same shall include the following particulars:

i.
Full Particulars of the labourers who met with accident.

ii.
Rate of Wages.

iii.
Sex.

iv.
Age.

v.
Nature of accident and cause of accident.

vi.
Time and date of accident.

vii.
Date and time when admitted in hospital.

viii.
Date of discharge from the hospital.

ix.
Period of treatment and result of treatment.

x.
Percentage of loss of earning capacity and disability as assessed by Medical Officer.

xi.
Claim required to be paid under Workmen’s Compensation Act.

xii.
Date of payment of compensation.

xiii.
Amount paid with details of the person to whom the same was paid.

xiv.
Authority by whom the compensation was assessed.

xv.
Remarks.

7.2.5.5
The contractor shall maintain a Register of Fines in the Form XII of the CL(R&A) Rules 1971.  The contractor shall display in a good condition and in a conspicuous place of work the approved list of acts and omission for which fines can be imposed.

7.2.5.6
The contractor shall maintain a Register of deductions for damage or loss in Form XX of the CL(R&A) Rules 1971.

7.2.5.7
The contractor shall maintain a Register of Advances in Form XXIII of the CL(R&A) Rules 1971.

7.2.5.8
The contractor shall maintain a Register of Overtime in Form XXIII of the CL(R&A) Rules 1971.

7.2.6
Attendance Card-cum-Wage Slip
7.2.6.1
The contractor shall issue an Attendance Card-cum-Wage Slip to each workman employed by him.

7.2.6.2
The card shall be valid for each wage period.

7.2.6.3
The contractor shall mark the attendance of each workman on the card twice each day, once at the commencement of the day and again after the rest interval, before he actually starts work.

7.2.6.4
The card shall remain in possession of the worker during the wage period under reference.

7.2.6.5
The contractor shall complete the Wage Slip portion on the reverse of the card at least a day prior to the disbursement of wages in respect of the wage period under reference.

7.2.6.6
The contractor shall obtain the signature or thumb impression of the worker on the wage slip at the time of disbursement of wages and retain the card with him.

7.2.7
Employment Card 



The contractor shall issue an Employment Card in the Form XIV of CL(R&A) Central Rules 1971 to each worker within three days of the employment of the worker.

7.2.8
Service Certificate



On termination of employment for any reason whatsoever the contractor shall issue t the workman whose services have been terminated, a Service Certificate in the Form XV of the CL(R&A) Central Rules 1971.

7.2.9
Preservation of Labour Records



The Labour records and records of fines and deductions shall be preserved in original for a period of three years form the date of last entries made in them and shall be made available for inspection by the Engineer-in-Charge or Labour Officer or any other officers authorized by the Ministry of Communication in this behalf.

7.3
Power of Labour Officer to make investigations or enquiry



The Labour Officer or any person authorized by the Central Government on their behalf shall have power to make enquiries with a view to ascertaining and enforcing due and proper observance of Fair Wage Clauses and provisions of these Regulations.  He shall investigate into any complaint regarding the default made by the contractor in regard to such provision.

7.4
Report of Investigating Officer and action thereon

The Labour Officer or other persons authorized as aforesaid shall submit a report of result of his investigation or enquiry to the Engineer-in-Charge indicating the extent, if any, to which the default has been committed with a note that necessary deductions from the contractor’s bill be made and the wages and other dues be paid to the labourers concerned.  The Engineer-in-Charge shall arrange payments to the labour concerned within 45 days from the receipt of the report from the Labour Officer or the authorized officer as the case may be.

7.5 Inspection of Book and Slips

The contractor shall allow inspection of all the prescribed labour records to any of his workers or to his agent at a convenient time and place after the notice is received or to the Labour Officer or any other person, authorized by the Central Government on his behalf.

7.6
Submission of Returns



The contractor shall submit periodical returns as may be specified from time to time.

7.6 Amendments 



The Central Government may from time to time add to or amend the regulations and on any question as to the application / interpretation or effect of those regulations.
8.
INSURANCE:

8.1

Without limiting any of his other obligations or liabilities, the contractor shall, at his own expense, take and keep comprehensive insurance including third party risk for the plant, machinery, men, materials etc. brought to the site and for all the work during the execution.  The contractor shall also take out workmen’s compensations insurance as required by law and undertake to indemnify and keep indemnified the Department from and against all manner of clams and demands and losses and damages and cost (including between attorney and client) charges and expenses that may arise in regard the same.  The contractor shall have to furnish originals as required by the department of the policies of insurance taken within 15 (fifteen) days of being called upon to do so together with all premium receipts and other papers related thereto which the department may require.

9.
COMPLIANCE WITH LAWS AND REGULATIONS:

9.1

During the performance of the works the contractor shall at his own cost and initiative fully comply with all applicable laws of the land and with any and all applicable by-laws, rules, regulations and orders and any other provisions having the force of law made by the Department, Municipal Board, Department of other regulatory or Authorized body or persons and shall provide all certificates of compliance therewith as may be required by such applicable law, by-laws, Rules, Regulations, Orders and Provisions.  The contractor shall assume full responsibility for the payment of al contributions and pay roll taxes, as to its employees, servants or agents engaged in the performance of the work specified in the contractor documents.

9. TOOLS AND PLANTS:-

The contractor shall provide at his own cost all tools, plants appliances, implements etc. required for proper execution of works.  The contractor shall also supply without charge the requisite number of persons with the means and materials necessary for the purpose of setting out works, counting and assisting the measurements for examination at any time and from time to time.  The contractor shall be responsible to make all arrangements, at his own cost for de-watering of trenches before carrying out the work.  The contractor shall also be responsible to make arrangements, at his own cost, for water required for carrying of works at sites including curing of CC/RCC works.  Failing his so doing the same may be provided by the SDO/SDE at the expense of the contractor and the expenses shall be deducted from any money due to the contractor under this contract or otherwise.
11.
RATE OF EMPTY CABLE DRUM:-

The rate of the empty cable drum which is to be deducted from contractor’s bills as per terms and conditions of the tender document.

	Sl. No.
	Size of Drum
	Rate of Disposal

	01.
	800 Pairs
	500.00

	02.
	400 Pairs
	375.00

	03.
	200 Pairs
	250.00

	04.
	100 Pairs
	150.00

	05.
	50 Pairs
	125.00

	06.
	10/20 Pairs
	75.00


Note:-

This rate is fixed and no variation shall be acceptable from this rate.

12.
PARTICIPATION OF NEAR RELATIVES OF BSNL EMPLOYEES IN THE TENDER/ EXECUTION OF WORKS IN BSNL UNITS.

The near relatives of any BSNL Employee either directly recruited or on deputation are prohibited from participation in tenders and execution of works in the different units of BSNL.

i.
The near relatives for this purpose are defined as

a.
Members of a Hindu undivided family.

b.
They are Husband and Wife.

c.
The one is related to the other in the manners as father, mother, son(s), and son’s wife (daughter-in-law), Daughter(s) and daughter’s husband (son-in-law), brother(s) and brother’s wife, sister(s) and sister’s husband (brother-in-law).

ii.

The company or firm or any other person is not permitted to tender for works in BSNL Unit in which his near relative(s) is/are posted.  The Unit is defined as SSA/ Circle/Chief Engineer/Chief Architect/Corporate Officer of non-executive employees and all SSA in a Circle including Circle Officer/Chief Architect/ Corporate Office for executive employees (including those called as Gazetted Officers at present).  The tender should give a certificate that none of his/her such near relative is working in the units as defined _______________________ _______________________________ certificate will be given by the proprietor, for partnership firm certificate will be given by all the partners and in case of limited company by all the Directors of company.  Any breach of these conditions by the company or firm or any other person the tender work will be cancelled and earnest money/security deposit will be forfeited at any stage whenever it is so noticed.  The department will not pay any damages to the company or firm or the concerned person.  The company or firm or the person will also be debarred for further participation in the concerned unit.

Signature

_________________________

Name


_________________________

Permanent Address
__________________ 

____________________________________

Correspondence Add.
__________________

____________________________________

Tele.(O)
_____________ (R)
__________

Mobile
____________________________

UNDERTAKING



I_______________________________ S/o Sh. ________________________ ______________resident of ________________________________________________ hereby certify that none of my relative(s) as defined in the tender document is/are employed in BSNL units as per details given in tender document.  In case at any stage, it is found that the information given by me is false/incorrect, BSNL shall have to absolute right to take any action as deemed fit/without any prior intimation to me.

Dated
:

Signature________________________

Name___________________________

Permanent Address
_______________ 

________________________________

Correspondence Add._____________

________________________________

Tele.(O)
___________ (R)___________

Mobile
_________________________

ANNEXURE ‘C’

AGREEMENT FOR LAYING UNDER GROUND TELEPHONE CABLE, JOINTING, ERECTION OF DPs & ROAD PUNCHING IN KORAPUT TELECOM DISTRICT.

-------x-------



AN AGREEMENT is entered in between Shri _________________________

________________________________ as one part and the General Manager Telecom District, Bharat Sanchar Nigam Limited, Koraput as 2nd part on behalf of the Bharat Sanchar Nigam Limited on this ____________ day of ___________________ 2014, for Laying Under Ground Telephone Cable, Telephone Cable Jointing, Erection of DPs and Road Punching in __________________________ under the jurisdiction of General Manager Telecom District, Koraput.



WHEREAS in response to the Tender Notice No._______________________

__________________________, Dtd.________________, issued by the General Manager Telecom District, Koraput, Shri __________________________________________________ has been declared as successful tenderer for laying under Ground Cable, Telephone cable jointing, Erection of DPs and Road Punching in _________________________ of Koraput Telecom District.



Shri _____________________________________________ undertake to carryout the work of laying Under Ground Telephone Cable alongwith other works as mentioned above in the _____________________ for a period of ONE year starting from the date of execution of the agreement at the rate as per the tender finalized in his favour and according to the terms and conditions laid down in the tender Notice No._____________________________________________, Dtd.________________.



Shri __________________________________________________, also undertake to carryout the work throughout the year at the same approved rate and according to the laid down standards of the department up to the satisfaction of the General Manager Telecom District, Koraput.  The G.M.T.D., Koraput reserves the right to lessen and extend the contract period for maximum 06(Six) months.


Shri ______________________________________________________, further undertakes to be fully abide by the terms and conditions as stipulated in the Tender Notice No.________________________________________________, Dtd.__________________ referred to above and shall make good any loss caused to the Telecom District or any other government department or private body to or to the public.

Signature of the Contractor 




GENERAL MANAGER

      Telecom Dist., Koraput-764020.

Name






Name

Address





Address

WITNESS-1





WITNESS-1
Name






Name

Address





Address

ANNEXURE – A
TENDER SCHEDULE

FOR LAYING OF 10PAIR AND MORE PIJF UNDER-GROUND TELEPHONE CABLE, TELEPHONE CABLE JOINTING, ERECTION OF DPs AND ROAD PUNCHING WORKS IN KORAPUT TELECOM DISTRICT.
	Sl.

No
	Item no. of the tender schedule
	D E S C R I P T I O N
	Expected Estimated work per Km.
	Unit
	Quoted Rate per unit excluding Service Tax

	
	
	
	
	
	In Figures
	In words

	01)
	1.
	Excavating of trench 30cm (Width) x 90cm (Depth) etc and laying.
	700 meters.
	Per meter=
	
	

	02)
	2(a)
	Road Punching:-

Specification laid in Para No.(6) of tender

Boring 2” passage across road as per specification
	30 meter
	Per meter=
	
	

	
	2(b)
	Boring 4” passage across road as per specification
	10 meter
	Per meter=
	
	

	03)
	3.
	Laying of Additional cable in the trench (All Sizes)
	112 meter
	Per meter=
	
	

	04)
	4.
	Concreting (100cm length x 15cm Width x 15cm thickness) wherever required over the culvert / bridge only, after laying cables and pipes
	100 nos.
	
	
	

	05)
	5.


	Erection of Distribution Point Box (D.P. Box) together with one departmental post, fixing of GI Pipe with clamp and sign-writing as per specification laid down in Para No.(5) of tender including transportation charges
	10 nos.
	Per DP
	
	

	06)
	6(a)
	Telephone cable jointing as per specification laid down in Para-4 of tender

  Up to 50pair Cable
	10 Joints
	Per Joint
	
	

	
	6(b)
	Above 50pair up to 200pair
	5 joints
	Per Joint
	
	

	
	6(c)
	Above 200pairs
	2 joints
	Per Joint
	
	

	
	6(d)
	Termination of C.T. Box including fitting up to 100pairs.
	1 nos.
	
	
	


Name of the Sub-Division ______________________.
ANNEXURE – B
TENDER SCHEDULE

FOR LAYING OF 5 PAIR UNDER-GROUND CABLE,
 IN KORAPUT TELECOM DISTRICT.
Name of the Sub-Division ______________________.
	SL.No
	Description
	Expected estimated 

Quantity per Km
	Unit
	Quoted Rate per Unit excluding service Tax

	
	
	
	
	In Figures 
	In Words

	01
	Excavation of trench at 30cm (width) x  60 cm (depth) irrespective of soil and laying of cable in trench without bricks back filling of the trench and re-instatement to road level including transportation from Sub-Division Store Depot. to Worksite and loading /unloading charges.
	600 meter
	Per Meter
	
	

	02
	Concreting wherever required after laying Cables /25mm G.I Pipes at 10cm thick-ness at the ration of 1:2:4 (1 Cement:2 Sand:4 Chips) (1m x 10cm x 10cm) 
	200 meter
	Per Meter
	
	

	03
	Fixing of PVC pipe / GI Pipe of 25mm dia  on wall up to a height of 2.5 mtr. from the ground and fixing by PVC Clamps, fitting of 5Pair DP Drawing of Drop wire sign writing of DPs etc.
	20 nos

	Per DP
	
	

	04
	Dismantling of existing drop wires and DPs along with  their fittings and transporting back to store of concerned SDOT/SDOP
	10 nos.
	Per DP
	
	

	05
	Jointing of 5 pair U/G cable with the existing distribution cables as per specification.
	20 nos
	Per Joint
	
	

	06
	Road Punching 2” dia
	100 nos.
	Per meter
	
	


CHECK LIST FOR SUBMISSION OF BID FOR LAYING OF U/G CABLE.
	Sl.
No
	Description
	To be submitted as
	Whether submitted

(Yes/No)

	01.
	EMD & Cost of Bid document
	Closed in sealed in envelop-I
	

	02.
	Self attested photocopy of PAN Card and income Tax clearance certificate.
	Qualifying bid (envelop-A)
Annexure-I
	

	03.
	Self-Attested Photocopy of Experience Certificate & copies of Contract Agreements.
	Qualifying bid (envelop-A)

Annexure-II
	

	04.
	Self- Attested Photo copy of Valid EPF registration certificate & Challan.
	Qualifying bid (envelop-A)

Annexure-III
	

	05.
	Certificate self attested photo copy of Sales Tax Registration & clearance Certificate.
	Qualifying bid (envelop-A)

Annexure-IV
	

	06.
	Self-Attested Photo copy of valid Service Tax Registration Certificate & Challan.
	Qualifying bid (envelop-A)

Annexure-V
	

	07.
	Declaration stating that none of his family member or near relatives working in BSNL .(Performa to be filled up as given in section-VII)
	Qualifying bid (envelop-A)

Annexure-VI
	

	08.
	Tender document (s), in original, duly filled in and signed by tenderer or his authorized representative along with seal on each page. All corrections and overwriting must be initialed with date by the tenderer or is Authorized representative.
	Qualifying bid (envelop-A)

Annexure-VII
	

	09.
	Tenderer’s profile duly filled in, as per section-III of the tender document.
	Qualifying bid (envelop-A)

Annexure-VIII
	

	10.
	Original “ Power of Attorney” in case person other than the tenderer has signed the tender documents.
	Qualifying bid (envelop-A)

Annexure-IX
	

	11.
	The Tenders submitted by partnership firms should furnish attested photocopy of “Partnership Deed” duly registered.
	Qualifying bid (envelop-A)

Annexure-X
	

	12.
	Self attested copy of valid labour license issued by state/central Govt.
	Qualifying bid (envelop-A)

Annexure-XI
	

	13.
	Financial Bid Document as per section-X
	Financial Bid (in envelop-B)
	

	14.
	Whether the tender has been sealed properly?
	-
	

	15.
	Whether the correction if any has been encircled and fresh entry made and signed by authorized signatory? (No over writing is permissible.)
	-
	

	16.
	Whether your tender is conditional? (All conditional tender will be rejected.)
	-
	

	17.
	Whether you have super scribed on the envelope name of the tender ?.
	-
	


N.B: All documents are to be submitted similarly as per check list.












Passport size photograph of the tenderer/authorized signatory holding power of Attorney





� EMBED PBrush  ���








UGC Tender
                                                                                                  36                                                             Signature of Tender

UGC Tender
                                                                                                  2                                                             Signature of Tender
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