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BHARAT SANCHAR NIGAM LIMITED

(A Government of India Enterprises)

OFFICE OF THE GENERAL MANAGER, TELECOM DISTRICT, SAMBALPUR

No. PLG/W-72/INST/2007-2008/05                                            SAMBALPUR DATED: 31.07.2007
SECTION - I
NOTICE INVITING TENDER

Sealed tenders (Packing PVC Tape/Sealing Wax) are invited for and on behalf of BHARAT SANCHAR NIGAM LIMITED by the General Manager, Telecom District, Sambalpur for Installation of Telecom Equipments & access Network Components in Sambalpur SSA from the bonafide, experienced contractors.
	01
	Name of work
	:
	Installation of Telecom Equipments & access Network Components in Sambalpur SSA.

	02
	Tentative Cost of work
	:
	Rs.21,16,000.00

	03
	Cost of E.M.D.
	:
	Rs.52,900.00

	04
	Cost of Tender Paper
	:
	Rs.563.00

	05
	Tender papers can be had from
	:
	SDE (Plg-I), O/o. G.M.T.D., Sambalpur

	06
	Mode of payment
	
	Tender document could be purchased by paying cost of Bid document in shape of Cash / D.D. / B.C. / P.O. drawn in favour of Accounts Officer (Cash), BSNL, O/o. G.M.T.D., Sambalpur payable at Sambalpur. 

	07
	Period of issue of Bid documents
	:
	All working days between 1100 hours to 1600 hours up to 20.08.2007

	08
	Time & Last date of submission of bid document
	:
	Up to 1500 hours of 21.08.2007

	09
	Time and date of opening of bid document
	:
	At 16:00 Hrs of 21.08.2007. If the date is declared as holiday the opening date will automatically extended to next working day.

	10
	Eligibility of Bidders
	:
	A
	Valid contractor license

	
	
	
	B
	Valid VATCC

	
	
	
	C
	Valid VAT Registration Certificate

	
	
	
	D
	PAN card

	
	
	
	E
	Valid Labour License. 

	
	
	
	F
	Bank Solvency Certificate of Rs.5.00 lakh should be issued after date of publication of NIT.

	
	
	
	G
	Valid EPF registration Certificate with proof of up to date payment.

	
	
	
	H
	Valid Service Tax Registration Certificate with proof of up to date payment.

	
	
	
	I
	Valid Workmen Compensation Certificate.

	
	
	
	J
	Copy of Experience Certificate of successfully completed the  Installation of Telecom Equipments or similar works in BSNL/Central/State Govt./Govt. PSU in last two financial years worth Rs.6.50 Lakh or more, issued by an officer not below the equivalent rank of TDM/DGM of BSNL


The G.M.T.D., Sambalpur reserves the right to accept or reject any or all the tenders without assigning any reason what so ever and is not bound to accept the lowest tender. For details, please visit www.orissa.bsnl.co.in .


SECTION – II
BID FORM

No. PLG/W-72/INST/2007-2008/05,                                          SAMBALPUR DATED : 31.07.2007
To,

The General Manager, BSNL, 

Telecom District, SAMBALPUR

Dear Sir,

Having examined the conditions of contract and specifications including addenda No……………………………………………………………………………the receipt of which is hereby duly acknowledged. We undersigned, offer to execute the Installation of Telecom Equipments & access Network Components in Sambalpur SSA. in conformity with said drawings, conditions of contract and specifications as may be ascertained in accordance with the schedule of prices attached herewith and made part of the bid.

We undertake, if our bid is accepted, we will execute the work in accordance with specifications, time limits and terms and conditions stipulated in the tender document.

If our bid is accepted, we shall submit the securities as per the conditions mentioned in the contract.

We agree to abide by this bid for a period of 180 days from the date fixed for bid opening (qualifying bid) and it shall be remain binding upon us and may be accepted at any time before the expiry of that period.

Until a formal agreement is prepared and executed, the bid together with your written acceptance thereof in your notification of award shall constitute a binding contract between us.

Bid submitted by us is properly sealed and prepared so as to prevent any subsequent alteration and replacement.

     Dated this …..………….day of 2007 

Signature of Authorized Signatory…………………………………………...

In capacity of …………….……………………………………………………..

Duly authorized to sign the bid for and on behalf of …………………...

Witness : 
Signature ……………………………………….
Address …………………………………………

  …………………………………………
SECTION - III

TENDERER’ S PROFILE

General

1. 
Name of the tenderer /firm ……………………………………………………………………………….
2. 
Name of the person submitting the tender whose photograph is affixed

Shri / Smt ………………………………………………………………………………………………………
(In case of proprietary /Partnership firms, the tender has to be signed by proprietor/partner only, as the case may be)

3. 
Address of the firm ………………………………………………………………………………………….
4. 
Telephonic address …………………………………………………………………………………………
5. 
Tel. Nos. with STD code (O) ……………………….(Fax)………………………(R) ……………………
6.
Registration & incorporation particulars of the firm :

i) 
Proprietorship

ii)
Partnership

iii)
Private Limited

iv) 
Public Limited

(Please attach attested copies of documents of registration/incorporation of your firm with the competent authority as required by business law)

7. 
Name of Proprietor/ Partner / Directors ……………………………………………………….……….
8. 
Contractor’s Certificate details:
a)
Number ………………………………………………………..

b) 
Issuing Authority ………………………………………………

c)
Issued on ………………………………………………………

d) 
Valid up to …………………………………………………….

9.  
Tenderer’s bank, its address and his current account number ……………………………………
10. 
Permanent Income tax number, Income tax circle …………………………………………………
      
(Please attach a copy of last income tax return)

11. 
Infrastructural Capabilities 

a)   Capacity of output ……………………………………………………………………………………
b)   Particulars of vehicles available with the tenderer Type of vehicle(s) Registration Number

12.
Details of Technical & Supervisory staff:
I / We hereby declare that the information furnished above is true and correct.

Place:
Date :
                 Signature of tenderer/Authorized signatory …………………………………….
SECTION -IV

INSTRUCTION TO BIDDERS

A.
INTRODUCTION

1. 
DEFINITIONS   :

a)
BSNL
           : 
BSNL means Bharat Sanchar Nigam Limited 

(A Government of India Enterprise)

b)         Department: The department means the Department of Telecommunications / 

Department of Telecom Services or any other Department under the Ministry of Communications, which invites the tenders on behalf of the President of India. All references of:
Department

Chief General Manager

Principal General Manager

General Manager

Deputy General Manager / Area Manager / Director / TDM

Divisional Engineer

Sub Divisional Engineer

Junior Telecom Officer

Chief Accounts Officer

Accounts Officer

Assistant Accounts Officer

Junior Telecom Officer

Including other officers in the department, whatever designation assigned to them from time to time, who may be the In-charge of direction, supervision, testing, acceptance and maintenance including their successor(s) in the office appearing in various clauses shall be taken to mean the Department of Telecommunications under the Ministry of Communications, Government of India.

c)
The SSA Head: Means The General Manager Telecom SAMBALPUR and his successors.

d)
The jurisdiction of the SSA Head: 
The jurisdiction of the General Manager Telecom 





means the SAMBALPUR Telecom District which 

Coincides geographically with Sambalpur, Bargarh, Deogarh and Jharsuguda District.

e)
Representative of the SSA Head:
Representative of General Manager Telecom means 

Officer and staff for the time being deputed by the General Manager Telecom for inspecting or supervising the work or testing etc.

f)
Engineer-In-Charge: The Engineer - In-Charge means the Engineering Officer nominated by the BSNL to supervise the work, under the contract. (Minimum Divisional Engineer level Officer).

g)
Site Engineer: Site Engineer shall mean an SDE/SDO of the BSNL who may be placed by the General Manager Telecom, SAMBALPUR, as in-charge of the work at site at any particular period of time.

h)
A/T Unit: A/T unit shall be mean Acceptance and testing unit of the BSNL.

i)
A/T Officer: An Officer authorized by the General Manager Telecom SAMBALPUR to conduct A/T.

j)
Contract : The term contract means the document forming the tender and acceptance thereof and the formal agreement executed between the competent authority on behalf of the BSNL and the contractor, together with the documents referred to therein including these conditions, the specifications, designs, drawings and instructions issued from time to time, by the engineer in-charge and all these documents taken together shall be deemed to form one contract and shall be complementary to one another. In the contract, the following expressions shall, unless the context otherwise requires, have the meanings, hereby respectively assigned to them. The expression works or work shall unless there be something either in the subject or context repugnant to such construction, be construed and taken to mean the works by or by virtue of the contract contracted to be executed whether temporary or permanent and whether original, altered, substituted or additional.

k)
Contractor: The contractor shall mean, the individual, firm or company, whether incorporated or not, undertaking the works and shall include the legal personal representative of such individual or the persons composing such firm or company, or the successors of such firm or company and the permitted assignees of such individual, firm or company. 

l)
Work : The expression “Works” shall unless there be something either in the subject or context repugnant to such construction be construct and taken to mean the works by or by virtue of the contract contracted to be executed whether temporary or permanent and whether original altered, substituted or additional.

m)
Schedule(s): Schedule(s) referred to in these conditions shall mean the relevant schedule(s) or the standard schedule of rates mentioned in the document. 

n)
Site: The site shall mean the land / or other places on, into or through which work is to be executed under the contract or any adjacent land, path or street through which, the work is to be executed under the contract or any adjacent land, path, or street which may be allotted or used for the purpose of carrying our the contract. 

o)
Normal time or stipulated time: Normal time or stipulated time means time specified in the work order to complete the work.

P)
Extension of time: Extension of time means the time granted by the BSNL to complete the work beyond the normal time or stipulated time.

q)
Date of commencement of work: Date of commencement of work means the date of actual commencement of work or 7th day from the date of issue of work order, whichever is earlier.

r)
Due date of completion: Due date of completion shall be the date by which the work shall be completed at site including clearance of site.

s)
Duration of work completion of work: The duration of completion of work or completion time shall be time specified in the work order plus extension of time granted, if any. 

t)
Excepted risk : Excepted risk are risks due to war (whether declared or not), invasion, act of foreign enemies, hostilities, civil war, rebellion, revolution, insurrection, military or usurped power, any act of BSNL damages from aircraft, other causes over which, the contractor has no control and the same having been accepted as such by the Accepting Authority or causes solely due to use or occupation by the BSNL of the part of the work, in respect of which a certificate of completion has been issued.
g)
“Installation of Telecom Equipments & access Network Components” means Installation and dismantling of battery sets, power plant, telephone exchanges/WLL BTS/GSM BTS, OFC system etc. 
2. 
ELIGIBILITY OF BIDDERS 

The invitation of bid is open to all contractors as per their eligibility mentioned in the NIT of this tender document.

3. 
BID DOCUMENTS 

3.1 
The construction work to be carried out, goods required, bidding procedures and contract terms are prescribed in the Bid documents. The bid documents include

3.1.1 
Qualifying Bid:
3.1.1.1 
Notice Inviting Tender

3.1.1.2 
Bid Form

3.1.1.3 
Tenderer’s profile

3.1.1.4 
Instructions to Bidders

3.1.1.5 
General (commercial) conditions of the contract.

3.1.1.6 
Special conditions of contract

3.1.1.7 
Scope of work and jurisdiction of the contract

3.1.1.8 
Work specifications

3.1.1.9  Agreement (Sample)

3.1.1.10 Letter of Authorization for attending bid opening

3.1.1.11 List of documents to be submitted along with the qualifying bid.

3.1.2 
Financial Bid:
3.2 
The bidder is expected to examine all instructions, forms, terms and   specification in the bid document. Failure to furnish all information required as per the bid documents or submission of bids not substantially responsive to the bid documents in every respect will be at the bidder’s risk and shall result in rejection of bid.

4. 
QUERIES ON BID DOCUMENTS 

A prospective bidder, requiring any clarification of the bid documents shall notify the BSNL in writing or by fax or cable at the BSNL’s mailing address indicated in the invitation for Bid. The BSNL shall respond in writing to any request for clarification of the Bid documents, which it receives not later than 7 days prior to the date for the opening of the bids. Copies of the query (without identifying the source) and the clarifications by the BSNL shall be sent to all the prospective bidders who have purchased the bid documents and all such clarifications issued by the BSNL will form part of the bid document.

5.
AMENDMENT OF BID DOCUMENTS 

5.1 
At any time, prior to the date for submission of bids, the BSNL may, for any reason whether suo-moto or in response to a clarification requested by a prospective bidder, modify the bid documents by amendments.

5.2 
The amendments shall be notified in writing or by telex or FAX to all prospective bidders on the address intimated at the time of purchase of bid document from the BSNL and these amendments will be binding on them.

5.3
 In order to afford prospective bidders reasonable time to take the amendments into account in preparing their bids, the BSNL may, at its discretion, extend the deadline for the submission/opening of bids suitably.

B)
PREPARATION OF BIDS


6. 
COST OF BIDDING 

The bidder shall bear all costs associated with the preparation and submission of the bid. The BSNL, will in no case, be responsible or liable for these costs, regardless of the conduct or outcome of the bidding process.

7. 
DOCUMENTS ESTABLISHING BIDDER’S ELIGIBILITY AND QUALIFICATIONS 

The bidder shall furnish as part of its bid documents establishing the bidder’s eligibility, the following documents:
i) 
Bid Security in accordance to clause no. 8. 
ii) 
Tender document(s) in original duly filled in and signed by tenderer or its authorized representative along with seal on each page. All corrections and over-writing must be initialed with date by the tenderer or the authorized representative.

iii) 
The copy of certificates issued by the competent authority duly attested by a Gazetted officer/Notary Public.

iv) The registration of firm, authenticated copy of partnership deed in cases of partnership firm.

v) 
Bid form, duly filled in, as per section-II

vi) Tenderer’s profile duly filled in as per section III of the tender document.

vii) Original “power of attorney” in case person other than the tenderer has signed the tender documents.

viii) (1) Attested copy of valid Contractor License, (2) attested copy of valid VATCC (3) attested copy of valid VAT Registration Certificate, (4) attested copy of valid PAN Card, (5) attested copy of valid Labour License, (6) attested copy of valid Bank Solvency Certificate of Rs.5.00 lakh should be issued after date of publication of NIT., (7) attested copy of valid EPF Registration Certificate with proof of up to date payment, (8) attested copy of valid Service Tax Registration Certificate with proof of up to date payment, (9) attested copy of valid Workmen Compensation Certificate, (10) attested copy of Experience Certificate of successfully completed the  Installation of Telecom Equipments or similar works in BSNL/Central/State Govt./Govt. PSU in last two financial years worth Rs.6.50 Lakh or more, issued by an officer not below the equivalent rank of TDM/DGM of BSNL, (11) Complete Tender document duly filled and signed by the bidder with date on each and every page with his seal, (12) Near Relative Certificate as per Annexure-C.
ix) Issue and submission of tender documents do not automatically mean that the tenderer is qualified for award of contract.
x) The tenderer should certify and affix his dated signature with seal on each and every pages of tender document and return it with technical bid, as a token of the acceptance of each condition specified on each page of the tender document. The complete set of tender document duly filled in and signed putting date on each page with his seal and also at every correction /overwriting by the tenderer.
xi) One Gazetted Officer/Notary Public must attest the photocopies only. The name and designation of attesting Officer must clearly be mentioned in all the copies of attested documents. Also the tenderer must put his signature on all the copies of attested documents indicating “Submitted by me”.
xii) The envelope indicating the name and address of the bidder, in case any bid received by the authorities after the due date and time for submission of bids prescribed by the department shall be rejected and returned unopened to the bidder.

xiii) Modification and withdrawal of bids are not permissible in any circumstances.
xiv) Tender document should be superscribed with the name of work in details at the top of each (packing PVC tape/sealing wax) envelope. Unsealed and / or incomplete Tenders are liable to be rejected. All documents excluding the Bank Draft are to be signed by the tenderer.
8. 
BID SECURITY (E.M.D)
8.1
The bidder shall furnish as part of its bid, a bid security (EMD) for an amount of Rs.52,900.00 (Rupees fifty two thousand nine hundred only) in favour of Accounts Officer (Cash), BSNL, O/o. G.M.T.D., Sambalpur in shape of B.C./B.D./P.O. payable at Sambalpur. No interest shall be paid by the BSNL on the bid security for any period what so ever.

8.2
 The bid security is required to protect the BSNL against the risk of bidders conduct, which would warrant the security’s forfeiture, pursuant to para 8.7.

8.3 
Bid security shall be paid in the form of Crossed demand draft issued by a schedule bank, drawn in favour of Accounts Officer (Cash), BSNL, O/o GMTD SAMBALPUR payable at SAMBALPUR.

8.4 
A bid not secured in accordance with para 8.1 & 8.3 shall be rejected by the BSNL as non-responsive.

8.5 
The bid security of the unsuccessful bidder will be refunded as promptly as possible as but not later than 30 days after the expiry of the period of bid validity prescribed by the BSNL.

8.6 
The successful bidder’s bid security will compulsorily be converted to part performance security deposit in accordance with clause 5 of Section-V.
8.7
The EMD and Performance Security will be refunded to the successful tenderer on expiry of the agreement period of one year and/or after completion of all works awarded during the contract period satisfactory.
8.8
The bid security shall be forfeited 

8.8.1
If a bidder withdraws his bid during the period of bid validity specified in the bid document or

8.8.2
If the bidder make any modifications in the terms and conditions of the tender before acceptance of the tender, which are not acceptable to the BSNL or

8.8.3
In case of successful bidder, if the bidder fails 

(i)  To sign the agreement in accordance with clause 25, or

(ii) To furnish Performance Security in accordance with clause 24.

9. 
BID PRICES 

9.1 
The bidder shall give the total composite price inclusive of all levies and taxes, packing, forwarding, freight and insurance in case of materials to be supplied and inclusive of all taxes and levies in case of works to be executed. The offer shall be firm in Indian Rupee.

9.2
Prices shall be quoted by the bidder as per financial bid. Prices quoted at any other place shall not be considered.

9.3 
The price quoted by the bidder shall remain fixed during the entire period of contact and shall not be subject to variation on any account. A bid submitted with an adjustable price quotation will be treated as non-responsive and rejected.

9.4
Discount, if any, offered by the bidders shall not be considered unless they are specifically indicated on the schedule of rates (Financial bid. Bidders desiring to offer discount shall therefore modify their offers suitably while quoting and shall quote clearly net price taking all such factors like Discount, free supply etc. into account.

10.
PERIOD OF VALIDITY OF BIDS 

10.1
Bid shall remain valid for 180 day from date of opening of the bid (Qualifying bid). A bid valid for a shorter period shall be rejected by the BSNL as non-responsive.

10.2
The BSNL reserves the right to request the lowest 3 bidders, as per read out list on the opening day to extend the bid validity for a period of further 120 days and the bidder has to necessarily extend the bid validity. Refusal to extend the bid validity will result in forfeiture of the bid security. A bidder accepting the request and extending the bid validity will not be permitted to modify his bid.

11. 
SIGNING OF BID 

11.1 
The bidder shall submit, as part of his bid, the bid documents (in original) duly signed on each and every page, establishing the conformity of his bid to the bid document of all the works to be executed by the bidder under the contract. (Note: The tenderer is advised to keep a photocopy (at his own cost) of the bid documents for his own reference).

11.2 
The bid shall contain no inter-lineation, erasures, or overwriting except as necessary to correct errors made by the bidder in which case such corrections shall be signed with date by the person or persons signing the bid.

C)
SUBMISSION OF BIDS

12. 
METHOD OF PREPARATION OF BID 

12.1 
Bid for each tender should be submitted in three envelopes placed inside a main cover. These envelopes should contain the following –

	ENVELOPE
	MARKED ON THE COVER
	CONTENTS OF ENVELOPE

	First
	Bid Security /

Cost of tender paper (in case of downloaded from website)
	Containing Bid security as per clause 8 and/or cost of tender paper as the case may be.

	Second
	Qualifying Bid
	Containing documents as per clause 7 except bid security.

	Third
	Financial Bid
	Rates duly quoted by the tenderer in the prescribed format as per Section-XIII.


On all these envelopes the name of the firm and whether “Bid Security” OR “Qualifying” OR “Financial” bid must be clearly mentioned and should be properly sealed (with sealing wax/packing PVC tape). These envelopes are to be placed inside an outer envelope and properly sealed (with sealing wax/packing PVC tape). The tenders, which are not submitted in above, mentioned manner should be summarily rejected. 

12.2 All envelopes (3 inner & one outer) must bear the following : 

“TENDER FOR INSTALLATION OF TELECOM EQUIPMENTS & ACCESS NETWORK

COMPONENTS IN SAMBALPUR SSA”
“NOT TO OPEN BEFORE (DUE DATE OF TENDER)”

(Tender No. PLG/W-72/INST/2007-2008/05, SAMBALPUR DATED : 31.07.2007)

AND should be addressed to  : 
DIVISIONAL ENGINEER (PLANNING), 

5TH FLOOR, O/O. GENERAL MANAGER, 

TELECOM DISTRICT, KATCHERI ROAD, 

SAMBALPUR-1.
12.3
The tenderer will be bound by all terms, conditions and specifications as detailed in the tender document. 

12.4 
Any tender with conditions other than those specified in the tender document is liable to be summarily rejected. No modification by the contractor in any of the conditions will be permitted after the tender is opened.

13.
SUBMISSION OF BIDS 

13.1 
Tenders should be dropped in person in the tender box placed in the office of Divisional Engineer (Planning), 5th Floor, O/o G.M.T.D., Sambalpur before the closing (date & time) of tender, as mentioned in NIT. The tenderer is to insure the delivery of the bids at the correct address. The BSNL shall not be held responsible for delivery of bid to the wrong address. The slit of tender box will be sealed immediately after the specified time for receipt of tender. Any tender presented in person after the sealing of box will not be received by G.M.T.D., Sambalpur or by any of the subordinates or will not be allowed to be deposited in the tender box.

13.2 
Postponement of Tender opening: Whenever it is considered necessary to postpone the opening of tenders, quick decision must be taken and communicated to the tenderers who have purchased the tender documents and shall be at least one day before the original date of opening. The reason for postponing the tender shall be recorded in writing. Such notice of extension of date of opening shall also be put-up on the notice board and also published in the newspapers in which original NIT’s have been published. If the date of opening of bid is declared as holiday, the bids will be opened on the next working date at the same time and venue.

13.3 
The BSNL if subsequently declares date fixed for opening of bids as holiday, the revised schedule will be notified. However, in absence of such notification, the bids will be opened on next working day, time and venue remaining unaltered.

14. 
LATE BIDS 

14.1 
Tenders will not be received after the specified time of closing of the tender and the same shall be rejected and returned to the bidder. It is the sole responsibility of the tenderer that he should ensure timely submission of tender.

15. 
MODIFICATIONS AND WITHDRAWL OF BIDS 

15.1 
The bidder may modify or withdraw his bid after submission and before opening, provided that the intimation is deposited by the bidder in a properly sealed envelope (with wax/packing PVC tape) in the tender box, before the scheduled time & date for closing of tender.

15.2 
No bid shall be modified subsequent to the deadline for submission of bids.

D) 
BID OPENING AND EVALUATION 

16. 
OPENING OF BIDS BY THE BSNL 

16.1 
BSNL shall open the bids in the presence of bidders or his authorized representatives who choose to attend, at 1600 hours on due date. The bidder’s representative, who is present, shall sign an attendance register. The bidder shall submit authority letter to this effect before they are allowed to participate in the bid opening (A format is given in Section X).

16.2.1 
A maximum of two (2) representatives for any bidder shall be authorized and permitted to attend the bid opening.

16.3
The bid shall be opened in the following manner:
16.3.1 
The bid opening committee shall count the number of bids and assign serial numbers to the bids. e.g., if 10 tenders have been received, the bids shall be numbered as 1 of 10, 2 of 10 etc. All the members shall initial on the outer envelopes of all the bids with date.

16.3.2
The envelope containing the tender offer and not properly sealed, as required vide Para 16.3.1 shall not be opened and shall be rejected outright. Closing the cover by gum will not be treated as sealed cover. The reason for not opening such tender offer shall be recorded on the face of the envelope and all the members of bid opening committee shall initial with date.

16.3.3 
First the outer envelope containing the three envelopes be opened. The bid opening committee shall initial on all three envelopes with date.

16.3.4 
Among these three envelopes, the envelope marked “BID SECURITY” shall be opened first and examined.

16.3.5 
(The bidders who have submitted proper bid security as per tender document, their “Qualifying Bid” shall be opened and papers/documents submitted by the bidder shall be examined and recorded by the TOC). After opening the qualifying bid, all the documents contained therein shall be serially numbered and signed by the bid opening committee members.

16.3.6 
(After recording of the “Qualifying Bid” the TOC will place all the financial bids submitted by the bidder in all envelope and will seal it with a wax for keeping in safe custody).

16.4 
The financial bid shall be opened in the following manner:
16.4.1 
(The envelope marked “Financial Bid” will be opened only for qualified tenders in “Qualifying Bid”).

16.4.2 The date and time of opening of Financial Bid shall be conveyed to all the bidders who have qualified in technical bid and their representative shall be allowed to attend the financial bid opening or TOC may open the financial bid on same day after scrutiny of technical bid.

16.4.3 After opening the financial bid, the bidder’s name, bid prices, modifications, bid withdrawals and such other details as the BSNL, at its discretion, may consider appropriate, will be announced at the opening.

16.4.4 In case there is discrepancy in figures and words in the quote, the same shall be announced in the bid opening, but the quote in words shall prevail.

17. 
CLARIFICATION OF BIDS BY THE BSNL 

To assist in examination, evaluation and comparison of bids, the BSNL may at its discretion ask the bidder for clarification of its bid. The request for its clarification and its response shall be in writing. However, no post bid clarification at the initiative of the bidder shall be entertained.

18. 
PRELIMINARY EVALUATION 

18.1
BSNL shall evaluate the bids to determine whether they are complete, whether any-computational errors have been made, whether required sureties have been furnished, whether the documents have been properly signed and whether the bids are generally in order.

18.2 
If there is discrepancy between words and figures, the amount in words shall prevail. If the contractor does not accept the correction of errors, his bid shall be rejected.

18.3 
Prior to the detailed evaluation, pursuant to clause 22, the BSNL will determine the substantial responsiveness of each bid to the bid document. For purpose of these clauses a substantially responsive bid is one, which conforms to all the terms and conditions of the bid documents without deviations. BSNL’s determination of bid’s responsiveness is to be based on the contents of the bid itself without recourse to extrinsic evidence.

18.4 
A bid, determined as substantially non-responsive will be rejected by the BSNL and shall not subsequent to the bid opening be made responsive by the bidder by correction of the non-conformity.

18.5 
BSNL may waive any minor infirmity or non-conformity or irregularity in a bid, which does not constitute a material deviation, provided such waiver, does not prejudice or affect the relative ranking of the bidder.

19. 
EVALUATIONS AND COMPARISION OF SUBSTANTIALLY RESPONSIVE BIDS 

19.1 BSNL shall evaluate in detail and compare the bids previously determined to be substantially responsive pursuant to clause 18.

19.2 The evaluation and comparison of responsive bids shall be done on the basis of following criteria based on rates quoted in financial bid as below :
A) = Item  1(a) x  50 +  1(b) x  2 + 1(c) x  20 + 1(d) x  7 + 1(e) x  2
B) = Item  2(a) x  30 +  2(b) x  2 + 2(c) x  40 + 2(d) x  20 + 2(e) x 10

C) = Item  3(a) x  40 +  3(b) x  1 + 3(c) x  1

D) = Item  4(a) x  5 +  4(b) x  27 + 4(c) x  10
E) = Item  5(a) x  4 +  5(b) x  1 + 5(c) x  1
F) = Item  6(a) x  4 +  6(b) x  1 + 6(c) x  1
G) = Item  7  x 500 

H) = Item  8(a) x  20 +  8(b) x  10 + 8(c) x  2 + 8(d) x  2 
I) = Item  9(a) x  10 +  9(b) x  20 + 9(c) x  2 + 9(d) x  2 

J) = Item  10 x 8
K) = Item  11 x 8
L) = Item  12 x 20
M) = Item  13(a) x  100 +  13(b) x 100 + 13(c) x 100 + 13(d) x 100 + 13(e) x 100 + 13(f) x 100 + 13(g) x 100 + 13(h) x 100
N) = Item  14(a) x  100 +  14(b) x 100 + 14(c) x 100 + 14(d) x 100 + 14(e) x 100 + 14(f) x 100 + 14(g) x 100 + 14(h) x 100

‘O’ factor = (A) + (B) + (C) + (D) + (E) + (F) + (G) + (H) + (I) + (J) + (K) + (L) +(M) + (N)
Lowest bidder will be decided on the basis of ‘O’ factor.

20. 
CONTACTING THE BSNL 
20.1
Subject to clause 17 no bidder shall try to influence the BSNL on any matter relating to its bid, from the time of bid opening till the time the contract is awarded.

20.2 
Any effort, by the bidder to modify his bid or influence the BSNL in the BSNL’s bid evaluation, bid comparison or the contract award decisions shall result in the rejection of the bid.

21. 
AWARD OF CONTRACT 
21.1
BSNL shall consider awarded of contract only to those eligible bidders whose offers have been found technically, commercially and financially acceptable.

21.2 
The work against the tender is for one year’s requirement and the terms and conditions of this tender shall be operative for a period of one year from the date of signing of agreement between the BSNL and the contractor.

22. 
BSNL’S RIGHT TO VARY QUANTUM OF WORK 
22.1
BSNL at the time of award of work under the contract, reserves the right to decrease or increase the work by up to 25% of the total quantum of work specified in the schedule of requirements without any change in the rates or other terms and conditions.

22.2
The estimated cost of work is as mentioned in the Notice Inviting Tender which has been worked out based on standard schedule rates mentioned in this tender document. The actual value of work may vary based on the actual requirement but generally being limited to +/- 25% of the indicated value.

22.3
In exceptional situation where the requirement is of an emergent nature and it is necessary for continuation of works, the G.M.T.D., Sambalpur reserves the right to increase up to 50% of the quantum of works specified in the schedule of requirement contained in the running tender /contract within a period of 12months from the earliest date of acceptance of tender at the same rate with the existing approved contractor with the same terms and conditions specified in the tender.

23. 
BSNL’S RIGHT TO ACCEPT ANY BID AND TO REJECT ANY OR ALL BIDS 
BSNL reserves the right to accept or reject any bid and to annul the bidding process and reject all bids, at any time prior to award of contract without assigning any reason what-so-ever and without thereby incurring any liability to the affected bidder or bidders on the grounds for the BSNL’s action.

24.
ISSUE OF LETTER OF INTENT 
24.1 
The issue of letter of intent shall constitute the intention of the BSNL to enter into the contract with the bidder. Letter of intent will be issued as offer to the successful bidder.

24.2 
The bidder shall within 21 days of issue of letter of intent, give its acceptance along with performance security in conformity with clause 5.(1) section-V, provided with the bid documents.

25. 
SIGNING OF AGREEMENT 
25.1 
The signing of agreement shall constitute the award of contract on the bidder. The agreement with the successful bidder shall be signed by the BSNL within a week of submission of performance security. 

25.2 
As soon as the tender is approved by the competent authority, the bid security deposited by the successful bidder shall be compulsorily converted in to the Performance security deposit, which will be held by BSNL till the completion of warranty period.

26. 
ANNULMENT OF AWARD 
Failure of the successful bidder to comply with the requirement of clause 24 & 25 shall constitute sufficient ground for the annulment of the award and forfeiture of the bid security, in which event; the BSNL may make the award to any other bidder at the discretion of the BSNL or call for new bids.

SECTION - V

GENERAL (COMMERCIAL) CONDITIONS OF THE CONTRACT

1. 
APPLICATION 

The General conditions shall apply in contracts made by the BSNL for installation of Telecom Equipments & access Network Components in Sambalpur SSA. It has been decided to take up the earthing work at different places under the jurisdiction of General Manager, Telecom District, Sambalpur for different types of switching equipments. 
2. 
STANDARDS 

The works to be executed under the contract shall conform to the standards prescribed in the work specifications.

3. 
PRICES 

3.1
Prices charged by the contractor for the works performed under the contract 


shall not be higher from the prices quoted by the contractor in his bid.

3.2 
Price once fixed will remain valid for the period of contract. Increase and decrease of taxes/duties will not affect the price during the period.

4. 
SUBCONTRACTS 

The contractor shall not assign sub contract or subject the whole or any part of the works covered by the contract, under any circumstances.

5. 
PERFORMANCE SECURITY 

Further, the successful tenderers are required to deposit  performance security money at 5% of approximate cost in shape of Bank Draft/Bank Guarantee/Banker’s Cheque in favour of Accounts Officer (Cash) BSNL, O/o. G.M.T.D., Sambalpur, payable at Sambalpur with in ten days from the date of acceptance of tender before signing the agreement. The Bank Guarantee should be valid for 15 months & 10 days from the date of acceptance letter.  

i) Bank Guarantee towards Performance Security : 

Before a Bank guarantee is accepted, an affidavit duly sworn in before a first class magistrate/Notary Public, may also be taken from the contractor that he would keep the validity of the bank guarantee intact by getting it suitably extended from time to time, at his own initiative, up to a period of six months (or any other maintenance period prescribed in the agreement) after the recorded date of completion of the work or as directed by the Engineer-in-charge and indemnifies the BSNL against any losses arising out of non-encashment of bank guarantee. Such an undertaking may be taken on a non-judicial stamp paper, as required.  

The E.M.D. shall be forfeited in case of tenderers withdrawing their offer before final acceptance or fails to furnish the performance security within ten days of being called upon to do so or fails to enter to do so or fails to enter in to the prescribed agreement with the G.M.T.D., Sambalpur for execution of works after the tender is accepted.

The EMD for successful tenderers will be kept as security and that of the unsuccessful bidders will be refunded after finalization of the tender process.

The EMD and performance security will be refunded on expiry of the agreement period of one year and after completion of all works awarded during the contract period satisfactory. No interest will be paid to the contractor on the security deposit.

6.
ISSUE OF WORK ORDERS AND TIME LIMIT 

6.1 
The work orders shall be issued by the concerned SDOs/SDEs for earthing works of Exchanges in Sambalpur SSA after examining the technical and planning details of the works to be executed.

6.2 
If due to any reason partial work order is to be issued then the same shall be issued with the approval of G.M.T.D., Sambalpur. 

6.3 
The G.M.T.D., Sambalpur or his authorized officer shall mention the time limit to execute the work & placed work order after seeing the quantum of work. 
6.4 
The G.M.T.D., Sambalpur reserves the right to cancel or modify the scope of work stipulated to be carried out against the work order in the event of change of plan necessitated on account of technical reasons or in the opinion of work order issuing authority, the contractor is not executing the work at the required place.

7.
EXTENSION OF THE TIME LIMIT 

7.1 
General

7.1.1 
In each work order, the work order issuing authority shall specify the time allowed for completion of work consistent with the magnitude and urgency of work. The time allowed for carrying out the work is to be strictly observed by the contractor and shall be reckoned from seventh day from the date of issue of work order.

7.1.2
In as much as “the time being deemed to be the essence of contract” throughout the stipulated period of contract, the work is to be proceeded with all the diligence on the part of the contractor.

7.2 
Application for extension of the Time and Sanction of Extension of Time (EOT) 

7.2.1 
There may be some hindrances, other than covered under force majeure, while execution of work and in such cases the contractor shall apply in writing in the prescribed form to the engineer-In-charge for extension time (EOT), on account of which he desires such extension within three days of occurrence of hindrance. The Engineer-In-charge shall forward the request to the competent authority with his detailed report and photocopy of the hindrance register, in the prescribed form within three days of receipt of request from the contractor.

7.2.1.1 
The application contains the ground(s), which hindered the contractor in execution of work.

7.2.1.2 
The engineer in-charge is of the opinion that the grounds shown for extension of time are reasonable.

7.2.2 
The competent authority shall consider the request keeping all the facts and circumstances in view and shall grant extension of time, if in his opinion, there are reasonable and sufficient grounds for granting such extension and the reasons for delay are not ascribable to the contractor.

7.2.3 
The competent authority may also grant extension of time for completion of work in cases where reasons for delay are ascribable to the contractor, but such extension of time shall be with LD charges as per clause dealing with penalty for delays in execution of works. The extension of time with LD charges shall be issued under the signature of competent authority to grant the extension of time.

7.2.4 
The competent authority shall grant EOT with time period for completion of work expressly mentioned. The sanction of the competent authority of EOT shall be issued under the signature of the Engineer In-charge.

7.2.5 
If the competent authority is of the opinion that the grounds shown by the contractor are not reasonable and sufficient and declines to grant the extension of time, the contractor cannot challenge the soundness of the opinion by reference to arbitration. The decision of the competent authority on period of extension of time or refusal for extension of time shall be final and binding on the contractor.

7.3 
Grant of extension of time without application:
7.3.1 
There are, at times, practical difficulties the non availability of materials, delay in providing permissions/right of way etc. reasons for which are ascribable to the BSNL. In such cases, the Engineer In-charge with the approval of competent authority to sanction EOT, may issue extension of time suo-moto without waiting for contractor to make an application for EOT. Entry of hindrances shall be made in the hindrance register. The BSNL will however, not be liable to the contractor for any losses or damages, costs, charges or expenses that the contractor may in any way sustain/suffer due to delay in making the above available.
8. 
MEASUREMENT, INSPECTION, TESTING AND ACCEPTANCE TESTING 

8.1. Measurement

8.1.1 
The measurement books are to be maintained by the Officer in-charge of the work or his immediate subordinate not below the rank of SDO/SDE. No entry shall be erased. If a mistake is made, it should be corrected by crossing out the incorrect words or figures and inserting the corrections, the corrections thus made shall be initialed & dated by the officer concerned.

8.1.2 
Responsibility of taking and recording measurement: The measurement of various items of work shall be taken and recorded in the measurement book issued with each work order. The measurement shall be taken and recorded by an officer not below the rank of SDO/SDE, supervision the work. The SDO / SDE directly responsible for supervision of work shall be responsible for accuracy of 100% of measurements. The Divisional Engineer shall be responsible for conducting test check of 10% of measurements.

8.1.3 
Method of recording of nomenclature of items : Complete nomenclature of items, as given in the agreement need not be reproduced in the measurement book for recording the measurements but corresponding item code as provided, shall be used.

8.1.4 
Method of measurements: The measurements of the work shall be done for activity-wise as and when the item of work is ready for measurement. The methods of measurement of various items are enumerated as under –

8.1.5 The contractor shall sign all the measurement recorded in the measurement book. This will be considered as an acceptance by the contractor of measurements recorded in the MB. In case contractor fails to attend at the measurements or fails to countersign or to record the difference with in week, then in any such events the measurements taken by Engineer In-charge or by the subordinate as the case may be shall be final and binding on the contractor and the contractor shall have no right to dispute the same.

8.1.6 The Divisional Engineer before passing the bill for each work of measurement may carry out test check by re-verifying at the locations as necessary as specified in earthing work specification and bills will be passed only when he is personally satisfied of the correctness of entries in the measurement book and also when he is satisfied of other aspects of the work as per the terms and conditions of the contract. The contractor shall provide the necessary assistance of labour for re-verifying for test check by Divisional Engineer. Separate payment shall not be made to the contractor for such test checks; however such tests shall not be more than 10% of the total work.

8.2
Inspection and Quality control:
8.2.1 
The quality of work – The importance of quality of earthing works cannot be over-emphasized. The quality of telecom services largely depends on the quality of work. 

8.2.2 
It is imperative that the contractors are fully conversant with the construction practices and shall be fully equipped to carry out the work in accordance with the specifications. The contractors are expected and bound to ensure quality in earthing works in accordance with specifications laid down. The contractor shall engage adequate and experienced supervisors to ensure that works are carried out as per specifications and with due diligence and in a professional manner. The contractors shall satisfy himself/themselves that the work conforms to the quality specifications before offering the same to A.T. wing for Acceptance Testing. An assessment of extent of interest shown by the contractors in executing the works with requisite quality shall be recorded and used in evaluating the Contractors’ Performance Rating (CPR).

8.2.3
In addition to Acceptance testing being carried out by A.T. wing and supervision    by Concerned Officers, all works at all times shall be open to inspection of the BSNL. The contractors shall be bound, if called upon to do so, to offer the works for inspection without any extra payment.

8.2.4
Site Order Book: The site order book is one of the primary records to be maintained by the SDO/SDE supervising the work during the course of execution of works. The noting made by Officers as well as Contractors will form as basis for operation for many contractual clauses. The contractor shall remove all the defects pointed out by the BSNL in the site order book. The site order book is to be maintained in the prescribed format. The contractor or their representatives shall also be at liberty to note their difficulties etc. in these books. The site books shall invariably be consulted at the time of making final payments to the contractor.

8.3
Testing and Accepting Testing:
8.3.1 
The work shall be deemed to have been completed only after the same has been accepted by the A.T. Officer. The contractor shall desire by A.T. Officer for conducting test checks without any extra payment. The contractor shall restore after test measurements to its original shape.  

8.3.2 
Scope of Acceptance and Testing: The purpose of acceptance and testing is to verify integrity of measurement and quality of work done. The A.T. officer shall not be responsible for recording of measurements for the purpose of billing and contractual obligations. However, if the measurements taken by A.T. officer are found to be lesser than the measurements recorded by the officer responsible for recording the measurements, the measurements taken by A.T. officer shall prevail without prejudice to any punitive action against the contractor as per provisions of the contract and the officer recording the measurements. The contractor shall be obliged to remove defects/deficiencies pointed out by the A.T. officer without any additional cost to the BSNL.

8.3.3 
Offering the work for acceptance and testing: The Sub Divisional Engineer responsible for earthing work, after having satisfied himself for completion of work ready for A.T., shall offer the work to A.T. officer for conducting Acceptance & Testing. 

8.3.4 
The contractor shall provide labour, if demanded by the A.T. officer for verification for carrying out the A.T. work. No extra payment will be made. 
9.
WARRANTY 

9.1 
The contractor shall warrant that the material for the work shall be new and free from all defects and faults in material, workmanship and manufacture and shall be of the highest grade and consistent with the established and generally accepted standards for materials of the type ordered and shall perform in full conformity with the specifications and drawings. The contractor shall be responsible for any defects that may develop under the conditions provided by the contractor and under proper use, arising from faulty materials, design or workmanship such as corrosion of the equipment, inadequate quantity of materials etc. and shall remedy such defects at his own cost when called upon to do so by the BSNL who shall state in writing in what respect the stores are faulty. This warranty shall survive inspection or payment for, and acceptance of goods, but shall expire except in respect of completion notified prior to such date, six months after the acceptance testing.

9.2
 If it becomes necessary for the contractor to replace or renew any defective portion/portions of the material under this clause, the provisions of the clause shall apply to the portion/portions material so replaced or renewed or until the end of the above mentioned period. If any defect is not remedied within a reasonable time, as prescribed by the BSNL, the BSNL may proceed to do the work at the contractor’s risk and costs, but without prejudice to any other rights, which the BSNL may have against the contractor in respect of such defects.

9.3 
The work shall be guaranteed for a period of six months from the date of completion. 
9.4 
Replacement under warranty clause shall be made by the contractor free of all charges at site including freight, insurance, cost of works and other incidental charges.
10. 
AUDIT AND TECHNICAL INSPECTION 

10.1 
BSNL shall have the right to cause an audit and technical examination of the work and the final bills of the contractor including all supporting vouchers, abstract etc. to be made after payment of the final bills and if as a result of such audit and technical examination any sum is found to have been overpaid in respect of any work done by the contractor under the contract or any work claimed by him to have been done by him under the contract and found not to have been executed, the contractor shall be liable to refund the amount of over payment and it shall be lawful for BSNL to recover the same from him in the manner prescribed in clause with the heading payment of bills in any other manner legally permissible and if it is found that the contractor was paid less than what was due to him under the contract in respect of any work executed by him under it, the amount of such under payment shall be duly paid by BSNL to the contractor.

10.2 
Provided that BSNL shall be entitled to recover any sum overpaid, nor the contractor shall be entitled to payment of any sum paid short where such payment have agreed upon between the Divisional Engineer or his subordinate officer on one hand and the contractor on the other under any term of the contract permitting payment for work after assessment by the General Manager Telecom or his subordinate officer. 

10.3 
Any sum of money due and payable to the contractor (including security deposit) refundable to him) under this contract may be appropriate by the BSNL for the payment of a sum of money arising out or under any other contract made by the contractor with the BSNL.

11. 
PAYMENT TERMS

11.1
Procedure for preparation and settlement of bills 

11.1.1.1Procedure for preparation, processing and payment of bills: The contractor shall prepare the bill in triplicate ensuring execution of work in its completeness as envisaged above, correctness of rates and quantum of work and submit the bills to SDE In-charge of work. The bills shall be prepared accurately and as per measurements recorded in the measurement book and after acceptance and testing of all the items involved in the work. The contractor should submit the bill within 10 days of acceptance and testing. The SDE In-charge shall record the certificate on the bill. This would enable the SDE to ensure whether the defects pointed during execution have been rectified or not. The SDE In-charge of work shall scrutinize the bills and accord necessary certificate and submit the bills with the documents as mentioned below to the Divisional Engineer In-charge of work.

· First copy of the bill with first copy of measurement sheets of measurement book. (Payable copy) 

· Second copy of the bill with second copy of measurement sheets of measurement book. (Not for payment)

· Third copy of the bill with photocopies of measurement sheets. (Not for payment)

11.1.1.2 
The Divisional Engineer shall exercise the prescribed checks to the bills and accord necessary rectification on the bills for release of payment.

11.1.1.3 
The work section of planning cell shall process the bills in the estimate file of the concerned work and scrutinize the bills vis-à-vis work order issued, sanctioned provisions in the estimate etc. The bill shall be passed after necessary scrutiny by works section, by the officer competent to pass the bill. Against any bill, payment to the extent of only 90% shall be made which shall be treated as on advance to the contractor. 10% of the bill amount towards security deposit and statutory taxes as applicable to contract shall be deducted at the time of payment. Account payee cheque for the amount passed in the bill will be issued only after the contractor gives stamped receipt for the amount, if the bills are not pre-receipted. Details of payment of all the bills shall be entered into contractor’s ledger by Works section of the Planning cell.

12.
PROCEDURE FOR PAYMENT FOR SUB STANDARD WORKS

12.1 
The contractors are required to execute all works satisfactorily and in accordance with the specifications. If certain items of work are executed with unsound, imperfect or unskilled workmanship or with materials of any inferior description or that any materials or articles provided by him for execution of work are unsound or of a quality inferior to that contracted for or otherwise not in accordance with the contract (referred to a substandard work hereinafter), the Divisional Engineer In-charge of shall make a demand in writing specifying the work, materials or articles about which there is a complaint.

12.2 
Timely action by Construction Officers: Timely reporting and action to a great extent can prevent recurrence of sub standard work, which will be difficult or impossible to rectify later on. It is incumbent on the part of Construction Officers to point out the defects in work in time during progress of the work. The Junior Telecom Officer/Sub Divisional Engineer responsible for execution and supervision of work shall without any loss of time submit a report of occurrence of any sub standard work to the Divisional Engineer IN-charge besides making an entry in the site order book. A notice in respect of defective work shall be given the contractor to rectify/replace /remove the sub standard item of work and also definite time period within which such rectification/removal/replacement has to be done. After expiry of the notice period, of the contractor fails to rectify/replace/remove the sub standard items, the defects shall be got rectified/replaced/removed departmentally or through some other agency at the risk and cost of the contractor.

12.3
Non-reporting of sub standard work in time on the part of Construction Officer(s) shall not in any way entitle the contractor to claim that the defects were not pointed out during execution and as such the contractor cannot be absolved of the responsibility for sub standard work and associated liabilities.

12.4 
Authority and procedure to accept sub standard work and payment thereof: There may be certain items of work pointed out as sub standard which may be difficult to rectify and in the opinion of the Head of SSA, the items in question will not materially deteriorate the quality of service provided by the construction, the head of SSA shall appoint committee to work out the reduced rates payable to the contractor for such sub standard work. The committee shall constitute one Divisional Engineer other than one who is directly in-charge of the work involving sub standard item of work, as Chairman and one SDE and an Accounts Officer as members. The committee shall also take into account the approximate cost of material/work pointed out as sub standard and recommend the rates payable for sub standard work, which shall not exceed 60% of the approved rates of the item in question.

12.5 
Record of sub standard work: The item adjudged as sub standard shall be entered into the measurement book with red ink.

13. 
PENALTY CLAUSE 

13.1 
DELAYS IN THE CONTRACTOR’S PERFORMANCE 

13.1.1 
The time allowed for completion of the work as entered in the tender shall be strictly adhered to by the contractor and shall be deemed to be the most important aspect of the contract on the part of the contractor and shall be reckoned from seventh day from issue of   work   order   by   the department.  The work shall, through out the stipulated period of contract, be proceeded with all due diligence to achieve the desired progress uniformly and the contractor shall pay as penalty an amount equal to 0.25 percent of the estimated amount per day of delay in completion of work, subject to a maximum of 10(ten) percent of the cost of the work awarded.

13.1.2 
On any date the penalty payable as above, reaches 10(ten) percent of the estimated cost of the work, the contractor should proceed with the work further only on getting a written instructions from the Divisional Engineer that, he is allowed to proceed further with the work. It will be in the discretion of the Divisional Engineer to allow the contractor to continue with the work on the basis of any written agreement reached between the contractor and the Divisional Engineer one of the conditions of such agreement may be a stipulation for the contractor to agree for realization of penalty for delay at a higher rate as my be agreed between the Divisional Engineer and contractor.

13.1.3 
Penalty for delay in completion of the work shall be recoverable from the bills of the contractor and / or by adjustment from the security deposit or from the bills of any other contract. However, adjustment from security deposit will be made only when the contract has been terminated or at the time of final settlement of this on completion of work.
13.1.4 In case of slow progress of the work in a section which have been awarded to a particular contractor, and the public interest does not permit extension of time limit for completion of the work, the General Manager Telecom will have the full right to order that the scope of the contractor may be restricted to such fraction of the whole of the work and get the balance executed at the risk and cost of the contractor. The details are given in Rescission of the contract clause of the bid document. All such payments shall be recovered from the contractor’s pending bills or security deposit.

13.1.5 
The General Manager Telecom reserves the right of cancel the contract and forfeit the security deposit if the contractor fails to commence the work within 7 days after issue of the work order.

13.2 
PENALTY FOR CAUSING INCONVENIENCE TO THE PUBLIC 

13.2.1
To ensure progress during the execution of work and to cause minimum inconvenience to the public, a penalty of recovery up to Rs.300/- per day may be imposed by the BSNL. 

13.2.2
If any such penalty is levied on a contractor for more than 2 occasions, then his/her contract could be terminated In this regard the decision of General Manager Telecom shall be final and binding.

13.4 
PENALTY TO DAMAGE STORES/MATERIALS SUPPLIED BY THE BSNL 

13.4.1
The contractor while taking delivery of materials supplied by the BSNL at the designated place shall thoroughly inspect all items before taking them over. During execution of the work, if any material is found damaged, then a penalty equivalent to the cost of material + 10% shall be recovered from the contractor’s payments/securities.

13.4.2
However, contractor will not be penalized for any defect in workmanship of the materials, which shall be taken up separately with the supplier of the stores.

14. 
RESCISSION / TERMINATION OF CONTRACT

14.1 CIRCUMSTANCES FOR RESCISSION OF CONTRACT 

Under the following conditions the competent authority may rescind the contract:
a) 
If the contractor commits breach of any item of terms and conditions of the contract.

b) 
If the contractor suspends or abandons the execution of work and the engineer in charge of the work comes to conclusion that work could not be completed by due date for completion or the contractor had already failed to complete the work by that date.

c) 
If the contractor had been given by the Officer in-charge of work a notice in writing to rectify/replace any defective work and he/she fails to comply with the requirement within the specified period.

14.2 
Upon rescission of the contract, the security deposit of the contractor shall be liable to be forfeited and shall be absolutely at the disposal of the BSNL as under:
14.2.1 
Measurement of Works executed since the date of last measurement and up to the date of rescission of contract shall be taken in the presence of the contractor or his authorized representative who shall sign the same in the MB. If the contractor or his authorized representative do not turn up for joint measurement, the measurement shall be taken by the officer authorized for this purpose after expiry of due date given for joint measurement. The measurement taken by the officer so authorized shall be final and no further request for joint measurement shall be entertained.

14.2.2
The unused material (supplied by the department) available at site, shall be transported back by the department to the Telecom store at the risk and cost of the contractor. If any such material is found damaged/lost then the penalty shall also be recovered from the contractor as per condition in tender documents/bid.

14.2.3
The unexecuted work shall be got executed through the qualified bidder from amongst the bidders, who participated in the bidding process, by giving them offers in their order of ranking (L 2, L 3, ----) at their quoted rates. If the work was awarded on single tender basis then the department shall got the unexecuted work completed through any other contractor approved under G.M.T.D., Sambalpur at the approved rates of that particular section or to execute the work departmentally, as is convenient or expedient to the Department at the risk and cost of the contractor. In such an event no compensation shall be payable by the BSNL to the contractor towards any inconvenience loss that he may be subjected to as a result or such an action by the BSNL. In this regard the decision of G.M.T.D., Sambalpur in concurrence with IFA shall be final and binding. In all these cases, expenses which may be incurred in excess of the sum which would have been paid to the original contractor if the whole work had been executed by him shall be borne and paid by the original contractor and shall be deducted from any money due to him by the BSNL under the contract or any other account whatsoever any where in the department or from a security deposit.

14.2.4
The certificate of the Divisional Engineer in-charge of work as to the value of work done shall be final and conclusive against the contractor, provided always that action shall only be taken after giving notice in writing to the contractor.

14.3 
TERMINATION FOR INSOLVENCY 

14.3.1
The BSNL may at any time terminate the contract by giving written notice to the contractor without compensation to contractor, if the contractor becomes bankrupt or otherwise insolvent as declared by the competent court provided that such termination will not prejudice or affect any right or action or remedy which has accrued or will accrue to the BSNL.

14.4. OPTIONAL TERMINATION BY THE BSNL (Other than due default of the contractor)

14.4.1 
The BSNL may, at any time, at its option cancel and terminate the contract by written notice to the contractor, in which event the contractor shall be entitled to payment for the work done up to the time of such cancellation and a seasonable compensation in accordance with the contract prices for any additional expenses already incurred for balance work exclusive of purchases and/or whole of material, machinery and other equipment for use in or in respect of the work.

14.4.2 
In the event of termination of the contract, the contractor shall forthwith clear the site of all the contractor’s materials, machinery and equipment’s and hand over possession of the work/operations concerned to the BSNL o as the BSNL may direct.

14.4.3 
The BSNL may, at its option, cancel or omit the execution of one or more items of work under the contract and may part of such items without any compensation whatsoever to the contractor.

14.5 ISSUANCE OF NOTICE

14.5.1 
The Divisional Engineer In-charge of work shall issue show cause notice giving details of lapses, violation of terms and conditions of the contract, wrongful delays or suspension of work or slow progress, to the contractor directing to take corrective action. A definite time schedule for corrective action shall be mentioned in the show cause notice. If the contractor fails to take corrective action within stipulated time frame, the Divisional Engineer in-charge shall submit a draft of f final notice along-with a detailed report to the competent authority who had accepted the contract. The draft final notice shall be got legally vested from a Government Counsel.

14.5.2
 The final notice for rescission of contract to the contractor shall expressly state the precise date and time from which the rescission would become effective. The following safe guards shall be taken while issuing the final notice.

a) 
During the period of service of notice and its effectiveness, the contractor should not be allowed to remove from the site any material/equipment belonging to the department.

b) 
The contractor shall give in writing the tolls and plants he would like to take away/remove from the site. Such of the materials as belong to him and which may not be required for future execution of balance work may be allowed by the Divisional Engineer in-charge of work to be removed with proper records.

c) 
No new construction beneficial to the contractor shall be allowed.

d) 
Adequate departmental security arrangement in replacement of the contractor watch and ward shall be made forthwith. Expenses on this account are recoverable from the security deposit or any amount due to the contractor.

15.
INDEMNITIES 

15.1 
The contractor shall at all times hold the BSNL harmless and indemnify from against all action, suits, proceedings, works, cost, damages, charges, claims and demands of every nature and descriptions, brought or procured against the BSNL, its Officers and employees and forthwith upon demand and without protect or demur to pay to the BSNL any and all losses and damages and cost (inclusive between attorney and client) and all costs incurred in endorsing this or any other indemnify or security which the BSNL may now or at any time have relative to the work or the contractors obligation or in protecting or endorsing its right in any suit or other legal proceeding, charges and expense and liabilities resulting from or incidental or in connection with injury, damages of the contractor or damage, to property resulting from or arising out of or in ay way connected with or incidental to the operations caused by the contract, documents. In addition the contractor shall reimburse the BSNL or pay to the BSNL forthwith on demand without protect or demur all cost, charges and expenses and losses and damages otherwise incurred by it in consequences of any claim, damages and actions which may be brought against the BSNL arising out of or incidental to or in connection with the operation covered by the contractor.

15.2 
The contractor shall at his own cost at the BSNL’s request defend any suit or other proceedings asserting a claim covered by this indemnity, but shall not settle compound or compromise any suit or other finding without first consulting the BSNL.

16.
FORCE MAJEURE

16.1 
If any time, during the continuance of this contract, the performance in whole or in part by either party or any obligation under this contract shall be prevented or delayed by reason of any war, or hostility, acts of public enemy, civil commotion, sabotage, fires, floods, explosions, epidemics, quarantine restrictions, strikes, lockouts, or act of God (herein after referred to as events) provided notice of happenings, of any such eventuality is given by either party to the other within 21 days from the date of occurrence thereof, neither party shall by reason of such event be entitled to terminate this contract nor shall either party have any such claim for damages against the other in respect of such non- performance and work under the contract shall be resumed as soon as practicable  after  such  event  may come to an end or ceased to exit, and the decision of the BSNL as to whether the work have been so resumed or not shall be final and conclusive, provided further that if the performance, in whole or part of any obligation under this contract is prevented or delayed by reason of any such event for a period exceeding 60 days either party may, at his option terminate the contract.

16.2
Provided also that if the contract is terminated under this clause, the BSNL shall be at liberty to take over from the contractor at a price to be fixed by the BSNL, which shall be final, all unused, undamaged and acceptable materials, bought out components and stores in the course of execution of the contract, in possession of the contractor at the time of such termination of such portions thereof as the BSNL may deem fit excepting such materials bought out components and stores as the contracts may with the concurrence of the BSNL elect to retain.

17.
ARBITRATION
17.1
 In the event of any question, dispute or difference arising under this agreement or in connection there with (except as to matters decision of which is specifically provided under this agreement) the same shall be referred to the sole arbitration of the Chief General Manager, Orissa Telecom Circle, Bhubaneswar or in case his designation is changed or his office is abolished then in such case to the sole arbitration of the officer for the time being entrusted whether in addition to the functions of the Chief General Manager, Orissa Telecom Circle Bhubaneswar or by whatever designation such officers may be called (hereinafter referred to as the said officer) and if the Chief General Manager, Orissa, Telecom Circle Bhubaneswar or the said officer is unable or unwilling to act as such to sole arbitration or some other person appointed by the Chief General Manager, Orissa Telecom Circle Bhubaneswar The agreement to appoint an arbitrator will be in accordance with the Arbitration and Conciliation Act 1996. There will be no objection to any such appointment that the arbitrator is BSNL servant or that he has to deal with the matter to which the agreement relates or that in the course of his duties as BSNL servant he has expressed view on all or any of the matter under dispute. The award of the arbitrator shall be final and binding on the parties. In the event of such arbitrator to whom the matter is originally referred, being transferred or vacating his office or being unable to act for any reason whatsoever such Chief General Manager or the said officer shall appoint another person to act as arbitrator in accordance with terms of the agreement and the person so appointed shall be entitled to proceed from the stage at which it was left out by the predecessors.

17.2 
The arbitrator may, from time to time, with the consent of all the parties change the time for making (and publishing) the award. Subject to the aforesaid provisions, the Arbitrator Act 1940 and the Rules made there under and any modification thereof for the time being in force shall deem to apply for the arbitration proceedings under this clause.

17.3 
The venue of the arbitration proceeding shall be the office of the Chief General Manager Orissa Telecom Circle Bhubaneswar or such other place as the arbitrator may decide. The following procedure shall be followed –

17.3.1 
In case parties are unable to reach a settlement by themselves, the dispute should be submitted or arbitration in accordance with contract agreement.

17.3.2 There should not be a joint submission with the contractor to the sole Arbitrator.

17.3.3 Each party should submit its own claim severally and may oppose the claim put forward by the other party.

17.3.4 The onus of establishing his claims will be left to the contractor.

17.3.5 Once a claim has been included in the submission by the contractor, a reiteration or modification thereof will be opposed.

17.3.6 The ‘points of defence’ will be based on actual conditions of the contract.

17.3.7 Claims in the nature of ex-gratia payments shall not be entertained by the Arbitrator as these are not contractual.

17.3.8 The question whether these conditions are equitable shall not receive any consideration in the preparation of “points of defence”.

17.3.9 If the contractor includes such claims in his submission, the fact that they are not contractual will be prominently placed before the Arbitrator.

The award of the sole Arbitrator shall be final and binding on all the parties to the dispute.

18. 
SET OFF

18.1 
Any sum of money due and payable to the contractor (including security deposit refundable to him) under this contract may be appropriated by the BSNL or the Govt. or any other person or persons contracting through the Govt. or such other person or persons for payment of a sum of money arising out of the contract made by the contractor with BSNL or Govt. or such other person or persons contracting through Govt. of India. 

SECTION - VI

SPECIAL CONDITIONS OF THE CONTRACT

1. 
GENERAL 

1.1 
The work shall be accepted only after Acceptance Testing carried out by DOT/DTS/BSNL team designated by the G.M.T.D., Sambalpur, as per the prescribed schedule and work/material passing the test successfully.

1.2 
The G.M.T.D., Sambalpur reserves the right to disqualify such bidders who have a record of not meeting contractual obligations against earlier contracts entered into with the BSNL. 

1.3 
The G.M.T.D., Sambalpur reserves the right to black list a bidder for a suitable period in case he fails to honor his bid without sufficient grounds.

1.4 
The G.M.T.D., Sambalpur reserves the right to counter offers price(s) against price(s) quoted by the bidder.

1.5 
Any clarification issued by the G.M.T.D., Sambalpur, in response to query raised by the prospective bidders shall form an integral part of bid document and it may amount to amendment of relevant clauses of the bid documents.

1.6 
Tender will be evaluated as a singly package of all the items given in the price schedule.

1.7 
All work to be executed under the contract shall be executed under the direction and subject to the approval in all respects of by the Divisional Engineer or Site Engineer In-charge of work site who shall be entitled to direct at what point or points and what manner they are to be commenced, and from the tine to time carried on.
1.8 
The work in entire Sambalpur SSA may be split up between two or more contractors or accept any tender in part and not entirely if considered expedient by the G.M.T.D., Sambalpur. 

1.9
If the contractor shall desire an extension of time for completion of the work on the grounds of unavoidable hindrance in execution of work or on any other ground he shall apply in writing to the Divisional Engineer within 3 days of the date of hindrance on account of which he desires such extension as aforesaid. In this regard the decision of the G.M.T.D., Sambalpur shall be final.

1.10 
If at any time after the commencement of work, the G.M.T.D., Sambalpur may feel that extension of whole or part of work, as specified in the tender is not required to be carried out, then the G.M.T.D., Sambalpur shall give notice in writing of the fact to the contractor who shall have no claim to any amount of compensation whatsoever on account of any profit or advantage which he might have derived in consequence of the full amount of the work not having been carried out neither shall he have any claim for compensation by reason of any alteration having been made in the original specifications, drawings, designs and instructions which shall involve any curtailment of the work as originally contemplated.

1.11
Whenever any claim against the contractor for the payment of a sum of money arises out of or under the contract, the G.M.T.D., Sambalpur shall be entitled to recover such sum by appropriating in part or whole the security deposit of the contractor and to sell any G.M.T.D., Sambalpur promissory notes etc. forming the whole or part of such security or bill pending against any contract with the G.M.T.D., Sambalpur. In the event of the balance or the total sum recoverable as the case may be, shall be deducted from any sum then due or which at any time there after may become due to the contractor under this or any other contract with G.M.T.D., Sambalpur Should this sum be not sufficient to cover the full amount recoverable the contract or shall pay to G.M.T.D., Sambalpur on demand the balance remaining due.
1.12 
No official of Gazetted rank or other Gazetted officer employed in Engineering or administrative duties in an Engineering Department or any other department of the Government of India is allowed to work as a contractor for a period of two years after his retirement from Government service without the pervious permission of Government of India. The contract is liable to be cancelled if either the contractor or any of the employees is fond at any time to be such a person who hadn’t obtained the permission of Government of India as aforesaid before submission of the engagement in the contractor’s service as the case may be.

1.13
 In the event of the contractor being, adjusted insolvent or going voluntarily into liquidation of having received order or other order under insolvency act made against him or in the case of company, of the passing of any resolution or making of any order for writing up whether voluntarily or otherwise, or in the event of the contractor falling to comply with any of the conditions herein specified. The G.M.T.D., Sambalpur shall have the power to terminate the contract without any notice.

1.14 
Without prejudice to any of the rights or remedies under the contract, if the contractor dies, the G.M.T.D., Sambalpur on behalf of the BSNL can terminate the contract without compensation to the contractor. However the G.M.T.D., Sambalpur at his discretion may permit contractor’s heirs to perform the duties or engagement of the contractor under the contract, in case of his death. In this regard the decision of the G.M.T.D., Sambalpur shall be the final.

1.15 
In the event of the contractor, winding up his company or account of transfer or merge of his company with any other, the contractor shall make it one of the terms and stipulations of the contract., for the transfer of his properties and business, that such other person or company, shall continue or perform the duties or engagement of the contractor under this contract and be subject to his liabilities there under.

1.16
 INTERPRETATION OF THE CONTRACT DOCUMENT 

1.16.1 
The representatives of the G.M.T.D., Sambalpur and the contractor shall in so far as possible by mutual consultation try to decide upon the meaning and intent of the contract document. In case of disagreement the matter shall be referred to the G.M.T.D., Sambalpur whose decision shall be final. Any change in the contract documents shall be set forth in writing by the representatives of the parties hereto. It shall be the contractor’s responsibility to thoroughly familiarize all of the supervisory personnel with the contents of all the contract documents.

1.17 
NOTIFICATIONS 

1.17.1 
The contractor shall give in writing to the proper person or authority with a copy to the Divisional Engineer such notification as may be mandatory or necessary in connection with the commencement, supervision, resumption, performance and/or completion of the contracted work. All notice shall be given sufficiently in advance of the proposed operation to permit proper co-relation of activities and the contractor shall keep all proper persons or authorities involved and advised of the progress of operations through out the performance of the work and/or with such other information and /or supporting figure and data as may from time to time as directed or required.

1.18 
SHUT DOWN ON ACCOUNT OF WEATHER CONDITIONS 

1.18.1 
The contractor shall not be entitled to any compensation whatsoever by reason of suspension of the whole or any part of the work made necessary by the BSNL or deemed advisable on account of bad weather conditions or other force majored conditions.

2. 
STORES SUPPLIED BY THE BSNL 
2.1 
At no point of time the contractor shall be issued stores of value more than the contractor’s performance security as per clause 5(1) of Section-V. If at all the work requires more amount of materials to issue to the contractor, then the security shall suitably be revised before the issue of the store and the contractor will not have any objection to it.

2.2 
All materials supplied to the contractor by the G.M.T.D., Sambalpur shall remain the absolute property of G.M.T.D., Sambalpur and shall not be removed from site of the work except for use in the work and shall be at all times open to inspection by the representatives of G.M.T.D., Sambalpur. 

2.3
The contractor shall be responsible for the, storage and safe custody of all material supplied to him, which in the contractor’s custody. The contractor shall satisfy himself regularly the quantity and quality of the materials supplied to him and he will be responsible for any subsequent deterioration and discrepancy (inclusive of theft) in the quantity/quality of the materials.

2.4 
The contractor shall ensure that only the required materials are issued to him. Upon completion of work, the contractor shall return to the concerned SDO/SDE, at the later designated store in good condition, free of charges, any unused materials that were supplied by the department. 

3.
EASEMENT, PERMITS, LICENCES AND OTHER FACILITIES 

3.1
The contractor shall obtain/provide at the own cost all easements, permits and license necessary to do its work except for the following, which shall be provided by the representative of the G.M.T.D., Sambalpur i.e. Right of User easements and permits

3.2
The contractor shall be fully responsible for angling and obtaining all necessary easements, permits and licenses, for moving all construction equipment, tools, supplied materials and then across Railways and Highways, across public or private road as well as premises of any public utility within the right of user and for bearing all costs that may be incurred in respect of the same.

3.3 
The contractor is to confine his operation to the provided construction ‘Right of User” unless it has made other arrangements with the particular property owners and / or tenants such other arrangements shall be entirely at the responsibility of the contractor as to cost and arrangements as also breach and claim and shall be entitled with a copy to the Divisional Engineer.

4. 
QUALITY OF WORK 

The G.M.T.D., Sambalpur shall be the final judge of the quality of the work and the satisfaction of the G.M.T.D., Sambalpur in respect thereof set forth in the contract documents. Laxity or failure to enforce compliance with the contract documents by the G.M.T.D., Sambalpur and / or its representative shall not manifest a change or intent of waiver, the intention being that, not withstanding the same, the contractor shall be and remain responsible for complete and proper compliance with the contract documents and the specification there in. The representative of G.M.T.D., Sambalpur has the right to prohibit the use of men and any tools, materials and equipment, which in his opinion do not produce work or performance, meet the requirement of the contract document.

5. 
TAXES & DUTIES 

Contractor shall pay all rates, levies, fees royalties, taxes and duties payable or arising from out of by virtue of or in connection with and/or incidental to the contract or any of the obligations of the parties in terms of the contract documents and / or in respect of the works or operations or any part thereof to be performed by the contractor and the contractor shall indemnify and keep indemnified the G.M.T.D., Sambalpur from and against the same or any default by the contractor in the payment thereof. The service tax will be paid extra by BSNL wherever applicable as per rate in force. 
6. 
PROTECTION OF LIFE AND PROPERTY AND EXISTING FACILITIES

6.1 
The contractor is fully responsible for taking all possible safety precautions during preparation for and actual performances of the works and for keeping the construction site in a reasonable safe condition. The contractor shall protect all life and property from damage or losses resulting from his construction operations and shall minimize the disturbance and inconvenience to the public.

6.2 
The contractor shall be solely responsible for location through approved non-destructive means and ensuring the safety of all existing underground pipeline, electrical cables and or other structure.

6.3 
The contractor shall be solely liable for all expense for and in respect of repairs and / or damage occasioned by injury of or damage to such underground and above structures or other properties and under take to indemnify the G.M.T.D., Sambalpur from and against all actions, cause of actions, damages, claims and demands whatsoever, either in law or in equity and all losses and damages and costs (inclusive between attorney and client), charges and expenses in connection therewith and/or incidental thereto. The contractor shall take all responsibilities and risk in crossing other pipelines and cables and shall be responsible for protecting all such existing pipelines, poles, electric lines, sewers, cables or other facilities from damage by the contractor’s operation in connection with the work. The contractor without cost of the G.M.T.D., Sambalpur shall promptly repair any damage incurred.

6.4
The current market value of any commodities lost as a result of any damage to the aforesaid existing facilities shall be paid by the contractor together with such additional sum necessary to liquidate the personal or property damages, resulting there from.

7.
LABOUR WELFARE MEASURE AND WORKMAN COMPENSATION 

7.1 
Obtaining license before commencement of work: The contractor shall obtain a valid license under the Contract Labour (R&A) Act 1970 and the Central Labour (Regulation & Abolition) central Rules 1971, before commencement of the work and continue to have a valid license until the completion of work. The contractor shall also abide to the provision of the Child Labour (Prohibition & Regulation) Act 1986. Any failure to fulfill this requirement shall attract the penal provisions of this contract arising out of the resultant non-execution of work.

7.2 CONTRACTORS LABOUR REGULATIONS 

7.2.1 
Working Hours:
7.2.1.1.
Normally working hours of an employee should not exceed eight hours a day. The working day shall be so arranged that inclusive of interval for rest, if any, it shall not spread over more than 12 hours on any day.

7.2.1.2 
When a worker is made to work for more than eight hours on any day or for more than 48 hours in any week he shall be paid over time for the extra hours put in by him.

7.2.1.3 
Every worker shall be given a weekly holiday normally on a Sunday, in accordance with the provisions of Minimum Wages (Central) Rules 1960, as amended from time to time irrespective of whether such worker is governed by the Minimum Wages Act or not.

7.2.1.4 
When the minimum wages prescribed by the Government, under the Minimum Wages Act, are not inclusive of the wages, for weekly day or rest, the worker is entitled to rest day wages or the rate applicable to the next preceding day, provided he has worked under the same contractor for a continuous period of not less than 6 days.

7.2.1.5
Where a contractor is permitted by the Engineer In-charge to allow a worker to work on a normal weekly holiday, he shall grant a substituted holiday to him for the whole day, on one of the five days, immediately before or after the normal weekly holiday and pay wages to such worker for the work performed for the normal weekly holiday at the overtime rate. 

7.2.2 
DISPLAY OF NOTICE REGARDING WAGES ETC. 

The contractor shall, before he commences the work on contract, display and correctly maintain and continue to display and correctly maintain, in a clear and legible condition in conspicuous places on the work, notices in English and in local Indian language spoken by the majority of the workers, giving the minimum rates of the wages fixed under Minimum Wages Act, the actual wages being paid, the hours of work for which such wages are earned, wages periods, dates of payments of wages and other relevant information.

7.2.3 
PAYMENT OF WAGES 
7.2.3.1 
The contractor shall fix wage periods in respect of which wages shall be payable.

7.2.3.2 
No wage period shall exceed one month.

7.2.3.3.
The wages of every person employed as contract labour in an establishment or by a contractor where less than one thousand such persons are employed shall be paid before the expiry of seventh day and in other cases before the expiry of tenth day after the last day of wage period in respect of which the wages are payable.

7.2.3.4 
Where the employment of any worker is terminated by or on behalf of the contractor, the wages earned by him shall be paid before the expiry of the second working day from the date on which his employment is terminated.

7.2.3.5
All payment of wages shall be made on a working day at the work premises and during the working time and on a date notified in advance and in case the work is completed before the expiry of the wage period, final payment shall be made within 48 hours of the last working day.

7.2.3.6 
Wages due to every worker shall be paid to him direct or to other person authorized by him in this behalf.

7.2.3.7
All wages shall be paid in current coin or currency or in both.

7.2.3.8 
Wages shall be paid without any deductions of any kind except those specified by the Central Government by general or special order in this behalf or permissible under the Payment of Wages Act 1956.

7.2.3.9 
A notice showing the wages period and the place and time of disbursement of wages shall be displayed at the place of work and a copy sent by the contractor to the Engineer In-charge under acknowledgement.

7.2.3.10
It shall be the duty of the contractor to ensure the disbursement of wages in presence of the site Engineer or any other authorized representative of the Engineer In-charge who will be required to be present at the place and time of the disbursement of wages by the contractor to workmen.

7.2.3.11 
The contractor shall obtain from the site Engineer or any other authorized representative of the Engineer In-charge as the case may be a certificate under the signature at the end of the entries in the ‘Register of Wages” or the ‘Wages-cum-Muster Roll”, as the case may be in the following form – 

“Certified that the amount shown in the column No……………….has been paid to the workman concerned in my presence on…………………..at……………………….”.

7.2.4
FINES & DEDUCTIONS WHICH MAY BE MADE FROM WAGES 

7.2.4.1.
The wages of a worker shall be paid to him with-out any deductions of any kind except the following:
(a)
Fines

(b) 
Deductions for advance from duty i.e. from the place or the place where by the terms of the employment he is required to work. The amount of deduction shall be in proportion to the period for which he was absent.

(c) 
Deductions for damage to or lass of goods expressly entrusted to the employed person for custody or for loss of money or any other deductions which he is required to account, where such damage or loss is directly attributable to the neglect or default.

(d) 
Deduction for recovery of advance or for adjustment of overpayment of wages, advance granted shall be entered in a register.

(e) 
Any other deductions, which the Central government may from time to time, allow.

7.2.4.2 
No fines should be imposed on any worker save in respect of such acts and omissions on his part as have been approved of by the Labour Commissioner.

7.2.4.3.
No fine shall be imposed on a worker and no deductions for damage or loss shall be made from his wages until the worker has been given an opportunity of showing cause against such fines or deductions.

7.2.4.4.
Every fine shall be deemed to have been imposed on the day of the act or omission in respect of which it was imposed.

7.2.5
LABOUR RECORDS

7.2.5.1
The contractor shall maintain a Register of persons employed on work on contract in from XII of the Central Labour (R&A) Central Rules (97).

7.2.5.2
The contractor shall maintain a Muster Roll register in respect of all workmen employed by him on the work under Contract in from XVI of the CL (R&A) Rules (97).

7.2.5.3
The contractor shall maintain a Wage Register in respect of all workmen employed by him on the work under contract in from XVII of the CL (R&A) rules (97).

7.2.5.4
Register of accident – The contractor shall maintain a register of accident in such form as may be convenient at the work place but the same shall include the following particulars.

a)
Full particulars of the labourers who met the accident

b) 
Rate of wages

c) 
Sex

d) 
Age

e)
Nature of accident and cause of accident

f) 
Time & date of accident

g) 
Date and Time when admitted in Hospital

h) 
Date of discharge from the Hospital

i) 
Period of treatment and result of treatment

j) Percentage of loss of earning capacity and disability as assessed by Medical Officer.

k) 
Claim required to be paid under Workmen’s Compensation Act.

l) 
Date of payment of compensation

m) 
Amount paid with details of the person to whom the same was paid

n) 
Authority by whom the compensation was assessed.

o)
Remarks

7.2.5.5
The contractor shall maintain a Register of Fines in the from XII of the CL(R&A) Rules (97). The contractor shall display in a good condition and in a conspicuous place of work the approved list of acts and omission for which fines can be imposed.

7.2.5.6
The contractor shall maintain a Register of deductions for damage or loss in Form XX of the CL(R&A) Rules (97).

7.2.5.7
The contractor shall maintain a Register of Advances in from XXIII of the CL(R&A) Rules (97).

7.2.5.8
The contractor shall maintain a Register of overtimes in form XXIII of the CL(R&A) Rules (97).

7.2.6 
ATTENDANCE CARD-CUM WAGE SLIP 

7.2.6.1 
The contractor shall issue an Attendance card cum wage slip to each workman employed by him.

7.2.6.2
The card shall be valid for each wage period.

7.2.6.3
The contractor shall mark the attendance of each workman on the card twice each day, once at the commencement of the day and again after the rest interval, before he actually starts work.

7.2.6.4
The card shall remain in the possession of the worker during the wage period under reference.

7.2.6.5
The contractor shall complete the wage slip portion on the reverse of the card at least a day prior to the disbursement of wages in respect of the wage period under reference.

7.2.6.6
The contractor shall obtain the signature or thumb of the worker on the wage slip at the time of disbursement of wages and retain the card with him.

7.2.7 
EMPLOYMENT CARD 

The contractor shall issue an Employment card in the form XIV of CL(R&A) Central Rules 1971 to each worker within three days of the employment of the worker.

7.2.8 
SERVICE CERTIFICATE 

On termination of employment for any reason whatsoever the contractor shall issue to the workman whose services have been terminated, a service certificate in the From XV of the CL(R&A) Central Rules 1971.

7.2.9 
PRESERVATION OF LABOUR RECORDS 

The labour records and records of fines and deductions shall be preserved in original for a period of three years from the date of last entries made in them and shall be made available for inspection by the Engineer-In-charge or Labour Officer or any other Officers authorized by the Ministry of Communications in this behalf.

7.3 
POWER OF LABOUR OFFICER TO MAKE INVESTIGATIONS OR ENQUIRY 

The labour officer or any person authorized by the Central Government on their behalf shall have power to make enquiries with a view to ascertaining and enforcing due and proper observance of Fair Wage Clauses and provisions of these Regulations. He shall investigate into any complaint regarding the default made by the contractor in regard to such provision.

7.4 
REPORT OF INVESTIGATING OFFICER AND ACTION THEREON 

The Labour Officer or other persons authorized as aforesaid shall submit a report of result of the investigation. Or enquiry to the Engineer in-charge including the extent, if any, to which the default has been committed with a note that necessary deductions from the contractor’s bill be made and the wages and other dues be paid to the labourers concerned. The Engineer In-charge shall arrange payments to the labour concerned within 45 days from the receipt of the report from the Labour Officer or the authorized officer as the case may be.

7.5 
INSPECTION OF BOOKS AND SLIPS 

The contractor shall allow inspection of all the prescribed labour records to any of the workers or to his agent at a convenient time and place after due notice is received or to the Labour Officer or any person, authorized by the Central Government on his behalf.

7.6 SUBMISSION OF RETURNS 

The contractor shall submit periodical returns as may be specified from time to time.

7.7 AMENDMENTS  
The Central Government my from time to time add to or amend the regulations and on any question as to the application /Interpretation or effect of those regulations.   
8.
INSURANCE 

8.1 
Without limiting any of his other obligations or liabilities, the contractor shall, at his own expenses, take and keep comprehensive insurance including third party risk for the plant, machinery, men, materials etc. brought to the site and for all the work during the execution. The contractor shall also take out workmen’s compensation insurance as required by law and under take to indemnify and keep indemnified the G.M.T.D., Sambalpur from and against all manner of claims and demands and losses and damages and cost (including between attorney and client) charges and expenses that may arise in regard the same or that the G.M.T.D., Sambalpur may suffer or incur with respect to and/or incidental to the same. The contractor shall have to furnish original and / or attested copies as required by the G.M.T.D., Sambalpur of the policies of insurance taken within 15 days of being called upon to do so together with all premium receipts and other papers related thereto which the G.M.T.D., Sambalpur may require.

9. 
COMPLIANCE WITH LAWAS AND REGULATION 

9.1 
During the performance of the works the contractor shall at his own cost and initiative fully comply with all applicable laws of the land and with any and all applicable by-laws rules, regulations and orders and any other provisions having the force of law made or promulgated or deemed to be made or promulgated by the Government, Governmental agency or department, Municipal board, Government of other regulatory or Authorized body or persons and shall provide all certificates of compliance therewith  as  may  be  required  by such applicable law, by-laws, rules, regulations, orders and / or provisions. The contractor shall assume full responsibility for the payment of all contributions and pay all taxes, as to its employees, servants or agents engaged in the performance of the work specified in the contractor documents. If the contractor shall require any assignee or sub-contractor to sham any portion of the work to be performed hereunder may be assigned, sub-leased or sub-contracted to comply with the provisions of the clause and in this connection the contractor agrees as to undertake to save and hold the G.M.T.D., Sambalpur harmless and indemnified from and against any/all penalties, actions, suits, losses and damages, claims and demands and costs (inclusive between attorney and client) charges and expenses whatsoever arising out or occasioned, indirectly or directly by failure of the contractor or any assignee or sub-contractor to make full and proper compliance with the said by-laws, rules, regulations, laws and order and provisions as aforesaid.

10. 
TOOLS & PLANTS 

The contractor shall provide at his own cost all tools, plants appliances, Implements etc. required for proper execution of works. The contractor shall also supply without charge the requisite number of persons with all means and materials necessary for the purpose of setting out works, counting, weighing, and assisting the measurements for examination at any time and from time to time. The contractor shall be responsible to make all arrangements, at his own cost for the de-watering before carrying out work. The contractor shall also be responsible to make arrangements at his own cost for water required for carrying of works at sites. Failing his so doing the same may be provided by the Engineer In-charge at the expense of the contractor and the expenses shall be deducted from any money due to the contractor under the contract or otherwise.

SECTION - VII

SCOPE OF WORK AND JURISDICTION OF CONTRACT

(I) The work against this tender will be executed under the overall control of the General Manager, Telecom District, Sambalpur. The G.M.T.D., Sambalpur reserves the right to distribute the works among more than one bidder keeping in view of the vast areas of Sambalpur SSA. 

(II) The successful Tenders will be required to sign an agreement as specified agreement form with the G.M.T.D., Sambalpur for carrying out the aforesaid works for Sambalpur SSA or as distributed by discretion of G.M.T.D., Sambalpur. After a tenderer has been declared successful by the G.M.T.D., Sambalpur, the successful tenderer and the G.M.T.D., Sambalpur will be the two contracting parties for all purposes.  

A)
GUIDELINES

1.
The tenderer must carefully read all the Terms, Conditions and specification before filling up the tender schedule and the rate sheet.

2.
The tenderer should fill up the tender document in simple and straightforward manner. No pre-condition is allowed. Tenderer imposing any extra condition is liable to be rejected.

3.
Canvassing in any connection with the tender is strictly prohibited and the tender submitted by the contractors who resort to canvassing will be liable for rejection.

4.
The tenderer should give his/her/the firm full present and permanent address (proprietor’s name in case of the Firm) for all future correspondence. The Department is not responsible for any kind of postal delay.

B)
QUANTUM OF WORK

1. As a whole the quantum of work under different exchange areas for tentative quantities mentioned in Scope and Specification of work. 

2. The quantities are approximate and the actual work to be carried out may vary as per requirement. 

i) The G.M.T.D., Sambalpur will have right to increase or decrease up to 25% of the quantum of work specified in the schedule of requirements without any change in the unit price or other terms and conditions at the time of award of contract. 

ii) In exceptional situation where the requirement is of an emergent nature and it is necessary for continuation of works, the G.M.T.D., Sambalpur reserves the right to increase up to 50% of the quantum of works specified in the schedule of requirement contained in the running tender /contract within a period of 12months from the earliest date of acceptance of tender at the same rate with the existing approved contractor with the same terms and conditions specified in the tender. This will be also applicable for extended period (if required).

C)
 VALIDITY OF CONTRACT

The contract shall normally be valid for one year from the date of signing of the agreement with an option of extension for a further period of one year in the same rate, terms and condition. 
D)
PERIOD OF VALIDITY OF BIDS

Bid shall remain valid for 180days from the date of opening of the Financial Bid.   
E)
 REJECTION OF TENDER

1.
The Authority inviting tender shall reserve the right to refuse consideration of any tender on the following ground.

2.
If the tender is not duly supported by the requisite document as per NIT & EMD in the manner provided therein.

3.
If the tender is not signed with his seal, deficient or incomplete in any of the requisite matters, particulars, formalities or for any reason which shall not be disclosed to the tenderer. 

4.
If the tender is received later than schedule date and time will be returned without opening. 

5.
If the tender paper envelope is not sealed with PVC tape/sealing wax. Closing the cover by gums/paste/staplers pin will not be treated as sealed cover. The cover should bear the seal of the Tenderer with sealing wax/PVC tape properly fixed on the cover.

6.
The authority is not bound to accept the lowest tender.

7.
The G.M.T.D., Sambalpur reserves the right to cancel/reject any tender if the same is found to be containing any false /fabricated document/statement. Original of all documents must be produce, if required for verification, at any stage at the time of purchase of tender documents for scrutiny without which documents will not be issued.

8.
The conditional and incomplete tenders are liable for rejections. 

F)
TENDER SCHEDULE AND RATES TO BE QUOTED 

1.
The tender schedule should be read in conjunction with construction specifications, terms and conditions of the tender and conditions of the contract and the tenderer shall be deemed to have carefully examined all these documents. It is further understood and agreed that the contractor by careful examination satisfied himself to the nature and location of works, the site condition, the character of the equipment and facilities needed preliminary to and during the execution of work, the general and local conditions, the labour conditions prevailing thereof, the detailed description of work to be done and the way in which they are to be carried out within the time schedule and all other matter which can, in any way, affect the work under the contract before giving his tender rates. The specifications for entire work are to be read together and not in isolation. 

2.
The tenderer shall quote the rate both in words and figures.

3.
The rates should be quoted both in figure and words and the word “Rs.” Should be written before the figures of Rupees and word “P” after decimal figure e.g. Rs.5.25P and in case of words, the word Rupees should precede and the word paisa should be written at the end e.g. Rupees five and twenty five paisa only. 

4.
In case of illiterate tenderers, the rate tendered should be attested by the witness. The rates quoted in words will have precedence over the rates quoted in figures. If the rates are not quoted in words, that tenders are liable to be rejected. 

5.
All corrections, addition and alterations in the entries and tender papers will be signed in full by the tenderer with date. No error or overwriting shall be permissible unless attested under the signature of the tenderer with date. 

6.
Rates should be quoted in the form enclosed as Annexure-“D” of tender schedule.

G)
NEAR RELATIVE CERTIFICATE

The tenderer who have any near relative posted in BSNL / DOT/DTS/MTNL must submit full particulars of such relatives; otherwise such tenders are likely to be rejected by G.M.T.D., Sambalpur. Certificate to be given by the contractor in respect of no near relative (s) in BSNL of the contractor is available at Annexure-C, failing which the tender will be rejected.  

H)
G E N E R A L

01.
The tenders shall be evaluated by a committee to be appointed by the G.M.T.D., Sambalpur. 

i)
BSNL shall evaluate the bids to determine whether they are complete, whether any-computational errors have been made, whether required sureties have been furnished, whether the documents have been properly signed and whether the bids are generally in order.

ii)
If there is discrepancy between words and figures, the amount in words shall prevail. If the contractor does not accept the correction of errors, his bid shall be rejected.

iii)
A bid, determined as substantially non-responsive will be rejected by the BSNL and shall not subsequent to the bid opening be made responsive by the bidder by correction of the non-conformity.

iv)
The G.M.T.D., Sambalpur may waive any minor infirmity or non-conformity or irregularity in a bid, which does not constitute a material deviation, provided such waiver, does not prejudice or affect the relative ranking of the bidder.

v)
The tender shall be evaluated based on the rates quoted in financial bid on the basis of overall lowest bidder for total work (based on approximate quantities mentioned in the financial bid). In case of more than one tenderer at the same lowest rates, the tenderer who has got more experience shall be preferred over others. 

vi)
The G.M.T.D., Sambalpur shall not be responsible for any escalation in prices of labour or materials, machinery, equipment, etc. whatsoever or any increase in any duties, levies, or taxes in respect thereof whatsoever and the contractor rates and contractor’s obligation shall remain unaffected by such escalation and/or increase. 

02.
The G.M.T.D., Sambalpur reserves the right to reject one or all the tenders without assigning any reason thereof. 

03.
The G.M.T.D., Sambalpur reserves the right to cancel/reject any tender if the same is found to be containing any false/fabricated document/statement. Original of all documents shall be produced, if required, at the time of purchase of tender documents for scrutiny without which documents will not be issued. 

04.
The G.M.T.D., Sambalpur reserves the right to apportion the total work amongst a number of contractors at the approved rates and on uniform terms and conditions.

05.
The G.M.T.D., Sambalpur reserves the right to carry out a part or whole of the work through any other contractor on job basis at the approved rates.

06.
Transportation of labour from the site to another site from one area to other areas will be the responsibility of the contractor.

07.
All tools and tackles for the work shall be provided by the contractor.

08.
The G.M.T.D., Sambalpur will not be responsible to provide residential accommodation to the labourers employed by the contractor. All arrangement in this regard will be the responsibility of the contractor.

09.
The G.M.T.D., Sambalpur reserves the right to increase or decrease or delete the scope of the work without assigning any reasons.

10.
The surplus stores are to be handed over to the Telecom Authority at the nearest store Depots and the expenditure in this connection shall be borne by the contractor.

11.
Conditional and incomplete tenders are liable for rejection.

12.
Tender without requisite documents & EMD will summarily reject.

13.
Tender without requisite experience certificate will be summarily rejected.

14.
The G.M.T.D., Sambalpur will not be responsible for any misprinting by the newspaper concerned. Tenderers are to contact the tendering authority and verify the facts in case of confusion.

15.
Issue of tender document does not automatically mean that the tenderer is qualified for the award of the contract. These will be reviewed and examined during the evaluation of the bid.

16.
The G.M.T.D. is not bound to accept the lowest tender.

17.
The Department is not responsible for non-receipt/late receipt and loss of tender documents.
18.
In case of any dispute arising out of the contract between the two contracting parties, the decision of the G.M.T.D., Sambalpur shall be final and binding. 

                                                 Divisional Engineer (Plg)
                   





                                   O/o. G.M.T.D., Sambalpur

UNDERTAKING & DECLARATION

The tenderer hereby covenants and declares that all the information, Documents, Xerox copies of the Documents/ Certificates enclosed along with the Tender document are correct and if any thing found false and/or incorrect and/or any suppression of fact is detected at any time, tender will be terminated and EMD/SD/Bills pending with Department will stand forfeited to BSNL and the contractor will be debarred from participation of any tender of this Department in future.

Certify the I/We read and agree with all the terms and conditions, specifications included in the tender documents & offer to execute the work at the rates quoted in the schedule. If I/We fails to enter into the agreement & commence the work in time the EMD/SD as deposited will stand forfeited to the BSNL. 

                                        Signature of Tenderer

                                       along with date & Seal 
SECTION - VIII

CONSTRUCTION SPECIFICATION & JOB DESCRIPTION


The tenderer is called to perform the following works in different Telephone Exchanges under the control of General Manager, Telecom District, Sambalpur. 

01.
Physical dismantling of Battery sets  



This work mainly involves dismantling of old Battery sets from the exchanges and keeping it in the store premises of the exchange as directed by concerned SDOs/SDEs. Dismantling of old Battery sets of capacity, 200 AH, 400AH, 600AH, 1000AH and 2000AH will be done as and when required. The bidder will quote the rate in lump sum as per the capacity of the battery sets.



The tentative quantity for dismantling of battery set, 200AH - 50sets., 400 AH - 02 sets, 600AH - 20sets, 1000AH - 07sets, and 2000AH - 02sets.  

02.
Physical Installation of Battery sets 

This work mainly involves unpacking of Battery sets, carrying from the exchange premises to Battery rooms and keeping it in proper place and installation of Battery sets i.e. fixing of run ways wiring and lacing of power cables, lugging of power cables and other related work s like charging of Battery sets, discharging of Battery sets and final charging of battery sets. All the required materials will be supplied by the concerned SDOs / SDEs at the work site. Installation of new Battery sets of capacity, 200AH, 400AH, 600AH, 1000AH and 2000AH will be done as and when required. The bidder will quote the rate in lump sum as per the capacity of the Battery sets. 

The tentative quantity for installation of battery set, 200AH - 30sets., 400 AH - 02 sets, 600AH - 40sets, 1000AH - 20sets, and 2000AH - 10sets.

03.
Physical Dismantling of Power Plant

This work mainly involves dismantling of old Power Plant from the exchanges and keeping it in the store premises of the exchange as directed by concerned SDOs / SDEs. Dismantling of old power plant of capacity 25 A, (3+1) 100A and more than (3+1) 100A will be done as and when required. The bidder will quote the rate in lump sum as per the capacity of the Power Plant. 
The tentative quantity for dismantling of power plant, 25A - 40nos. ,100A (3+1) - 01no. and more than 100A  (3+1) - 01no. 
04.
Physical Installation of Power Plants

This work mainly involves unpacking of Power Plant, carrying from the exchange premises to Power Plant room and keeping it in proper place and installation of power plants i.e. fixing of run ways, wiring and lacing of A. C.  & D. C. cables, lugging of A. C. & D. C. Cable, testing and working of power plants. All the required materials will be supplied by the concerned SDOs / SDEs at the work site. Installation of Power Plant of capacity 25A, (3+1) 100A and more than (3+1) 100A will be done as and when required. The bidder will quote the rate in lump sum as per the capacity of the Power Plant.

The tentative quantity for installation of power plant, 25A - 05nos., 100A (3+1) - 27nos., 100A (4+1)-05nos., 100A (5+1)-03nos. and 100A (8+1)-02nos.

05.
Physical Dismantling of Exchanges

This work mainly involves dismantling of C-DOT board, MDF, PVC channel, PVC pipe etc. and also packing of exchange line card, MDF etc and keeping it in the exchange premises. The packing materials will be supplied by the concerned SDOs / SDEs at the work site. Dismantling of old exchanges of capacity 256P CDOT, 512P-CDOT & 1-K CDOT will be done as and when required. The bidder will quote the rate in lump sum as per the capacity of the exchange.

The tentative quantity for dismantling of exchange, 256P C-DOT-04nos., 512P C-DOT-01no. and 1K C-DOT-01no. 

06.
Physical Installation of Exchanges

This work mainly involves unpacking of CDOT Board and MDF, carrying from Exchange premises to switch room, and keeping it in proper place, installation of MDF, Fitting of PVC Channels, wiring of Switch Board Cables, fixing of Power Board, wiring of D. C. Cables, wiring of U. G. Cables at MDF, fixing of run-ways and all other related work. All the required materials will be supplied by the concerned SDOs / SDEs at the work site. Installation of exchanges of capacity 256P-CDOT, 512P-CDOT & 1K-CDOT will be done as and when required. The bidder will quote the rate in lump sum as per the capacity of the exchange.

The tentative quantity for installation of exchange, 256P C-DOT-04nos., 512P C-DOT-01no. and 1K C-DOT-01no

07.
Physical Dismantling of WLL FWT / Cordect FRS  

This work mainly involves dismantling of patch panel antenna and IFWT/Cordect FRS and solar panel, feeder cable etc. from subscriber’s premises. The dismantled materials should be transported to concern sub-divisional telecom store depot and handover the same to concerned SDOs/SDEs. 
The tentative quantity for dismantling of WLL FWT / Cordect FRS -500nos.  
08.
Physical Dismantling of OFC system

This work mainly involves dismantling of OFC Bay, runway, Cables etc. and disconnection of power and keeping it in the exchange store premises. This will be done as and when required. The bidders will quote the rate in lump sum for different types of OFC systems. 
The tentative quantity for dismantling of OFC system, 2/8 mbps OFC system-20nos., 2/34 mbps OFC system-10nos., STM-1-02nos. , STM-4-02nos.  
09.
Physical Installation of OFC System

This work mainly involves unpacking of OFC equipment, carrying from exchange premises to the OFC equipment, carrying from exchange premises to the OFC room and keeping it in proper place, and installation of OFC Bay, Run-ways, wiring of cables, fixing of MCB, fixing of flexible PVC pipes and other related works. All the required materials will be supplied by the concerned SDOs / SDEs at the work site. The bidder will quote the rate in lump sum for different types of OFC systems.
The tentative quantity for installation of OFC system, 2/8 mbps OFC system-10nos., 2/34 mbps OFC system-20nos., STM-1-02nos. , STM-4-02nos.

10.
Physical Dismantling of Racks & Primary MUX

This work mainly involves dismantling of Racks & Primary MUX and disconnection of power and keeping it in the exchange store premises. This will be done as and when required. The bidders will quote the rate in lump sum. 
The tentative quantity for dismantling of Racks and Primary Mux-08nos. 
11.
Physical Installation of Racks & Primary MUX

This work mainly involves unpacking of Racks & Primary MUX, carrying from exchange premises to the equipment room and keeping it in proper place, and installation of same as per instructions of Site-in-charge. All the required materials will be supplied by the concerned SDOs / SDEs at the work site. The bidder will quote the rate in lump sum. 

The tentative quantity for installation of Racks and Primary Mux-08nos. 
12.
Fixing of C.T. Box on the Wall 

This work mainly involves Fixing of C.T. Box on the Wall in the equipment room as per instructions of Site-in-Charge. All the required materials will be supplied by the concerned SDOs / SDEs at the work site. The bidder will quote the rate in lump sum.  

The tentative quantities for fixing of C.T. Box on the wall are 20nos.  
13.
Supply of Copper Cables  

This work mainly involves supply and laying of different types of power cables i.e. 6 Sqmm, 10 Sqmm, 16 Sqmm, 25 Sqmm, 35 Sqmm, 35 Sqmm, 50 Sqmm, 70 Sqmm and 95 Sqmm as per requiments. Laying of power cables from DCDB to MCB Box and from MCB Box to the equipment as per instructions of Site-in-Charge. All the required materials will be supplied by the contractor. The bidder will quote the rate in meter.   

The tentative quantities for supply of copper cable are 100mtrs. for each type of cable.   
14.
Laying and fixing of copper cable 

This work mainly involves for laying and fixing of different types of copper cables i.e. 6 Sqmm, 10 Sqmm, 16 Sqmm, 25 Sqmm, 35 Sqmm, 35 Sqmm, 50 Sqmm, 70 Sqmm and 95 Sqmm including supplying and fixing of various size of lugs as per requirements and instructions of Site-in-Charge. All the required materials will be supplied by the contractor. The bidder will quote the rate per meter.  
The tentative quantities for laying and fixing of copper cable are 100mtrs. for each type of cable.   
SECTION-IX

AGREEMENT FOR INSTALLATION OF TELECOM EQUIPMENT & ACCESS NETWORK 

COMPONENTS IN SAMBALPUR SSA

This agreement is entered between……………………………………………………………………..

The General Manager, Telecom District, Sambalpur for and on behalf of Bharat Sanchar Nigam Limited and Sri………………………………………………………………………………………………….Son of Shri ……………………………………………………………...At/PO………………………………………………..

District……………………………………on this day of……………….……………………..for Installation of Telecom Equipment & Access Network Components in Sambalpur SSA under the jurisdiction of General Manager, Telecom District, Sambalpur.


Whereas in response to the Tender Notice No………………………………………………………...

Dated…………………………………...…issued by the General Manager, Telecom District, Sambalpur

Shri……………………………………………………………….……………has been declared as successful Tenderer for Installation of Telecom Equipment & Access Network Components in Sambalpur SSA.


Shri………………………………………………………………hereby undertakes to carryout the work of Installation of Telecom Equipment & Access Network Components in Sambalpur SSA for a period of one year starting from the date of execution of the agreement at the rate as per the Tender finalized in his favour and according to the terms and conditions laid down in the approved Tender.


Shri………………………………………………………….…………also undertakes to carryout the work through out the year at the same approved rate and according to the Departmental standards and up to the satisfaction of the General Manager Telecom District, Sambalpur.


Shri……………………………………………….……………………further undertakes to fully abide by the terms and conditions as stipulated in the Tender Notice No…………………….………………….

……………………………………………………………….Dated…………………….………referred to above and shall make good of any loss caused to the Telecom District any other Government Department or private Body or to the Public.

 Signature of the Tenderer





 General Manager, BSNL

     With date and seal





          Telecom District, Sambalpur

Name…………………………………….……..

        Name………………………….………………..

Address………………………………..……….

       Address…………………..………….………….

             …………………………………….……


        ………………………………………….

             …………………………………….……


        ………………………………………….

Witness…………………………………….……

        Witness………………………………………….

Name……………………………………………

        Name…………………………………………...

Address………………………………..………..

       Address…………………..………….………….

             …………………………………….……


        ………………………………………….

             …………………………………….……


        ………………………………………….

SECTION -X

LETTER OF AUTHORISATION FOR ATTENDING BID OPENING

Tender Number ……………………………………………………………………………..

Subject  : 
Authorization for attending bid opening on ……………………...(date) in the tender of    ……………………………………………………………………...


………………………………………………………………………………………….

Following persons are hereby authorized to attend the bid opening for the tender mentioned above on behalf of……………………………………………………………………..

 (bidder) in order of preference given below.

	Order of preference
	Name
	Specimen Signature

	I)
	
	

	II)
	
	

	Alternate

Representative
	
	


Signature of bidder 

or

Officer authorized to sign the bid

Documents on behalf of the bidder.

No. 1. 
Maximum two representatives will be permitted to attend bid opening. In cases where it is restricted to one, first preference will be allowed. Alternate representative will be permitted when regular representatives are not able to attend.

No. 2.
Permission for entry to the hall where bids are opened may be refused in case authorization as prescribed above is not recovered.

SECTION -XI

PROFORMA FOR NO NEAR RELATIVES CERTIFICATE IN BSNL

Certificate to be given by the contractor in respect of no near 

relative (s) in BSNL of the contractor. 


I, ………………………………………………………………………………………….……………………..

S/o………………………………………………………………………………………………..….……..resident of 

…………………………………………………………………………………………………………..hereby certify that none of my near relative(s) as defined in the tender document is/are employed any where in BSNL as per details given in tender document. In case at any stage, it is found that the information given by me is false/incorrect, BSNL shall have the absolute right to take any action as deemed fit, without any prior intimation to me.

Signature of the tenderer with seal

Note:
In case of proprietorship firm, certificate will be given by the proprietor, for partnership firm, certificate will be given by all the partners and in case of Private Ltd. Company, by all the directors of the company. 

SECTION – XII

LIST OF THE DOCUMENTS TO BE SUBMITTED ALONG WITH QUALIFYING BID

The tenderer will have to submit the following documents/deposits with the technical Bid. Any bid not accompanying the below mentioned documents/deposits will be liable to be rejected:

01. 
Bid security in accordance with tender document.

02. 
Tender document(s) in original, duly filled in and signed by tenderer or his authorized representative along with seal on each page. All corrections and over-writing must be initialed with date by the tenderer or his authorized representative.

03.
Attested copy of valid Contractor License.

04.
Attested copy of valid VATCC.

05.
Attested copy of valid VAT Registration Certificate.

06.
Attested copy of PAN Card.

07.
Attested copy of valid Labour License.

08.
Attested copy of valid Bank Solvency Certificate worth Rs.5.00 lakh should be issued after the date of publication of NIT.
09.
Attested copy of valid EPF Registration Certificate with proof of up to date payment.

10.
Attested copy of valid Service Tax Registration Certificate with proof of up to date payment. 

11.
Attested copy of valid workman’s compensation certificate. 

12.
Attested copy of Experience Certificate of successfully completed the  Installation of Telecom Equipments or similar works in BSNL/Central/State Govt./Govt. PSU in last two financial years worth Rs.6.50 Lakh or more, issued by an officer not below the equivalent rank of TDM/DGM of BSNL. 

13.
Complete Tender document duly filled and signed by the bidder with date on each and every page with his seal.

14.
Near Relative Certificate.

15. 
The registration of firm. The Authenticated copy of partnership deed in cases of partnership firm.

16. 
Bid form duly filled in, as per Section-II of the tender document.

17. 
Tenderer’s profile duly filled in as per section-III of the tender document.

18.
Original ‘Power of Attorney” in case person other than the tenderer has signed the tender documents.

19.
List of Technical & Supervisory staffs, who are working for the tenderer.

BHARAT SANCHAR NIGAM LIMITED

(A Government of India Enterprises)

OFFICE OF THE GENERAL MANAGER TELECOM DISTRICT

SAMBALPUR - 768001

BID DOCUMENT

(FINANCIAL)

TENDER FOR
INSTALLATION OF TELECOM EQUIPMENTS & ACCESS NETWORK 

COMPONENTS IN SAMBALPUR SSA
No. PLG/W-72/INST/2007-2008/05, SAMBALPUR DATED: 31.07.2007
	TENDER FORM NO.
	:
	

	ISSUED TO
	:
	


SECTION-XIII

PRICE SCHEDULE
	Sl.
	Description of works
	Unit
	Quoted Rate (Rs)

	01
	Physical dismantling of Battery sets
	
	

	a)
	200   AH
	Per Set
	

	b)
	400   AH
	Per Set
	

	c)
	600   AH
	Per Set
	

	d)
	1000 AH
	Per Set
	

	e)
	2000 AH
	Per Set
	

	02
	Physical installation of Battery sets
	
	

	a)
	200   AH
	Per Set
	

	b)
	400   AH
	Per Set
	

	c)
	600   AH
	Per Set
	

	d)
	1000 AH
	Per Set
	

	e)
	2000 AH
	Per Set
	

	03
	Physicals dismantling of Power Plant
	
	

	a)
	25   A
	Per unit
	

	b)
	100 A  (3+1)
	Per unit
	

	c)
	More than 100 A (3+1)
	Per unit
	

	04
	Physical Installation of Power Plant
	
	

	a)
	25   A
	Per unit
	

	b)
	100 A (3+1)
	Per unit
	

	c)
	More than 100 A (3+1)
	Per unit
	

	05
	Physical dismantling of Exchanges
	
	

	a)
	256P C DOT
	Per unit
	

	b)
	512 P CDOT
	Per unit
	

	c)
	1 K CDOT
	Per unit
	

	06
	Physical installation of Exchanges
	
	

	a)
	256P C DOT
	Per unit
	

	b)
	512 P CDOT
	Per unit
	

	c)
	1 K CDOT
	Per unit
	

	07
	Physical dismantling of WLL FWT/Cordect FRS along with all accessories
	Per unit
	

	08
	Physical dismantling of OFC system
	
	

	a)
	2/8 mbps
	Per Unit
	

	b)
	2/34 mbps
	Per Unit
	

	c)
	STM-1
	Per Unit
	

	d)
	STM-4
	Per Unit
	

	09
	Physical dismantling of OFC system
	
	

	a)
	2/8 mbps
	Per Unit
	

	b)
	2/34 mbps
	Per Unit
	

	c)
	STM-1
	Per Unit
	

	d)
	STM-4
	Per Unit
	

	10
	Physical dismantling of Racks & Primary Mux
	Per Unit
	

	11
	Physical installation of Racks & Primary Mux
	Per Unit
	

	12
	Fixing C.T. Box on the wall
	Per Unit
	

	13
	Supply of Copper Cables of size
	
	

	a)
	6   Sqmm
	Per Mtr.
	

	b)
	10 Sqmm
	Per Mtr.
	

	c)
	16 Sqmm
	Per Mtr.
	

	d)
	25 Sqmm
	Per Mtr.
	

	e)
	35 Sqmm
	Per Mtr.
	

	f)
	50 Sqmm
	Per Mtr.
	

	g)
	70 Sqmm
	Per Mtr.
	

	h)
	95 Sqmm
	Per Mtr.
	

	14
	Laying & fixing of copper cable
	
	

	a)
	6   Sqmm
	Per Mtr.
	

	b)
	10 Sqmm
	Per Mtr.
	

	c)
	16 Sqmm
	Per Mtr.
	

	d)
	25 Sqmm
	Per Mtr.
	

	e)
	35 Sqmm
	Per Mtr.
	

	f)
	50 Sqmm
	Per Mtr.
	

	g)
	70 Sqmm
	Per Mtr.
	

	h)
	95 Sqmm
	Per Mtr.
	


N.B. : The service tax will be paid extra by BSNL wherever applicable as per rate in force.
                                       Signature of the Tenderer 

                                                         With date & Seal

Divisional Engineer (Plg)


O/o GMTD, Sambalpur









































Passport size


Photograph of the


Tender / authorized Signatory holding


Power of autonomy









































Total No. of Page : 47








Signature of the Tenderer


