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Some important points about the tender 

i) One bidder can get the tender papers by downloading from internet. 

ii)  The bidder shall submit, as part of his bid, the bid documents (in original) duly signed on each and every page, 

establishing the conformity of his bid to the bid document of all the works to be executed by the bidder under the 

contract. (Note: The tenderer is advised to keep a photocopy (at his own cost) of the bid documents for his own 

reference). 

iii)  Bid for each tender should be submitted in three envelopes placed inside a main cover. One bidder can apply for 

maximum of TEN(10) nos. of routes. 

iv) Award of contract 
      BSNL shall consider award of contract only to those eligible bidders whose offers have been found technically, 

commercially and financially acceptable. The work may be awarded to more than one contractor (maximum 
two) in a particular zone as per requirement. The work will be awarded in the ratio of ( L-1: L-2 ) 70:30. This 
proportion may vary as per the actual requirement or up to the satisfaction of the authority. 

v)  The bidder shall within 7 days of issue of letter of intent, give its acceptance along with material security .The 
agreement with the successful bidder shall be signed by the BSNL within a week of submission of material 
security in the form of Bank Guarantee issued by a scheduled bank valid for a period six months more than the 
contract period. 

 
vi)   COMMUNICATION 
 
     1. The bidder must give his current postal address and telephone number (landline & mobile) in which 

correspondence can be made. 
   2. In case any letter sent to the bidder is returned to this office undelivered in the address given by the 

bidder. The responsibility will lie with the bidder only. Follow up action will be started as deems fit 
afterwards. Receipt of any letter by the contractor from this office is the responsibility of the 
contractor. 

  3. It is the responsibility of the bidder to follow this office in every step of the tender/work to which he / 
she is concerned. In no case, the non-receipt of work order or any letter of correspondence will be 
entertained. 

vii)    EXECUTION OF WORK  
 
If L-1 bidder fails to start / complete the assigned work within the time period as mentioned in the 
work order, the L-2 bidder will be called for to carry out the work at the approved rate as for L-1 
bidder. Simultaneously, action will be taken against L-1 bidder. If the L-2 bidder fails to do the 
work, L-1 bidder of adjacent route will be offered the work at the same rate and agreement will be 
made with him. If he fails, L-2 bidder of the same route will be called for and action will be taken 
against this L-1 bidder. Likewise, other route bidders may be approached if necessity arises. In case 
there is no L-2 bidder for a particular route, the L-1 bidder of higher efficiency will be invited. Any 
route agreed with the contractor may be awarded in favour of L-2 party if necessity is felt by the 
authority (May be by part or full). If there is no L-2 bidder (or otherwise) for agreed route, any L-1 
/ L-2 bidder of other routes will be considered as felt by authority. 
 
viii) The successful tenderer shall have to deposit material security of amount as fixed by TDM, Keonjhar (which 

will be communicated to the bidders in writing after their tenders are accepted) The Material Security will be 
a non-interest bearing deposit, for any period what so ever. 

 
ix)  As soon as the tender is approved by the competent authority, the bid security (2.5 % of the cost of work) 

deposited by the successful bidder may be converted in to the part of Performance security deposit, if the bidder 
requests for such conversion, which will be held by BSNL till the completion of warranty period. Besides this 
converted part security deposit, 7.5% amount from each running and final bill shall be deducted and credited to 
the performance security amount of the contractor against the contract. 
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x) In no case, EMD will be converted to Material Security Deposit. 
 
xi) In each work order, the work order issuing authority shall specify the time allowed for completion of work 

consistent with the magnitude and urgency of work. The time allowed for carrying out the work is to be strictly 
observed by the contractor and shall be reckoned from seventh day from the date of issue of work order. 

 
xii) The cable laid shall be guaranteed for a period of ONE YEAR from the date of laying.  
 
xiii)  The time allowed for completion of the work as entered in the tender shall be strictly followed by the 

contractor and shall be deemed to be the most important aspect of the contract on the part of the contractor and 
shall be reckoned from seventh day from issue of   work   order   by   the department 

 
xiv) The TDM, Keonjhar reserves the right to cancel the contract and forfeit the security deposit (both 

material security and performance security) if the contractor fails to commence the work within 7 days 
after issue of the work order. 

 
xv) During excavation of trench utmost care is to be taken by the contractor so that the existing underground cables 

are not damaged or cut.  
 
 xvi) Register of accident – The contractor shall maintain a register of accident in such form as may be convenient at 

the work place. 
 
xvii) Validity period of the Bid is 180 days. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



T-58/OFC Construction work in Keonjhar Telecom. District. 

 4

 
 

TABLE OF CONTENTS 
 
 

SECTION QUALIFYING BID DOCUMENT 
 

I NOTICE INVITING TENDER 
 

II BID FORM 
 

III TENDERER’S PROFILE 
 

IV INSTRUCTION TO BIDDERS 
 

V 
GENERAL (COMMERCIAL) CONDITIONS OF THE 
CONTRACT 
 

VI SPECIAL CONDITIONS OF THE CONTRACT 
 

VII SCOPE OF WORK & JURISDICTION OF CONTRACT 
 

VIII OFC CONSTRUCTION SPECIFICATION  
 

IX MATERIAL SECURITY BOND FORM 
 

X AGREEMENT 
 

XI 
LETTER OF AUTHORISATION FOR ATTENDING BID 
OPENING 
 

XII 
LIST OF THE DOCUMENTS TO BE SUBMITTED ALONG 
WITH BID 
 

XIII RATE OF EMPTY CABLE DRUMS 
 

 FINANCIAL BID DOCUMENT 
 

XIV FINANCIAL BID 
 

 
 
 
 
 
 
 
 
 
 
 



T-58/OFC Construction work in Keonjhar Telecom. District. 

 5

 
SECTION – I 

 
 
 

 
 
 

BHARAT SANCHAR NIGAM LIMITED 
(A Government of India Enterprise) 

OFFICE OF THE TELECOM DISTRICT MANAGER, KEONJHAR 
 

NOTICE   INVITING  TENDER 
 

No.: T-58/09-10                                dated   23-03-2010        
 
       Properly sealed (with Wax /PVC Tape) Tenders are invited by the undersigned for and on behalf of BSNL from 
bonafied and experienced individuals/ agencies for OFC construction works under the jurisdiction of SDO (T), 
Joda/Keonjhar/Anandpur  and SDO (P) Keonjhar in Keonjhar Telecom. District. 

 
Details of OFC Construction Works in Keonjhar Telecom. District. 

 
List of the OFC routes of Telecom. District, Keonjhar for next Tender. 

 
Sl. No. 

 
Name of the Route 

 
Sub-Division 

  Approximated 
Distance 
( in Kms) 

 

Estimated  
Cost 
(in Rs.) 

 

EMD 
(in Rs.) 

 
1 Joda Exchange to Joda view via Old 

Mausima temple. 
SDOT, Joda 8 

1656000 41400 
2 Old Mausima Temple Joda to Joda bus 

stand. 
SDO (T), Joda 1 

207000 5175 
3 Joda Exchange to Joda East SDO (T), Joda 6 1242000 31050 
4 Joda bus stand BTS to Siva Temple Joda SDO (T), Joda 3.5 724500 18113 
5 Barbil Exchange to Bhola garage  SDO (T), Joda 6 1242000 31050 
6 OMC Barbil to  Harihar Temple SDO (T), Joda 2 414000 10350 
7 Bhola garage OFC route to Tata Hating  SDO (T), Joda 1 207000 5175 
8 Joda East BTS to Kalapahada SDO (T), Joda 5 1035000 25875 
9 Juruli Railway station to Jajanga spur 

route 
SDO (T), Joda 1 207000 

 
5175 

 
10 Patch work for restoration of Keonjhar 

Champua Route 
SDO (T), Joda 4 828000 

 
20700 

 
11 Champua-Joda ETR to spur route 

Champua (Ramla) 
SDO (T), Joda 0.5 103500 

 
2588 

 
12 Kalapahad to Serenda Chowk SDO (T), Joda 8 1656000 41400 
13 Tuduabahal – Basudevpur SDO (T), Joda 6 1242000 31050 
14 Panchapokharia – Champua SDO (T), Joda 6 1242000 31050 
15 Kiriburu Base Camp from Balani 

Kiriburu 
SDO (T), Joda 0.5 103500 

 
2588 

 
16 Thakurani – from Badabil Jindal Main 

Cable 
SDO (T), Joda 1 207000 

 
5175 

 
17 High Camp From Jajanga –Rungta Cable SDO (T), Joda 0.5 103500 2588 
18 OMDC Sisumandir from Barbil to Tata  

Hating spur route 
SDO (T), Joda 1.5 310500 

 
7763 
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19 ETR OFC spur route Kolimati SDO (T), 

Anandapur 
0.5 67275 

 
1682 

 
20 Gadama - Salinian SDO (T), 

Anandapur 
5 672750 

 
16819 

 
21 Anandapur Badadanda  From Anandpur 

Exchange  
SDO (T), 

Anandapur 
3 403650 

 
 

10091 
 
 

22 Odapada – Ramachandrapur SDO (T), 
Anandapur 

5 672750 
 

16819 
 

23 Kodapada – From Anandapur-
Dhakumunda 

SDO (T), 
Anandapur 

2 269100 
 

6728 
 

24 Naduan – Hatadihi SDO (T), 
Anandapur 

3 403650 
 

10091 
 

25 Kendua from Kesdurapal SDO (T), 
Anandapur 

8 1076400 
 

26910 
 

26 RSU Badahal to Magurgadia SDO (P), 
Keonjhar 

2.1 282555 
 

7064 
 

27 Badahal II – (IP site) on arrived (Mini 
link) 

SDO (P), 
Keonjhar 

1 134550 
 

3364 
 

28 RMC Chhak to Baniapat BTS SDO (P), 
Keonjhar 

1.2 161460 
 

4037 
 

29 Baniapat to Brahmanigaon SDO (P), 
Keonjhar 

2.2 
296010 7400 

30 Ranki  form Mandua SDO (P), 
Keonjhar 

3 403650 
 

10091 
 

31 Railway Station from RSU Badahal SDO (P), 
Keonjhar 

4 538200 
 

13455 
 

32 Keonjhar – Janghira OFC spur route - 
Pandapada 

SDO (T), 
Keonjhar 

7 
941850 23546 

33 Keonjhar – Palaspanga OFC spur route - 
Jhumpura 

SDO (T), 
Keonjhar 

0.5 
67275 1682 

34 ETR OFC spur route Gadadharapur SDO (T), 
Keonjhar 

0.5 
67275 1682 

35 ETR OFC spur route Childa SDO (T), 
Keonjhar 

0.5 
67275 1682 

36 Jhanghira – Benamunda (Patch work for 
restoration) 

SDO (T), 
Keonjhar 

7 
941850 23546 

37 Binjhabahal – From ETR spur route SDO (T), 
Keonjhar 

0.4 
53820 1346 

38 Akul – From Telkoi to Sirigida OFC spur 
route 

SDO (T), 
Keonjhar 

0.5 
67275 1682 

39 Machhagarh – Saharpada to Damahuda 
OFC spur route 

SDO (T), 
Keonjhar 

0.3 
40365 1009 

40 Chamunda – Jagamohanpur to Telkoi 
spur route 

SDO (T), 
Keonjhar 

0.5 
67275 1682 

41 Murusuan – Kendeiposhi  SDO (T), 
Keonjhar 

7 
941850 23546 

42 Raikala – From Jhumpura SDO (T), 
Keonjhar 

7 
941850 23546 

43 Santarapur -  From Dhinkikote SDO (T), 
Keonjhar 

6.2 
834210 20855 

44 Rajnagar – From Murusuan SDO (T), 
Keonjhar 

4.5 
605475 15137 

45 Danla – From Suakati- Banspal spur 
route 

SDO (T), 
Keonjhar 

0.4 
53820 1346 
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46 Kumundi – From Anara-Banspal  spur 
route 

SDO (T), 
Keonjhar 

0.2 
26910 673 

47 Katarabeda – From ETR Pipilia-
Dhenkikote 

SDO (T), 
Keonjhar 

0.5 
67275 1682 

48 Tangarpada – From Kendeiposi  SDO (T), 
Keonjhar 

8 
1076400 26910 

49 Digiposi – From Saharpada-Damahuda 
route  

SDO (T), 
Keonjhar 

0.5 
67275 1682 

50 Tobhasura – From Swampatna-Saharpada 
route 

SDO (T), 
Keonjhar 

0.5 
67275 1682 

 
 
Cost of tender Paper =  
            Rs. 520/- (where the tentative cost of tender is less than Rs. Five lakhs only) 
            Rs. 1040/- (where the tentative cost of tender is equal to or more   than Rs. Five lakhs 

only) 
(in the shape of a DD issued by any Nationalised Bank payable at Keonjhar in favour of A.O.  ( cash ) O/o the TDM, 
BSNL, Keonjhar) 
 
Last date of sale of tender paper:                    12-04-2010 (13:00 hrs)  
Last date of submission of tender paper:        13-04-2010 (13:00 hrs) 
Opening of tender                                13-04-2010 (16:00 hrs)       

 
 
Tender papers will be available from SDE (Plg.), O/o TDM, Keonjhar on submission of an application (by 

11.30 hrs) with cost of tender paper and attested copies of documents such as (1) PAN/ITCC, (2) Registration 
Certificate as a contractor, (3) Labour License issued by Labour Department (central), (4) Valid EPF number and (5) 
Experience Certificate : i)For routes <= 2 Km (having done any type of work in BSNL / Central Govt. / State Govt. / 
Corporate Sector)  issued by an officer not below the rank of a DE or an Executive Engineer. ii) > 2 Km (Work 
experience for OFC laying work in BSNL / Central Govt. / State Govt. / Corporate Sector)  issued by an officer not 
below the rank of a DGM or a Superintendent Engineer amounting minimum Rs.10,00,000/- in last 2 years. Original 
documents will  be asked for verification. One tenderer can apply for maximum of TEN(10) nos. of routes. 
 
 If any of the above date falls on any BSNL Holiday or any strike/bandh, the same date will be 
automatically shifted to next working day. Downloaded tender paper with all formalities completed (along with cost 
of tender paper, EMD, other documents, etc.) will also be received by courier / post. Tender paper to be reached in 
this office within due time is the responsibility of the bidder. 
 

 

                                                                                   Telecom. District Manager, Keonjhar. 
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SECTION-II 

BID FORM 
Tender No. ---------------------------------------------------------------------------------------------  

 
To, 
The TDM, BSNL,  
Telecom District, Keonjhar 
 
Dear Sir, 

Having examined the conditions of contract and specifications including addenda 

No……………………………………………………………………………the receipt of which is hereby duly 

acknowledged. We undersigned, offer to execute OFC Construction Works in Keonjhar TD in conformity with said 

drawings, conditions of contract and specifications as may be ascertained in accordance with the schedule of prices 

attached herewith and made part of the bid. 

We undertake, if our bid is accepted, we will execute the work in accordance with specifications, time 

limits and terms and conditions stipulated in the tender document. 

If our bid is accepted, we shall submit the securities as per the conditions mentioned in the contract. 

We agree to abide by this bid for a period of 180 days from the date fixed for bid opening (qualifying bid) 

and it shall be remain binding upon us and may be accepted at any time before the expiry of that period. 

Until a formal agreement is prepared and executed, the bid together with your written acceptance thereof in 

your notification of award shall constitute a binding contract between us. 

The TDM, Keonjhar reserves the right to modify the nature and measure of any penalty mentioned 
in the tender as deems fit if necessity arises ( due to delay in performance, sub standard work or 
otherwise) . 

 

Bid submitted by us is properly sealed and prepared so as to prevent any subsequent alteration and replacement. 

                                               Signature of the bidder / Authorized agent 

                                            Name of the bidder …………………………….. 
                                            Address …………………………………………….. 
                                                          …………………………………………….. 
                                                          ……………………………………………… 
                                                               
                                            Telephone No.      Landline (with code)………………………… 
                                                                        Mobile ……………………………. 
Witness ………………………………. 

Address ……………………………… 

Signature ……………………………. 
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SECTION – III 
TENDERER’ S PROFILE 

General 
 
 
 
1. Name of the tenderer /firm  

 

2. Name of the person submitting the tender whose photograph is affixed 

Shri / Smt  

 

(In case of proprietary /Partnership firms, the tender has to be signed by proprietor/partner only, as the case may be) 

 

3. Permanent address. ___________________________________________________________________ 

 

4. Present address. _______________________________________________________________________ 

 

 5.  Telephonic address 

                Landline (with code)……………………………………………………………….…….. 

                Mobile……………………………………….. FAX…………………………………………. 

 

6. Registration & incorporation particulars of the firm: 

 (Proprietorship/ Partnership/ Private Limited/ Public Limited) 

 (Please attach attested copies of documents of registration/incorporation of your firm with the competent authority 
as required by business law) 
 
 
 
7. Name of Proprietor/ Partner / Directors  

 

8. Bidder’s Contractor Certificate details: 

a)  Registration Number..____________________________________________ 

b) Issuing Authority ………………………………………………………………… 

c) Issued on …………………………………………………………….…………… 

d) Valid up to._______________________________________________________ 

(An attested copy of the certificate may please by enclosed) 
 

 
 
 
9.  Tenderer’s bank, its address and his current account number 

……………………………………………………………………………………………………………………… 

………………………………………………………………………………………………………………………… 

 

 
Passport size 

Photograph of the 
Tender / authorized 
Signatory holding 

Power of autonomy 
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10. Permanent Account Number,__________________________________________________  
 
 
11. Income tax circle …………………………………………………………… 
      (Please attach a copy of last income tax return) 
 
 
12. Infrastructural Capabilities  

 

a) Capacity of trenching per day (in meters)  

b)  Capacity of cable laying per day (in meters)  

c)   Capacity of pulling cable through duct per day (in meters)  

d)   Capacity of engaging mazdoors per day  

e)   Particulars of vehicles available with the tenderer . 

 
Type of vehicle (s) Registration No. 

  
  
  
  

  

f) Particulars of other machines possessed by the contractor, which can help in trenching, cable laying and cable 

pulling.  

13. Details of Technical & Supervisory staff: 

 

 

 

 

 

 

I / We hereby declare that the information furnished above is true and correct. 

 
Place : 

Date  : 

 

 

 

Signature of tenderer/Authorised signatory     

            Name of the tenderer …………………………………………………. 

                          Address  ………………………………………………………………….. 
                                         …………………………………………………………………… 
                                         ……………………………………………………………………. 
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SECTION – IV 

INSTRUCTION TO BIDDERS 
 

A. INTRODUCTION 
 
1.  DEFINITIONS   : 
 
a) BSNL            :  BSNL means Bharat Sanchar Nigam Limited  

(A Government of India Enterprise) 
b)         Department : The department means the Department of Telecommunications /  

Department of Telecom Services or any other Department under the Ministry of 
Communications, which invites the tenders on behalf of the President of India. All 
references of : 
Department Chief GM / Principal GM /GM/ TDM / Deputy GM / Area Manager / 
Director Divisional Engineer / Sub Divisional Engineer / Junior Telecom Officer Chief 
Accounts Officer / Accounts Officer / Assistant Accounts Officer / Junior Telecom 
Officer Including other officers in the department, whatever designation assigned to them 
from time to time, who may be the In-charge of direction, supervision, testing, 
acceptance and maintenance including their successor(s) in the office appearing in 
various clauses shall be taken to mean the Department of Telecommunications under the 
Ministry of Communications, Government of India. 

c) The Head of the TD : Means The TDM, BSNL, Keonjhar and his successors. 
d) The jurisdiction of the Head of the TD: Means the jurisdiction of the TDM BSNL, Keonjhar.  

     
e) Representative of the head of the TD : Means Representative of TDM, BSNL, Keonjhar  

(Officer and staff for the time being deputed by the TDM 
Telecom for inspecting or supervising the work or testing etc). 

f) Engineer-In-Charge : The Engineer - In-Charge means the Engineering Officer nominated by TDM, 
Keonjhar to supervise the work, under the contract. (Minimum Divisional Engineer level Officer). 

g) Site Engineer : Site Engineer shall mean an SDE/SDO of the BSNL who may be placed by the TDM, 
BSNL, Keonjhar, as in-charge of the work at site at any particular period of time. 

h) A/T Unit : A/T unit shall either form circle office or T&D circle. 
i) Contract : The term contract means the document forming the tender and acceptance thereof and the formal 

agreement executed between the competent authority on behalf of the BSNL and the contractor, together 
with the documents referred to therein including these conditions, the specifications, designs, drawings and 
instructions issued from time to time, by the engineer in-charge and all these documents taken together 
shall be deemed to form one contract and shall be complementary to one another. In the contract, the 
following expressions shall, unless the context otherwise requires, have the meanings, hereby respectively 
assigned to them. The expression works or work shall unless there be something either in the subject or 
context repugnant to such construction, be construed and taken to mean the works by or by virtue of the 
contract contracted to be executed whether temporary or permanent and whether original, altered, 
substituted or additional. 

j) Contractor : The contractor shall mean, the individual, firm or company registered with appropriate 
authority in accordance with procedure for contractor, whether incorporated or not, undertaking the works 
and shall include the legal personal representative of such individual or the persons composing such firm or 
company, or the successors of such firm or company and the permitted assignees of such individual, firm or 
company.  

 
k) Work : The expression “Works” shall unless there be something either in the subject or context repugnant 

to such construction be construct and taken to mean the works by or by virtue of the contract contracted to 
be executed whether temporary or permanent and whether original altered, substituted or additional. 

l) Schedule(s) : Schedule(s) referred to in these conditions shall mean the relevant schedule(s) or the standard 
schedule of rates mentioned in the document.  

m) Site : The site shall mean the land / or other places on, into or through which work is to be executed under 
the contract or any adjacent land, path or street through which, the work is to be executed under the 
contract or any adjacent land, path, or street which may be allotted or used for the purpose of carrying our 
the contract.  
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n) Normal time or stipulated time: Normal time or stipulated time means time specified in the work order to 

complete the work. 
o) Extension of time : Extension of time means the time granted by the BSNL to complete the work beyond 

the normal time or stipulated time. 
p) Date of commencement of work : Date of commencement of work means the date of actual commencement 

of work or 7th day from the date of issue of work order, whichever is earlier. 
q) Due date of completion : Due date of completion shall be the date by which the work shall be completed at 

site including clearance of site. 
r) Duration of work completion of work : The duration of completion of work or completion time shall be 

time specified in the work order plus extension of time granted, if any.  
s) Excepted risk : Excepted risk are risks due to war (whether declared or not), invasion, act of foreign 

enemies, hostilities, civil war, rebellion, revolution, insurrection, military or usurped power, any act of 
BSNL damages from aircraft, other causes over which, the contractor has no control and the same having 
been accepted as such by the Accepting Authority or causes solely due to use or occupation by the BSNL 
of the part of the work, in respect of which a certificate of completion has been issued. 

 
2.  ELIGIBILITY OF BIDDERS  
 

The invitation of bid is open to contractors as per their eligibility mentioned in the NIT of this tender 
document. 
 

3.  BID DOCUMENTS  
 

3.1  The construction work to be carried out, goods required, bidding procedures and contract terms are 
prescribed in the Bid documents. The bid documents include 
3.1.1  Qualifying Bid: 
3.1.1.1  Notice Inviting Tender 
3.1.1.2  Bid Form 
3.1.1.3  Tenderer’s profile 
3.1.1.4  Instructions to Bidders 
3.1.1.5  General (commercial) conditions of the contract. 
3.1.1.6  Special conditions of contract 
3.1.1.7  Scope of work and jurisdiction of the contract 
3.1.1.8  OFC construction specifications 
3.1.1.9  Material security bond form 
3.1.1.10 Agreement (Sample) 
3.1.1.11 Letter of Authorization for attending bid opening 
3.1.1.12 List of documents to be submitted along with the qualifying bid. 
3.1.1.13 Rates of empty cable drums 
3.1.2  Financial Bid  
 

3.2  The bidder is expected to examine all instructions, forms, terms and   specification in the bid 
document. Failure to furnish all information required as per the bid documents or submission of 
bids not substantially responsive to the bid documents in every respect will be at the bidder’s risk 
and shall result in rejection of bid. 

4.  QUERIES ON BID DOCUMENTS 
A prospective bidder, requiring any clarification of the bid documents shall notify the BSNL in 
writing or by fax or cable at the BSNL’s mailing address indicated in the invitation for Bid. The 
BSNL shall respond in writing to any request for clarification of the Bid documents, which it 
receives not later than 7 days prior to the date for the opening of the bids. Copies of the query 
(without identifying the source) and the clarifications by the BSNL shall be sent to all the 
prospective bidders who have purchased the bid documents and all such clarifications issued by 
the BSNL will form part of the bid document. 

5. AMENDMENT OF BID DOCUMENTS  
5.1  At any time, prior to the date for submission of bids, the BSNL may, for any reason whether suo-

moto or in response to a clarification requested by a prospective bidder, modify the bid documents 
by amendments. 
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5.2  The amendments shall be notified in writing or by telex or FAX to all prospective bidders on the 

address intimated at the time of purchase of bid document from the BSNL and these amendments 
will be binding on them. 

5.3  In order to afford prospective bidders reasonable time to take the amendments into account in 
preparing their bids, the BSNL may, at its discretion, extend the deadline for the 
submission/opening of bids suitably. 

 
B) PREPARATION OF BIDS 
  
6.  COST OF BIDDING  

The bidder shall bear all costs associated with the preparation and submission of the bid. The BSNL, will in 
no case, be responsible or liable for these costs, regardless of the conduct or outcome of the bidding 
process. 
 

7. DOCUMENTS ESTABLISHING BIDDER’S ELIGIBILITY AND QUALIFICATIONS  
      (i) Cost of Tender paper & Bid Security (EMD), 

(Ii) Tender document(s) in original duly filled in and signed by tenderer or its authorized representative 
along with seal on each page. All corrections and over-writing must be initialed with date by the tenderer or 
the authorized representative. (Seal is optional for individual bidder) 
(iii) The bidder shall furnish as part of its bid documents establishing the bidder’s eligibility, the following 
documents: 
(1) PAN/ITCC, (2) Registration Certificate as a contractor, (3) Labour License issued by Labour 
Department (central), (4) Valid EPF number and (5) Experience Certificate : i)For routes <= 2 Km (having 
done any type of work in BSNL / Central Govt. / State Govt. / Corporate Sector)  issued by an officer not 
below the rank of a DE or an Executive Engineer. ii) > 3 Km (Work experience for OFC laying work in 
BSNL / Central Govt. / State Govt. / Corporate Sector)  issued by an officer not below the rank of a DE or 
an Executive Engineer amounting minimum Rs.5,00,000/-.  (6) Original Power of Attorney in case person 
other than the bidder has signed the agreement, (7) The registration of firm, authenticated copy of 
partnership deed in cases of partnership firm,(8) Letter of Authorisation to attend the opening of the tender, 
(9) Declaration regarding no relative of the bidder working in BSNL Original documents may be asked for 
verification 
   
Material Security, Performance Security, Bank Solvency Certificate, and List of qualified personnel to be 
deployed by the bidder for the work are to be submitted at the time of making agreement. (Details have 
been given in Section XII) 
 

8.  BID SECURITY (Earnest Money Deposit) 
 

8.1 The bidder shall furnish as part of its bid, a bid security (EMD) (as mentioned in NIT, applicable 
for respective section individually being applied for). No interest shall be paid by the BSNL on the 
bid security for any period what so ever. 

8.2  The bid security is required to protect the BSNL against the risk of bidder’s conduct, which 
would warrant the security’s forfeiture. 

8.3  Bid security shall be paid in the form of BC/DD issued by a schedule bank, drawn in favour of 
Accounts Officer (Cash), BSNL, O/o TDM Keonjhar payable at Keonjhar 

8.4  A bid not secured in accordance with para 8.1 & 8.3 shall be rejected by the BSNL as non-
responsive. 

8.5  The bid security of the unsuccessful bidder will be refunded as promptly as possible. 
8.6  The successful bidder’s bid security may be converted to a part of performance security deposit if 

the bidder requests for such conversion 
8.7 The bid security shall be forfeited  
  

8.7.1 If a bidder withdraws his bid during the period of bid validity specified in the bid 
document or 

8.7.2 If the bidder make any modifications in the terms and conditions of the tender before 
acceptance of the tender, which are not acceptable to the BSNL or 
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8.7.3 In case of successful bidder, if the bidder fails  

(i)  to sign the agreement in accordance with clause 25, or 
(ii) to furnish Material Security in accordance with clause 24. 

 
9.  BID PRICES  
 

9.1  The bidder shall give the total composite price inclusive of all levies and taxes, packing, 
forwarding, freight and insurance in case of materials to be supplied and inclusive of all taxes and 
levies in case of works to be executed. The contractor shall be responsible for transporting the 
materials, to be supplied by the BSNL (At the sub-divisional store) or otherwise to execute the 
work under the contract, to site at his/their own cost. The costs of transportation are subsumed in 
the standard schedule rates and therefore no separate charges are payable on this account. The 
offer shall be firm in India Rupee. 

 
9.2 Prices shall be quoted by the bidder as per financial bid. Prices quoted at any other place shall not 

be considered. 
 
9.3  The price quoted by the bidder shall remain fixed during the entire period of contact and shall not 

be subject to variation on any account. A bid submitted with an adjustable price quotation will be 
treated as non-responsive and rejected. 

9.4 Discount, if any, offered by the bidders shall not be considered unless they are specifically 
indicated on the schedule of rates (Financial bid. Bidders desiring to offer discount shall therefore 
modify their offers suitably while quoting and shall quote clearly net price taking all such factors 
like Discount, free supply etc. into account. 

10. PERIOD OF VALIDITY OF BIDS  
 

10.1 Bid shall remain valid for 180 days from date of opening of the bid (Qualifying bid). A bid valid 
for a shorter period shall be rejected by the BSNL as non-responsive. 

 
11.  SIGNING OF BID  
 

11.1  The bidder shall submit, as part of his bid, the bid documents (in original) duly signed on 
each and every page, establishing the conformity of his bid to the bid document of all the 
works to be executed by the bidder under the contract. (Note: The tenderer is advised to 
keep a photocopy (at his own cost) of the bid documents for his own reference). 

 
11.2  The bid shall contain no inter-lineation, erasures, or overwriting except as necessary to correct 

errors made by the bidder in which case such corrections shall be signed with date by the person or 
persons signing the bid. 

 
C) SUBMISSION OF BIDS 
 
12.  METHOD OF PREPARATION OF BID  

 
12.1 Bid for each tender should be submitted in three envelopes placed inside a main cover. These 

envelopes should contain the following – 
 

ENVELOPE MARKED ON THE COVER CONTENTS OF ENVELOPE 

First Bid Security Containing Bid security as per clause 8  

Second Qualifying Bid Containing documents as per clause 7 except bid 
security. 

Third Financial Bid Rates duly quoted by the tenderer in the 
prescribed format. 
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On all these envelopes the name of the firm and whether “Bid Security” OR “Qualifying” OR 
“Financial” bid must be clearly mentioned and should be properly sealed (with sealing 
wax/packing PVC tape). These envelopes are to be placed inside an outer envelope and properly 
sealed (with sealing wax/packing PVC tape). The tenders, which are not submitted in above, 
mentioned manner should be summarily rejected.  
 

All envelopes (3 inner & one outer) must be properly sealed and super scribed 
 

12.3  The tenderer will be bound by all terms, conditions and specifications as detailed in the tender 
document. 

 
12.4  Any tender with conditions other than those specified in the tender document is liable to be 

summarily rejected. No modification by the contractor in any of the conditions will be permitted 
after the tender is opened. 

 
13. SUBMISSION OF BIDS  
 

13.1  Tenders should be dropped in person in the tender box placed in the office of Divisional Engineer 
(P&A), O/o TDM, BSNL, Keonjhar or received by post / courier before the closing (date & time) 
of tender, as mentioned in NIT. It is the sole responsibility of the tenderer that he should ensure 
timely submission of tender. The slit of tender box will be sealed immediately after the specified 
time for receipt of tender. Any tender presented in person after the sealing of box will not be 
received by TDM, Keonjhar or by any of the subordinates or will not be allowed to be deposited in 
the tender box. 

13.2  Postponement of Tender opening: Whenever it is considered necessary to postpone the opening of 
tenders, quick decision must be taken and communicated to the tenderers who have purchased the 
tender documents and shall be at least one day before the original date of opening. The reason for 
postponing the tender shall be recorded in writing. Such notice of extension of date of opening 
shall also be put-up on the notice board.  If the date of opening of bid is declared as holiday, the 
bids will be opened on the next working day at the same time and venue. 

13.3  The BSNL if subsequently declares date fixed for opening of bids as holiday, the revised schedule 
will be notified. However, in absence of such notification, the bids will be opened on next working 
day, time and venue remaining unaltered. 

 
14.  LATE BIDS  
 

14.1  Tenders will not be received after the specified time of closing of the tender and the same shall be 
rejected and returned to the bidder 

 
15.  MODIFICATIONS AND WITHDRAWL OF BIDS  

15.1  The bidder may modify or withdraw his bid after submission and before opening, provided that 
the intimation is deposited by the bidder in a properly sealed envelope (with wax/packing PVC 
tape) in the tender box, before the scheduled time & date for closing of tender. 

15.2  No bid shall be modified subsequent to the deadline for submission of bids. 
 

D)  BID OPENING AND EVALUATION  
 
16.  OPENING OF BIDS BY THE BSNL  

16.1  BSNL shall open the bids in the presence of bidders or his authorized representatives who choose 
to attend on due date at time. The bidder’s representative, who is present, shall sign an attendance 
register. The bidder shall submit authority letter to this effect before they are allowed to participate 
in the bid opening (A format is given in Section XI). 

16.2.1  A maximum of two (2) representatives for any bidder shall be authorized and permitted to attend 
the bid opening. 

16.3  The bid shall be opened in the following manner: 
16.3.1  The bid opening committee shall count the number of bids and assign serial numbers to the bids. 

e.g., if 10 tenders have been received, the bids shall be numbered as 1 of 10, 2 of 10 etc. All the 
members shall initial on the outer envelopes of all the bids with date. 
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16.3.2 The envelope containing the tender offer and not properly sealed, as required vide Para 16.3.1 

shall not be opened and shall be rejected outright. Closing the cover by gum will not be treated as 
sealed cover. The reason for not opening such tender offer shall be recorded on the face of the 
envelope and all the members of bid opening committee shall initial with date. 

16.3.3  First the outer envelope containing the three envelopes be opened. The bid opening committee 
shall initial on all three envelopes with date. 

16.3.4  Among these three envelopes, the envelope marked “BID SECURITY” shall be opened first and 
examined. 

16.3.5  (The bidders who have submitted proper bid security as per tender document, their “Qualifying 
Bid” shall be opened and papers/documents submitted by the bidder shall be examined and 
recorded by the TOC). After opening the qualifying bid, all the documents contained therein shall 
be serially numbered and signed by the bid opening committee members. 

16.3.6  (After recording of the “Qualifying Bid” the TOC will place all the financial bids submitted by the 
bidder in all envelope and will seal it with a wax for keeping in safe custody). 

16.4  The financial bid shall be opened in the following manner: 
16.4.1  (The envelope marked “Financial Bid” will be opened only for qualified tenders in “Qualifying 

Bid”). 
16.4.2 The date and time of opening of Financial Bid shall be conveyed to all the bidders who have 

qualified in qualifying bid and their representative shall be allowed to attend the financial bid 
opening. 

16.4.3 After opening the financial bid, the bidder’s name, bid prices, modifications, bid withdrawals and 
such other details as the BSNL, at its discretion, may consider appropriate, will be announced at 
the opening. 

16.4.4 In case there is discrepancy in figures and words in the quote, the same shall be announced in the 
bid opening, but the quote in words shall prevail. 

 
17. CLARIFICATION OF BIDS BY THE BSNL 

To assist in examination, evaluation and comparison of bids, the BSNL may at its discretion ask the bidder 
for clarification of its bid. The request for its clarification and its response shall be in writing. However, no 
post bid clarification at the initiative of the bidder shall be entertained. 
 

18.  PRELIMINARY EVALUATION  
18.1 BSNL shall evaluate the bids to determine whether they are complete, whether any-computational 

errors have been made, whether required sureties have been furnished, whether the documents 
have been properly signed and whether the bids are generally in order. 

18.2  If there is discrepancy between words and figures, the amount in words shall prevail. If the 
contractor does not accept the correction of errors, his bid shall be rejected. 

18.3  Prior to the detailed evaluation, pursuant to clause 22, the BSNL will determine the substantial 
responsiveness of each bid to the bid document. For purpose of these clauses a substantially 
responsive bid is one, which conforms to all the terms and conditions of the bid documents 
without deviations. BSNL’s determination of bid’s responsiveness is to be based on the contents 
of the bid itself without recourse to extrinsic evidence. 

18.4  A bid, determined as substantially non-responsive will be rejected by the BSNL and shall not 
subsequent to the bid opening be made responsive by the bidder by correction of the non-
conformity. 

18.5  BSNL may waive any minor infirmity or non-conformity or irregularity in a bid, which does not 
constitute a material deviation, provided such waiver, does not prejudice or affect the relative 
ranking of the bidder. 

 
19.  EVALUATIONS AND COMPARISION OF SUBSTANTIALLY RESPONSIVE BIDS 
  

19.1 BSNL shall evaluate in detail and compare the bids previously determined to be substantially 
responsive pursuant to clause 18. The evaluation and comparison of responsive bids shall be done on 
the basis of lowest bidder based on rates quoted in financial bid in total cost of all items added 
together.  

19.2 The bidders may be asked to submit relevant documents in support of their technical capability and 
financial stability to carry out the work 

19.3 The bidders may be asked to show the original documents during evaluation of the tender. 
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20.  CONTACTING THE BSNL  

20.1 Subject to clause 17 no bidder shall try to influence the BSNL on any matter relating to its bid, 
from the time of bid opening till the time the contract is awarded. 

20.2  Any effort, by the bidder to modify his bid or influence the BSNL in the BSNL’s bid evaluation, 
bid comparison or the contract award decisions shall result in the rejection of the bid. 

 
21.  AWARD OF CONTRACT 

21.1 BSNL shall consider award of contract only to those eligible bidders whose offers have been 
found technically, commercially and financially acceptable. The work may be awarded to more 
than one contractor ( maximum two) in a particular route as per requirement. The work will 
be awarded in the ratio of ( L-1:L-2 ) 70:30. This proportion may vary as per the actual 
requirement or up to the satisfaction of the authority. 

 
21.2  The work against the tender is for one year’s requirement and the terms and conditions of this 

tender shall be operative for a period of one year from the date of signing of agreement between 
the BSNL and the contractor. The tender may be extended for another one year depending upon 
the quality of service rendered by the contractors or otherwise. 

 
22.  BSNL’S RIGHT TO VARY QUANTUM OF WORK  
 

22.1 BSNL at the time of award of work under the contract, reserves the right to decrease or increase 
the work by as per requirement of the total quantum of work specified in the schedule of 
requirements without any change in the rates or other terms and conditions. 

22.2 The estimated cost of work is as mentioned in the Notice Inviting Tender which has been worked 
out based on standard schedule rates mentioned in this tender document. The actual value of work 
may vary based on the actual requirement but generally being limited to +/- 50% of the indicated 
value. 

22.3 In exceptional situation where the requirement is of an emergent nature and it is necessary for 
continuation of works, the TDM, Keonjhar reserves the right to increase up to 60% of the quantum 
of works specified in the schedule of requirement contained in the running tender /contract within 
a period of 12months from the earliest date of acceptance of tender at the same rate with the 
existing approved contractor with the same terms and conditions specified in the tender. 
 

23.  BSNL’S RIGHT TO ACCEPT ANY BID AND TO REJECT ANY OR ALL BIDS  
BSNL reserves the right to accept or reject any bid and to annul the bidding process and reject all 

bids, at any time prior to award of contract without assigning any reason what-so-ever and without thereby 
incurring any liability to the affected bidder or bidders on the grounds for the BSNL’s action. 

 
24. ISSUE OF LETTER OF INTENT  
 

24.1  The issue of letter of intent shall constitute the intention of the BSNL to enter into the contract 
with the bidder. Letter of intent will be issued as offer to the successful bidder. 

24.2  The bidder shall within 7 days of issue of letter of intent, give its acceptance along with 
material security in conformity with clause 5.(1) section-V, provided with the bid documents. 

 
25.  SIGNING OF AGREEMENT  

25.1  The signing of agreement shall constitute the award of contract on the bidder. The agreement 
with the successful bidder shall be signed by the BSNL within a week of submission of 
material security in the form of Bank Guarantee issued by a scheduled bank valid for a 
period six months more than the contract period as per clause 

25.2  As soon as the tender is approved by the competent authority, the bid security deposited by the 
successful bidder shall be compulsorily converted in to the part of Performance security deposit, 
which will be held by BSNL till the completion of warranty period. Besides this converted part 
security deposit, 7.5% amount from each running and final bill shall be deducted and credited to 
the performance security amount of the contractor against the contract. 
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26.  ANNULMENT OF AWARD 

Failure of the successful bidder to comply with the requirement of clause 24 & 25 shall constitute 
sufficient ground for the annulment of the award and forfeiture of the bid security, in which event; the 
BSNL may make the award to any other bidder at the discretion of the BSNL or call for new bids. 

 
27.  COMMUNICATION 
 
1. The bidder must give his current postal address and telephone number (landline & 
mobile) in which correspondence can be made. 
2. In case any letter sent to the bidder is returned to this office undelivered in the address 
given by the bidder. The responsibility will lie with the bidder only. Follow up action will 
be started as deems fit afterwards. 
3. It is the responsibility of the bidder to follow this office in every step of the tender/work 
to which he / she is concerned. In no case, the non-receipt of work order or any letter of 
correspondence will be entertained. Receipt of any letter by the contractor from this office 
is the responsibility of the contractor. 
 
28.  EXECUTION OF WORK  
 
(i) The work may be awarded to more than one contractor ( maximum two) if exigency  arises. The work will 
be awarded in the ratio of ( L-1:L-2 ) 70:30. This proportion may vary as per the actual requirement or up to 
the satisfaction of the authority. 
(ii)  If L-1 bidder fails to start / complete the assigned work within the time period as 
mentioned in the work order, the L-2 bidder will be called for to carry out the work at the 
approved rate as for L-1 bidder. Simultaneously, action will be taken against L-1 bidder. If 
the L-2 bidder fails to do the work, L-1 bidder of adjacent zone will be offered the work at 
the same rate and agreement will be made with him. If he fails, L-2 bidder of the same zone 
will be called for and action will be taken against this L-1 bidder. Likewise, other zone 
bidders may be approached if necessity arises. If an L-2 bidder does not exist for a 
particular route, the L-1 bidder of higher efficiency will be invited. Any route agreed with the 
contractor may be awarded in favour of L-2 party if necessity is felt by the authority (May be by 
part or full). If there is no L-2 bidder (or otherwise) for agreed route, any L-1 / L-2 bidder of other 
routes will be considered as felt by authority. 
 
(iii) The TDM, Keonjhar reserves the right to cancel the contract and forfeit the security 

deposit (both material security and performance security) if the contractor fails to 
commence the work within 7 days after issue of the work order. If the contractor fails 
to complete the work as specified in the work order, the ongoing job by the contractor 
will be stopped and the rest of the job will be awarded as per (ii) above. At the same 
time, the action as deemed fit will be initiated against the irresponsible contractor.  
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SECTION – V 

GENERAL (COMMERCIAL) CONDITIONS OF THE CONTRACT 
 

The TDM, Keonjhar reserves the right to modify the nature and measure of any penalty mentioned 
in the tender as deems fit if necessity arises ( due to delay in performance, sub standard work or 
otherwise) .  

 
1.  APPLICATION  

The general conditions shall apply in the contracts made by the BSNL for execution of the work of up-
gradation & rehabilitation of external plant in Keonjhar Telecom. District.  
 

2.  STANDARDS  
The works to be executed under the contract shall conform to the standards prescribed in the U/G cable 
construction practices. 
 

3.  PRICES  
 

3.1 Prices charged by the contractor for the works performed under the contract  
 shall not be higher from the prices quoted by the contractor in his bid. 

3.2  Price once fixed will remain valid for the period of contract. Increase and decrease of taxes/duties 
will not affect the price during the period. 

 
4.  SUBCONTRACTS  

The contractor shall not assign sub contract or subject the whole or any part of the works covered by 
the contract, under any circumstances. 

 
5.  SECURITY   (No interest will be paid to the contractor on the security deposit.) 

(i) Material Security 
 

a. The successful tender shall have to deposit material security of 
amount as fixed by TDM, Keonjhar (which will be communicated to the bidders in 
writing after their tenders are accepted) The Material Security will be a non-interest 
bearing deposit, for any period what so ever. 

b. The contractor at any point of time will not be issued stores costing 
more than material security. If due to any reason more stores have to be 
issued to the contractor, then the material security will be suitably increased as per 
direction of approving authority. 

        c.      The proceeds of the material security shall be payable to the Keonjhar Telecom.  District as 
compensation for any loss resulting from the contract's failure tohandle properly the 
material issued to him under the contract. 

d. The Material security shall be released / refunded after last final bill of the work under 
contract or final settlement of material account whichever is later on 
production of "no dues certificate" from concerned field officer. 

           (ii)       PERFORMANCE SECURITY 
     a. As soon as the tender is approved by the competent authority, the bidder has to submit 10% 

of the tender cost as Performance Security in the form of Bank Guarantee. After this deposit 
is done the EMD will be sent back to the bidder. 
The EMD deposited by the successful bidder may be   converted in to the part of 
Performance security deposit if the bidder requests for such conversion. Besides this 
converted part security deposit, 7.5% amount from each running and final bill shall be 
deducted and credited to the performance security amount of the contractor against the 
contract. 
 

 b. The proceeds of the performance security shall be payable to the Keonjhar TD as 
compensation for any loss resulting from the contractor’s failure to complete its obligations under 
the contract. 
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 c. The performance security deposit shall be refunded after expiry of 

warranty period of last work executed provided there are no recoveries 
to be made arising out of poor quality of work, incomplete work and/or 
violation of any terms and conditions of the contract as stipulated in the 
bid document.  

 
6. ISSUE OF WORK ORDERS AND TIME LIMIT  
6.1 The work order shall be issued so as to include all items of works. The 

contractor shall organize the work in such a way so as to deliver meaningful 
output of requisite quality within shortest possible time. The work order for 
main works will be issued first and a different work order for other related 
work will be issued separately. The work shall be taken up in such a way that 
whole work is completed in a shortest possible time. 

6.2 The work orders shall be issued by the field officer of concerned area after examining the technical 
and planning details of the works to be executed. The work order shall be given strictly under the provision 
available in the sanctioned detail estimate. Once the approved tenderer receives work order worth 80% of 
total cost of agreement, the same shall be intimated to planning section by approved tenderer immediately. 

6.3 If due to any reason partial work order is to be issued then the same shall be 
issued with the approval of an officer not below the rank of a DGM. 

6.4 The Sub Divisional Engineer shall mention the time limit to execute the work order 
after seeing the quantum of work and store availability position. 

6.5 The TDM, Keonjhar reserves the right to cancel or modify the scope of work stipulated to be carried out 
against the work order in the event of change of plan necessitated on account of technical reasons or in 
the opinion of work order issuing authority or the SSA Head, the contractor is not executing the work at 
the required pace. 

 
7. EXTENSION OF THE TIME LIMIT  

7.1  General 
7.1.1 In each work order, the work order issuing authority shall specify the time allowed for 

completion of work consistent with the magnitude and urgency of work. The time allowed 
for carrying out the work is to be strictly observed by the contractor and shall be reckoned 
from seventh day from the date of issue of work order. 

7.1.2 In as much as “the time being deemed to be the essence of contract” throughout the stipulated 
period of contract, the work is to be proceeded with all the diligence on the part of the contractor. 

7.2  Application for extension of the Time and Sanction of Extension of Time (EOT)  
 
7.2.1  There may be some hindrances, other than covered under force majeure, while execution of work 

and in such cases the contractor shall apply in writing in the prescribed form (Part-A) to the 
engineer-In-charge for extension time (EOT), on account of which he desires such extension 
within three days of occurrence of hindrance. The Engineer-In-charge shall forward the request to 
the competent authority (an Officer of the rank of JAG level in-charge of cable construction work) 
with his detailed report and photocopy of the hindrance register, in the prescribed form (Part-B) 
within three days of receipt of request from the contractor. 

 
7.2.1.1  The application contains the ground(s), which hindered the contractor in execution of work. 
7.2.1.2  The engineer in-charge is of the opinion that the grounds shown for extension of time are 

reasonable. 
7.2.2  The competent authority shall consider the request keeping all the facts and circumstances in view 

and shall grant extension of time, if in his opinion, there are reasonable and sufficient grounds for 
granting such extension and the reasons for delay are not ascribable to the contractor. 

7.2.3  The competent authority may also grant extension of time for completion of work in cases where 
reasons for delay are ascribable to the contractor, but such extension of time shall be with LD 
charges as per clause dealing with penalty for delays in execution of works. The extension of time 
with LD charges shall be issued under the signature of JAG level Telecom Officer competent to 
grant the extension of time. 

7.2.4  The competent authority shall grant EOT with time period for completion of work expressly 
mentioned. The sanction of the competent authority of EOT shall be issued under the signature of 
the Engineer In-charge. 



T-58/OFC Construction work in Keonjhar Telecom. District. 

 21

 
7.2.5  If the competent authority is of the opinion that the grounds shown by the contractor are not 

reasonable and sufficient and declines to grant the extension of time, the contractor cannot 
challenge the soundness of the opinion by reference to arbitration. The decision of the competent 
authority on period of extension of time or refusal for extension of time shall be final and binding 
on the contractor. 

 
7.3  Grant of extension of time without application: 
7.3.1  There are, at times, practical difficulties the non availability of materials, delay in 

providing permissions/right of way etc. reasons for which are ascribable to the 
BSNL. In such cases, the Engineer In-charge with the approval of competent 
authority to sanction EOT, may issue extension of time suo-moto without waiting 
for contractor to make an application for EOT. Entry of hindrances shall be made 
in the hindrance register. The BSNL will however, not be liable to the contractor 
for any losses or damages, costs, charges or expenses that the contractor may in 
any way sustain/suffer due to delay in making the above available. 

 
8. MEASUREMENT, INSPECTION, TESTING AND ACCEPTANCE TESTING  
8.1 MEASUREMENT  
8.1.1 The measurement books are to be maintained by the officer-in-charge of the work or his 

immediate engineering subordinate not below the rank of Junior Telecom Officer. The 
entry shall be made in ink. No entry shall be erased. If a mistake is made, it should be 
corrected by crossing out the incorrect words or figures and inserting the corrections, the 
corrections thus made shall be initialed & dated by the officer concerned. 

8.1.2 Responsibility of taking and recording measurements: The measurement of various items 
of work shall be taken and recorded in the measurement book issued with each work 
order. The measurement shall be taken and recorded by an officer not below the rank of 
Junior Telecom Officer, supervising the work. The Junior Telecom Officer/Sub 
Divisional Engineer, directly responsible for supervision of work, shall be responsible for 
accuracy of 100% of measurements. The Sub Divisional Engineer where Junior Telecom 
Officer, is supervising officer shall be responsible for conducting test check of 50% of 
measurements. The Divisional Engineer shall be responsible for conducting test check of 
10% of measurements. 

8.1.3 Method of recording of nomenclature of items : Complete nomenclature of items, as 
given in the agreement need not be reproduced in the measurement book for recording 
the measurements but corresponding Item Code as provided, shall be used. 

8.1.4 Method of Measurements  : The measurements of the work shall be done for activity 
wise as and when the item of work is ready for measurement. The methods of 
measurement of various items are enumerated as under : 
§ Measurement of depth of trenches 

The cable routes of one work order shall be divided into a number of segments each of maximum 200 
meters length bounded by identifiable landmarks at both the ends of the segments. If landmarks are not 
available, length of segment may be maintained at 200 meters. The measurement of depth shall be recorded 
at each point of measurement (POM) in the measurement book in meters in the multiples of 5 cms. For 
example 97 cms will recorded as 95 cms And 103 cms as 105 cms. The points of measurements shall be at 
a distance of 10 meters starting from 0 (Zero) Meter. For example, if the length of segment is 75 meters, the 
POMs shall be at 0M, 10M, 20 M, 30 M, 40 M, 50 M, 60 M , 70 M. The last POM shall be at 75th M to be 
recorded against Residual POM. 

The efforts required to excavate trenches is not proportionate especially with reference to depth. 
Therefore, normally the workers tend to dig shallow trenches. As standard depth of the trench is important 
for future life and protection of cables, this tendency has to be discouraged. In order to encourage the 
contractor to achieve best possible depth in the face of site constraints, the following scale of payment shall  
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be applied for digging trenches of lesser depths, subject to condition that relaxation has been granted 

by the competent authority for lesser depths. 
Depth between Reduction in rate 

165 Cms. to ≥150 Cms. 5% 
<150 Cms. to  ≥ 130 Cms. 12.5 % of approved rates. 
<130 Cms. to ≥ 100 Cms. 25% of approved rates 
Below 100 Cms. 40% of approved rates. 

§ Measurement of Lengths and profiles of strata and protection 
The measurements of length of trenches are on running meter basis, irrespective of type of soil encountered 
while digging. 
The type of protection provided (item code-wise) in a segment shall be recorded in the measurement book 
in the sheet provided for this purpose. 
§ Measurement of length of cable  :  The length of cables laid in trenches, through pipes 

and through ducts shall be measured by use of RODO Meter/Measuring Tape. The 
length should be cross verified with the marking of lengths on the cables. The lengths 
shall be recorded in sheet provided in the measurement book. 

§ Measurement of other items : The measurement /numerical details of other items 
shall be recorded in the sheets provided for respective items viz. 

Ø Digging of joint pit and preparation of joint chamber along with its type i.e. 
Brick chamber of Pre Cast RCC type. 

Ø Fixing, Painting and sign writing of route/joint indicators 
Ø Termination of Cable in equipment room and no. of joints. 

8.1.5 The contractor shall sign all the measurement recorded in the measurement book. This 
will be considered as an acceptance by the contractor, of measurements recorded in the 
MB. In case contractor fails to attend at the measurements or fails to countersign or to 
record the difference within a week, than in any such events the measurements taken by 
Engineer-in-charge or by the subordinate as the case may be shall be final and binding on 
the contractor and the contractor shall have no right to dispute the same. 

8.1.6 The Divisional Engineer before passing the bill for sections covered by each set of 
measurement may carry out test check by re-opening trench at as many locations as 
necessary as specified in document ‘procedures for underground cable construction’ and 
bills will be passed only when he is personally satisfied of the correctness of entries in the 
“measurement Book” and also when he is satisfied of other aspects of the work as per the 
terms of the contract. The contractor shall provide the necessary assistance of labour for 
re-opening of trench for test check by the Divisional Engineer. Separate payment shall 
not be made to the contractor for excavation of such test checks, however such test pits 
shall not be more than 10% of the cable laying work. 

8.1.7  Measurement of the work of cable pulling through pipe/duct will be taken equal to the 
length of the pipe/duct through which the cable has been pulled and not the total length of 
the cable pulled through pipe/duct. 

8.2 INSPECTION AND QUALITY CONTROL  
8.2.1 The Quality of Works : The importance of quality of Optical Fibre Cable 

Construction works cannot be over-emphasized. The quality and availability of long 
distance media and efficiency of the reliable media connectivity to exchanges 
depends up on quality of laying of Optical Fibre Cable. Further, the OF Cables are 
vulnerable to damages due to work of other agencies. 

8.2.2. The quality of O.F. Cable Plant depends upon the quality of individual items of work 
involved viz. depth of cables laid, care while paying & laying, protection, jointing of 
cables and termination in equipment room and at last but not the least on documentation  
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of cable network. In order to ensure quality in Cable Construction Work, each component 
of work needs attention. The works shall be carried out strictly in accordance with 
specifications laid down to achieve the requisite quality aim. 

8.2.3. It is imperative that the contractor(s) is/are fully conversant with the construction 
practices and shall be fully equipped to carry out the work in accordance with the 
specifications. The contractors are expected and bound to ensure quality in construction 
works in accordance with specifications laid down. The contractor shall engage adequate 
and experienced supervisors to ensure that works are carried out as per specifications and 
with due diligence and in a professional manner. The contractors shall satisfy 
himself/themselves that the work conforms to the quality specifications before offering 
the same to A.T. Wing for Acceptance and Testing. 

8.2.4. An assessment of extent of interest shown by the contractors in executing the works with 
requisite quality shall be recorded and used in evaluating the Contractors’ Performance 
Rating (CPR). 

8.2.5. In addition to Acceptance Testing being carried out by A.T. Wing and supervision by 
Construction Officers, all works at all times shall be open to inspection of the department. 
The contractors shall be bound, if called upon to do so, to offer the works for inspection 
without any extra payment. 

8.2.6. Site Order Book : The site order book is one of the primary records to be maintained 
by the JTO supervising the work during the course of execution of works. The noting 
made by officers as well as contractors, will form as basis for operation of many 
contractual clauses. The contractor shall remove all the defects pointed out by the 
department in the site order book. The site order book is to be maintained in the 
prescribed format. The contractor of their authorized representatives shall also be at 
liberty to note their difficulties etc. In these books. The site order books shall invariably 
be consulted at the time of making final payments to the contractor. 

8.3 TESTING AND ACCEPTANCE TESTING  
8.3.1 The work shall be deemed to have been completed only after the same has been accepted 

by the A.T. Officer. The contractor shall make test pits at the locations desired by A.T. 
Officer for conducting test checks without any extra payment. The contractor shall 
restore the pits after test measurements to its original shape. The contractor shall be 
responsible to provide test/measurement tools and testers for conducting various tests. 

8.3.2 Scope of Acceptance and Testing: The purpose of acceptance and testing is to verify 
integrity of measurement and quality of work done. The A.T. Officer shall not be 
responsible for recording of measurement for the purpose of billing and contractual 
obligations. However, if the Measurements taking by A.T. Officer are found to be lesser 
than the measurements recorded by the officer responsible for recording the 
measurements, the measurement taken by A.T. Office shall prevail without prejudice to 
any punitive action against the contractor as per provisions of the contract and the officer 
recording the measurements. The Contractor shall be obligated to remove 
defects/deficiencies pointed out by the A/T Officer without any additional cost to the 
department. 

8.3.3 Offering the work for acceptance and testing : The Sub Divisional Engineer responsible 
for construction, after having satisfied himself of completion of work ready for A.T., 
shall offer the work to A.T. Officer for conducting Acceptance and Testing. The work 
shall be offered for A.T. as soon as part of work is complete in all respects. The work 
against any work order can be offered for A.T. in a number of stages. 
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8.3.4 The contractor shall provide labour, if demanded by the A/T officer for digging of test 
pits and other necessary infrastructure for carrying out the A/T work. No extra payment 
will be made for the digging of test pit. 

 
9. WARRANTY  
9.1 The contractor shall warrant that the material supplied for the work shall be new and free from all 

defects and faults in material, workmanship and manufacture and shall be of the highest grade and 
consistent with the established and generally accepted standards for materials of the type ordered 
and shall perform in full conformity with the specifications and drawings. The contractor shall be 
responsible for any defects that may develop under the conditions provided by the contract and 
under proper use, arising from faulty materials, design or workmanship such as corrosion of the 
equipment, inadequate quantity of materials etc. and shall remedy such defects at his own cost when 
called upon to do so by the Department who shall state in writing in what respect the stores are 
faulty. This warranty shall survive inspection or payment for, and acceptance of goods, but shall 
expire except in respect of complaints notified prior to such date, twelve months after the acceptance 
testing. 

9.2 If it becomes necessary for the contractor to replace or renew any defective 
portion/portions of the material under this clause, the provisions of the clause shall apply 
to the portion/portions material so replaced or renewed or until the end of the above 
mentioned period of twelve months, whichever may be later. If any defect is not 
remedied within a reasonable time, as prescribed by the department, the Department may 
proceed to do the work at the contractor’s risk and costs, but without prejudice to any 
other rights which the Department may have against the contractor in respect of such 
defects. 

9.3 The O.F. Cable laid shall be guaranteed for a period of one year from the date of laying.  
9.4 Replacement under warranty clause shall be made by the contractor free of all charges at 

site including freight, insurance, cost of works and other incidental charges. 
 
10.  AUDIT AND TECHNICAL INSPECTION  

10.1  BSNL shall have the right to cause an audit and technical examination of the work and the final 
bills of the contractor including all supporting vouchers, abstract etc. to be made after payment of 
the final bills and if as a result of such audit and technical examination any sum is found to have 
been overpaid in respect of any work done by the contractor under the contract or any work 
claimed by him to have been done by him under the contract and found not to have been executed, 
the contractor shall be liable to refund the amount of over payment and it shall be lawful for BSNL 
to recover the same from him in the manner prescribed in clause with the heading payment of bills 
in any other manner legally permissible and if it is found that the contractor was paid less than 
what was due to him under the contract in respect of any work executed by him under it, the 
amount of such under payment shall be duly paid by BSNL to the contractor. 

10.2  Provided that BSNL shall be entitled to recover any sum overpaid, nor the contractor shall be 
entitled to payment of any sum paid short where such payment have agreed upon between the 
Divisional Engineer or his subordinate officer on one hand and the contractor on the other under 
any term of the contract permitting payment for work after assessment by the TDM Telecom or his 
subordinate officer.  

10.3  Any sum of money due and payable to the contractor (including security deposit) refundable to 
him) under this contract may be appropriate by the BSNL for the payment of a sum of money 
arising out or under any other contract made by the contractor with the BSNL. 

 
11.  PAYMENT TERMS (Bills must be submitted within one month of completion of the work) 

11.1 Procedure for preparation and settlement of bills  
11.1.1  The work order shall contain work of one or more primary cables and/or distribution cable works 

of one or more pillars. As stated earlier the work has to be organized in such a way so that the 
cables are available for release of connections at the earliest and in line with this thinking the 
contractor should carry out the works in a systematic manner either of a primary cable or a number 
of primary cables on the same route or distribution cables of a pillar in one stretch. The procedure 
for preparation of running and final bills is enumerated as under. 
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11.1.1.1Procedure for preparation, processing and payment of running bills: The contractor shall prepare 

the running bill in triplicate ensuring execution of part work in its completeness as envisaged 
above, correctness of rates and quantum of work and submit the bills to SDE In-charge of work. 
The bills shall be prepared accurately and as per measurements recorded in the measurement book 
and after acceptance and testing of all the items involved in the work. The contractor should 
submit the running bill within 10 days of acceptance and testing. The SDE In-charge shall record 
the certificate on the running bill that the site order books have been consulted before signing the 
running bills. This would enable the SDE to ensure whether the defects pointed during execution 
have been rectified or not. The SDE In-charge of work shall scrutinize the bills and accord 
necessary certificate (including certificate regarding provision of store & cash in the 
estimate from SDE (Estimate) and regarding issue of store against the estimate from SDE 
(MM) positively) and submit the running bills with the documents as mentioned below to the 
Divisional Engineer In-charge of work. Any variation in the quantity of store utilized from 
provision of store in the estimate must be justified counter-signed by the DE. Approval from 
the TDM, Keonjhar for the same MUST be enclosed. 

 
v First copy of the bill with first copy of measurement sheets of measurement book and A/T 

reports. (Payable copy)  
v Second copy of the bill with second copy of measurement sheets of measurement book and 

A/T reports. (Not for payment) 
v Third copy of the bill with photocopies of measurement sheets and A/T reports. (Not for 

payment) 
 
11.1.1.2  The Divisional Engineer shall exercise the prescribed checks to the bills and accord necessary 

rectification on the bills. The Divisional Engineer shall retain the third copy in record and record it 
in the estimate file maintained in his office and send first and second copies with al documents to 
Work section of Planning cell for processing of bills and release of payment. 

11.1.1.3  The work section of planning cell shall process the bills in the estimate file of the concerned work 
and scrutinize the bills vis-à-vis work order issued, sanctioned provisions in the estimate etc. The 
bill shall be passed after necessary scrutiny by works section, by the officer competent to pass the 
bill. Against any running bill,   7.5% of the bill amount towards performance security deposit and 
statutory taxes as applicable to contract shall be deducted at the time of payment from each 
running bill. Account payee cheque for the amount passed in the bill will be issued only after the 
contractor gives stamped receipt for the amount, if the bills are not pre-receipted. Details of 
payment of all the bills shall be entered into contractor’s ledger by Works section of the Planning 
cell. 

11.1.1.4 In exceptional cases where work required for preferring a running bill cannot be completed within 
reasonable time due to non availability of stores or any other reason and where the department is 
responsible for delay, the concerned DGM may permit payment of running bill (prepared without 
completing the work end to end for that unit of work) to the extent of 70% so that the contractor 
does not face resource crunch. Such payment shall be treated as an advance payment to the 
contractor like any other running bill. 

 
11.1.2 Procedure for preparation, processing and payment of Final bill: The contractor shall prepare 

the final bill in triplicate after completion of the entire work entrusted against the work order and 
acceptance and testing of all the works  and submit the same to SDE In-charge of work within 15 
days of acceptance and testing. The final bill shall be prepared for all the measurement of all items 
involved in execution of complete work order. The contractor shall prepare the final bill 
containing the following details – 

 
Ø The bill for all the quantities as per measurements at the approved rates. 
Ø Adjustment of amount received against running bills. 
Ø Adjustment of security deposit and statutory taxes already recovered. 
Ø Store reconciliation statement furnishing account of stores received against the work order 

and returned to the designated store go-down as surplus with requisite verifications from store 
in-charge/ SDE In-charge of work. 

Ø Letters of grant of E.O.T(s), if work could not be completed within stipulated time. 
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11.1.2.1  The SDE In-charge of work shall scrutinize the final bill against the works entrusted and accord 

necessary certificate stating that the work has been executed satisfactorily in accordance with 
specifications and terms and conditions of the contract. The SDE shall verify the quantities of 
items of work with reference to measurements recorded in the measurement book (an also A/T 
reports incase of any deviation noted by A/T officer) The SDE In-charge of work shall submit the 
final bills along with other documents mentioned above with the documents as mentioned 
hereunder to the Divisional Engineer In-charge of work. 
Ø Bills prepared by the contractor. 
Ø Material reconciliation statement. 
Ø Measurement book. 
Ø A/T certificates. 
Ø The site order book. 
Ø The hindrance registers. 
Ø Details of recoveries/penalties for delays, damages to Department/Third party properties as 

per provisions of the contract. Incase no recovery is to be made, NIL report needs to be 
submitted. 

11.1.2.2  The Divisional Engineer shall exercise the prescribed checks on the bills and accord necessary 
certificates on the bills. The Divisional Engineer shall retain the third copy of the bill along with 
photocopies of other documents not available to his estimate file and send first and second copies 
of the bills, measurement book and other documents submitted by SDE, along-with the bills as 
above to Work section of the Planning cell for processing and final payment. 

11.1.2.3  The work section of planning cell shall process the bill in the estimate file of the concerned work 
and scrutinize the bills vis-à-vis work order issued, sanctioned provision in the estimate etc. The 
work section shall scrutinize bill who recover all the liabilities of the contractor and statutory taxes 
besides 10% payment against security deposit. The bill shall be passed, after necessary scrutiny by 
works section to the Officer competent to pass the final bill. 

 
11.2 PROCEDURE FOR PAYMENT FOR SUB STANDARD WORKS 
11.2.1  The contractors are required to execute all works satisfactorily and in accordance with the 

specifications. If certain items of work are executed with unsound, imperfect or unskilled 
workmanship or with materials of any inferior description or that any materials or articles 
provided by him for execution of work are unsound or of a quality inferior to that contracted for or 
otherwise not in accordance with the contract (referred to a substandard work hereinafter), the 
Divisional Engineer In-charge of shall make a demand in writing specifying the work, materials or 
articles about which there is a complaint. 

11.2.2  Timely action by Construction Officers: Timely reporting and action to a great extent can prevent 
recurrence of sub standard work, which will be difficult or impossible to rectify later on. It is 
incumbent on the part of Construction Officers to point out the defects in work in time during 
progress of the work. The Junior Telecom Officer/Sub Divisional Engineer responsible for 
execution and supervision of work shall without any loss of time submit a report of occurrence of 
any sub standard work to the Divisional Engineer IN-charge besides making an entry in the site 
order book. A notice in respect of defective work shall be given the contractor to rectify/replace 
/remove the sub standard item of work and also definite time period within which such 
rectification/removal/replacement has to be done. After expiry of the notice period, of the 
contractor fails to rectify/replace/remove the sub standard items, the defects shall be got 
rectified/replaced/removed departmentally or through some other agency at the risk and cost of the 
contractor. 

11.2.3 Non-reporting of sub standard work in time on the part of Construction Officer(s) shall not in any 
way entitle the contractor to claim that the defects were not pointed out during execution and as 
such the contractor cannot be absolved of the responsibility for sub standard work and associated 
liabilities. 

11.2.4  Authority and procedure to accept sub standard work and payment thereof : There may be certain 
items of work pointed out as sub standard which may be difficult to rectify and in the opinion of 
the Head of SSA, the items in question will not materially deteriorate the quality of service 
provided by the construction, the head of SSA shall appoint committee to work out the reduced 
rates payable to the contractor for such sub standard work. The committee shall constitute one 
Divisional Engineer other than the one who is directly in-charge of Cable construction involving 
sub standard item of work, as Chairman and one SDE (Planning) and an Accounts Officer as  
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members. The committee shall also take into account the approximate cost of material/work 
pointed out as sub standard and recommend the rates payable for sub standard work, which shall 
not exceed 60% of the approved rates of the item in question. 

 
11.2.5 Record of sub standard work: The item adjudged as sub standard shall be entered into the 

measurement book with red ink. 
 

12. DISPOSAL OF EMPTY CABLE DRUMS  
12.1  The contractor shall be responsible to dispose off the empty cable drums after laying of the cable. 

The competent authority taking in to account the prevailing market rates has fixed the cost of 
various sizes of cable drums. The cost of empty cable drums shall be deducted from the bill for the 
work on which the cable along with the drum has been issued or any other amount due to the 
contractor or from security deposit. 

12.2  Rates fixed for various types of empty cable drums are given in tender document (Qualifying bid). 
The rates are fixed and there is no percentage above or below applicable on these rates.  

12.3  The contractor shall be responsible for the accounting of the cable drums issued and shall mention 
the number and types of cable drums in the bill so that the amount is deducted from the bills due. 

12.4  The contractor shall not be allowed to dump the empty cable drums in Govt./public place, which 
may cause inconvenience to Govt./public. If the contractor does not dispose off the empty cable 
drums within 3 days of becoming empty, the BSNL is at liberty to dispose off the drum in any 
manner deemed fit and also recover the amount fixed in this contract for empty cable drums along 
with the transportation charges (to be decided by the General Manger Telecom) from the 
bill/security deposit/any other amount due to the contractor. 

 
13.  PENALTY CLAUSE  
 

13.1  DELAYS IN THE CONTRACTOR’S PERFORMANCE  
13.1.1  The time allowed for completion of the work as entered in the tender shall be strictly 

followed by the contractor and shall be deemed to be the most important aspect of the 
contract on the part of the contractor and shall be reckoned from seventh day from issue of   
work   order   by   the department.  The work shall, through out the stipulated period of 
contract, be proceeded with all due diligence to achieve the desired progress uniformly and the 
contractor shall pay as penalty an amount equal to 0.25 percent of the estimated amount per day of 
delay in completion of work, subject to a maximum of 10(ten) percent of the cost of the work 
awarded. 

13.1.2  On any date the penalty payable as above, reaches 10(ten) percent of the estimated cost of the 
work, the contractor should proceed with the work further only on getting a written instructions 
from the Divisional Engineer that, he is allowed to proceed further with the work. It will be in the 
discretion of the Divisional Engineer to allow the contractor to continue with the work on the basis 
of any written agreement reached between the contractor and the Divisional Engineer one of the 
conditions of such agreement may be a stipulation for the contractor to agree for realization of 
penalty for delay at a higher rate as my be agreed between the Divisional Engineer and contractor. 

13.1.3  Penalty for delay in completion of the work shall be recoverable from the bills of the contractor 
and / or by adjustment from the security deposit or from the bills of any other contract. However, 
adjustment from security deposit will be made only when the contract has been terminated or at 
the time of final settlement of this on completion of work. 

13.1.4 In case of slow progress of the work in a section which have been awarded to a particular 
contractor, and the public interest does not permit extension of time limit for completion of the 
work, the TDM Telecom will have the full right to order that the scope of the contractor may be 
restricted to such fraction of the whole of the work and get the balance executed at the risk and 
cost of the contractor.  

 
The details are given in Rescission of the contract clause of the bid document. All such payments 
shall be recovered from the contractor’s pending bills or security deposit. 

13.1.5  The TDM, Keonjhar reserves the right of cancel the contract and forfeit the security deposit 
(both material security and performance security) if the contractor fails to commence the 
work within 7 days after issue of the work order. 
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13.2  PENALTY FOR CAUSING INCONVENIENCE TO THE PUBLIC  
13.2.1 To ensure progress during the execution of work and to cause minimum inconvenience to the 

public, the contractor shall not dig a trench of more than 200 meters at a stretch in a route at a 
time. He shall cause to lay cable and close such trenches expeditiously. Under any circumstances 
a stretch of trench of maximum 200 meters shall not be kept open for more than 4 days in 
case of cable laying by digging paved surfaces. In the event of contractor failing to comply 
with these conditions, a penalty of recovery up to Rs.300/- per day the trench is kept open 
beyond the time limit allowed may be imposed by the BSNL. The penalty will be addition to 
that payable for delay or slow work. 

13.2.2 The contractor shall not be allowed to dump the empty cable drums/waste materials in 
Govt./public place, which may cause inconvenience to Govt./public. If the contractor does not 
dispose off the empty cable drums/waste materials within 3 days of becoming empty, the 
BSNL is at liberty to dispose off the drums in any manner deemed fit and also recover the 
amount fixed in this contract for empty cable drums/waster materials form the bill/security 
deposit/along with the cost incurred by the BSNL in disposing off such materials. The BSNL 
may also levy a penalty up to rupees one thousand for each such default. 

13.2.3 If any such penalty is levied on a contractor for more than 2 occasions, then his/her contract 
could be terminated In this regard the decision of TDM, Keonjhar shall be final and binding. 

13.3  PENALTY FOR CUTTING/DAMAGING THE OLD CABLE  
13.3.1  During excavation of trench utmost care is to be taken by the contractor so that the existing 

underground cables are not damaged or cut. In case any damage/cut is done to the existing 
cables, a penalty as per the schedule given below will be charged from the contractor or the 
amount will be deducted from his running bills – 

 
Size of existing cables cut/damaged Amount of penalty per cut/damage 

Up to 100 Pairs cable Rs. 0500.00 (Five hundred) 
Above 100 Pairs & up to 400 Pairs Rs. 1000.00 (One thousand) 
Above 400 Pairs  Rs. 2000.00 (Two thousand) 

 
Besides the above penalty, the contractor shall carry out such repairs for restoration of the 
damaged cable free of charge. The cost of jointing kit shall also be borne by the contractor, if 
contractor fails to repair the damage, the cost of repair (including cost of labour + Jointing kit) 
shall be recovered from the contractor. In case of damage of OFC , Rs.50,000/- (Rupees Fifty 
Thousand) will be charged per fault for levying both penalty and compensation. 
 

13.4  PENALTY TO DAMAGE STORES/MATERIALS SUPPLIED BY THE BSNL WHILE  
              LAYING 
13.4.1 The contractor while taking delivery of materials supplied by the BSNL at the designated 

place shall thoroughly inspect all items before taking them over. In case of execution of the 
work, if any material is found damaged/working unsatisfactorily, then a penalty equivalent 
to the cost of material + 10% as penalty shall be recovered from the contractor’s 
payments/securities. 

13.4.3 However, contractor will not be penalized for any defect in workmanship of the materials, which 
shall be taken up separately with the supplier of the stores. 

 
14.  RESCISSION / TERMINATION OF CONTRACT 

 
14.1 CIRCUMSTANCES FOR RESCISSION OF CONTRACT 
Under the following conditions the competent authority may rescind the contract : 
 

a)  If the contractor commits breach of any item of terms and conditions of the contract. 
b)  If the contractor suspends or abandons the execution of work and the engineer in charge 

of the work comes to conclusion that work could not be completed by due date for 
completion or the contractor had already failed to complete the work by that date. 

c)  If the contractor had been given by the Officer in-charge of work a notice in writing to 
rectify/replace any defective work and he/she fails to comply with the requirement within 
the specified period. 
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14.2  Upon rescission of the contract, the security deposit of the contractor shall be liable to be forfeited 

and shall be absolutely at the disposal of the BSNL as under – 
 
14.2.1  Measurement of Works executed since the date of last measurement and up to the date of 

rescission of contract shall be taken in the presence of the contractor or his authorized 
representative who shall sign the same in the MB. If the contractor or his authorized representative 
do not turn up for joint measurement, the measurement shall be taken by the officer authorized for 
this purpose after expiry of due date given for joint measurement. The measurement taken by the 
officer so authorized shall be final and no further request for joint measurement shall be 
entertained. 

14.2.2 The unused material (supplied by the department) available at site, shall be transported back by the 
department to the Telecom store at the risk and cost of the contractor. If any such material is found 
damaged/lost then the penalty shall also be recovered from the contractor as per condition in 
tender documents/bid. 

14.2.3 The unexecuted work shall be got executed through the qualified bidder from amongst the 
bidders, who participated in the bidding process, by giving them offers in their order of 
ranking (L 2, L 3, ----) at their quoted rates. If the work was awarded on single tender basis 
then the department shall got the unexecuted work completed through any other contractor 
approved under TDM, KEONJHAR at the approved rates of that particular section or to 
execute the work departmentally, as is convenient or expedient to the Department at the risk 
and cost of the contractor. In such a event no compensation shall be payable by the BSNL to 
the contractor towards any inconvenience loss that he may be subjected to as a result or such 
an action by the BSNL. In this regard the decision of TDM, KEONJHAR in concurrence 
with IFA shall be final and binding. In all these cases, expenses which may be incurred in 
excess of the sum which would have been paid to the original contractor if the whole work 
had been executed by him shall be borne and paid by the original contractor and shall be 
deducted from any money due to him by the BSNL under the contract or any other account 
whatsoever any where in the department or from a security deposit. 

14.2.4 The certificate of the Divisional Engineer in-charge of work as to the value of work done shall be 
final and conclusive against the contractor, provided always that action shall only be taken after 
giving notice in writing to the contractor. 

14.3  TERMINATION FOR INSOLVENCY  
14.3.1 The BSNL may at any time terminate the contract by giving written notice to the contractor 

without compensation to contractor, if the contractor becomes bankrupt or otherwise insolvent as 
declared by the competent court provided that such termination will not prejudice or affect any 
right or action or remedy which has accrued or will accrue to the BSNL. 

 
14.4. OPTIONAL TERMINATION BY THE BSNL (Other than due default of the contractor) 
 
14.4.1  The BSNL may, at any time, at its option cancel and terminate the contract by written notice to the 

contractor, in which event the contractor shall be entitled to payment for the work done up to the 
time of such cancellation and a seasonable compensation in accordance with the contract prices for 
any additional expenses already incurred for balance work exclusive of purchases and/or whole of 
material, machinery and other equipment for use in or in respect of the work. 

14.4.2  In the event of termination of the contract, the contractor shall forthwith clear the site of all the 
contractor’s materials, machinery and equipment’s and hand over possession of the 
work/operations concerned to the BSNL o as the BSNL may direct. 

14.4.3 The BSNL may, at its option, cancel or omit the execution of one or more items of work under the 
contract and may part of such items without any compensation whatsoever to the contractor. 

14.5 ISSUANCE OF NOTICE 
14.5.1  The Divisional Engineer In-charge of work shall issue show cause notice giving details of 

lapses, violation of terms and conditions of the contract, wrongful delays or suspension of 
work or slow progress, to the contractor directing to take corrective action. A definite time 
schedule for corrective action shall be mentioned in the show cause notice. If the contractor 
fails to take corrective action within stipulated time frame, the Divisional Engineer in-charge 
shall submit a draft of f final notice along-with a detailed report to the competent authority 
who had accepted the contract. The draft final notice shall be got legally vested from a 
Government Counsel. 



T-58/OFC Construction work in Keonjhar Telecom. District. 

 30

 
14.5.2  The final notice for rescission of contract to the contractor shall expressly state the precise date 

and time from which the rescission would become effective. The following safe guards shall be 
taken while issuing the final notice. 

 
a)  During the period of service of notice and its effectiveness, the contractor should not be 

allowed to remove from the site any material/equipment belonging to the department. 
b)  The contractor shall give in writing the tolls and plants he would like to take 

away/remove from the site. Such of the materials as belong to him and which may not be 
required for future execution of balance work may be allowed by the Divisional Engineer 
in-charge of work to be removed with proper records. 

c)  No new construction beneficial to the contractor shall be allowed. 
d)  Adequate departmental security arrangement in replacement of the contractor watch and 

ward shall be made forthwith. Expenses on this account are recoverable from the security 
deposit or any amount due to the contractor. 

15. INDEMNITIES  
15.1 The contractor shall at all times hold the BSNL harmless and indemnify from against all action, suits, 

proceedings, works, cost, damages, charges, claims and demands of every nature and descriptions, 
brought or procured against the BSNL, its Officers and employees and forthwith upon demand and 
without protect or demur to pay to the BSNL any and all losses and damages and cost (inclusive  
between attorney and client) and all costs incurred in endorsing this or any other indemnify or security 
which the BSNL may now or at any time have relative to the work or the contractors obligation or in 
protecting or endorsing its right in any suit or other legal proceeding,                                                                  
charges and expense and liabilities resulting from or incidental or in connection with injury, damages 
of the contractor or damage, to   property    resulting from or arising out of or in ay way connected with 
or incidental to the operations caused by the contract, documents. In addition the contractor shall 
reimburse the BSNL or pay to the BSNL forthwith on demand without protect or demur all cost, 
charges and expenses and losses and damages otherwise incurred by it in consequences of any claim, 
damages and actions which may be brought against the BSNL arising out of or incidental to or in 
connection with the operation covered by the contractor. 

15.2  The contractor shall at his won cost at the BSNL’s request defend any suit or other proceedings 
asserting a claim covered by this indemnity, but shall not settle compound or compromise any suit 
or other finding without first consulting the BSNL. 

16. FORCE MAJEURE 
16.1  If any time, during the continuance of this contract, the performance in whole or in part by either 

party or any obligation under this contract shall be prevented or delayed by reason of any war, or 
hostility, acts of public enemy, civil commotion, sabotage, fires, floods, explosions, epidemics, 
quarantine restrictions, strikes, lockouts, or act of God (herein after referred to as events) provided 
notice of happenings, of any such eventuality is given by either party to the other within 21 days 
from the date of occurrence thereof, neither party shall by reason of such event be entitled to 
terminate this contract nor shall either party have any such claim for damages against the other in 
respect of such non- performance and work under the contract shall be resumed as soon as 
practicable  after  such  event  may come to an end or ceased to exit, and the decision of the BSNL 
as to whether the work have been so resumed or not shall be final and conclusive, provided further 
that if the performance, in whole or part of any obligation under this contract is prevented or 
delayed by reason of any such event for a period exceeding 60 days either party may, at his option 
terminate the contract. 

16.2 Provided also that if the contract is terminated under this clause, the BSNL shall be at liberty to 
take over from the contractor at a price to be fixed by the BSNL, which shall be final, all unused, 
undamaged and acceptable materials, bought out components and stores in the course of execution 
of the contract, in possession of the contractor at the time of such termination of such portions 
thereof as the BSNL may deem fit excepting such materials bought out components and stores as 
the contracts may with the concurrence of the BSNL elect to retain. 
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17. ARBITRATION 
 

17.1 In the event of any question, dispute or difference arising under this agreement or in connection there 
with (except as to matters decision of which is specifically provided under this agreement) the same 
shall be referred to the sole arbitration of the GMTD, Dhenkanal or in case his designation is changed 
or his office is abolished then in such case to the sole arbitration of the officer for the time being  

 
entrusted whether in addition to the functions of the GMTD, Dhenkanal or by whatever designation 
such officers may be called (hereinafter referred to as the said officer) and if the GMTD, Dhenkanal or 
the said officer is unable or unwilling to act as such to sole arbitration or some other person appointed 
by the GMTD, Dhenkanal. The agreement to appoint an arbitrator will be in accordance with t he 
Arbitration and Conciliation Act 1996. There will be no objection to any such  appointment that the 
arbitrator is BSNL servant or that he has to deal with the matter to which the agreement relates or that 
in the course of his duties as BSNL servant he has expressed view on all or any of the matter under 
dispute. The award of the arbitrator shall be final and binding on the parties. In the event of such 
arbitrator to whom the matter is originally referred, being transferred or vacating his office or being 
unable to act for any reason whatsoever such GMTD, Dhenkanal or the said officer shall appoint 
another person to act as arbitrator in accordance with terms of the agreement and the person so 
appointed shall be entitled to proceed from the stage at which it was left out by the predecessors. 

17.2  The arbitrator may, from time to time, with the consent of all the parties change the time for 
making (and publishing) the award. Subject to the aforesaid provisions, the Arbitrator Act 1940 
and the Rules made there under and any modification thereof for the time being in force shall 
deem to apply for the arbitration proceedings under this clause. 

17.3 The venue of the arbitration proceeding shall be the office of the GMTD, Dhenkanal or such other 
place as the arbitrator may decide. The following procedure shall be followed – 

17.3.1 In case parties are unable to reach a settlement by themselves, the dispute should be submitted or 
arbitration in accordance with contract agreement. 

17.3.2 There should not be a joint submission with the contractor to the sole Arbitrator. 
17.3.3 Each party should submit its own claim severally and may oppose the claim put forward by the 

other party. 
17.3.4 The onus of establishing his claims will be left to the contractor. 
17.3.5 Once a claim has been included in the submission by the contractor, a reiteration or modification 

thereof will be opposed. 
17.3.6 The ‘points of defence’ will be based on actual conditions of the contract. 
17.3.7 Claims in the nature of ex-gratia payments shall not be entertained by the Arbitrator as these are 

not contractual. 
17.3.8 The question whether these conditions are equitable shall not receive any consideration in the 

preparation of “points of defence”. 
17.3.9 If the contractor includes such claims in his submission, the fact that they are not contractual will 

be prominently placed before the Arbitrator. 
The award of the sole Arbitrator shall be final and binding on all the parties to the dispute. 

18.  SET OFF 
18.1 Any sum of money due and payable to the contractor (including security deposit refundable to him) 

under this contract may be appropriated by the BSNL or the Govt. or any other person or persons 
contracting through the Govt. or such other person or persons for payment of a sum of money arising 
out of the contract made by the contractor with BSNL or Govt. or such other person or persons 
contracting through Govt. of India.  
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SECTION –VI 

SPECIAL CONDITIONS OF THE CONTRACT 
1.  GENERAL  
 

1.1  The work shall be accepted only after Acceptance Testing carried out by DOT/DTS/BSNL team 
designated by the TDM, Keonjhar as per the prescribed schedule and work/material passing the 
test successfully. 

 
1.2  The TDM, Keonjhar reserves the right to disqualify such bidders who have a record of not 

meeting contractual obligations against earlier contracts entered into with the BSNL.  
 
1.3  The TDM, Keonjhar reserves the right to black list a bidder for a suitable period in case he fails to 

honour his bid without sufficient grounds. 
  
1.4  The TDM, Keonjhar reserves the right to counter offers price(s) against price(s) quoted by the 

bidder. 
 
1.5  Any clarification issued by the TDM, Keonjhar, in response to query raised by the prospective 

bidders shall form an integral part of bid document and it may amount to amendment of relevant 
clauses of the bid documents. 

 
1.6  Tender will be evaluated as a single package of all the items given in the price schedule. 
 
1.7  All work to be executed under the contract shall be executed under the direction and subject to the 

approval in all respects of by the Divisional Engineer or Site Engineer In-charge of work site who 
shall be entitled to direct at what point or points and what manner they are to be commenced, and 
from the tine to time carried on. 

 
1.8  The work   may be split up between two or more contractors or accept any tender in part and not 

entirely if considered expedient by the TDM, BSNL, Keonjhar. Any route agreed with the 
contractor may be awarded in favour of L2 party if necessity is felt by the authority (May be part 
or Full). If there is no L2 bidder (or otherwise)  for an agreed route , any L1 / L2 bidder of other 
routes will be considered as felt by the authority. 

 
1.9  If the contractor shall desire an extension of time for completion of the work on the grounds of   

unavoidable hindrance in execution of work or on any other ground he shall apply in writing to the 
Divisional Engineer within 3 days of the date of hindrance on account of which he desires such 
extension as aforesaid. In this regard the decision of the TDM, BSNL, Keonjhar shall be final. 
Note: Receipt of any letter by the contractor from this office is the responsibility of the 
contractor.        

1.10  If at any time after the commencement of work, the TDM, Keonjhar may feel that extension of whole 
or part of work, as specified in the tender is not required to be carried out, then the TDM, Keonjhar 
shall give notice in writing of the fact to the contractor who shall have no claim to any amount of 
compensation whatsoever on account of any profit or advantage which he might have derived in 
consequence of the full amount of the work not having been carried out neither shall he have any claim 
for compensation by reason of any alteration having been made in the original specifications, 
drawings, designs and instructions which shall involve any curtailment of the work as originally 
contemplated. 

1.11 Whenever any claim against the contractor for the payment of a sum of money arises out of or under 
the contract, the TDM, Keonjhar shall be entitled to recover  such sum by appropriating in part or 
whole the security deposit of the contractor and to sell any TDM, BSNL, Keonjhar promissory notes 
etc. forming the whole or part of such security or running / final bill pending against any contract with 
the TDM, KEONJHAR. In the event of the balance or the total sum recoverable as the case may be, 
shall be deducted from any sum then due or which at any time there after may become due to the 
contractor under this or any other contract with TDM, KEONJHAR Should this sum be not sufficient 
to cover the full amount recoverable the contract or shall pay to TDM, Keonjhar on demand the 
balance remaining due. 
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1.12  No official of Gazetted rank or other Gazetted officer employed in Engineering or administrative 

duties in an Engineering Department or any other department of the Government of India is 
allowed to work as a contractor for a period of two years after his retirement from Government 
service without the pervious permission of Government of India. The contract is liable to be 
cancelled if either the contractor or any of the employees is fond at any time to be such a person 
who hadn’t obtained the permission of Government of India as aforesaid before submission of the 
engagement in the contractor’s service as the case may be. 

1.13  In the event of the contractor being, adjusted insolvent or going voluntarily into liquidation of 
having received order or other order under insolvency act made against him or in the case of 
company, of the passing of any resolution or making of any order for writing up whether 
voluntarily or otherwise, or in the event of the contractor falling to comply with any of the 
conditions herein specified. The TDM, KEONJHAR shall have the power to terminate the contract 
without any notice. 

1.14  Without prejudice to any of the rights or remedies under the contract, if the contractor dies, the 
TDM, Keonjhar on behalf of the BSNL can terminate the contract without compensation to the 
contractor. However the TDM, KEONJHAR at his discretion may permit contractor’s heirs to 
perform the duties or engagement of the contractor under the contract, in case of his death. In this 
regard the decision of the TDM, Keonjhar shall be the final. 

1.15  In the event of the contractor, winding up his company or account of transfer or merge of his 
company with any other, the contractor shall make it one of the terms and stipulations of the 
contract., for the transfer of his properties and business, that such other person or company, shall 
continue or perform the duties or engagement of the contractor under this contract and be subject 
to his liabilities there under. 

 
1.16  INTERPRETATION OF THE CONTRACT DOCUMENT  
 
1.16.1  The representatives of the TDM, Keonjhar and the contractor shall in so far as possible by mutual 

consultation try to decide upon the meaning and intent of the contract document. In case of 
disagreement the matter shall be referred to the TDM, BSNL, Keonjhar whose decision shall be 
final. Any change in the contract documents shall be set forth in writing by the representatives of 
the parties hereto. It shall be the contractor’s responsibility to thoroughly familiarize all of the 
supervisory personnel with the contents of all the contract documents. 

 
1.17  NOTIFICATIONS  
 
1.17.1  The contractor shall give in writing to the proper person or authority with a copy to the Divisional 

Engineer such notification as may be mandatory or necessary in connection with the 
commencement, supervision, resumption, performance and/or completion of the contracted work. 
All notice shall be given sufficiently in advance of the proposed operation to permit proper co-
relation of activities and the contractor shall keep all proper persons or authorities involved and 
advised of the progress of operations through out the performance of the work and/or with such 
other information and /or supporting figure and data as may from time to time as directed or 
required. 

1.18  SHUT DOWN ON ACCOUNT OF WEATHER CONDITIONS  
1.18.1  The contractor shall not be entitled to any compensation whatsoever by reason of suspension of 

the whole or any part of the work made necessary by the BSNL or deemed advisable on account of 
bad weather conditions or other force majored conditions. 

 
2.  STORES SUPPLIED BY THE BSNL  
 

2.1  At no point of time the contractor shall be issued stores of value more than the contractor’s 
material security as per clause 5(1) of section-V. If at all the work requires more amount of 
materials to issue to the contractor, then the security shall suitably be revised before the issue of 
the store and the contractor will not have any objection to it. 

2.2 The contractor shall transport (including loading and unloading) all stores issued to him from Sub-
divisional Telecom Stores, to the work site at his own cost. The TDM, KEONJHAR shall not pay 
any transportation charges to the contractor. 
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2.3  All materials supplied to the contractor by the TDM, KEONJHAR shall remain the absolute 

property of TDM,  Keonjhar and shall not be removed from site of the work except for use in the 
work and shall be at all times open to inspection by the representatives of TDM,  Keonjhar. In case 
the materials like cable and accessories are taken delivery of by the contractor and stored at the 
site office/store of the contractor such site office/store will also be treated “as site” for this 
purpose. Any such materials remaining unused at the time of the abandonment, completion or 
determination of the contract, shall be returned to the TDM, Keonjhar at apace informed to him by 
the TDM, Keonjhar, failing which the cost of the unused materials shall be deducted from the 
contractor’s material security or any of his pending bills from or from any other security. 

 
2.4 The contractor shall be responsible for the transportation of store, storage and safe custody of all 

material supplied to him by the TDM, Keonjhar, which in the contractor’s custody whether or not 
installed to the work. The contractor shall satisfy himself regularly the quantity and quality of the 
materials supplied to him and he will be responsible for any subsequent deterioration and 
discrepancy (inclusive of theft) in the quantity/quality of the materials. 

 
2.5  The contractor shall submit a proper account every month of all the materials supplied to him by 

the TDM, Keonjhar and those consumed for items of work. Any discrepancy of difference 
between the materials issued to the contractor and those consumed in the work as per the “TDM, 
Keonjhar’s calculation” (which shall be final) will be charged to the contractor or deducted from 
his bills at 1.5 times of prevailing standard price including freight, handling charges, storage 
charges etc. 

 
2.6  The contractor shall ensure that sonly the required materials are issued to him. Upon completion of 

work, the contractor shall return to the TDM, Keonjhar, at the later designated store in good 
condition, free of charges, any unused materials that were supplied by the TDM, Keonjhar. 

 
3. EASEMENT, PERMITS, LICENCES AND OTHER FACILITIES  
 
3.1 The contractor shall obtain/provide at the own cost all easements, permits and licence necessary to 

do its work except for the following, which shall be provided by the representative of the TDM, 
Keonjhar  

                          (A)  Right of User easements and permits 
(B) Railway and Highway crossing permits including bridge 
(C)  Canal / stream crossing permits 

 
3.2 The contractor shall be fully responsible for angling and obtaining all necessary easements, 

permits and licenses, for moving all construction equipment, tools, supplied materials and then 
across Railways and Highways, across public or private road as well as premises of any public 
utility within the right of user and for bearing all costs that may be incurred in respect of the same. 

 
3.3  The contractor is to confine his operation to the provided construction ‘Right of User” unless it 

has made other arrangements with the particular property owners and / or tenants such other 
arrangements shall be entirely at the responsibility of the contractor as to cost and arrangements as 
also breach and claim and shall be entitled with a copy to the Divisional Engineer. 

 
3.4  The contractor will not be entitled to extra compensation for hardship and increase in cost by the 

cable trench being routed adjacent to or across other pipeline, Highways, Railways, Telephones or 
poser poles and wires or guy wires, embankments, cliffs, streams or other obstacles, which may 
physically or otherwise in any manner, restrict or limit the use of the construction “Right of User”, 
some construction and such contingency shall be deemed to have been providing for in the rates. 

 
3.5  At location where the U/G cable trench is routed across along railways or roads, the contractor 

shall without extra cost provide and maintain such detours and road controls as are required by the 
railways or government or local agencies having jurisdiction. 

 
3.6 If the TDM, KEONJHAR is not able to provide above mentioned permits etc. in time then the 

extension of time shall be provided as per EOT clause in tender document. 
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4.  QUALITY OF WORK  
 

The TDM, Keonjhar shall be the final judge of the quality of the work and the satisfaction of the 
TDM,  Keonjhar in respect thereof set forth in the contract documents. Laxity or failure to enforce 
compliance with the contract documents by the TDM, Keonjhar and / or its representative shall not 
manifest a change or intent of waiver, the intention being that, not withstanding the same, the contractor 
shall be and remain responsible for complete and proper compliance with the contract documents and the 
specification there in. The representative of TDM, BSNL, Keonjhar has the right to prohibit the use of men 
and any tools, materials and equipment, which in his opinion do not produce work or performance, meet 
the requirement of the contract document. 

 
5.  TAXES & DUTIES  
 

Contractor shall pay all rates, levies, fees royalties, taxes and duties payable or arising from out of 
by virtue of or in connection with and/or incidental to the contract or any of the obligations of the parties in 
terms of the contract documents and / or in respect of the works or operations or any part thereof to be 
performed by the contractor and the contractor shall indemnify and keep indemnified the TDM, Keonjhar 
from and against the same or any default by the contractor in the payment thereof. 

 
 

6.  PROTECTION OF LIFE AND PROPERTY AND EXISTING FACILITIES 
 

6.1 The contractor is fully responsible for taking all possible safety precautions during preparation for and 
actual performances of the works and for keeping the construction site in a reasonable safe condition. 
The contractor shall protect all life and property from damage or losses resulting from his construction 
operations and shall minimize the disturbance and inconvenience to the public. 

 
6.2 If the excavation of trench alters the contours of the ground around road and highway crossing in such 

locations dangerous to traffic, the contractor shall at his own cost, take all necessary precautions to 
protect public and shall comply with all the BSNL regulations as to placing of warning boards 
(minimum size 3’ X 2’) , traffic signals, barricades, flags etc. at such location. If the contractor does 
not put the warning signal as per above directions, then a penalty of  Rs. 500/- per day  shall  be Levied 
on the contractor, till the directions are complied by the contractor. The contractor shall take due 
precautions to avoid damages to other pipe lines, water mains, sewers, telephones, telegraphs and 
power conduits, laid wires poles and guy wires, railways, highways, bridges or other underground or 
above ground structure and / or property crossing or adjacent to the cable trench being excavated.  

 
6.3  Attention of the contractor is drawn to the rules regarding laying of cables at road crossing, along 

railway bridges, highways, safety precautions while working in Public Street. The contractor in 
writing shall obtain the detailed engineering instructions from the Divisional Engineer of the area. 

 
6.4  The contractor shall be solely responsible for location through approved non-destructive means 

and ensuring the safety of all existing underground pipeline, electrical cables and or other 
structure. 

6.5  The contractor shall be solely liable for all expense for and in respect of repairs and / or damage 
occasioned by injury of or damage to such underground and above structures or other properties 
and under take to indemnify the TDM, KEONJHAR from and against all actions, cause of actions, 
damages, claims and demands whatsoever, either in law or in equity and all losses and damages 
and costs (inclusive between attorney and client), charges and expenses in connection therewith 
and/or incidental thereto. The contractor shall take all responsibilities and risk in crossing other 
pipelines and cables and shall be responsible for protecting all such existing pipelines, poles, 
electric lines, sewers, cables or other facilities from damage by the contractor’s operation in 
connection with the work. The contractor without cost of the TDM, KEONJHAR shall promptly 
repair any damage incurred. 

 
6.6 The current market value of any commodities lost as a result of any damage to the aforesaid 

existing facilities shall be paid by the contractor together with such additional sum necessary to 
liquidate the personal or property damages, resulting there from. 
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7. LABOUR WELFARE MEASURE AND WORKMAN COMPENSATION  
 

7.1  Obtaining licence before commencement of work: The contractor shall obtain a valid licence 
under the Contract Labour (R&A) Act 1970 and the Central Labour (Regulation & Abolition) 
central Rules 1971, before commencement of the work and continue to have a valid licence until 
the completion of work. The contractor shall also abide to the provision of the Child Labour 
(Prohibition & Regulation) Act 1986. Any failure to fulfill this requirement shall attract the penal 
provisions of this contract arising out of the resultant non-execution of work. 

 
7.2 CONTRACTORS LABOUR REGULATIONS  
 
7.2.1  Working Hours: 
 
7.2.1.1. Normally working hours of an employee should not exceed 9 hours a day. The working day shall 

be so arranged that inclusive of interval for rest, if any, it shall not spread over more than 12 hours 
on any day. 

7.2.1.2  When a worker is made to work for more than 9 hours on any day or for more than 48 hours in 
any week he shall be paid over time for the extra hours put in by him. 

7.2.1.3  Every worker shall be given a weekly holiday normally on a Sunday, in accordance with the 
provisions of Minimum Wages (Central) Rules 1960, as amended from time to time irrespective of 
whether such worker is governed by the Minimum Wages Act or not. 

 
 
7.2.1.4  When the minimum wages prescribed by the Government, under the Minimum Wages Act, are not 

inclusive of the wages, for weekly day or rest, the worker be entitled to rest day wages or the rate 
applicable to the next preceding day, provided he has worked under the same contractor for a 
continuous period of not less than 6 days. 

7.2.1.5 Where a contractor is permitted by the Engineer In-charge to allow a worker to work on a normal 
weekly holiday, he shall grant a substituted holiday to him for the whole day, on one of the five 
days, immediately before or after the normal weekly holiday and pay wages to such worker for the 
work performed for the normal weekly holiday at the overtime rate.  

7.2.2  DISPLAY OF NOTICE REGARDING WAGES ETC.  
 
The contractor shall, before he commences the work on contract, display and correctly maintain 
and continue to display and correctly maintain, in a clear and legible condition in conspicuous 
places on the work, notices in English and in local Indian language spoken by the majority of the 
workers, giving the minimum rates of the wages fixed under Minimum Wages Act, the actual 
wages being paid, the hours of work for which such wages are earned, wages periods, dates of 
payments of wages and other relevant information. 

 
7.2.3  PAYMENT OF WAGES  
 
7.2.3.1  The contractor shall fix wage periods in respect of which wages shall be payable. 
 
7.2.3.2  No wage period shall exceed one month. 
 
7.2.3.3. The wages of every person employed as contract labour in an establishment or by a contractor 

where less than one thousand such persons are employed shall be paid before the expiry of seventh 
day and in other cases before the expiry of tenth day after the last day of wage period in respect of 
which the wages are payable. 

7.2.3.4  Where the employment of any worker is terminated by or on behalf of the contractor, the wages 
earned by him shall be paid before the expiry of the second working day from the date on which 
his employment is terminated. 

7.2.3.5 All payment of wages shall be made on a working day at the work premises and during the 
working time and on a date notified in advance and in case the work is completed before the 
expiry of the wage period, final payment shall be made within 48 hours of the last working day. 

7.2.3.6  Wages due to every worker shall be paid to him direct or to other person authorized by him in this 
behalf. 
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7.2.3.7 All wages shall be paid in current coin or currency or in both. 
7.2.3.8  Wages shall be paid without any deductions of any kind except those specified by the Central 

Government by general or special order in this behalf or permissible under the Payment of Wages 
Act 1956. 

7.2.3.9  A notice showing the wages period and the place and time of disbursement of wages shall be 
displayed at the place of work and a copy sent by the contractor to the Engineer In-charge under 
acknowledgement. 

7.2.3.10 It shall be the duty of the contractor to ensure the disbursement of wages in presence of the site 
Engineer or any other authorized representative of the Engineer In-charge who will be required to 
be present at the place and time of the disbursement of wages by the contractor to workmen. 

7.2.3.11  The contractor shall obtain from the site Engineer or any other authorized representative of 
the Engineer In-charge as the case may be a certificate under the signature at the end of the 
entries in the ‘Register of Wages” or the ‘Wages-cum-Muster Roll”, as the case may be in 
the following form –  
 
“ Certified that the amount shown in the Column No……………….has been paid to the 
workman concerned in my presence on……………….at………………20….”. 

 
7.2.4 FINES & DEDUCTIONS WHICH MAY BE MADE FROM WAGES 
7.2.4.1. The wages of a worker shall be paid to him with-out any deductions of any kind except the 

following : 
(a) Fines 
(b)  Deductions for advance from duty i.e. from the place or the place where by the terms of 

the employment he is required to work. The amount of deduction shall be in proportion to 
the period for which he was absent. 

(c)  Deductions for damage to or lass of goods expressly entrusted to the employed person for 
custody or for loss of money or any other deductions which he is required to account, 
where such damage or loss is directly attributable to the neglect or default. 

(d)  Deduction for recovery of advance or for adjustment of overpayment of wages, advance 
granted shall be entered in a register. 

(e)  Any other deductions, which the Central government may from time to time, allow. 
 

7.2.4.2  No fines should be imposed on any worker save in respect of such acts and omissions on his part 
as have been approved of by the Labour Commissioner. 

7.2.4.3. No fine shall be imposed on a worker and no deductions for damage or loss shall be made from his 
wages until the worker has been given an opportunity of showing cause against such fines or 
deductions. 

7.2.4.4. Every fine shall be deemed to have been imposed on the day of the act or omission in respect of 
which it was imposed. 

7.2.5 LABOUR RECORDS 
7.2.5.1 The contractor shall maintain a Register of persons employed on work on contract in from XII of 

the Central Labour (R&A) Central Rules (97). 
7.2.5.2 The contractor shall maintain a Muster Roll register in respect of all workmen employed by him 

on the work under Contract in from XVI of the CL (R&A) Rules (97). 
 
7.2.5.3 The contractor shall maintain a Wage Register in respect of all workmen employed by him on the 

work under contract in from XVII of the CL (R&A) rules (97). 
7.2.5.4 Register of accident – The contractor shall maintain a register of accident in such form as 

may be convenient at the work place but the same shall include the following particulars. 
a) Full particulars of the labourers who met the accident 
b)  Rate of wages 
c)  Sex 
d)  Age 
e) Nature of accident and cause of accident 
f)  Time & date of accident 
g)  Date and Time when admitted in Hospital 
h)  Date of discharge from the Hospital 
i)  Period of treatment and result of treatment 
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j) Percentage of loss of earning capacity and disability as assessed by Medical Officer. 
k)  Claim required to be paid under Workmen’s Compensation Act. 
l)  Date of payment of compensation 
m)  Amount paid with details of the person to whom the same was paid 
n)  Authority by whom the compensation was assessed. 
o) Remarks 
 

7.2.5.5 The contractor shall maintain a Register of Fines in the form XII of the CL(R&A) Rules (97). The 
contractor shall display in a good condition and in a conspicuous place of work the approved list 
of acts and omission for which fines can be imposed. 

7.2.5.6 The contractor shall maintain a Register of deductions for damage or loss in Form XX of the 
CL(R&A) Rules (97). 

7.2.5.7 The contractor shall maintain a Register of Advances in from XXIII of the CL(R&A) Rules (97). 
7.2.5.8 The contractor shall maintain a Register of overtimes in form XXIII of the CL(R&A) Rules (97). 
7.2.6  ATTENDANCE CARD-CUM WAGE SLIP  
7.2.6.1  The contractor shall issue an Attendance card cum wage slip to each workman employed by him. 
7.2.6.2 The card shall be valid for each wage period. 
7.2.6.3 The contractor shall mark the attendance of each workman on the card twice each day, once at the 

commencement of the day and again after the rest interval, before he actually starts work. 
7.2.6.4 The card shall remain in the possession of the worker during the wage period under reference. 
7.2.6.5 The contractor shall complete the wage slip portion on the reverse of the card at least a day prior 

to the disbursement of wages in respect of the wage period under reference. 
7.2.6.6 The contractor shall obtain the signature or thumb of the worker on the wage slip at the time of 

disbursement of wages and retain the card with him. 
7.2.7  EMPLOYMENT CARD  

The contractor shall issue an Employment card in the form XIV of CL(R&A) Central Rules 1971 
to each worker within three days of the employment of the worker. 

 
7.2.8  SERVICE CERTIFICATE  

On termination of employment for any reason whatsoever the contractor shall issue to the 
workman whose services have been terminated, a service certificate in the from XV of the 
CL(R&A) Central Rules 1971. 

 
7.2.9  PRESERVATION OF LABOUR RECORDS  

The labour records and records of fines and deductions shall be preserved in original for a 
period of three years from the date of last entries made in them and shall be made available 
for inspection by the Engineer-In-charge or Labour Officer or any other Officers authorized 
by the Ministry of Communications in this behalf. 

 
7.3  POWER OF LABOUR OFFICER TO MAKE INVESTIGATIONS OR ENQUIRY  

The labour officer or any person authorized by the Central Government on their behalf shall have 
power to make enquiries with a view to ascertaining and enforcing due and proper observance of 
Fair Wage Clauses and provisions of these Regulations. He shall investigate into any complaint 
regarding the default made by the contractor in regard to such provision. 
 

7.4  REPORT OF INVESTIGATING OFFICER AND ACTION THEREON  
The Labour Officer or other persons authorized as aforesaid shall submit a report of result of the 
investigation. Or enquiry to the Engineer in-charge including the extent, if any, to which the 
default has been committed with a note that necessary deductions from the contractor’s bill be 
made and the wages and other dues be paid to the labourers concerned. The Engineer In-charge 
shall arrange payments to the labour concerned within 45 days from the receipt of the report from 
the Labour Officer or the authorized officer as the case may be. 

7.5  INSPECTION OF BOOKS AND SLIPS  
The contractor shall allow inspection of all the prescribed labour records to any of the workers or 
to his agent at a convenient time and place after due notice is received or to the Labour Officer or 
any person, authorized by the Central Government on his behalf. 

7.6  SUBMISSION OF RETURNS  
The contractor shall submit periodical returns as may be specified from time to time. 
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7.7  AMENDMENTS  

The Central Government may from time to time add to or amend the regulations and on any 
question as to the application /Interpretation or effect of those regulations. 

8 INSURANCE  
8.1  Without limiting any of his other obligations or liabilities, the contractor shall, at his own 

expenses, take and keep comprehensive insurance including third party risk for the plant, 
machinery, men, materials etc. brought to the site and for all the work during the execution. The 
contractor shall also take out workmen’s compensation insurance as required by law and under 
take to indemnify and keep indemnified the TDM, Keonjhar from and against all manner of claims 
and demands and losses and damages and cost (including between attorney and client) charges and 
expenses that may arise in regard the same or that the TDM, BSNL, Keonjhar may suffer or incur 
with respect to and/or incidental to the same. The contractor shall have to furnish original and / or 
attested copies as required by the TDM, BSNL, Keonjhar of the policies of insurance taken within 
15 days of being called upon to do so together with all premium receipts and other papers related 
thereto which the TDM,  Keonjhar may require. 

9.  COMPLIANCE WITH LAWS AND REGULATION  
9.1  During the performance of the works the contractor shall at his own cost and initiative fully 

comply with all applicable laws of the land and with any and all applicable by-laws rules, 
regulations and orders and any other provisions having the force of law made or promulgated or 
deemed to be made or promulgated by the Government, Governmental agency or department, 
Municipal board, Government of other regulatory or Authorized body or persons and shall provide 
all certificates of compliance therewith  as  may  be  required  by such applicable law, by-laws, 
rules, regulations, orders and / or provisions. The contractor shall assume full responsibility for the 
payment of all contributions and pay all taxes, as to its employees, servants or agents engaged in 
the performance of the work specified in the contractor documents. If the contractor shall require 
any assignee or sub-contractor to sham any portion of the work to be performed hereunder may be 
assigned, sub-leased or sub-contracted to comply with the provisions of the clause and in this 
connection the contractor agrees as to undertake to save and hold the TDM, KEONJHAR harmless 
and indemnified from and against any/all penalties, actions, suits, losses and damages, claims and 
demands and costs (inclusive between attorney and client) charges and expenses whatsoever 
arising out or occasioned, indirectly or directly by failure of the contractor or any assignee or sub-
contractor to make full and proper compliance with the said by-laws, rules, regulations, laws and 
order and provisions as aforesaid. 

10.  TOOLS & PLANTS 
The contractor shall provide at his own cost all tools, plants appliances, Implements etc. required 

for proper execution of works. The contractor shall also supply without charge the requisite number of 
persons with all means and materials necessary for the purpose of setting out works, counting, weighing, 
and assisting the measurements for examination at any time and from time to time. The contractor shall be 
responsible to make all arrangements, at his own cost for the de-watering of trenches before carrying out 
work. The contractor shall also be responsible to make arrangements at his own cost for water required for 
carrying of works at sites including curing of CC works. Failing his so doing the same may be provided by 
the Engineer In-charge at the expense of the contractor and the expenses shall be deducted from any money 
due to the contractor under the contract or otherwise. 

 
 
 
 

SECTION – VII 
SCOPE OF WORK AND JURISDICTION OF CONTRACT 

 
1. SCOPE OF WORK  
1.1 The Optical Fibre Cable is laid through HDPE / PLBE Pipes buried at a nominal depth of 

165 cms. The steps involved in OF Cable construction are as under : 
i) Excavation of trench upto a nominal depth of 165 cms., according to Construction 

specifications along National/State Highways/other roads and also in city limits as 
mentioned in the notice inviting tender. 
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ii) Laying of HDPE Pipes/coils coupled by HDPE sockets in excavated trenches, on 
bridges and culverts, drawing of 6 mm Polypropylene para pro rope (P.P.Rope) 
through  the HDPE Pipes/coils as per Construction Specifications and sealing of 
HDPE pipe ends at every manhole by HDPE end caps of suitable size. 

iii) Providing of mechanical protection by R.C.C. Pipes/GI pipes and/or 
concreting/chambering according to construction specifications, wherever required. 

iv) Fixing of GI Pipes / troughs with clamps at culverts/bridges and/or chambering or 
concreting of G.I. Pipes/troughs, wherever necessary. 

v) Back filling and dressing of the excavated trenches according to construction 
specifications. 

vi) Opening of manholes (of size 3 meters x 1 meters x 1.65 meters depth), replacing 
existing 6mm P.P. ropes by 8 mm P.P. rope (from manhole to manhole) for ensuring 
smooth passage for pulling the cable. Pulling of Optical fibre Cable with proper tools 
and accessories as per construction specifications. Sealing of both ends of the 
manholes by hard rubber bush of suitable size to avoid entry of rodents into the 
HDPE Pipes, putting split HDPE pipes and split RCC pipes with proper fixtures over 
cable in the manhole to protect the bare cable in the pulling manhole. Back filling and 
dressing of manholes. 

vii) Digging of pit of size 2 meter x 2 meter x 1.8 meter (depth) for construction of 
jointing chamber at approximately every two kilometers of internal size of 1.5 meter 
x 1.5 meter x 1.2 meter using bricks and mortar or fixing pre-cast jointing chamber of 
internal diameter of 1.2 meter filling of jointing chamber with clean sand, placing 
either pre-cast RCC cover or store of suitable size on jointing chamber to protect the 
joint and back filling of jointing chamber with excavated soil. 

viii) Digging of pits 1 meter towards jungle side at every manhole and jointing 
chamber to a depth of 60 cms. fixing or route indicator/joint indicator, concreting and 
back filling of pits. Painting of route indicators with yellow colour and joint indicator 
by red colour and sign writing denoting route/joint indicator number, as per 
construction specifications. 

ix) Documentation. 
 
1.2 ALLIED ACTIVITIES  

1.2.1 Transportation of Materials  :   The materials required for executing the work 
entrusted to the contractors against a work order shall be made available at Sub-
divisional Store Deport. The contractor shall be responsible for transporting the 
materials, to be supplied by the department or otherwise to execute the work under 
the contract, to site at his/their own cost. The costs of transportation are subsumed in 
the standard Schedule Rates and therefore no separate charges are payable on this 
account. 

 
 
1.2.2. Disposal of Empty Cable Drums  :  The contractor shall be responsible to dispose 

of the empty cable drums after laying of the cables. The cost of various sizes of 
empty cable drums recoverable from the contractor has been fixed taking into account 
the prevailing market rates as mentioned in this document. 

1.2.2.1 It shall be obligatory on part of the contractor to dispose of the empty cable drums 
at his / their level and the amount fixed for various empty cable drums shall be 
recovered from the bill for the work for which the drum(s) was/were issued or 
from any other amount due to the contractor or the Security Deposit. 
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1.2.2.2 The contractor shall not be allowed to dump the empty cable drums in 
Govt./Public place, which may cause inconvenience to the department/public. If 
the contractor does not dispose of the empty cable drums within 3 days of 
becoming empty, the Department shall be at liberty to dispose of the drums in any 
manner deemed fit and also recover the amount fixed in this contract from the 
bill/security deposit/any other amount due to the contractor. 

 
1.2.3 Supply of Materials :  There are some materials required to be supplied by the contractor 
for execution of works under this contract like Bricks, Cement, Wire Mesh and Steel for 
protection, etc., besides using other consumables which do/don’t become the part of the asset. The 
contractor shall ensure that the materials supplied are of best quality and workmanship and shall 
be strictly in accordance with the specifications. 

2. VALUE OF WORK  
 
The estimated cost of work is as mentioned in the Notice Inviting Tender which has been worked out based on 
standard schedule rates mentioned in this tender document. The actual value of work may vary based on the actual 
requirement but generally being limited to +/- 25% of the indicated value. 
In exceptional situation where the requirement is of an emergent nature and it is necessary for continuation of works, 
the TDM., KEONJHAR reserves the right to increase up to 50% of the quantum of works specified in the schedule 
of requirement contained in the running tender /contract within a period of 12months from the earliest date of 
acceptance of tender at the same rate with the existing approved contractor with the same terms and conditions 
specified in the tender. 
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SECTION – VIII 

 
OPTICAL FIBRE CABLE CONSTRUCTION SPECIFICATIONS 

 
The Detailed Optical Fibre construction Specifications are given as follows and the bidders are advised to 

go through the specification before quoting for bid. 
(1) THE WORK INVOLVES : 

 
a) Excavation of trench upto nominal depth of 165 cms. according to Construction 

Specification along National/State Highways and also in city limits as mentioned in the 
notice inviting tender. 

b) Laying of HDPE pipes and drawing of nylon rope through the same as per Construction 
Specification. 

c) Laying of GI and/or RCC pipes as additional protection for the HDPE pipes at rail/road 
crossings, built up area/city limits, on culverts, bridges and also stretches where depth of 
the trench is less than 120 cms. as per construction specifications. 

d) Chambering or concreting according to construction specification, wherever required. 
e) Reinstatement of the excavated trench according to Construction specification. 
f) Fixing of MS Clamps for suspending GI pipes/GI troughs at culverts, bridges and/or 

chambering or concreting for GI pipes or troughs wherever necessary. 
 
NOTE : The HDPE pipes can be of 75 mm dia and 50 mm dia with collar jointing arrangement or spigot, GI pipe 
shall mean 100 mm dia and 75 mm dia with coupling arrangement, GI troughs shall mean 76 x 76 mm; RCC pipe 
shall mean class NP2 upto 300 mm dia with collor or spigot and socket jointing arrangement. 
2) DEPTH AND SIZE OF THE TRENCH : 
(a) Depth and size of trench mentioned in this clause are Standardized measurement and 

applicable to normal site condition where surface is generally uniform.  Site Engineer 
shall be the authority to decide the depth of trench. 

(b) The depth of the trench from top of the surface shall not be less than 165 cms unless 
otherwise permitted.  The width of the trench shall be sufficient to lay the requisite 
number of HDPE/GI/RCC pipes and also concreting wherever required. 

(c) When trenches are excavated in slopes, uneven ground, inclined portion, the lower edge 
shall be treated as top surface of land and depth of trench measured accordingly. 

(d) In a certain locations, such as uneven ground, hilly areas and all other places, due to any 
reason whatsoever it can be ordered to excavate beyond standard depth of 165 cms to 
keep the bed of the trench as smooth as possible.  Near the culverts, both ends of the 
culverts shall be excavated more than 165 cms. in depth to keep the gradient less than 15 
degrees with horizontal. 

(e) If excavation is not possible to the minimum depth of 165 cms. as detailed in sub clauses 
above, full fact shall be brought to the notice of the Engineer-in-charge in writing giving 
details of location and reason for not able to excavate that particular portion.  Approval 
may be granted by TDM. in writing under certain genuine circumstances only.  The 
decision of TDM. shall be final and binding on contractor. 

 
(3) TRENCHING : 
(a) Trenching shall as far as possible be kept ahead of the laying of pipes.  Contractor shall 

exercise due care that the soil from trenching intended to be loses for back filling is not 
mixed with loose debris.  While trenching, the Contractor should not cause damage to any 
underground installations belonging to others agencies and any damage caused should be 
made good at his own cost and expense. 
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(b) The contractor should provide sufficient width at the trench at all such places, where it is 

likely to cave in due to soil conditions without any extra payment. 
(c) A minimum free clearances of 15 cm. should be maintained above or below any existing 

underground installations.  No extra payment will be made towards this. 
(d) In order to prevent damage to HDPE pipe over a period of time, due to the growth of trees, 

roots, bushes, etc., the contractor shall cut them if encountered in the path of alignment of 
trench without any additional charges. 

(e) In large Borrow pits, excavation shall be done not less than 165 cms. in depth and both 
sides of borrow pit shall be excavated more than 165 cms in depth to keep gradient of bed 
less than 15 degree with horizontal. 

(f) If not possible as stated in sub clause above, alignment of trench shall be changed to avoid 
borrow pit completely. 

  TRENCHING NEAR CULVERTS/BRIDGES AND CAUSEWAYS : 
(g) The HDPE pipes shall be laid below the bed at the depth not less than 165 cms. protected 

by G.I. pipes and brick or concrete chamber as decided by Director (T.I.0, at no extra cost. 
(h) Both ends of culverts shall be excavated more than 165 cms. in depth to keep the gradient 

not less than 15 degree  with horizon.  The bed of trench should be as smooth as possible. 
 
(4) LOCATION AND ALIGNMENT OF THE TRENCH : 
(a) In city areas the trench will normally follow the foot path of the road except where it may 

have to come to the edge of the carriage way when cutting across road with specific 
permissions from the authorities responsible for maintenance of that road (such permissions 
will be obtained by the Department).  Outside the city limits the trench will normally follow 
the boundary of the road side land.  However, where the road side land is full of burrow pits 
or a forestation or when the cable has to cross culverts bridges or streams, the trench may be 
closer to the road edge or in some cases, over the embankment or shoulder of the road 
(Permissions for such deviations for cutting the embankment as well as shoulder of the road 
will be obtained by the Department). 

(b) The alignment of the trench will be decided by a responsible Departmental official, not 
below the rank of S.D.O.. While making the alignment only the centre line will be marked, 
and the Contractor shall set out all other work to ensure that, the excavated trench is as 
straight as possible.  Contractor shall remove all bushes, undergrowth, stumps, rocks and 
other obstacles to facilitate marking the centre line without any extra charges. 

 
(5) DEWATERING : 
     The contractor shall be responsible for all necessary arrangements to remove or pump out water from trench.  
The contractor should survey the soil condition encountering the section and make his own assessment about 
dewatering arrangements that may be necessary.  No extra payment shall be admissible for this and the tendered rate 
may take care of this aspect. 
 
(6) METHOD OF EXCAVATION : 
(a) In city limits as well as in built up area, the contractor shall resort to use of manual labour 

only to ensure no damage is caused to any underground or surface installations belonging to 
other public utility services and/or private parties. 

(b) However, along the High ways and cross country there shall be no objection to the 
contractor resorting to mechanical means of excavation, provided that no underground 
installation existing in the path of excavation if any, are damaged. 

(c) There shall be no objection to resort to horizontal boring to bore a hole of required size and 
HDPE pipe pushed through it at road crossing or rail crossing or small hillocks etc. 



T-58/OFC Construction work in Keonjhar Telecom. District. 

 44

 
(7) LINE-UP : 
     The line up of the trench must be such that HDPE pipe(s) shall be laid in a straight line except 
at locations where it has to necessarily take a bend because of change in the alignment or 
gradient of the trench, subject to the restrictions mentioned elsewhere. 
 
(8) LAYING OF H.D.P.E. PIPES : 
(a) After the trench is excavated to the specified depth, the bottom of the trench has to be 

cleared of all stones or pieces of rock and leveled up properly.  A layer of ordinary soil of 
not less than 5 cm. is to be used for leveling the trench to ensure that the cable when laid 
will follow a straight alignment. 

(b) When trenches are excavated upto specified depth, properly dressed and leveled, joint 
measurement of trench shall be taken up representative of contractor and Site Engineer.  
Measurement shall be recorded in measurement book with their signature.  Trenches for 
which measurements are recorded in measurement book shall be considered as approved 
trenches. 

(c) HDPE pipes/RCC/GI pipes shall be laid only in approved trenches.  The contractor shall 
exercise due care to ensure that the HDPE pipe is not subjected to any damage or strain. 

(d) The HDPE pipes shall be laid in 150 mm dia RCC spun pipes, at road crossings and through 
G.I. pipes on culverts and bridges and also in exceptional cases where the depth of the 
trench is less than 165 cms. as specified by the concerned authority. 

(e) Water present in the trench at the time of laying the HDPE Pipes shall be pumped out by the 
Contractor before lowering in the pipes to ensure that no mud or water gets into the pipes. 

(f) At road crossings, two or more extra HDPE pipes shall be laid as per the discretion of the 
Site Engineer. 

(g) The HDPE pipes shall be jointed by ‘O’ ring type socket fitted with hard rubber rings at 
both ends.  Nylone or P.P. rope shall be drawn through HDPE pipes properly at the time of 
laying pipes. 

(h) In cross country routes, where depth of trench is less than 1.02 m, HDPE pipes should be 
laid within GI/RCC pipes.  Alternatively, HDPE pipes may be encased in reinforced 
concrete casing of dimensions 275 mm x 275 mm.  In built up areas, where depth of trench 
is not less than 165 cms.  HDPE pipes should be laid within GI/RCC pipes.  In case of 
trench depth being less than 165 cms, the HDPE pipes may be encased in reinforced 
concrete casing of dimensions 275 mm x 275 mm with the permission of the concerned 
authority. 

(i) In case of nullahs, which are dry for nine months in a year, the HDPE pipes shall be laid 
within the RCC pipe laid at a minimum depth of 165 cms.  The RCC pipes shall extend 2 m 
beyond the bed of nullah on either side. 

(j) Notwithstanding anything contained in clauses 255 to 257, the site Engineer may admit in 
any specific case that the HDPE pipes may be encased in reinforced concrete casing only. 

(k) The following construction practices are applicable in general. 
i) Wherever GI pipes are used, rubber bushes shall be used at the two ends of the GI 

pipes to protect the damage of HDPE pipes. 
ii) Wherever RCC pipes are used, two ends must be properly sealed to bar entry of 

rodents. 
iii) On road crossings, the HDPE pipes shall be laid a depth 165 cms. encased with RCC 

pipes.  The RCC pipes shall extend 3 metre on either side of the raod. 
iv) On Rail bridges and crossings, the HDPE pipes shall be encased in suitable cast 

iron/RCC pipes as prescribed by the Railway Authorities. 
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(9) BACK FILLING AND DRESSING THE TRENCH : 
 
(a) Provided that the HDPE pipes have been properly laid in the trench at the specified depth, 

the back filling operation shall follow as closely as practicable.  The back filling operation 
shall be performed in such a manner as to provide firm support under the above the pipes 
and to avoid bend or deformation of the HDPE pipe when the HDPE Pipe gets loaded with 
the back filled earth.  In locations where the back filling is not done properly by the 
Department or done unevenly it shall be re-dressed and back filled properly by the 
Department at the Contractor’s expense.  No debris shall be allowed in the back fill at any 
time. 

(b) At locations where the bak filled material contains hard clods, rock fragments and other 
hard materials which may cause injury to the HDPE pipe and where the excavated or rock 
fragments are intended to refill the trench in whole or in part, the trench should be initially 
filled, with a layer of ordinary soil or derocked loose earth of not less than 10 cms. above 
the pipes, without any extra cost. 

(c) Back filling on public, private roads, railway crossings, foot paths in city areas shall be 
performed immediately after laying the HDPE pipes.  Back filling at such locations shall be 
thoroughly rammed, so as to ensure original condition and made safe to traffic.  All excess 
soil/material left out on road/footpath/railway crossing shall be removed without extra cost.  
However, along the high ways and cross country, the dug up material left out should be 
kept as heap above the trench while refilling. 

(d) In city limits, no part of the trench should be kept open for more than 50 metre length at 
any time and in all places where excavation has been done, no part of the trench should be 
kept open over night to prevent any mishap or accident in darkness. 

 
(10) STORES : 
 

     HDPE/GI/RCC pipes and other materials shall be collected by the Contractor from the store dumps of the 
department conveniently located over the route.  The Contractor is expected to make his own arrangements for 
transporting the materials over a distance of 20 Km from the supply point/store, without any additional payment.  
The basic rate quoted for the purpose of tender should, therefore, take care of all expenses incidental to loading, 
transportation, unloading and distribution at site, of all materials. 
 
(11) LAYING PROTECTION PIPES ON BRIDGES AND CULVERTS : 
 
(a) The work involves laying of HDPE pipes through GI pipes of not more than 4” dia or GI 

Troughs of size 4” x 4” laid on the Bridges/Culverts. 
(b) In bridges/Culverts, where proper ducts are already provided, the HDPE pipes will be laid 

through the ducts. 
(c) Normally in the Bridges/Culverts, where there are no ducts and where the cushion on the top 

of the Arch is 0.5 m or more thick the G.I. Pipe/G.I. Trough (carrying HDPE Pipe and 
Cable) may be buried on the top of the Arch adjoining the parapet wall, by digging close to 
the wheel guards. 

(d) Where the thickness of the Arch is less than 0.5 m, the pipe must be buried under the wheel 
guard masonry and the wheel guard rebuilt. 

(e) If any of the above methods is not possible, the G.I.Pipe/G.I.Troughs must be clamped 
outside the parapet wall with the clamps supplied by the department.  If necessary, the pipe 
may be taken through the parapet wall at the ends where the wall diverges away from the 
road. 
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(f) In case where the methods explained in clause ‘b’ to ‘e’ above are not possible, the G.I. 

Pipes/G.I. Troughs can be fixed on the top of the road kerb close to the inside face of the 
parapet wall by means of clamps, supplied, using rawl plugs and wood screws or small 
diameter bolts, without damaging the concrete and limiting the external diameter of the bolts 
to 7.5 mm. The permission for carrying out this work will be obtained from the Road 
Authorities by the Department. 

(g) Method cited in clauses above should be carried out under close supervision of Road 
authorities and restoration of any damages to the structures in any of the methods adopted 
should be done to the entire satisfaction of the road authorities. 

(h) When HDPE pipes are laid on bridges.culverts as per clause ‘a’ to ‘e’ above, except when 
pipes are clamped outside of the bridge, cement concreting shall be provided over the 
protection pipes/troughs. 

 
(12) SPECIFICATION FOR CONCRETING : 
(a) The nominal dimension of concreting is of 300 mm x 300 mm section.  However, 

depending on the actual situation, this cross section may be varied to ensure uniformity 
with any existing structure/base, on which the GI pipes/GI troughs are placed, as 
demanded by the road authorities.  The work should be carried out at the rates applicable 
for nominal cross section. 

(b) The concreting surface should be thoroughly cleaned and leveled before concreting.  
Necessary wire mesh of adequate size shall be provided as reinforcement for the concrete. 

(c) At both the ends of the Bridges/Culverts, where the GI Pipes/Troughs slope down and get 
buried, the concreting should be carried out to ensure that no portion of the GI Pipe/Trough 
is exposed and further down as required by the site in charge to protect the Pipe/Trough 
from any possible damage externally caused. 

(d) Any damages caused to the existing structure such as Foot-Path or base of the Parapet or 
Kerb wall on which GP Pipes/Troughs are placed should be repaired and original condition 
restored to the satisfaction of Road Authorities. 

(e) Where white wash/colour wash is existing on the Bridges/Culverts, the same should also 
be carried out on the concreted portion to ensure uniformity. 

(f) Cement Concrete Mixture used should be of 1 : 2 : 4 Composition i.e. 1 Cement : : 2 
Coarse Sand : 4 graded Coarse Stone aggregate of 20 mm nominal size. 

(g) Smooth finishing of exposed surface should be done with a mixture of 1:3 i.e. 1 Cement : 3 
Fine sand. 

(h) Portions where cement concreting have been concreting have been done shall be cured 
with sufficient amount of water for reasonable time to harden the surface. 

 
(13) USE OF HALF ROUND AND FULL ROUND R.C.C. PIPES : 
(a) Wherever it is technically not feasible to secure a standard depth of 165 Cms., RCC Pipes 

will have to be used for added protection of HDPE Pipes, subject to the permission granted 
by TDM. 

(b) Permission for laying HDPE pipes at a depth less than 165 Cms. shall be granted only by 
TDM and not by the Engineer-in-charge of the Section.  The contractor will have to apply in 
writing to TDM for granting such a relaxation as above, after giving full justification for not 
being able to maintain the standard depth. 

(c) Half round and full round pipes will be arranged by the DEPARTMENT.   
For road crossings also, additional protection by using high strength full round RCC pipes will have to be   
provided. 
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SECTION – IX 

 
MATERIAL SECURITY BOND FORM 

 
Where as 

M/s………………………………………………………………………………………………. 
(hereinafter called the "the Contractor") has been awarded the contract 
of…………………………………………………………………………………………………………….as per 
tender number ……………………………………………………………………………………………..KNOW 
ALL MEN' by these presents that we of M/s 
……………………………………………………………………………………… 
having   our   registered ' office   at ……………………………………………………………………………. 
(hereinafter called the "the Contractor") are bound unto Bharat Sanchar Nigam Limited (hereinafter      called      
"the      BSNL ")  in  the  sum   of  Rs………………………..(Rupees……………… 
…………………………………………………………………………) for which payment will and truly to be 
made of the said BSNL, the Bank binds itself, its successors and assigns by these presents. 

THE CONDITIONS of the obligation are: 
1. If the Contractor is unable to keep stores issued to him, properly, i.e. the store provided to the 

contractor by the BSNL are damaged or 
2. The stores issued to the contractor by the BSNL are stolen or 
3. The contractor is not able to provide proper account of the stores issued to him/her/them 

by BSNL. 
We undertake to pay to the BSNL up to the above amount upon receipt of its first written demand 

without the BSNL having to substantiate its demand, provided that in its demand, the BSNL will note that the 
amount claimed by it is due to it owing to the occurrence of one or two or all of three conditions specifying the 
occurred condition or conditions. 

This guarantee will remain in force up to and including one hundred and eighty (180) days after the 
period of Contract validity, and demand in respect thereof should reach the Bank not later than the above date. 

 
 

Signature of the Dank  Signature of the Bank 
Signature of witness       Signature of the Witness 
Name of witness        Address of witness  
Name of Witness        Address of Witness 

 
                                                                   Signature of bidder with seal  
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SECTION- X 

 
AGREEMENT 

 
 Name of the work: OFC Construction works in BTS routes 
………………………………………………………………………………………………………………
………………………………………………………………………in Keonjhar TD. 
 
 Tender Number: ………………………………………………………………. 
 
 This agreement made on the………th day of (month)……….……… 
(Year)…………………..between ……………………………. Telecom District Manager, Keonjhar  for 
and on behalf of Bharat Sanchar Nigam Limited and ……………………………………… At / P.O. 
…………….. P.S. - ………………..  Dist ………….. State …………………… for Optical Fibre Cable 
Construction Works in Keonjhar Telecom District in Section/Zone 
……………………Route……………………………………………………………………………………
………………………………………………..…............................ 
 
 Where as in response to Tender Notice No …………………..Dated…………………. issued by 
Telecom. District Manager, Keonjhar, ………………………………………………  has been declared as 
successful Tenderer vide Letter No. ……………………………………………….. 
Dated ……………………. of Telecom. District Manager, Keonjhar for Optical Fibre Cable Construction 
Works in Keonjhar Telecom District in Section/Zone - …………….(Routes: 
…………………………………………………………………………. 
 
 
……………………………………………………… hereby undertakes to carry out the work of Optical 
Fibre Cable Construction Works in Keonjhar Telecom. District in Section/Zone ……………………… 
(Routes: ………………………………………………..).for a period of one year starting from the date of 
execution of the agreement at the rate as per the tender finalized in his favour and according to the terms 
and conditions laid down in the approved tender. 
  

………………………………………………. also undertakes to carry out the work through out 
the year at the same approved rate as per Annexure-I and according to the BSNL standards and up to the 
satisfaction of the Telecom. District Manager, Keonjhar 
 
 ………………………………………… further undertakes to fully abide by the terms and 
conditions as stipulated in the Tender Notice No. ………………….. Dated ………………… and shall 
make good any loss caused to the Telecom District any other Government Department or Private Body or 
to the public. 
 
   Where as the contractor has offered to enter into contract with the said BSNL for the execution 
of work of trenching & pipe laying, OF Cable pulling, OF Cable splicing and termination, preparation of 
joint chambers, fixing, painting and sign writing of route/joint indicators and other associated works 
under TDM., Keonjhar on the terms and conditions herein contained and the rates approved by the TDM.,  
 
 
Keonjhar (copy of rates annexed) have been duly accepted and where as the necessary security deposits 
have been furnished in accordance with the provisions of the tender document and whereas no interest 
will be claimed on the security deposits. 
 Now in the presence of witnesses it is hereby agreed and declared by and between the parties to 
abide by the conditions as follows: 
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1) The contractor shall, during the period of this contact that is to say from ……………. to 

…………………………………………….or completion of work for Rs………………………………………… 
  

whichever is earlier or until this contact shall be determined by such notice as is hereinafter mentioned, safely 
carryout, by means of labours employed at his own expenses and by means of tools, implements and equipment 
etc. to be supplied by him to his labour at his own expenses, all trenching, pipe laying, cable pulling, cable 
splicing, joint chamber preparation, fixing, painting and sign writing or route indicators and other associated 
works as described in tender documents (annexed to the agreement), when the TDM., Keonjhar  any other 
persons authorized by TDM., Keonjhar in that behalf required. It is understood by the contractor that the 
quantity of work mentioned on the schedule is likely to change as per actual requirements as demanded by 
exigencies of service. 

2) The NIT (Notice Inviting Tender), Bid documents (Qualifying and Financial), letter of intent, approved rates, 
annexed hereto and such other additional particulars, instructions, drawings, work orders as may be found 
requisite to be given during execution of the work shall be deemed and taken to be an integral part of the 
contract and shall also be deemed to be included in the expression “The Agreement” or “The Contract” 
wherever herein used. 

3) The contractor shall also supply the requisite number of workmen with means & materials as well as tools, 
appliances, machines, implements, vehicles for transportation, cartage etc. required for the proper execution of 
work within the time prescribed in the work orders. 

4) The contractor hereby declares that nobody connected with or in the employment of the BSNL is not/shall not 
ever be admitted as partner in the contract. 

5) The contractor shall abide by the terms and conditions, rules, guidelines, construction practices, safety 
precautions etc. stipulated in the tender document including any correspondence between the contractor and the 
Government having bearing on execution of work and payments of work to be done under the contract. 

 
6) Details of Material Security: -   
 
7) Details of Performance Security:- 
 10% of the billed amount will be deducted from each bill towards Performance Security Deposit. 
 
The TDM, Keonjhar reserves the right to modify the nature and measure of any penalty mentioned 
in the tender as deems fit if necessity arises ( due to delay in performance, sub standard work or 
otherwise) .  
 

In witness whereof parties presents have here into set their respective hands and seals the day and 
year in …………………… 
 
Signature of Contractor                 Telecom. District Manager 
                            Keonjhar 
   Witness………………………………….    .   Witness………………………………… 
 
 

1) 1) 
 
 
 
2) 2)                                            
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SECTION – XI 

 
LETTER OF AUTHORISATION FOR ATTENDING BID OPENING 

 
 

Tender Number …………………………………………………………………………….. 
 
 
Subject  :  Authorization for attending bid opening on ……………………...(date) in the tender of    

………………………………………………………………………………………………………

….. 

 
 
Following persons are hereby authorized to attend the bid opening for the tender mentioned above on behalf 

of…………………………………………………………………………………………(bidder) in order of 

preference given below. 

 

 

 
Order of preference Name Specimen Signature 

I) 
 
 
 

 

II) 
 
 
 

 

Alternate 
Representative 

 
 
 

 

 
 

Signature of bidder  
or 

Officer authorized to sign the bid 
documents on behalf of the bidder. 

 
 
No. 1.  Maximum two representatives will be permitted to attend bid opening. In cases where it is restricted to one, 

first preference will be allowed. Alternate representative will be permitted when regular representatives are 
not able to attend. 

 
No. 2 . Permission for entry to the hall where bids are opened may be refused in case authorization as prescribed 

above is not recovered. 
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SECTION – XII 

 
LIST OF THE DOCUMENTS TO BE SUBMITTED WITH THE TENDER 

 
At the time of dropping the tender  

1 EMD 
2 Cost of Tender Paper 
3 PAN / Valid ITCC 
4 Valid Registration Certificate as a contractor 
5 Valid Labour License (Central)  
6 Valid EPF Registration Number 
7 Paid copy of up to date EPF dues (up to previous month of publication of NIT) 
8 Experience Certificate as per NIT 
9 Original Power of Attorney in case person other than the bidder has signed the agreement 
10 The registration of firm, authenticated copy of partnership deed in cases of partnership firm. 
11 Letter of Authorisation to attend the opening of the tender 
12 Declaration regarding no relative of the bidder working in BSNL 
 

At the time of making Agreement (with Agreement Paper) 
 

1. Material Security in the form of Bank Guarantee  
     (The amount will be communicated to the successful bidder) 
2. Performance Security in the form of Bank Guarantee 

(10% of the cost of work) 
             The EMD deposited by the successful bidder may be   converted in to the part of Performance 

Security Deposit if the bidder requests for such conversion. Besides this converted part security 
deposit, 7.5% amount from each running and final bill shall be deducted and credited to the 
performance security amount of the contractor against the contract. 

 
3. Valid Bank Solvency Certificate ( Rs Five Lakhs only) issued by a Nationalised Bank 

(If validity of this certificate expires during the period of contract, the bidder has to 
submit a fresh one in order to cover the contract period without waiting for the reminder 
from TDM, Keonjhar for the same) 

4. A list of qualified and experienced personnel to be employed by the bidder for the work 
with details  ( Name, Permanent address, Present address, Age, Educational qualification, 
Years of experience  and etc)  
 
This list is not same as asked to be furnished in Tenderer’s profile (Section – III)  
     ( Sl. No. 12 – Details of Technical and Supervisory staffs) 
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BHARAT SANCHAR NIGAM LIMITED 
(A Government of India Enterprise) 

OFFICE OF THE TELECOM. DISTRICT MANAGER  
 KEONJHAR 

 
 
 
 

BID DOCUMENT 
(FINANCIAL) 

 
 
 

Tender 
 for 

 OFC CONSTRUCTION WORKS 
IN 
 

 KEONJHAR TELECOM. DISTRICT. 
 

 
 
 
 

TENDER NO.: T-58/09-10 dated 23-03-2010 
 

 
 

 

 
Route Number           ……………………………………….…..                        

Area under the jurisdiction of ………………………………. 

Issued in favour of………………………………………............ 

Received by  ,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,………. 
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SECTION-XIII 

STANDARD SCHEDULE OF RATES FOR CABLE WORKS 

The Materials will be made available at …Keonjhar…………….. (District Store Depot) 

Item 
No. 

Description of works Scheduled Rate 

1. Excavating, trenching and reinstatement as per 
construction specification of the tender (Reinstatement 
after completion of items 2 to 5) including excavation of 
surface and clearance of any obstacle on route such as 
bushes, roots, stalks of ballast etc. to a depth of 165 cms. 

Rs.180.00  
( for Joda sub-division) 

Rs.117.00  
(for SDOT/SDOP Keonjhar 

sub-division) 
Per meter 

2. Laying, jointing, leveling of 50 mm dia HDPE Pipes 
covering most of the road length in the excavated trenches 
before the reinstatement, pulling 4mm dia nylon rope 
through HDPE/PLB pipe and security sealing and upto 200 
metre stretches of pipe by suitable covers as per 
construction specification of tender. Item also include 
collection and transportation of all types of pipes, rope and 
all accessories from telecom store depot in Keonjhar SSA 
to work sites including loading and unloading. In case of 
laying more then one pipe half the approved rate will be 
paid for extra pipe. 

 
 
 

Rs. 4.00 
Per meter 

3. Laying, Jointing of leveling of 50mm dia GI pipes after 
fitting 50mm  OD HDPE/PLB pipe inside pulling 4mm 
nylon rope inside it and security sealing ends up to 200 mtr 
by suitable covers as per construction specification of 
tender including transportation, loading and unloading at 
work site and transportation from store depot in Keonjhar 
SSA to work sites. 

 
 

Rs. 5.00 
Per meter 

4. Laying, jointing of 150/100mm RCC pipe in road crossing 
trenches and dry rivulets / streams and Railway crossings 
as per construction specification of tender and direction 
including cost of cement and sand for jointing two pipes 
using collars in ratio of 1:2 respectively and fitting 50mm 
OD HDPE/PLB pipe in it and pulling nylon rope in it 
including transportation, loading and unloading at work 
site and transportation from store depot in Keonjhar SSA 
to work sites. 

 
 
 
 

Rs. 4.00 
Per meter 

5. Laying, jointing of 100mm RCC split pipes in built up city 
area as per construction specification of tender including 
transportation, loading and unloading of stores at work 
sites and transportation from store depot in Keonjhar SSA 
to work sites. 

Rs. 3.00 
Per meter 
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6. Fixing 50mm GI pipes in the wheel-guard / kerb / earth 
cushion of road bridges and culverts and fitting 50mm OD 
HDPE pipes inside it. Item also includes transportation of 
GI Pipes and accessories from telecom store depot in 
Keonjhar SSA to work sites including loading and 
unloading.  

 
 
 
 

Rs. 75.00 
Per meter 

7. Concreting: (1:2:4) [L x 0.2 x 0.2] Rs.150 
Per meter 

8. Thrust boring of side roads / road cutting  Rs. 200.00 Per meter. 
9. Thrust boring of national highway / railway crossing 

PWD Main Road 
Rs. 240.00 
Per meter 

10. Construction, fixing and supply of OFC Jointing chamber 
(size 1Sqm.) with RCC as per departmental specification 
including carrying, loading and unloading at work site and 
helping in splicing of OFC by dept staff. 

 
Rs. 1400.00 
Per Chamber 

11. Fixing RCC route indicator(250mmx200mmx1000mm) at 
an interval of 200 meters approximately through the sub-
Zone to be supply by the contractor as per the 
departmental specification including painting, carrying, 
loading and unloading at work site. 

 
 

Rs. 150.00 
Each  

12. Fixing RCC joint indicator at the location of each joint to 
be supply by the contractor as per the departmental 
specification including painting, carrying, loading and 
unloading at work site. 

 
Rs. 150.00 

Each  

13. Optical fibre cable pulling as per the departmental 
specification including carrying, loading and unloading at 
work sites and transportation from store depot in Keonjhar 
SSA to work sites. In case of pulling more then one cable 
half the approved rate will be paid for extra cable. 

 
Rs. 5.00 

Per meter 

14 Construction of R/R(Random Rubble) wall  to provide 
protection on slopes  and embankments providing 15 mm 
plastering (1:6) surrounding the R/R Wall. Thickness of 
wall is 25 cm.Ratio of cement mortar 1:6 ISI mark cement 
to be used. The rate includes the cost of material. 

500.00/ Cum 

NO DIG METHOD  USING TRENCH LESS TECHNOLOGY (Micro Tunneling ) 
15 Horizontal boring up to 60mm dia and laying of 40 MM 

PLB/HDPE pipe along the road/rail/canal as well as 
road/rail crossing as per specification mentioned in No-
Dig method portion of Section-IV & pulling of OFC 
through HDPE/PLB pipe. 

RS. 315/-  
Per meter 

The Department will supply HDPE/PLB Pipes RCC split/full/half pipes, HDPE sockets, 
rubber sockets and caps, nylon rope, GI pipes only. Rest of the materials has to be 
supplied by the contractor. 

Note :The rate shall include all Taxes, levies, excise duty, octroi tax, any other tax on work 
contract imposed by the State/Central Govt and transportation from store depot in Keonjhar SSA 
to work sites including carrying, loading and unloading at store depot and work site. 
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SECTION – XIV 

Financial Bid 

To 

 TDM, Keonjhar 

Subject: Our Financial Bid for OF Cable Construction Works. 

                    (Under the jurisdiction of …SDO (T), Joda) 

Ref.:     Tender No…………………………Name of the Route……….………………… 

Dear sir,  

  Having examined the tender documents, terms and conditions stipulated therein, 
specifications of work etc., we the under signed offer to execute the OF Cable Construction Works in 
conformity with the said specifications and conditions of contract at the percentage (Below/at par/above) 
on standard schedule rates quoted as under. 

 In Figures …………………………………% 

               In words …………………………………………….. percent 

  OR 

                                          In Figures……………………………………% 

     In words …………………………………………….percent 

  OR 

     In Figures ………………………………….% 

     In words …………………………………………… percent 

 If our Bid is accepted, we shall submit the securities as per the conditions mentioned in the contract. 

 We agree to abide by this Bid for a period of 365 days from the date of opening of financial bid and it 
shall remain binding upon us and may be accepted at any time before the expiry of that period. 

 Dated ………/………/  

                                           Signature of the bidder / Authorised agent 

 
                                            Name of the bidder …………………………….. 
                                             
                                             Address …………………………………………….. 
                                                          …………………………………………….. 
                                                          ……………………………………………… 
                                                               
                                            Telephone No. 
                                                     Landline (with code)………………………… 
                                                                        Mobile ……………………………. 
 

BELOW 

AT PAR 

Above 
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