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 NIT No.:- 144/BSNL/ED/CTC/2019-20 

 
 

Name of work:- Supply, Installation, Testing and Commissioning of Free 

cooling units (Exhaust Fans with Filters)  at 30 nos. Room/Shelter BTS sites under 
Baripada SSA (Phase-I)(2nd Call). 
 

 
 
 
 
 
 
 
 

_______________________________________________________________________________ 
Regd. Office : Bharat Sanchar Bhavan, Harish Chandra Mathur Lane, Janpath,  New Delhi-110 001 

                                          Website: www.bsnl.co.in 

 
 
 
 
 
 

O/o the Executive Engineer (E), 
BSNL Electrical Division 
2nd Floor, S.S.P.O Building 
15, Cantonment Road, Cuttack – 753 001 

Phone – (0671) -2305184, FAX- 2305577 

Email – eeebsnlck@gmail.com 
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1. DETAILED  NIT 
*** 

BHARAT SANCHAR NIGAM LIMITED 
(A GOVT OF INDIA ENTERPRISE) 

 O/o Executive Engineer (E), BSNL Electrical Division 
 2nd Floor, S.S.P.O Building, 15, Cantonment Road, Cuttack – 753001 
Phone – (0671) -2305184, FAX- 2305577, Email- eeebsnlck@gmail.com 

 NOTICE INVITING e-TENDER 
The Executive Engineer (Elect.), BSNL Electrical Division, 2nd Floor, S.S.P.O Building, 15, Cantonment Road, 
Cuttack – 753001 (Phone – (0671) -2305184, FAX- 2305577) on behalf of Bharat Sanchar Nigam Limited, invites online  
item rate e-tenders in Two Bid system from eligible contractors for the work as details given below: 
1 NIT No.            144/BSNL/ED/CTC/2019-20 

2 Name  of work 

Supply, Installation, Testing and Commissioning of Free 
cooling units (Exhaust Fans with Filters) at 30nos 
Room/Shelter BTS sites under  Baripada SSA (Phase-I)(32nd 
Call). 

3 
Estimated cost of the work 
Inclusive of all taxes (including GST) 

` 5,43,667 /- 

4 Completion period 01 month  

5 
Earnest Money Deposit  (EMD) -  @2% of 
estimated Cost 

` 10,873/- 
 

6 Mode of submission of EMD 
DD/FDR/TDR/BG  of a Nationalized/Scheduled Bank in favour of 
“Accounts Officer (Cash), BSNL, O/o the GMTD, Cuttack.”  OR e-
payment as per instruction of Para: (1.7) below 

7 
Tender processing fees including taxes (Non 
Refundable) 

` 590/- (in favour of M/s. ITI Limited through on-line payment, 
Debit / Credit card ) 

9 
Availability of tender Documents for free view 
only 

 www.odisha.bsnl.co.in/tender 

10 
Availability of Tender for free view 
downloading and online submission. 

The links of website www.tenderwizard.com/BSNL 

11 
Date of availability of tender documents in e-
Tender portal  for downloading & submission 

From Date: 28.11.2019 

12 Last date and time of closing of online 
submission of e-tenders along with all requisite 
documents  

Date: 09.12.2019 (up to 17:00 Hrs.) 

13 
Date and time of online opening of technical 
bid. 

On or after  11.00 hrs dtd.  10.12.2019 

14 
Date and time for online opening of financial 
bids 

Date:  13.12.2019 at 15.30 hrs 

15 Date of submission of Original EMD and hard 
copies of other requisite documents as per para 
3.15 below. 

To be submitted by L-1 tenderer only, within 03 days after the 
opening date of Financial bid. 

16 Competent authority inviting tender 
Executive Engineer (E), BSNL Electrical Division, 2nd Floor, S.S.P.O 
Building, 15, Cantonment Road, Cuttack– 753001 
Phone – (0671) -2305184, FAX- 2305577, Email- eeebsnlck@gmail.com 

 
Note:     In case the last date of submission / opening of tender is declared to be a holiday, last 

date of submission / opening of tender will get shifted automatically to next working 
day at the same scheduled time. Any change in tender submission/ opening date due 
to any other unavoidable reasons will be notified through the BSNL web site and/ or e-
Tender Portal and/or newspapers. 

 
 

mailto:eeebsnlck@gmail.com
http://www.tenderwizard.com/
mailto:eeebsnlck@gmail.com


 4 

1.2.     The Tender document can be downloaded from the website:   
www.tenderwizard.com/BSNL and to be submitted in e-tendering portal only.  
 

1.3.  BSNL has decided to use the process of e-tendering for inviting this tender and thus the 
physical copy of the tender would not be sold.  

 
1.4. Intending tenderer are requested to register themselves with M/s. ITI Limited through 

the website www.tenderwizard.com/BSNL for obtaining user-id, Digital Signature etc., 
by paying Vendor registration fee and processing fee for participating in the above 
mentioned tender.  

 
1.5. Amendments, if any, to the tender document will be notified in the above website as 

and when such amendments are made. It is the sole responsibility of the tenderer who 
have downloaded the tender document from the website to keep themselves abreast of 
such amendments before submitting the tender document. 

 
1.6.  In case at any stage, it is found that any addition / deletion / correction or tempering 

has been made in the downloaded tender documents, the tender shall be treated as 
non-responsive and shall be rejected.  BSNL shall have the absolute right to take any 
action as deemed fit, without any prior intimation to the firms. 

 
1.7.   The cost of EMD can also be paid through online Banking / RTGS / NEFT as per the following 

details.  
     

Name of the Bank and Branch UNION BANK OF INDIA, Madhupatna 
Branch,Link Road, Cuttack 

Accounts Name A.O(Cash), BSNL, O/o GMTD, Cuttack 

Account Number (CA) 514201010032115 

IFC Code UBIN0551422 

Address of the Bank UNION BANK OF INDIA, Madhupatna 
Branch,Link Road, Cuttack 

MICR Code 756026004 

Contact No. 0671-2367210 

 

The scanned copies of the E-Payment receipt towards EMD (if paid through 
e-payment mode) is to be uploaded in the e-Tendering Portal along with 
other requisite documents. 

 

 

2.0         ELIGIBILITY CRITERIA 
 
BSNL enlisted contractors of Class-III & above in Electrical category.  

 
 
Note:  The firm shall have to possess a valid Electrical license of appropriate voltage   
                issued by any State Govt.  
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3.0. INFORMATION & GENERAL INSTRUCTIONS TO TENDERERS: 

3.1  Prospective tenderer or General public can see and download free of cost PDF format of 
the tender documents from website: www.tenderwizard.com/BSNL.  
To participate in the tender, prospective tenderer are requested to download the excel 
formats, after login in the Home page of the website www.tenderwizard.com/BSNL with 
User ID/Password/Class III Digital Signature Certificate. 
 

3.2 Prospective Tenderer has to fill Excel Documents and upload the same without 
renaming it. The tenderer has also to down load and upload the PDF file of Techno 
commercial bid in the e-tendering portal along with other requisite documents without 
making any alternations, additions & deletions etc.  Please refer Help Manual for Tender 
submission or contact ITI Helpdesk. 

3.3 The Intending tenderer must read the terms and conditions of Notice Inviting Tender, 
eligibility criteria, Specifications, General, Commercial, Special conditions of the tender 
and clauses of contract carefully. He should only submit his tender if he considers 
himself eligible and he is in possession of all the supporting documents required. 

 
3.4 Information and instructions for tenderer posted on website shall form part of tender 

document.  

3.5 The intending tenderers should get themselves registered with M/s ITI Limited, as per 

instructions on web site. The intending tenderers who need digital signature should also 

contact M/s ITI Limited well in advance for issue of digital signature. Help desk of M/s  

ITI: Sh. Biswajit Kar, Mob No- 9438724476, Tender Wizard Office no- 011-49424365, 

Email- twhelpdesk691@gmail.com 

 

3.6 After registration, the intending tenderer has to make a request for the particular 

tender for which he has to pay processing fee through e-payment link available on 

portal by VISA/Master enabled Credit/Debit cards/PNB net banking facility. 

 

3.7 The tender document consisting of plans/specifications, the schedule of quantities of 

various types of items to be executed and the set of terms and conditions of the 

contract to be compiled with and other necessary documents can be seen and 

downloaded from website-www.tenderwizard.com/BSNL or https://eprocure.gov.in/cppp/  

or www.orissa.bsnl.co.in  free of cost. 

 

3.8 The lowest tenderer only shall have to submit the original EMD and mandatory 

documents such as credentials, EPF & ESI registration certificates, PAN & BSNL 

Enlistment letter, GST registration and valid electrical license of appropriate voltage 

issued by any State Governments of India and other requisite documents as per para 

3.15, within 03 days after opening of price bid. 

 

3.9 Those Contractors not registered on website mentioned above are required to get 

registered beforehand. 

3.10 The intending tenderer must have class-III digital signature to submit the tender. 

 

http://www.tenderwizard.com/BSNL
http://www.tenderwizard.com/BSNL
mailto:twhelpdesk691@gmail.com
http://www.tenderwizard.com/
https://eprocure.gov.in/cppp/
http://www.orissa.bsnl.co.in/
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3.11 On opening date, the contractor can login and see the tender opening process. After 

opening of tenders he will receive the competitor tender sheets. 

 

3.12 Contractor can upload the documents as per para 3.15 in the form of JPG format and 

PDF format and any other format as permissible by the e-tendering portal 

 

3.13 Contractor must ensure to quote rate of each item. The column meant for quoting rate 

in figures appears in dark Yellow colour and the moment rate is entered, it turns sky 

blue. In addition to this, while selecting any of the cells a warning appears that if any cell 

is left blank, the same shall be treated as “0”. Therefore if any cell is left blank and no 

rate is quoted by the tenderer, rate of such item shall be treated as “0” (ZERO). 

 

3.14 It is essential to upload all the mandatory documents. If some document is not 

applicable /available the status shall be printed on a paper and same shall be uploaded. 

Uploading of any blank/irrelevant documents in connection to mandatory documents 

will lead to rejection of the offer. 

 

3.15 LIST OF MANDATORY SELF ATTESTED DOCUMENTS TO BE SCANNED AND UPLOADED IN 

THE e-TENDERING PORTAL ON LINE WITHIN PERIOD OF TENDER SUBMISSION.  

Sl.No Description of Documents 

1. E-payment documents/Transaction slips, towards online payment of  EMD (If paid online) OR 

2. Demand Draft/FDR/TDR/BG of any Nationalized/scheduled bank in favour of “Accounts 
Officer (Cash), BSNL, O/o the GMTD, CUTTACK” towards EMD.  

3. Documentary proof of satisfying eligibility conditions against point 2 of the “Eligibility Criteria” 
of the NIT , as follows. 

a) Valid BSNL Enlistment memorandum issued by appropriate authority of BSNL 
Electrical wing as per their class.  

4. PAN card issued by Income Tax Department, Govt. of India. 

5. Valid GST Registration Certificate issued by statutory authority. 

6. Valid Employees Provident Fund (EPF) & ESI Registrations Certificate. 

7. “Undertaking for deposition of physical EMD and other requisite documents as per Annexure 
– IV 

8. Certificate for “No near relatives are working in BSNL” as per Annexure – V 

9. Information about the Tenderer as per Annexure – VI 

10. Declaration by Contractor for EW-6 & EW-8 as per Annexure – VII 

11. Under taking regarding EPF & ESI as per Annexure – VIII 

12. Self attested copies of “FORM-A” and partnership deed / Memorandum of Articles of 
Association, If the tenderer is a firm in partnership / Limited company or Corporation,. 

13. Valid Electrical License of appropriate voltage issued by any State Government of India 

 

Note: 1. THE TECHNO COMMERCIAL BID SHALL  ALSO BE UPLOADED IN THE E-TENDERING PORTAL 

AFTER GOING THROUGH THE DETAIL OF THE NIT, so that,  It will be presumed that, the 

tenderer have understood the terms, conditions and clauses of the tender. 
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1. Bidder should very carefully upload the scanned copies of requisite documents 

underlined under clause 3.15. Doubt if any, may be got clarified before the closing 

date of bid submission. Due diligence should be made by the bidder in complying 

with the uploading of scanned copies. Non compliance will entail rejection of 

technical bids. 

 

3.16 SUBMISSION EMD AND HARD COPIES OF SELF ATTESTED  MANDATORY  DOCUMENTS 

BY THE LOWEST BIDDER (S) :- 

The Physical EMD along with self attested copies of other requisite documents as 
mentioned above should be deposited by the L1 bidder only  within 3 days after the 
opening date of Financial bid to The Executive Engineer (E), BSNL Electrical Division 
Cuttack, failing which the bid shall be rejected and approval of the agency may be 
cancelled by approving authority and the agency will be debarred from tendering in 
BSNL.  

An undertaking in this regard that, “The Physical EMD along with self attested copies other 
requisite documents shall be deposited by me /us with the E E (E), calling the tender, in case 
I/we become the lowest bidder (s), within 3 days after the date of opening of financial bid , 
otherwise, department may reject the tender and also take action to cancel my/our approval/ 
debar  me /us from tendering in BSNL” shall also be uploaded by the intending bidders in 
Annexure-IV. 
 

 The original EMD and self attested copies of   other requisite documents shall be 
submitted as per the following manner. 

 
a) The original financial instrument like Demand Draft/FDR/BG/CDR against EMD and Self 

attested copies of the valid credentials, registration certificates, declarations, under 
takings etc. and other requisite documents as mentioned above (Sl. no. 1 to 13)  and 
Techno Commercial Bid documents shall be submitted by the L1 bidder only with due 
mention of name of work, date of opening of tenders, name of the tenderder and 
should  be submitted in the office of the Executive Engineer (E), BSNL Electrical Division, 
Cuttack within 03 days  of opening date of Price bids.  

 
b) If the tenderer is a firm in partnership / Limited company or Corporation, then the hard 

copies of “FORM-A” and partnership deed / Memorandum of Articles of Association and 
power of attorney / Authorisation to the person who signs the tender in case of 
companies etc. shall also be submitted along with hard copies of other documents as 
above. 

 

  The tenderers may be asked to produce the original documents for verification before 

the tender opening committee (TOC). If the tenderer fails to submit the same, then 

they shall be disqualified and their price bids will not be opened. 

 

IMPORTANT NOTES:  

1. All the documents shall be self-attested before up loading online and hard copies shall 

be submitted in off line by the lowest bidder only within 03 days of opening of price 

bids. However the tenderer shall produce the original documents before the tender 

opening committee on demand, otherwise, their tenders are liable to be rejected 

without any further intimation. In case of any document as mentioned above (3.15) is 

not uploaded/unable to produce by the tenderer before the TOC on demand, then they 
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will be disqualified and their price bids will not be opened. The decision of the Tender 

accepting authority in this regard will be final and binding.  

 

2. The tenderer shall upload scanned copy of original documents in JPG or PDF format. The 

submission of documents is deemed as undertaking by tenderer that all the documents 

are true and genuine. If it is found, at any time during tendering or execution of work, 

that the information/documents submitted by the tenderer are in 

variance/forged/bogus, they shall be legally held responsible for the same. Their offer 

shall summarily be rejected or termination of contract, if awarded, forfeiting of the 

EMD, performance guarantees, security deposit, if any. The tenderer/contractor shall be 

blacklisted /debarred for further works in BSNL for a period of three years. 

 

 

 

Executive Engineer (E) 

                                BSNL Electrical Division 

            Cuttack 

 

 

 

No.:- 10(17)/TED/BSNL/CTK/19-20/478            Date:  27.11.2019 

Copy to- 
1)  Chief Engineer (E), BSNL Electrical Odisha Zone, BBSR for kind information.  
2-3)  E.E (E), BSNL Electrical Division, Bhubaneswar/Sambalpur. 
4) The A.O (Cash) , BSNL , O/o the  GMTD, Cuttack. 
5) Notice Board/BSNL Web site/Tender Wizard web site. 

 
 
 
 
Executive Engineer (E) 
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2. TENDER  INFORMATION 
 

Bharat Sanchar Nigam Limited  
(A Government of India Enterprise) 

Electrical Wing 
Zone : Bhubaneswar   Division : Cuttack                                Circle :Bhubaneswar 
  
NIT No. :              144/BSNL/ED/CTC/2019-20 

NOTICE INVITING e -TENDERS 
(As per Tendering procedure in BSNL revised up to date) 

 
Item rate e-Tenders are hereby invited on behalf of BSNL for the work of: Supply, Installation, 
Testing and Commissioning of Free cooling units (Exhaust Fans with Filters)  at 30 nos. Room/Shelter 
BTS sites under  Baripada SSA (Phase-I)(2nd Call). 
 
Estimated cost:  ` 5,43,667/- 

 
01.  The intending tenderer eligible to submit tender has to scan and upload the documents 

as per table 3.15. All the copies of documents are to be self-attested and uploaded in the 

e-tendering portal within the stipulated date and time. 

 

03. Intending tenderer is eligible to submit tender provided he has definite proof to the 

satisfaction of competent authority of having the eligibility criteria as given above. 

 

04.    Detailed tender documents of tender consisting of the detailed plans, complete 

specifications, the schedule of quantities of the various classes of works to be done and 

the set of conditions of contract to be complied with by the persons whose tender may 

be accepted is available in downloadable form at the website website-

www.tenderwizard.com/BSNL or https://eprocure.gov.in/cppp/  or www.orissa.bsnl.co.in  

free of cost. 

05. The time allowed for carrying out the work will be 01 month and shall be reckoned as 
stipulated in the letter of acceptance / award letter. 

 
06. The intending tenderer has to fill all the details such as Banker’s name, Demand 

Draft/Fixed Deposit Receipt/Pay Order/Banker’s Cheque/Bank Guarantee number, 
amount and date etc.  

 (i)  Earnest Money amounting to ` 10,873/- in the form of demand draft / FDR / BG 
/CDR/TDR of a nationalized/scheduled bank guaranteed by the Reserve Bank of India, 
drawn in favour of Accounts Officer (Cash), BSNL O/o the G.M.T.D , Cuttack, payable at 
Cuttack. The Validity period of EMD is 120 days, from the date of opening of tender as 
stipulated above. However EMD in shape of DD with validity of three months is also 
acceptable. 

    (ii)  E-tender processing fee @ 0.05% of Estimated cost put to tender (subject to Minimum    
` 500/- and maximum of ` 4500/-) plus applicable taxes is to be paid through online on 
e-payment link available on portal by VISA/Master enabled Credit/Debit cards/PNB net 
banking facility to the account of M/s ITI Ltd. as mentioned in the portal. 

 
 
 

http://www.tenderwizard.com/
https://eprocure.gov.in/cppp/
http://www.orissa.bsnl.co.in/
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07.  Online tender documents submitted by intending tenderer shall be opened only of 

those tenderer, whose uploaded scan copies of documents in respect of online payment 
Earnest money Deposit (if paid through online)  and other requisite documents are 
found in order. The time & date of opening of uploaded scanned documents & online 
Technical bid is on or after 11.00 hours date  10.12.2019 and   financial bid is at 15.30 
hrs on date.  13.12.2019. 

 

08. The Tender will be submitted in two parts – 

    Part- 1:- TECHNICAL AND COMMERCIAL BID 

    Part-2:- PRICE BID 

 

a) The technical and commercial bid will be opened first at the first instance and evaluated 

by the Committee. At the second stage financial bids of only the technically and 

commercially qualified bidders will be opened for further evaluation and ranking before 

awarding the contract.  

b) The technical and commercial bid shall be evaluated by the tender evaluation 

committee and if necessary clarifications/confirmation, for deviations (if any) shall be 

taken from the eligible bidders so as to evaluate their bids as per terms and conditions 

of the tender documents to decide the technically & commercially responsive / non 

responsive bidder. 

c) The bidders shall not be at any stage allowed to revise/modify the price bid after the 

opening of technical and commercial bid. 

In case holiday is declared on the opening day the tenders will be opened on the  next 
working day. 

 
09. The tender submitted shall become invalid and e-tendering processing fees shall not be 

refunded if- 

 (i) The tenderer is found ineligible.  

 (ii) The tenderer does not upload all the documents as stipulated in the tender document. 

 (iii) Any discrepancy in the documents uploaded, is noticed by tender opening authority 
 

   10. The submission of eligibility documents for the online tenders should be scrutinized 
carefully as practice of submission of hard copies of all mandatory documents have 
been withdrawn.  

 
11.  In case the eligibility credentials are not found genuine at any stage i.e. before award of 

work or during execution of the work or after completion of the work, the contractor 
will be debarred from tendering in BSNL for three years including any other action under 
the contract or existing law. 

 
12.  After submission of online tender, the contractor can resubmit revised tender any 

number of times but before last time and date of submission of tender as notified. 
While submitting the revised tender, contractor can revise the rate of one or more 
item(s) any number of times (he need not re-enter rates of all the items). 
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13.  Public Online Tender Opening Event (TOE) 
  E-tender offers a unique facility for “Public Onlline Tender Opening Event (TOE)”. Tender 

Opening officers as well as authorized representatives of bidders can attend the Public 
Online Tender Opening Event (TOE) from the comfort of their offices. For this purpose, 
representatives of bidders (i.e. supplier organization) duly authorized are requested to 
carry a Laptop and Wireless connectivity to Internet. 

 
14.0.  Earnest Money 
14.1  The amount of earnest money to be deposited with each tender is 2% of the estimated 

cost put to the tender subject to a maximum of ` 2 crores. Earnest money will be 
acceptable in the form of CDR/FDR/DD/BG. Bank guarantee (BG) is acceptable as EMD if 
amount exceeds ` 20,000/- 

 
14.2  The validity period of the Earnest Money Deposit is kept 30 days beyond the tender 

validity e.g. 90 +30 = 120 days, the tender validity period is 90 days. 
 
14.3. Extension of Validity 

In case, where the letter of award of work cannot be placed within the validity period of 
the tender, the BSNL can request all tenderers to extend the validity of their respective 
tenders and the Earnest Money deposit by a reasonable period. In such cases, extension 
of validity of Earnest Money deposit by 30 days beyond the extended validity date of 
tender should also be asked for. While BSNL can make the request for extension, the 
tenderer is free to either extend the validity or refuse the request to extend the Validity. 
 

14.4 . Release of Earnest Money deposit 
The Earnest Money deposit of the lowest bidder (s) shall be released on submitting of 
their performance bank guarantee after award of works. Where the BSNL requests the 
tenderer to extend the validity of the tender beyond the stipulated period given in the 
tender documents, and the tenderer refuses to extend the validity of his tender, the 
Earnest Money deposit of such tenderers is returned forthwith. 
 

14.5.  Exemption from payment of earnest money and security deposit by any other unit/ 
 department shall not hold good for BSNL.  
 
15.(i)  Performance Guarantee 

 The contractor is required to furnish performance guarantee for an amount equal to 5% 
of the contract value in the form of bank guarantee / CDR / FDR / DD (of a nationalized / 
Scheduled Bank in a standard format) in favour of Accounts officer (Cash) , BSNL, O/o 
the GMTD, Cuttack within two weeks from the date of issue of award letter. The validity 
period of the performance security in the form of performance bank guarantee shall be 
one year from the date of actual completion of works and the same shall be released 
only after completion of 12 months free maintenance / warranty period.  

(ii)      Security Deposit :  
  In addition to performance guarantee stated above, a sum @ 10% of the gross amount 

of the bill shall be deducted from each running bill of the contractor till the sum be 
deducted with the sum already deposited as earnest money, will amount to security 
deposit of 5% of the Tendered value of the work. 

  
16.  The acceptance of a tender will rest with the Chief Engineer (E)/Superintending 

Engineer (E)/Executive Engineer (E), who does not bind himself to accept the lowest 
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tender or any other tender and reserves to himself the Authority to reject lowest or all 
the tenders received without assigning any reason. All tenders in which any of the 
prescribed conditions are not fulfilled or incomplete in any respect are liable to be 
rejected. Tenders with any condition including that of conditional rebates shall be 
rejected forthwith summarily.  
 

17. Canvassing in connection with tender is strictly prohibited and the tenders submitted by 
the contractors who resort to canvassing will be liable for rejection.  

18. The competent authority on behalf of BSNL reserves with himself the right of accepting 
the whole or any part of the tender and the tenderer shall be bound to perform the 
same at the rates quoted.  

 
19. (i)  The tenderer should give a certificate that none of his/her relative is employed in  

 BSNL units. In case of proprietorship firm, certificate will be given by the  proprietor  
 and for partnership firm certificate will be given by all the Directors of the Company.  

 
(ii) Near relatives of all BSNL employees either directly recruited or on deputation are 

prohibited from participation in tenders and execution of works in the different units of 
BSNL. The near relatives for this purpose are defined as: 
 

a. Members of a Hindu Undivided family 
 
b. They are husband and wife  
 
c. The one is related to the other in the manner as father, mother, son(s) & son’s 

wife (daughter-in-law), Daughter (s) & daughter’s husband (son-in-law), brother 
(s) & brother’s wife, sister (s) & sister’s husband (brother-in-law) 

 
(iii) The company or firm or any other person is not permitted to tender for works in BSNL 

Unit in which his near relative(s) is (are) posted. The unit is defined as SSA / Circle / Chief 
Engineer / Chief Archt./ Corporate office for non-executive employees and all SSA in a 
circle including circle office / Chief Eng./ Chief Archt./ Corporate office for executive 
employees (including those called as Gazetted officers at present). The tenderer should 
give a certificate that none of his/her such near relative is working in the units as 
defined above where he is going to apply for tender / work, for proprietorship, 
partnership firms and limited company certificate shall be given by the authorized 
signatory of the firm. Any breach of these conditions by the company or firm or any 
other person, the tender/work will be cancelled and earnest money/performance 
guarantee will be forfeited at any stage whenever it is so noticed. BSNL will not pay any 
damages to the company or firm or the concerned person. The company or firm or the 
person will also be debarred for further participation in the concerned unit.  
 
The format of the certificate to be given is “I 
……….……………….…………..……………………………. son of 
Sh………………………………………………………………………………..Resident of 
……………….………………………………………………………………………… hereby certify that none of 
my relative (s) as defined in the tender document is/are employed in BSNL unit as per 
details given in tender document. In case at any stage, it is found that the information 
given by me is false /incorrect, BSNL shall have the absolute right to take any action as 
deemed fit/without any prior intimation to me”. 
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(Seal of the Firm)     (Signature of Contractor) 
 
 

20. No employee in BSNL/ Govt. of India is allowed to work as a contractor for a period of 
two years of his retirement from service without the prior permission. The contract is 
liable to be cancelled if either the contractor or any of his employees is found at any 
time to be such a person who had not obtained the permission as aforesaid before 
submission of tender and engagement in the contractor’s service.  

 
21. The tenders for the work shall remain open for acceptance for a period of 90 days from 

the date of opening of the tenders.  
 

If any tenderer withdraws his tender before the said period or makes any modification 
in the terms and conditions of the tender which is not acceptable to the BSNL shall, 
without prejudice to any other right of remedy be at liberty to forfeit 50% (fifty percent 
only) of the said earnest money absolutely. 

 
22. The contractor should read the tender documents carefully before submitting the online 

tender.  
 

23. Before e-tendering the Contractor shall inspect the site and fully acquaint himself about 

the condition with regard to accessibility of site and site nature and the extend of 

grounds, working conditions, including stocking of materials, installation of T&P etc. and 

condition affecting accommodation and movement of labour etc. required for the 

satisfactory execution of the contract. No claim whatsoever on such account shall be 

entertained by the BSNL in any circumstances. 

24. Agreement shall be drawn with the successful tenderer on prescribed form. Tenderer 
shall quote his rates as per various terms and conditions of the said form, which will 
form part of the agreement.  

 
25. The successful tenderer/contractor on acceptance of his tender by the Accepting 

 authority should sign every page of downloaded tender as available in the website with 
stamp (seal) of his firm/organization. 

 
 26. This down loaded and signed tender consisting of Notice Inviting e-Tender (BSNL EW-6) 

shall form part of the contract document. The successful tenderer/contractor shall within 
15 days from the stipulated date of start of the work, sign the contract consisting of: 

a) The Notice Inviting e-Tender, all the documents including additional conditions, 
specifications and drawings, if any is forming the tender as issued at the time of 
invitation of tender and acceptance thereof together with any correspondence leading 
thereto. 

       b)    Standard form (BSNL EW-8). 
27. General conditions of contract for works in BHARAT SANCHAR NIGAM LIMITED are 

available on BSNL website website-www.tenderwizard.com/BSNL or 

https://eprocure.gov.in/cppp/  or www.orissa.bsnl.co.in .  

28. For e-tendering of this tender BSNL has engaged e-portal maintained by M/s ITI Ltd, New 

Delhi. The agency intending to participate in tendering process shall have to register with 

ITI Ltd, New Dewlhi. For details kindly visit website http://www.tenderwizard.com/BSNL 

or contact Shri Biswajit Kar, Mob No- 9438724476. 

http://www.tenderwizard.com/
https://eprocure.gov.in/cppp/
http://www.orissa.bsnl.co.in/
http://www.tenderwizard.com/BSNL
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CONDITION OF BANK GUARANTEE FOR EMD IF IT IS MORE THAN RS.20,000/- 

 The BG shall be from a schedule bank or a Nationalized Bank guaranteed by Reserve Bank of 
India, in enclosed Performa for the prescribed value mentioned in NIT. 

 The Bank guarantee shall remain in force for 30 days after the period, for which the tenders 
are valid. 

 The B.G shall be furnished with requisite stamp duty as per Indian Stamps Act 1899 with 
latest amendments.. 

 The BG may be got extended if required. 

 If the firm belongs to other state and stamp duty is lower in that state then it will require to 
be stamped with the excess amount so that total stamp duty is not less in accordance with 
the requirement of Odisha State. If the BG is not in prescribed pro forma duly stamped with 
the requirement of Odisha state, tender shall not be opened. 

 
Note:        All the required details such as Name of work etc. for which BG is produced must 

to be filled in the BG itself.  
 

29.  Taxes & Duties :  All the taxes and duties will be as per  the applicable GST. Since GST 

qualifies for Input Tax Credit, Agency should separately quote GST component. To avail of 
applicable Input Tax Credit by BSNL, the Firm shall have to submit Tax Invoice showing GST 
component while claiming bills.     

 

30.  Evaluation of Tenders:-The evaluation and comparison of responsive tenders shall be done 

on the basis of cost to BSNL, considering GST as Input Tax Credit. 

31.a. However, pursuant to the constitution (forty-sixth Amendment) Act, 1982, if any further tax or 
levy is imposed by statute, after the last date for the receipt of tender and the contractor 
thereupon necessarily and properly pays such taxes/ levies, the contractor shall be reimbursed 
the amount so paid, provided such payment, if any, is not, in the opinion of the Superintending 
Engineer (whose decision shall be final and binding on the contractor) attributable to delay in 
execution of work within the control of the contractor. 

    b. The contractor shall keep necessary books of accounts and other documents for the purpose of 
this condition as may be necessary and shall allow inspection of the same by a duly authorized 
representative of BSNL and further shall furnish such other information/ document as the 
Engineer-in-Charge may require from time to time. 

    c. The Contractor shall, within a period of 30 days of imposition of any such further tax or levy, 
pursuant to the Constitution (forty sixth Amendment) Act, 1982, give a written notice thereof to 
the Engineer-in-charge that the same is given pursuant to this condition, together with all 
necessary information relating thereto. 

 

 

32.    In case of statutory variation in GST within the stipulated date of completion of individual 
agreement, the same shall be paid or recovered as per the actual against documentary proof for 
major equipments/ materials. However, beyond this period BSNL will take advantage of any 
duty reduction but will not pay extra on account of duty increase.  

33. BSNL shall deduct work contract tax, income tax and other statutory deductions from payments 
due to the firm as per rules of the State/Central Government. The Accounts Officer of the 
concerned Division shall issue certificates for such deductions to the firm. 
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34. The tender for the work shall not be witnessed by a contractor or contractors who 
himself/themselves has/have tendered or who may and has/have tendered for the same work. 
Failure to observe this condition would render, tenders of the contractors tendering, as well as 
witnessing the tender, liable to summary rejection. 

35. Other agencies will also simultaneously execute the works like horticulture, external services, 
installation of telephone exchange equipment and other building works for the same project 
along with this work. The contractor shall offer necessary co-operation for the same.   

36. Some restrictions may be imposed by the security staff etc. on the working and/or movement of 
labour, material etc. The contractor shall be bound to follow all such restrictions / instructions 
and nothing extra shall be payable on this account.  

37. The contractor shall comply with the provisions of the Apprentices Act 1961, and the rules and 
orders issued thereunder from time to time. If he fails to do so, his failure will be a breach of the 
contract and the Engineer-in-charge may in his discretion, without prejudice to any other right 
or remedy available in law, cancel the contract. The contractor shall also be liable for any 
pecuniary liability arising on account of any violation by him of the provisions of the said Act. 

38.       No engineer of gazetted rank or executive of BSNL employed in engineering or administrative 
duties in an engineering department of the Govt. of India/BSNL is allowed to work as a 
contractor for a period of two years of his retirement from government service without the 
previous permission of Govt. of India/BSNL. This contract is liable to be cancelled if either the 
contractor or any of his employee is found at any time to be such a person who had not 
obtained the permission of Govt. of India as foresaid, before submission of the tender or 
engagement of the contractor’s service as the case may be. 

 
 

 

CONTRACTOR        EXECUTIVE ENGINEER (E) 

 
 

 

 

 

 

 

 
 

 

 

 

 

 

 

 

 

 

 

3. UNDERTAKING FOR TENDER & ACCEPTANCE 
 
 

BSNL EW                 TENDER FORM (BSNL EW-8) 
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BHARAT SANCHAR NIGAM LIMITED  
(A Government of India Enterprise) 

ZONE – BHUBANESWAR             DIVISION – Cuttack 
BRANCH : ELECTRICAL WING  
 

Tender for the work of : Supply, Installation, Testing and Commissioning of Free cooling units 
(Exhaust Fans with Filters)  at 30 nos. Room/Shelter BTS sites under Baripada SSA(Phase-I)(2nd Call). 

 

1. I/we have read and examined the notice inviting tender, schedule, specifications applicable, 
Drawings & Designs, General Rules and Directions, Conditions of Contract, clauses of contract, 
special conditions, Schedule of Rates and other documents and Rules referred to in the 
conditions of contract and all other contents in the tender document for the work. 

2. I/ We hereby tender for the execution of the work specified for BSNL within the time specified, 
schedule of quantities and in accordance in all respects with the specifications, designs, 
drawings and instructions and other documents and Rules referred to in the conditions of 
contract and all other contents in the tender document for the work. 

3. I/We agree to keep the tender open for ninety (90) days from the due date of submission 
thereof and not to make any modifications in its terms and conditions. 

4. A sum of ` 10,873/- is hereby forwarded in the form of Deposit at call receipt / FDR / Bank 
guarantee of a Nationalized/Scheduled Bank as earnest money. If I /We fail to commence the 
work specified I/We agree that the said BSNL shall without prejudice to any other right or 
remedy, be at liberty to forfeit the said earnest money absolutely and the same may at the 
option of the competent authority on behalf of BSNL be recovered without prejudice to any 
other right or remedy available in law out of the deposit in so far as the same may extend in 
terms of the said bond and in the event of deficiency out of any other money due to me/us 
under this contract or otherwise. 

5. Should this tender be accepted, I/We agree to execute all the works referred to in the tender 
documents upon the terms and conditions contained or referred to therein and to carry out 
such deviations as may be ordered up to maximum of percentage mentioned in clause 12.3 of 
the tender form and those in excess of that limit at rates to be determined in accordance with 
provisions contained in clauses 12.2. 

6. I / We agree to furnish to BSNL Deposit at call receipt /FDR/ Bank guarantee of a 
Nationlised/Scheduled Bank for an amount equal to 5% of the contact value in a standard 
format within two weeks from the date of issue of award letter. I/We agree to keep the 
performance bank guarantee valid for one year from the date of actual completion of work. 

7. I/We hereby declare that I/We shall treat the tender documents, drawings and other records 
connected with the work as secret/confidential documents and shall not communicate 
information / derived there from to any person other than to whom I/We am/are authorised to 
communicate the same or use the information in any manner prejudicial to the safety or 
interest of BSNL. 
 
Signature of Witness 
(required in the case of 
contractor’s thumb impression 
is given by the contractor in place  
of signature)      (Signature of contractor) 
(Name & Postal address)    Seal of Contractor 

       
 Occupation of Witness     Date: 
 
 
 

ACCEPTANCE 
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NIT No. 144/BSNL/ED/CTC/2019-20 

Name  of work: 

Supply, Installation, Testing and Commissioning of Free 
cooling units (Exhaust Fans with Filters) at 30 nos. 
Room/Shelter BTS sites under  Baripada SSA (Phase-I)(2nd 
Call). 

Name of the Agency:  

 
 

 The above tender (as modified by you as provided in the letters mentioned 
hereunder) is accepted by me for and on behalf of BSNL for a sum of                    
Rs.  _________________    (Rupees _______________________  

 
 __________________________________________________________) 
  
 The letters referred to below shall form part of this contract Agreement.  
 
 a) 
 
 b) 
 
 
 
 
 
 
       For & on behalf of BSNL  
 Dated:…………………    Signature  
 
 

       Designation 
 
 
 
 
 
 
 
 
 
 
 
 

 

BSNL EW                     CONDITIONS OF CONTRACT 
 

4. CONDITIONS OF CONTRACT 
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1.       Definitions : The ‘Contract’ means the documents forming the tender and  acceptance thereof and 

the formal agreement executed between the competent authority on behalf of BSNL and the 
contractor, together with the documents referred to therein including these conditions, the 
specifications, designs, drawings and instructions issued from time to time by the Engineer-in-
Charge and all these documents taken together, shall be deemed to form one contract  and shall 
be complementary to one another.  

 
2. In the contract the following expressions shall, unless the context otherwise requires, have the 

meanings, hereby respectively assigned to them :-  
 

i) The expression “works” or “work” shall, unless there be something either in the subject or 
context repugnant to such construction, be construed and taken to mean the works by or by 
virtue of the contract contracted to be executed whether temporary or permanent, and 
whether original, altered, substituted or additional.  

 
ii)  The ‘site’ shall mean the land/building/or other places on, into or through which work is to 

be executed under the contract or any alternate land, building, path or street which may be 
allotted or used for the purpose of carrying out the contract.  
 

iii) The ‘Contractor’ shall mean the individual, firm or company, whether incorporated or not, 
undertaking the works and shall include the legal personal representative of such individual 
or the persons composing such firm or company, or the successors of such firm or company 
and the permitted assignees of such individual, firm or company.  

 
iv)  BSNL means the Bharat Sanchar Nigam Ltd. having its corporate office at Harish Chandra 

Mathur Lane, Janpath, New Delhi-110001 and its successors.  
 
v) The ‘Engineer-in-charge’ means the Engineer officer who shall supervise and be in-charge of 

the work and who shall sign the contract on behalf of BSNL as mentioned in Schedule ‘F’ 
hereunder.  

 
vi) Accepting Authority shall mean the authority mentioned in Schedule ‘F’ 
 
vii) ‘Excepted Risk’ are risks due to riots (other than those on account of contractor’s 

employees), war (whether declared or not) invasion, act of foreign enemies, hostilities, civil 
war, rebellion, revolution, insurrection, military or usurped power, any acts of Government, 
damages from Aircraft, Acts of God, such as earthquake, lightning and unprecedented 
floods, and other causes over which the contractor has no control and accepted as such by 
the accepting authority or causes solely due to use or occupation by BSNL of the part of the 
works in respect of which a certificate of completion has been issued or a cause solely due 
to BSNL’s faulty design of works.  

 
viii)  Schedule(s) referred to in these conditions shall mean the relevant schedule(s) annexed to 

the tender papers or the standard Schedule of Rates of the Government mentioned in 
Schedule ‘F’ hereunder, with the amendments thereto issued up to the date of receipt of 
the tender.  

 
ix) Tendered value means the value of the entire work as stipulated in the letter of award.  
 
 
 
 
 

BSNL EW                      CONDITIONS OF CONTRACT 
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x) Market rate shall be the rate as decided by the Engineer-in-Charge on the basis of the cost 
of materials and labour at the site where the work is to be executed plus the percentage 
mentioned in Schedule ‘F’ to cover, all overheads and profits.  

 
3. Scope and Performance : Where the context so requires, words imparting the singular only also 

include the plural and vice versa. Any reference to masculine gender shall whenever required 
include feminine gender and vice versa.  

 
4. The contractor shall be furnished, free of cost, one certified copy of the contract documents 

except standard specifications, schedule of rates and such other printed and published 
documents, together with all drawings as may be forming part of the tender papers. None of 
these documents shall be used for any purpose other than that of this contract.  

 
5. Works to be carried out : The work to be carried out under the Contract shall, except as 

otherwise provided in these conditions, include all labour, materials, tools, plants, equipment 
and transport which may be required in preparation of and for and in the full and entire 
execution and completion of the works. The descriptions given in the schedule of quantities 
shall, unless otherwise stated, be held to include wastage on materials, carriage and cartage, 
carrying and return of empties, hoisting, setting, fitting and fixing in position and all other 
labours necessary in and for the full and entire execution and completion of the work as 
aforesaid in accordance with good practice and recognised principles.  

 
6. Sufficiency of Tender : The contractor shall be deemed to have satisfied himself before 

tendering as to the correctness and sufficiency of his tender for the works and of the rates and 
prices quoted in the Schedule of Quantities, which rates and prices shall, except as otherwise 
provided, cover all his obligations under the contract and all matters and things necessary for 
the proper completion and maintenance of the works.  

 
7. Discrepancies & adjustments of Error : The several documents forming   the contract are to be 

taken as mutually explanatory of one another, detailed drawings being followed in preference to 
small scale drawing and figured dimensions in preference to scale and special conditions in 
preference to General Conditions.  

 
7.1        In the case of discrepancy between the schedule of quantities, the specifications and/or the    

       drawings, the following order of preference shall be observed :- 
i) Description of Schedule of Quantities 
ii) Particular Specification and Special condition, if any 
iii) Drawings  
iv) BSNL/C.P.W.D. Specifications 
v) Indian Standard Specifications of B.I.S 
 

7.2  If there are varying or conflicting provisions made in any one document forming part of the 
contract, the Accepting Authority shall be the deciding authority with regard to the intention of 
the document and his decision shall be final and binding on the contractor. 

7.3 Any error in description, quantity or rate in Schedule of Quantities or any omission there from 
shall not vitiate the Contract or release the contractor from the execution of the whole or any 
part of the works comprised therein according to drawings and specifications or from any of his 
obligations under the contract. 

 
 
 
 
 
 

BSNL EW                      CONDITIONS OF CONTRACT 
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8. In case of NIT for individual work there will be no split up of work and the entire quantity will 
be awarded to the lowest tenderer, if the firm has quoted as per terms and conditions of the 
NIT. 

 
09. Signing of Contract: The successful tenderer/contractor, on acceptance of his tender by the 

Accepting Authority, shall, within 15 days from the date of award of work, sign the contract 
consisting of the notice inviting tender, all the documents including drawings, if any, forming the 
tender as issued at the time of invitation of tender and acceptance thereof together with any 
correspondence leading thereto. 

 
10..   The agreement to be signed on non-judicial stamp paper and the cost to be decided as per the 

prevailing local bye-laws or zonal head of the circle. 

 
 

 
 

CONTRACTOR       EXECUTIVE ENGINEER (E) 
 
 
 
 
 
 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

5. PROFORMA OF SCHEDULES 
 

BSNL EW                                    PROFORMA OF SHEDULES 
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 (Operative Schedules to be supplied separately to each intending tenderer) 
 

SCHEDULE 'A' 
 

Schedule of quantities:  As per Price Bid 

 
SCHEDULE 'B' 

Schedule of materials to be issued to the contractor. 

 

Sr. 
No. 

Description of item Quantity 
Rates in figures and words at 

which the material will be 
charged to the contractor 

Place of Issue 

1 2 3 4 5 

1 Nil  Nil NA 

 

SCHEDULE 'C' 
Tools and plants to be hired to the contractor 

Sr. 
No. 

 

Description of item Hire charges per day Place of Issue 

1 2 3 4 

NIL 

 
SCHEDULE 'D' 

Extra schedule for specific requirements/ document for the work, if any. 

I. Scope for works & Specifications- : Appended from page – 23-35 

II. General Conditions & Commercial/General & Special conditions of contract:- Appended from 
page- 36-44 

III. Copy of Memo no. 5-1-12-EW/94 dt. 26/9/1996, Model form   of Bank Guarantee): Appended 
from page -46 

 

SCHEDULE 'E' 

Schedule of component of Cement, Steel, other materials, Labour etc. for price escalation. 

 

NIL 

CLAUSE 10 CC    

Component of Cement  expressed as per 
cent of total value of work   

Xc  _____ %   

Component of Steel expressed as per cent of 
total value of work   

Xs _____ %   

Component of civil(except cement and steel) 
/ Electrical construction Materials  
expressed as per cent of total value of work   

Xm _____ %                     NA 
 
 
 
 
 
 

 

SCHEDULE  'F' 
Reference to General Conditions of contract. 
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Name of work: 
 

Supply, Installation, Testing and Commissioning of 
Free cooling units (Exhaust Fans with Filters)  at 30 
nos. Room/Shelter BTS sites under Baripada SSA 
(Phase-I)(2nd Call). 

 

Estimated cost of work: ` 5,43,667/-   

i) Earnest money :          `  10,873/-   

ii) Performance Guarantee :   
iii) Security Deposit :     

5% of tendered value of work. 
5 % of the tendered value of the work. 

  

GENERAL RULES and DIRECTIONS: Officer inviting tender: EE (E), BSNL Electrical Division, 
CUTTACK 
Maximum percentage for quantity of items of work to 
be executed beyond which rates are to be determined 
in accordance with clauses 12.2 and 12.3. 

  

Definitions: See below   

2(v) Engineer-in-Charge Executive Engineer (E), BSNL Electrical Division. Cuttack   

2(viii) Accepting Authority  C.E. (E) / S E (E), BSNL Electrical Odisha Zone, 
Bhubaneswar  

  

2(x)  Percentage on cost of materials and labour to 
cover all overheads and profits.   10% 

  

2(xi) Standard Schedule of Rates  Current market rates   
2(xii) Department BSNL   

9(ii) Standard CPWD contract Form BSNL EW Form 8 as modified and corrected up to date.   

Clause 1 
i)Time allowed for submission of Performance 
Guarantee from the date of issue of letter of 
acceptance, in days 
ii) Maximum allowable extension beyond the 
period provided in I) above in days 

 
4 to 14 Days 
 
 
15 days 

  

Clause 2 
Authority for fixing compensation under Clause 2. 

 
 C.E. (E) / SE (E) 

  

Clause 5 
Number of days from the date of issue of letter of 
acceptance for reckoning date of start Milestone(s) 
as per table given below :- 

 
0 to 10 days 
 

 
 
 
 

 

Clause 7 
Gross work to be done together with net 
payment/ adjustment of advances for material 
collected, if any, since the last such payment for 
being eligible to interim payment. 

 
 
As applicable 

  

Clause 10CC Clause 10CC not applicable for this contract   

Clause 11- Specifications to be followed for 
execution of work 

Specifications appended with Schedule of work 
  

Clause 12 
12. 2 & 12.3 Deviation Limit beyond which 
clauses 12.2 and 12.3 shall apply 

 
Normally 25% and in exceptional cases  50% 

  

Clause 25:Competent authority for conciliation/ 
Arbitration: 

As per up to date amendments of Arbitration 
&conciliation act 1996 

  

Clause 16 
Competent Authority for deciding reduced rates. 

Chief Engineer (E) /Superintending Engineer (E)   

 
 
CONTRACTOR       EXECUTIVE ENGINEER (E) 

 

6. SCOPE OF WORK 
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1. Drawings:  

i. The work shall be carried out in accordance with drawings enclosed in the tender with 
modifications thereof from time to time etc. as approved by the Engineer In Charge. 

ii. All circuits shall be indicated and numbered in the wiring diagram and the points shall be given 
the same number as the circuits to which they are electrically connected. 

 
2. Conformity to IE Act, IE Rules and Standards:  

 All Electrical works shall be carried out in accordance with the provision of IE Act 2003 and IE 
Rules’ 1956 amended up to date. 

 
3. General Requirement of Components:  

i. Quality of Materials: All materials and equipments supplied by the Contractor shall be new. 
They shall be of such design, size and materials as to satisfactorily function under the rated 
conditions of operation and to withstand the environmental conditions at site.  

ii. Inspection of Materials: Materials and equipments to be used in the work shall be inspected by 
the departmental officers at site/manufacturer’s premises / factory/workshop etc. For 
fabricated equipments, the drawings hall be got approved by the Engineer In Charge before 
fabrication at workshop. Materials test certificate shall be submitted by the Contractor. 

 
4. Ratings of Components:  

i. All components in a wiring installation shall be appropriate ratings of voltage, current and 
frequency as required at respective sections of electrical installations in which they are used.  

ii. All conductors, switches and accessories shall be such size as to be capable of carrying minimum 
current which will normally flow through them, without their respective ratings being 
exceeded. 
 

5. Conformity to Standards:  
 All components shall  conform to relevant Indian Standards specifications. Materials with ISI 
certification marked shall be preferred. 

 
6. Workmanship:  
 Good workmanship is an essential requirement to be complied with. The entire work of 

manufacture, fabrication, assembly and installation shall confirm to sound Engineering Practice. 

 
7. Use of quality materials: Only quality materials of reputed makes as specified in the tender will 

be used in works. 
 

8. Fabrication in reputed workshop: 
 Switch boards and Lt panels shall be fabricated in a factory / workshop having modern facilities 

like quality fabrication, seven tank process, powder/epoxy paint plant, proper testing facilities, 
manned by qualified technical personnel. 

 
9. Testing: 

 All tests prescribed in general specifications to be done before, during and after installation 
shall be carried out ant test results shall be submitted to the Engineer In Charge in prescribed 
proforma forming part og the completion certificate. 

 
 
 
 
 
 

10. Commissioning on completion of work: 
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After the work is completed, it shall be ensured that, the installations tested and commissioned.  
The Contractor shall be co-ordinate  with supply authority/Electrical inspectorate/Sub-Station 
Agency  for getting the MV installation work inspected before energisation of the installation  
and no extra charges will be paid in this regard if not specified otherwise. 

 
11. Completion plan and completion certificate: 

i. For all works, completion Certificate in prescribed proforma shall be submitted to the 
Engineer In Charge. 

ii. Completion plan shall indicate: 
 General layout of Building. 
 Location of main switch and distribution boards indicating the circuit numbers controlled by 

them.  
 Position of all points and their controls. 
 Types of Fittings/ Fans/ plug points etc. 
 Name of work, Contract no. name of BSNL Electrical Division/Sub-Division and Agency etc. 

 
12. Guarantee : 

The installation will be handed over to the department after necessary testing and 
commissioning. The installation will be guaranteed against any defective design and 
workmanship. Similarly, the materials supplied by the contractor will be guaranteed against any 
manufacturing defects, inferior quality. The guarantee period will be for a period of 12 months 
from the date of handing over to the department. Installations/Equipments or components 
thereof shall be replaced/rectified/repaired  to the satisfaction of Engineer In Charge. 

 
13. The works shall be done as per current CPWD specifications for Electrical works as amended 

from time to time & Indian Electricity Rules as amended up to date. 
 

14. The work shall be supervised by a qualified Engineer 
15. The layout of the work will be given by Engineer-in-charge or his duly authorized representative 

at site of work. 
16.       All materials to be used on this work by the contactors shall be got approved from the Engineer 

in – charge before installation at site. 
17. Any damages done to the building by the contractors during the execution of works shall have 

to be made good at his cost & risk. If he does not do himself within a reasonable time 
determined by the Executive Engineer (E), then the same will be got done at his risk & cost 
departmentally after giving notice to him. 

18. The agency should recess the conduit in the walls before they are plastered and in co-ordination 
with building work in progress. Any damage done will have to make good at the cost of the 
contractor. The conduit pipe should be mechanically and electrically continuous. 
 

19. Bad workmanship will not be accepted and defects shall be rectified at contractor’s cost to the 
satisfaction of the Engineer–in–charge. The progress of electrical works is to be coordinated in 
accordance with the buildings works and no claim for idle labour will be entertained by the 
department. 

20. All the debris of the electrical works should be removed and the site should be cleared by the 
contractors immediately after the occurring of debris, similarly any rejected materials should be 
immediately cleared-off from the site by the contractor. 
 

21. Cement for this bonafide work is to be arranged by the contractors himself and nothing extra 
will be paid on this account. 

 
22. The contractor or his authorized representative is bound to sign the site order book as and when 

required by the Engineer – in – charge and to comply with the remarks therein. 
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23. The contractor shall make his own arrangement at his own cost for electrical / general tools and 
plants required for the work. 
 

24. The entire installation shall be at the risk & responsibility of the contactor until these are tested 
and handed over to the department. However if there is any delay from the department side, 
the installation may be taken over in parts but the decision on the same shall rests with 
Engineer – in – charge which shall be binding on the contractor. 
 

25. Notwithstanding the schedule of quantities, all items of interrelated works considered necessary 
to make the installation complete and operative are deemed to be included, shall be provided 
by the contractor at no extra cost. 
 

26. The connections & inter-connections shall be done by the contractor wherever required for 
energization of the installation and nothing extra shall be paid on this account. 

 
27.  In case some items/ part of the items have already been executed, the successful tenderer shall 

have to bear the cost of the same for completing the work. The recovery for such items/part of 
the items shall be made at the rates tendered by the contractor for the particular item if existing 
in the agreement. If the item does not exist in the agreement, then the recovery rate shall be 
schedule rates for the items plus/minus enhancement under clause 12 of the agreement. 
 

28. Acceptable make of the materials shall be as per latest issue of product directory circulated in 
BSNL, however a list of approved make is attached. 
 

29. The contractor shall have to obtain prior approval from Engineer – in – charge before placing 
order for any specific materials. The Engineer – in – charge may approve any of the makers of 
brands out of the above list.  

 
 
 

CONTRACTOR       EXECUTIVE ENGINEER (E) 
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A. TECHNICAL SPECIFICATIONS FOR EXHAUST FAN 

 

1. Type of Motor: Capacitor start and run type single phase induction motor suitable for 
operation on 230 Volts , 50 HZ AC supply. RPM-1400, 0.75A, Max Input Power -160 watts. 

2. Lubrication: Pre lubricated double ball bearing. 

3. Insulation: Class A & E 

4. Impeller: Propellaer type, Both hub and impellaer are to be dynamically balanced. 
Frames and arms to be mounted on rubber bushings to eliminate vibrations 

5. Maximum free Air delivery : 3250 m3/Hr (1910 CFM) 

6. Max. Sound level : 60-65 db 
 

B. TECHNICAL SPECIFICATIONS FOR LAUVER /SHUTTERS OF EXHAUST FAN 
 

1.  Assembly: Assembled 
2. Construction: Aluminium /G.I. 

3. Description: Shutter for 15” mounted Exhaust Fan 

4. Finish : Silver /Grey Powder coated 

5. Type : Gravity 

6. Maximum velocity: 2500 ft/min 

7. Flange type: Rear flange 
 

C. TECHNICAL SPECIFICATIONS FOR PANEL TYPE AIR FILTER 

 
1.  Size of panel: 450mm (L) X 450mm (B) X 50mm (D) 
2. Filter material: Synthetic Fibre 
3. Frame material: GI/Aluminium with aluminium /spray iron protect mesh 
4. Air Filtration capacity: 35 micron (Max.) 
5. Maximum air handling capacity: 2000 CFM 

 

D. TECHNICAL SPECIFICATIONS FOR AIR  FILTER HOUSING CUM LOUVER  UNIT   

 
1. Overall Size: 460mm (Width) X 450 mm (Height) X 125mm (Depth) - For Shelter BTS sites 
                             460mm (Width) X 450 mm (Height) X 300 mm (Depth) - For Room BTS sites 

 
2.  Sheet material & thickness: G.I. 18 SWG 
3.  Material & size of wire mesh: G.I. wire of size 14 SWG (Square size- 25mmX25mm 
4.  Size of louver blades : 100mm width 
5. Fixing angle of  Louver blades : <30 degree downwards 
6. Finish: Painted with weather proof aluminium oxide paint 
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SCHEMATIC DIAGRAM OF AIR  FILTER HOUSING CUM LOUVER  UNIT   
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STANDARDS 
 

The design, manufacture and testing of various equipments covered by this 
specification shall comply with the latest issue of following IS standards:- 

 
a. IS 4237 : General requirements for switchgear and control gear for voltage  

                              not exceeding 1000 volts. 
 

b. IS 4047 : Specification for hereby duty air break switch bus and composite  
                             units for air break switches and fuses for voltage not exceeding   
                              1000 volts. 
 

c. IS 2208 : Specification for HRC fuses cartridge fuse links up to 650 volts. 
 

d. IS 2705 : Specification for current transformer. 
      (Part-I to IV) 

 
e. IS 1248 ; Specification for direct action electrical indicating instruments. 

 
f. IS 2516 : (Part-I/Section-I) specification for alternating current circuit  

                               breakers.  
 

g. IS 375 :  Switch gear bus-bar, main connections and auxiliary wiring,  
                              making and arrangements for. 
 

h. IS 3231 : Electrical Relays for power system protection. 
 

i. IS 5082 : Wrought aluminum and aluminum alloy bars rods, tubes and  
                              section for electrical purposes. 
 

 
 
 
CONTRACTOR      EXECUTIVE ENGINEER (E) 
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8. SCHEDULE OF WORK 

Name of Work 
Supply, Installation, Testing and Commissioning of Free cooling units (Exhaust Fans with Filters)  at 
30 nos. Room/Shelter BTS sites under Baripada SSA(Phase-I)(2nd call). 

NIT No. 144/BSNL/ED/CTC/2019-20 

Name of the Tenderer  

Sl 
No 

Description of item 
Quanti

ty  
Unit  

Unit Price 
inclusive of 

all  But 
Excluding 

GST (`) 

GST  (`) 
(CGST+SGST)/ 

IGST 
Unit Price 
(Inclusive 
of all and 
GST)  (`) 

Total Cost 
(Inclusive of 
all and  GST 
) (qty. in col. 

3 x rate in 
col. 8)  (`) 

Cost to BSNL  
inclusive of all 
but Excluding  
GST - (qty. in 

col. 3 x rate in 
col. 5) (`) 

HSN 
/SAC 

 % 
Amount 

(`) 

Col.1 Col.2 Col.3 Col.4 Col.5 Col.6 Col.7 

Col.8 = col. 
(5+7) 

 

Col.9 = col 
(3X8) 

 

Col.10 = col.(3X5) Col.11 

Sub-Head-I (SITC of Exhaust Fan cooling units) 
    

 
   

 

1 Supply of following size  exhaust fan with a capacitor 
start and run type, continuously rated, totally enclosed 
and ruggedly built motor having pre lubricated double 
ball bearing  with Class "A" and "E" insulation suitable 
for operation on 230 volts single phase 50 HZ AC 
supply with features for  smooth &  silent operation to  
deliver the maximum output at lower operating cost. 
The impeller of the Exhaust Fan is  to be  propeller 
type and  both hub and impeller are to be dynamically 
balances and frames and arms mounted on rubber 
bushing so that, vibration are virtually eliminated. 
(Make- Almonard model – 380/15” H/D or similar 
superior) 

    

 
 

  

 

 a) 380mm /15" heavy duty  1400 RPM, maximum free 
air delivering capacity not less than 3250  m3/ hour  
(1910 CFM) and maximum sound level not more than 
60-65 db. 

30 
nos. 

Each 
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2 Installation of Exhaust fan up to 450mm sweep in the 
existing  wall / shelter opening with fastener/ GI nuts 
and bolts, including making good the damage, 
connection, testing, commissioning etc. as required. 

30  
nos. 

Each 
  

 

   

 

3 Supplying and installation of  gravity type Aluminum/ 
GI  louver shutters suitable for 380mm sweep Exhaust 
fans with fastener /GI nuts and bolts etc. complete as 
required. 

30  
nos. 

Each 
  

 

   

 

4 Making opening on brick wall of suitable size for fixing 
of 380mm sweep exhaust Fans including making good 
the damages, minor civil works etc. complete as 
required. (For room BTS sites) 

15 
jobs 

Job 
  

 

   

 

5 Making opening on Shelter of suitable size for fixing of 
380mm sweep exhaust Fans including cutting the 
sheets with cutter & making good the damages etc. 
complete as required.  (For  Shelter  BTS sites) 

15 
jobs 

Job 
 

 

 

   

 

6 Supply  of  450mm X 450mm X 50mm size panel type  
Inlet Air Filter having  washable  Synthetic Fiber  
filtration medium, GI/Aluminium  frame  with  
aluminium /spray iron protect mesh capable  for   air 
filtration   35 microns (maximum size ) and maximum 
air handling capacity of 2000 CFM,  including fixing the 
same in existing GI /MS frame structure etc. complete 
as required. 

30 
nos. 

Each 
  

 

   

 

7 Supply of  inlet Air  filter housing cum louver  unit of  
following  size ,  made of 18 SWG GI sheet  with collars 
of about 50mm width in all front sides , suitable size 
drill holes for fixing the same on wall, detachable 18 
SWG thick, 10mm width GI  supporting strip of length 
560 mm with drill holes at both ends in front facia for 
holding the air filter in position,  louver blades of 
100mm width of required quantities  shall be welded 
horizontally at back side of  the filter housing frame 
with half of the portions remain outside the frame at 
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an angle of about 30 deg downwards to prevent 
entering of rain water into the room/shelter , a  GI 
/stainless steel protective wire mesh   of size 
2.64mmX2.64mm, having wire diameter 14 SWG & 
each square size 25mmX25mm (distance from centre 
to centre of wire - 25mm for both main and cross) to 
be welded inside the GI sheet housing frame, painting 
the welded spots by aluminium oxide paint etc. as per 
the direction of Engineer in charge,  including fixing 
the same in existing opening with Fastener /GI nuts 
and bolts etc. complete as required. (Drawing and 
Sample are to be got approved from the Engineer in 
charge before execution). 

  a) Overall Size 460mm (Width) X 450 mm (Height) X 
125mm (Depth) - For Shelter BTS sites 

15  
nos. 

Each 
  

 
   

 

 b) Overall Size 460mm (Width) X 450 mm (Height) X 
300 mm (Depth) - For Room BTS sites 

15  
nos. 

Each 
  

 

   

 

8 Making of air inlet opening on brick wall of 
approximate size 450mmX460mm, suitable for fixing 
the filter housing cum louver unit including making 
good the damages, minor civil works etc. as required. 

15  
jobs 

Job 
  

 

   

 

9 Making of air inlet opening on shelter wall of 
approximate size 450mmX460mm by cutting with 
cutter, suitable for fixing the filter housing cum louver 
unit etc. as required. 

15  
jobs 

Job 
  

 

   

 

10 Supply and fixing of  2 Amps, C- Series, 240 volts, 50 
Hz, 10 KA  SP MCB in existing MCBDB for Exhaust fan 
protection i/c connection, testing etc. as required. 

30 
nos. 

Each 
  

 

   

 

11 Supply of 3core 1.5sqmm PVC insulated and PVC 
sheathed copper conductor un-armoured cable i/c 
laying of the same on surface of wall/shelter with PVC  
C- clamps or on existing cable tray etc. complete as 
required. 

150 
mtrs 

Mtr 
  

 

   

 

TOTAL SUB-HEAD-I 
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Sl 
No 

Description of item Quantity  Unit  

Unit Price 
inclusive of all  
But Excluding 

GST (`) 

GST  (`) 
(CGST+SGST)/ 

IGST 
Unit Price 
(Inclusive 
of all and 
GST)  (`) 

Total Cost 
(Inclusive of 
all and  GST 
) (qty. in col. 

3 x rate in 
col. 8)  (`) 

Cost to BSNL  
inclusive of all 
but Excluding  
GST - (qty. in 

col. 3 x rate in 
col. 5) (`) 

HSN 
/SAC 

 % 
Amount 

(`) 

Col.1 Col.2 Col.3 Col.4 Col.5 Col.6 Col.7 

Col.8 = col. 
(5+7) 

 

Col.9 = col 
(3X8) 

 

Col.10 = col.(3X5) Col.11 

Sub-Head-II (Dismantling of WAC/SAC units and shifting) 
    

 
   

 

1 Removing the existing old 1.5TR WAC  units along 
with outer housing & its supporting structures  
from its positions  after  disconnection of power 
supply , storing the materials  etc. complete as 
reqd. 

15 jobs Job 
  

 

   

 

2 Removing the existing Split AC units (both indoor & 
Out door)  from its positions along with refrigerant 
pipes, cables after disconnection of power supply, 
storing the materials  etc. complete as reqd. 

15 jobs Job 
  

 

   

 

3 Closing the existing wall openings of the old WAC 
units properly i/c supplying of required materials i.e 
bricks, cement, sand, fasteners, nuts and bolts etc. 
complete  as required as per the following 
methods. 

    

 

   

 

 a) Closing of wall openings with bricks, cement, 
sand, plastering the surface and painting etc. as 
required. 

15 jobs Job 
  

 

   

 

 b) Closing of Shelter wall with suitable size plywood 
of thickness not less than 16mm at both inside and 
outside of the wall with suitable size fasteners/nuts 
and bolts etc. as required. 

15 jobs Job 
  

 

   

 

4 Transportation of dismantled WAC / Split A/C units 
along with all accessories from site to Electrical 
store at Sub Divisional Office / SSA HQ  i/c loading, 
unloading at both end etc. complete as reqd. 
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 a) For sites distance less than 100 KM from 
Electrical Sub Division / SSA  HQ 

15 jobs Job 
  

 
   

 

 b) For sites distance more than 100 KM  but less 
than 200 KM from Electrical Sub Division / SSA  HQ 

10 jobs Job 
  

 
 

  
 

 c) For sites distance more than 200 KM from 
Electrical Sub Division / SSA HQ 5 jobs Job 

  

 

   

 

TOTAL SUB-HEAD-II 
  

 

 
 

IMPORTANT NOTE FOR BIDDERS:            
 

1  The bidder shall be  GST Compliant. 

2  For the purpose of this agreement, the term 'GST' shall include Central Goods and Service Tax Act, 2017 (CGST), State Goods and Service Tax Act, 2017 (SGST), 
Integrated Goods and Service Tax Act, 2017 (IGST), Union Territory Goods and Service Tax Act, 2017 (UTGST) and any other taxes levied under the GST related 
legislation in India, as may be applicable. 

3  All taxes except CGST, SGST, UTGST and IGST if any, required to be paid on the invoices as specified in clause above shall be borne by the  Agency . The agency 
shall ensure that entire input tax credit on account of GST is fully creditable to BSNL. 

4 All Tax invoices towards the work shall invariably be submitted to BSNL for claiming payments and shall be uploaded through GSTN Portal. 

    5       Sites details will be intimated before execution of works. 
 
 
 
CONTRACTOR              EXECUTIVE ENGINEER (E) 



                                                                                                                                                         34 

 
9. LIST OF APPROVED MAKES OF BSNL ELECTRICAL WING 

                           
S. NO. Item  Makes 

1 Engine Ashok Leyland/ Cummins/Cater pillar/KOEL/Volvo penta / Mahindra & 
Mahindra (up to 40 KVA)/ Escorts (up to 30 KVA) / Eicher (up to 20 
KVA) 

2 Alternator (Brushless) Crompton Greaves (AL Series) / KEC/ Leroy Somer/Stamford / Jyoti Ltd. 

3 Battery ( Lead Acid / Mntc. 
Free) 

Amara Raja / AMCO / Farukawa / Hitachi / Exide / Prestolite / Standard 

4 HV Switchgear ( Vacuum 
Circuit Breaker / SF6) 

Biecco Lawrie / Crompton / Kirloskar / MEI / Jyoti Ltd 

5 Transformer (Oil filled / 
Dry type 

ABB /Schneider Electric / Andrew Yule / Bharat Bijlee / Crompton / 
EMCO / Kirloskar / Siemens  

a)Above 400 KVA 

b)Up to 400 KVA In Addition to above makes, Uttam / Automatic Electric Gear (AEG)/ 
Patson / Rajasthan Transformer and Switchgear 

6 Air Circuit Breaker L&T / Schneider Electric / Siemens 

7 MCCB(Ics=Icu) L&T / Schneider Electric / Siemens 

8 SDF units L&T / Schneider Electric / Siemens / HPL / Havells  

9 Power Contactors L&T / Schneider Electric / Siemens/ Lakshmi (LECS) 

10 Change Over Switch HPL / Havells/ H-H Elcon 

11 Intelligent APFC Relay L&T /EPCOS (Siemens)/ Schneider Electric /Neptune Ducati / Syntron / 
ABB 

12 Bus Bar Trunking / 
Sandwiched Bus Duct 

Moeller/L&T / Schneider Electric / ABB / Legrand / Zeta 

13 Power Capacitors 
(MPP/APP) 

L&T /EPCOS (Siemens) / ABB/Crompton/ Schneider Electric /Neptune 
Ducati 

14 Digital / KWHr meter Schneider Electric/ AE/ Digitron / IMP / Meco / Rishabh / Universal / 
HPL/ L&T / ABB 

15 Cold Shrink HT/LT Cable 
Joint 

Denson / 3M( M-Seal ) / Raychem 

16 Rubber Matting ISI mark 

17 MCB / Isolator / ELCB / 
RCCB / Distribution Board 

Crompton / Havells / Indokopp / MDS / Legrand / L&T / Schneider 
Electric / Siemens / Standard / C&S / ABB / HPL 

18 MS / PVC Conduit ISI mark 

19  Cable Tray MEM / Bharti / Ratan / Slotco / Profab  

20 HT/LT Cables ISI mark 

21 PVC insulated copper 
conductor wire 

ISI mark 

22 Centrifugal Pump Amrut / BE / Beacon / Batliboi / Crompton / Jyoti / Kirloskar / KSB / 
Mather & Platt / Wasp / Grundfos 

23 Submersible Pump Crompton/ Amrut / BE / Calama / Kirloskar / KSB  

24 Motors ABB / Bharat Bijlee / Crompton Greaves / / Schneider Electric / HBB / 
KEC / Siemens / Jyoti  Ltd. 

25 Fresh Air Fans GE / Khaitan / Almonard / Crompton 
 

26 Starter ABB / BCH/ Schneider Electric / L&T/ Siemens  
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27 Single Phase Preventer  L&T/ Minilec /Siemens /Zero trip 

28 GI/MS Pipe ATC/ATL/BST/GSI/ITC/ITS/IIA/JST/Jindal/TTA/Tata/Zenith 

29 Foot Valve ISI mark 

30 Gate Valve Advance / Audco / Johnson Controls / Zoloto / Annapurna / Fountain / 
Kirloskar / Leader / Sant / Trishul 

31 Compressors Carrier / Emerson Copeland / York / Danfoss(for chillers only) 

32 Resin Bonded Glass Wool Fibre Glass / Pilkingston / Up Twiga 

33 Expanded Polystyrene BASF(India)Ltd 

34 Gauge Feibig / H.Guru / Pricol 

35 Controls FLICA / Honeywell / Indfoss /Penn-Danfoss / Ranco / Ranutrol / 
Sporland 

36 Fine Filter Anfiltra Effluent / ARW / Athlete / Airtake / Dyna / Kirloskar / 
Puromatic / Purafill / Purolator / Tenacity 

37 GI Sheet HSU Jindal / National / Nippon Denro / Sail / Tata 

38 Heat Detector Appollo / Chemtron / Edward / Fenwal / Hochiki / Nitton / System 
Sensor / Wormald / Honeywell Essar / Notifier 

39 Ionization Detector Appollo / Cerebrus / Edward / Fenwal / Hochiki / Nitton / System 
Sensor / Wormald  

40 Photo Electric Smoke 
Detector 

Appollo / Cerebrus / Edward / Fenwal / Hochiki / Nitton / Wormald 

41 Fire Panel 
(Microprocessor based) 

Agni  Instruments / Agni Devices / Aruna Agenices / Carmel Sensor / 
Ravel Elect. / Honeywell Essar / Notifier / Navin Systems 

42 Sprinkler / Hose Reel & 
Hose Pipe 

ISI mark 

43 Fire Extinguisher ISI mark 

44 Lift OTIS, Kone, Mitsubishi, Schindler, Johnson 

 
Note : 

1. In case of External /AMC works, the list of approve makes may be modified as per client’s 
requirement. 

2. The accessories such as CT / PT / measuring instrument / relays provided by approved make in 
respect of Transformer / HT Panel / DG / AC Package Units as supplied by approved manufacturer 
along with the equipments are also acceptable in addition. 

3. Any additional makes may be approved by concerned PCEs/ Sr CEs/ CEs(Elect) for the work under 
  his jurisdiction as already accorded vide letter no. 3-2-5/EW/VEP-1/2007  dated 05-07-2007. 

 
 
 

CONTRACTOR       EXECUTIVE ENGINEER (E) 

 
 
 
 

 

 

 

 

 

 



                                                                                                                                                         36 

10. GENERAL CONDITIONS OF CONTRACT 
 

The firm shall read carefully the following conditions and shall quote accordingly confirming all the 
points in their offer. Modification in tender conditions will not be permitted at any stage of 
Tender / agreement formation/execution of work. 
 
1. WORK / QUANTITY DISTRIBUTION 

The total work will be allotted to the bidder whose tender will be accepted. 
 

2. INCREASE/DECREASE OF TENDER QUANTITY 
a) The quantities as per schedule of work are subject to deviation up to 25 % (twenty five 

percent) of the quantity of goods and services specified in the schedule of items without any 
change in the unit price or other terms and conditions as applicable at the time of award of 
contract . 

b)   In exceptional situation where the requirement is of an emergent nature and it is necessary to 
ensure continued supplies from the existing vendors, the department (BSNL) reserves the 
right to place repeat order up to 50% of the quantities of goods and services contained in the 
running tender/ contract within currency of contract at the same accepted rates and terms 
and conditions of the contract. 

 
3. CURTAILMENT OF QUANTITY 

BSNL reserves the right to enforce curtailment in the assigned quantum of work for any 
contractor/Firm on the grounds of defaults/delay in regard to execution of the individual work 
assigned 
 

4. PROGRAMME FOR EXECUTION 
The firm shall prepare and submit a detailed programme within a week of issue of LOI in 
consultation with Engineer  in Charge and execute the work within the time frame as per 
agreement conditions. 

 
5. STORES AND SAFETY 

The contractor from his own sources shall arrange all the stores and materials required for the 
satisfactory completion of the work at work site. Lockable space for storing the materials may 
be provided by BSNL on request from the contractor/Firm. However, safe custody of material 
stored at site will be the responsibility of the contractor/Firm. 
 

6. PACKING, FORWARDING AND STORING AT SITE 
Before dispatch to site, the equipment / components / materials shall be properly packed with 
polythene sheet and wooden planks for protection and avoiding transit damages and damage 
against storage in open area at transporters premises or at work site. 
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7. COORDINATION AT SITE 

At the site of work as more than one agency may be working, full cooperation shall be extended 
to other agencies during progress of work. Further, work shall be carried out in such a way so 
that it may not cause abnormal noise and hindrance to the officers of the BSNL engaged in 
erection as well as doing normal routine work. 
 

8. GUARANTEE AND DEFECT LIABILITY 
The guarantee shall be valid for 12 months after successful commissioning of the unit or 15 
months from the date of supply whichever is earlier. The contractor shall guarantee that all 
equipments shall be free from any defect due to the defective material and / or bad 
workmanship and also the equipments shall work satisfactorily with performance and 
efficiencies not less than the guaranteed values. The security deposit will be released only after 
the guarantee period is over. Any part of equipment found defective during this period shall be 
replaced free of cost by the contractor. The service of the contractor’s personnel, if required 
during this period shall be made available free of cost to the BSNL. The contractor shall depute 
his representative within 24 hours of notification of the defect by the BSNL. A joint report shall 
be prepared by the representative of BSNL and the firm regarding nature of defects and 
remedial action required. Time schedule for such action shall also be finalized. In case the 
Contractor/Firm fails to depute his representative within 24 hours of notification of the defect 
or fails to cause remedial action within reasonable time as decided during joint inspection, the 
BSNL may proceed to do so at the contractor’s/Firm’s risk and expenses and without prejudice 
to any other right. 
 

9. NOT COVERED UNDER GUARANTEE 
i) Consequential losses and damages. 
ii) Parts subject to normal wear and tear such as electrical contacts. 
iii) Failure of parts due to corrosive atmosphere. 
 

10. DATE OF COMPLETION 
The date of physically completed of work and successful testing and commissioning is the Date of 
completion of the work. 

 
11.  TEST CERTIFICATES 

The firm shall submit Manufacturer’s/Authorized dealers test certificates/bill invoices of all 
major components/equipment/materials etc. along with supply of the materials. 
 

12. CURRENCY OF CONTRACT:  
The contract shall remain in force for a period of one month and shall be reckoned from the 
date of acceptance of work by BSNL and extendable for another 1 month with mutual 
consent.  
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13. SIGNING OF CONTRACT:  
i). The successful tenderer /contractor, on acceptance of his tender by the Accepting 

Authority, shall sign the contract within 07 days consisting of the notice inviting tender, all 
documents including drawings, if any, forming the tender as issued at the time of invitation 
of tender & acceptance thereof together with any correspondence leading thereto. 

   ii).  The agreement to be signed on non-judicial stamp paper and the cost to be decided as per 
the prevailing local bye-laws or zonal head of the circle. It is a Rate Contract for executing the 
works at various TE Buildings/BTS sites, under Baripada SSA. 

   iii).Rates incorporated in the Contract in respect of different items are uniformly applicable to 
all the works  in the SSA irrespective of their geographical locations. 

    iv).  The operation of the Contract is for bonafide use of this department only and is further 
restricted to only such works as authorized by  the C. E. (E), Bhubaneswar.. 

 
14. OPERATION OF RATE CONTRACT 
 

a) The agreement shall be signed between the firm and the Executive Engineer (E), BSNL 
Electrical Division, Cuttack. 

 
b)  It is a consolidated NIT for a number of works to be executed at different sites under 

Baripada SSA. However the department reserves the right to get the work executed at any 
site in nearby SSA under the jurisdiction of BSNL Electrical Division, Cuttack in exceptional 
situations if required at the same rates, terms and conditions of the contract.  

                                                           
c)  Security deposit as per terms and conditions of individual agreement shall be kept with the 

concerned E.E. (E) and refunded / adjusted as per relevant clauses of individual agreement. 
 
 

 
CONTRACTOR       EXECUTIVE ENGINEER (E) 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



                                                                                                                                                         39 

 
11. GENERAL COMMERCIAL CONDITIONS OF CONTRACT 

 
 

1.  EARNEST MONEY 
Firm has option to deposit Earnest Money in the form of CDR / FDR / DD or bank guarantee of a 
scheduled Bank or Nationalized Bank / State Bank guaranteed by Reserve Bank of India/ through 
e-payment etc.  as per the  attached format and manner (Annexure-I). If the firm fails to start or 
withdraws from agreement, then as per relevant clause of the agreement, EMD shall be 
forfeited from EMD available with the agreement or from any money due to the firm by the 
department under this contract or on any other account. Validity period of earnest money 
deposit shall be 30 days beyond the tender validity i.e (90+30) = 120 days.  
 

2. BID PRICES, TAXES AND DUTIES 
The bidder shall give the total composite price inclusive of material, labour, Packing, Forwarding, 
Freight and Insurance etc. except Goods and Services Tax. Any other taxes or levies if found 
applicable also shall be included in the unit price. The Goods and Services tax as applicable by 
Central and State Govt. should be shown separately which only shall be payable as per actual, 
wherever applicable on production of proof of payment / relevant invoices / documents. The 
liability to pay all taxes, levies etc. as per relevant Central and State Govt. statutory by-laws shall 
be of contractor and BSNL will not entertain any claim whatsoever in this respect. 

 
3. EVALUATION OF BIDS 

The evaluation and comparison of responsive bids shall be done based on NET COST to BSNL on 
the Prices of all items included in schedule of work offered inclusive of Packing, Forwarding, 
Freight, Insurance charges etc. but, excluding GST.   
 

4. PERFORMANCE GUARANTEE: 
The contractor is required to furnish performance guarantee for an amount equal to 5% of the 
contract value of items in the form of Bank Guarantee (of a Nationalized / Scheduled Bank in a 
standard format) / CDR / FDR / DD within two weeks from the date of issue of award letter. The 
performance guarantee shall be submitted to the Executive Engineer (E), BSNL, Electrical Division, 
Cuttack in the name of Accounts officer (Cash), BSNL, of the  O/o the GMTD, Cuttack and shall be valid 

for a period of   1 year after  the date of actual completion of work.  

In case the time for completion of works gets extended, the contractor shall get the validity of 
PG extended to cover such extended time for completion of work. 
 

5. SECURITY DEPOSIT:   
A sum @ 10% of the gross amount of the bill shall be deducted from each running bill of the 
contractor till the sum will amount to security deposit of 10% (i/c 5% PG) of the Tendered value 
of the individual agreement of  the work. This Security Deposit shall be released after an 
observation period of 12 months after the date of completion of work. 
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6. PAYMENT TERMS:- 
 

a).  Payment shall be made after satisfactory completion of work. However the Contractor can claim 
Running Accounts bills as per contract conditions after successful part completion of works. In this 
matter the decision of Engineer In charge will be final & binding. 

 
 b).  In cases where shortages / damages are intimated to the supplier in writing, the balance Payment 

shall be released only after the cases are settled in accordance with the provision of the agreement. 
 
c). No payment will be made for goods rejected at the site on testing.  Payment, if made for such items 

shall be recovered from subsequent bills or other bills. 

 
7. SUBMISSION OF TAX INVOICE 

The contractor/Firm should submit the Tax invoice while claiming payments with showing GST 
component separately, so that, BSNL will avail of Input Tax Credit as per CGST Act’2017. 
The Tax Invoice should contain the followings:  
(i) Name, Address and GSTIN of the supplier. 
(ii)  Invoice number containing alphabets and/or numbers, special characters. 
(iii)   Date of the Invoice; 
(iv)   Name, address and GSTIN of the recipient; 
(v)   HSN code of goods or Service Accounting Code (‘SAC’) 
(vi)   Description of goods or services 
(vii)  Quantity in case of goods and unit 
(viii)   Total Value of goods or services 
(ix)   Taxable value of goods or services taking into account discount or abatement. 
(x)   Rate of tax (CGST + SGST / UTGST or IGST + cess (if applicable). 
(xi)   Amount of tax charged in respect of taxable goods or services. 
 
(xii)   Place of supply along with the name of State, in case of a supply in the course of inter-    

state trade or commerce. 
(xiii)    Place of delivery where the same is different from place of supply. 
(xiv)    Whether the tax is payable on reverse charge. 
(xv)    Signature or Digital signature of the supplier or his authorized representative. 

 
8. INDEMINITY: 

It is the responsibility of the Contractor/Firm to ensure that outward supply return (GSTR-1) is 
filed correctly and to declare correct information on the invoice and GST portal. In case of 
mismatch because of vendor’s fault, prompt amendments must be made by the them else the 
Contractor/Firm shall be required to indemnify BSNL of the loss of credit due to miss-match and 
BSNL shall recover the said amount from vendor. The compliances to be adhered by 
Contractor/Firm includes (but is not limited to) the following: 
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(i) Uploading appropriate invoice details on the GSTN (Goods and Service Tax Network) within the 
stipulated time. 

(ii) Issuing GST compliant invoice / CN/ DN. PO issued by BSNL should be referred by 
Contractor/Firm   for capturing information on the invoice; 

(iii) Acceptance of changes made by BSNL on GSTN on account of non-upload or incorrect upload of 
details on GSTN. Such changes w.r.t. the miss-match are required to be accepted by 
Contractor/Firm within the time limit prescribed under the GST law. It must be noted that in 
case the Contractor/Firm  does not accept such changes within the time limit prescribed under 
GST law, the loss of input tax credit (if any) would be recovered from the Contractor/Firm  . BSNL 
reserves the right to be indemnified for the credit loss and recover the said amount from the 
Contractor/Firm  in case BSNL is unable to claim the input tax credit for any non-compliance or 
default or due to lack of diligence on the part of the Contractor/Firm  . Further in case any credit 
is not received or short credit is received or in case of any error because of which no credit is 
received then such equivalent amount is not liable to be paid by BSNL. Where, however the 
amount has already been paid by BSNL the same is liable to be recoverable or adjustable against 
subsequent payments. 
 

9. INDEMINITY CLAUSE: 
It is hereby agreed between both the parties that in case any GST and/ or cess liability, interest, 
penalties or any other tax/ duty/ amount/ charge/ liability / professional costs related to 
litigation becomes payable by BSNL or input tax credit is denied to BSNL due to failure of the 
supplier to comply with the relevant laws/ regulations applicable in India or overseas, Supplier 
undertakes to indemnify BSNL for an amount equal to amount payable by BSNL and the same 
shall be recovered by BSNL. 
 

10. DEBIT NOTE: 
The Contractor/Firm  acknowledges and agrees to issue appropriate debit note/ credit note as 
prescribed under GST Act and send to BSNL within the within the prescribed time. All documents 
should be received well in advance so as to enable BSNL to claim proper credit. Further it shall 
be the responsibility of Contractor/Firm  to declare the details of such credit note in the return 
for the month during which such credit note has been issued but not later than September 
following the end of the financial year in which such supply was made, or the date of furnishing 
of the relevant annual return, whichever is earlier. BSNL reserves the right to be indemnified for 
the credit loss by Contractor/Firm  in case BSNL is unable to claim the input tax credit for any 
non-compliance or default or due to lack of diligence on the part of the Contractor/Firm.   
 

11. TAX DEDUCTED AT SOURCE: 
Nothing contained herein in the agreement shall prevent BSNL from deducting tax at source if 
required under GST Act and GST regulations, any law or any regulation. 
 

12. COMPLIANCE RATING: 
The Contractor/Firm  shall be liable to comply with all the compliances as may be prescribed to 
ensure that compliance rating is not reduced below the prescribed limit as laid down under GST 
Act and GST regulations. Contractor/Firm  shall be required to submit a self-declaration from 
time to time, that they are not black-listed on the GST portal. Notwithstanding anything  
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contained in agreement, in the event of black listing of Contractor/Firm  i.e. compliance rating 
reduced below the prescribed limit, the amount related to tax shall be paid to Contractor/Firm  
only on receipt of input tax credit to BSNL. 
 

13. E-WAY BILL: 
It shall be the responsibility of Contractor/Firm  to obtain e-way bill in case of movement of 
goods exceeding limit as prescribed under the GST Act. The Contractor/Firm would indemnify 
BSNL in case of any non-compliance or default or due to lack of diligence on the part of the 
Contractor/Firm to comply with the e-waybill requirement. NO CONCESSIONAL FORMS WILL BE 
ISSUED BY BSNL. 
 

14. PENALTY AND LIQUIDATED DAMAGES: 
It is agreed by Contractor/Firm  that in case of any deviation, default or negligence on the part of 
Contractor/Firm  due to which it is liable to pay penalty to BSNL, the same shall be recovered by 
BSNL from the Contractor/Firm  along with applicable GST tax (as may be applicable) GST (if 
applicable) on account of liquidated damages due to delay in supply of goods would be borne by 
the Contractor/Firm. 
   

15. MISCELLANEOUS: 
1.  The  Contractor/Firm  agrees to share the monthly information with BSNL which would be 

uploaded by the supplier in its GSTR -1 along with the information of input credit to be claimed 
by BSNL in such month. 

2.  It shall be the responsibility of vendor to provide reconciliation statement of all the supplies 
made by it including issuance of credit note, debit note or other documents as prescribed, within 
30th September following the end of relevant financial year. 

 
16. Rates quoted by the Contractor/Firm shall be firm and valid for the currency of contract. No 

cost escalation shall be permitted during the currency of contract including extended period if 
any. 
 
 

CONTRACTOR       EXECUTIVE ENGINEER (E) 
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COMPUTERISED MEASUREMENT BOOKS (CMB'S) AND BILLS TO BE 

SUBMITTED BY THE CONTRACTOR/FIRM   
 

1. Application and format of the computerised MB: A bound volume of computerised 
measurements to be furnished by the contractor, duly machine numbered for the pages, and 
with an MB number given by the Division Office. The pages of these Measurement Books shall 
be of A-4 size. All these Measurement Books belonging to a Division shall be serially numbered, 
and a record of these Computerised Measurement Books shall be maintained in a separate 
Register in Form CPWA 92. The same format as in existing Measurement Books shall be used for 
the Computerised Measurement Books. The measurements shall be carried forward from the 
previous recorded measurements as per the existing procedure. 

 
2. Mode Of Measurements: The measurements shall be recorded and entered in computerised 

format in the first instance by the contractor, and a hard copy shall be submitted to the 
Department. These measurements shall then be 100% checked by JTO (E). If JTO (E) is not 
available, S D E (E) shall perform 100% check of the measurements. The contractor shall 
incorporate all such changes or corrections, as may be done during these checks, to his draft 
computerised measurements, and submit to the department the corrected computerized 
measurements in the form of a book, duly hard bound in red colour on the lines of the 
conventional Measurement Books  and with its pages machine numbered. The SDE (E) and the 
Executive Engineer (E) shall test check these computerised measurements as per the existing 
instructions. This book shall be treated as a Computerised Measurement Book. JTO (E), SDE (E) 
and EE (E) shall record the necessary certificates for their checks and test checks as per the 
existing procedure in this Computerised Measurement Book.The Computerised Measurement 
Book shall be allotted a serial number as per the Register of Computerised Measurement Books. 
 

3. Cutting or over-writing in the computerised MB not allowed: The Computerized Measurement 
Book given by the contractor, duly bound, with its pages machine numbered, shall have no 
cutting or over-writing. It is the responsibility of JTO (E) or SDE (E) as the case may be to ensure 
that the checks and test checks done by them in the initial draft measurements are correctly 
incorporated in the Computerized Measurement Book before they record their certificates. In 
case of any error, the Computerised Measurement Book shall be cancelled, and the contractor 
shall re-submit a fresh Computerized Measurement Book. This should be done before the 
corresponding computerised bill is submitted to the Division for payment. The contractor shall 
submit Computerised Measurement Books in triplicate for the purpose of reference and record 
in the various offices of the department. 
 
4. Computerised Bill to be submitted by the contractor:The contractor shall submit his 

running and final bills in a computerised form in the same format as the existing 
conventional bills, with all the pages machine numbered, and hard bound, and with all the 
entries made as per the existing procedure. The contractor shall submit the computerized 
bills in triplicate as may be required for the purpose of reference and record in the various 
offices of the department. The bill shall be carried forward from the previous running 
account bill and these computerised bills shall be processed by the various offices for 
payment. 
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12. SPECIAL CONDITIONS OF CONTRACT 
 

 
1). EMPLOYEES PROVIDENT FUND 

 The contractor shall comply/fulfill the provisions of the EPF and Misc. Provisions Act.- 1952 and 
Employees Provident Fund Scheme-1952 as amended up to date irrespective of labours / employees 
engaged by them for performing this work. Any consequences  arising due to non-complying of the 
provisions as specified above shall be the sole  responsibility of the firm. 
 

2). INSPECTION AND TESTING OF INSTALLATION 
 After physical completion of installation the entire system shall be tested by the firm in accordance 

with the functional requirements in presence of Engineer-in-Charge or his representative. Results 
obtained shall be recorded and submitted to the department in the prescribed form as per IE Rules.  
 

3). TERMINATION OF CONTRACT ON DEATH OF CONTRACTOR :  
Without prejudice of any of the rights or remedies under this contract, if the contractor dies, the 
Engineer in charge on behalf of the BSNL shall have the option of terminating the contract without 
compensation to the contractor. 
 

4). INDULGING OF CONTRACTOR IN CRIMINAL/ANTISOCIAL ACTIVITIES AND CASES UNDER 
INVESTIGATION / CHARGE SHEETED BY CBI OR ANY OTHER GOVERNMENT AGENCIES ETC. : If 
the CBI/Independent External Monitor (IEM) / Income Tax /Sales Tax/ Central Excise/ Custom 
Departments recommend such a course – Action will be taken as per the directions of CBI or 
concerned department. 

 
 
 

CONTRACTOR       EXECUTIVE ENGINEER (E) 
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13. UNDERTAKINGS AND DECLARATIONS 
 

ANNEXURE-I 

 
MODEL FORM OF BANK GUARANTEE 

         
BANK GUARANTEE BOND FOR EMD FOR AIR CONDITIONING, DIESEL ENGINE ALTERNATOR, LIFTS AND SUB 
STATION WORKS WHEREVER THE AMOUNT OF EMD IS MORE THAN RS.    20, 000/-. 
 
Whereas__________________(hereinafter called  "The Contractor(s)") has submitted its Tender 
dated______________ for_________________(Name of work)__________________________ KNOW ALL 
MEN by these Presents that WE______________________ OF______________________having our 

registered office at_____ ________________(hereinafter  called "The Bank")  are  bound unto ACCOUNTS 
OFFICER (CASH), O/O GMTD, BSNL ……………………………………. (hereinafter  called " The Purchaser ") in  the 
sum of__________________for which payment  will  and truly  to  be made of the said Purchaser,  the  Bank  
binds itself, its successors and assigns by these presents. 
 
THE CONDITIONS of the obligation are: 
 
1.   If the Contractor(s) withdraws its Tender during the period of Tender validity specified on the Tender 
Form : or 
 
2.   If the Contractor(s) having been notified of the acceptance of its Tender by the Purchaser during the 
period of Tender validity. 
 
(a)    Fails or refuses to execute the Contract. 
 
(b)  Fails or refuses to furnish Security Deposit in accordance with the conditions of Tender document. 
 
WE undertake to pay to the Purchaser up to the above amount upon receipt of its first written demand, 
without the Purchaser having to substantiate its demand, provided that in its demand, the Purchaser will 
note that the amount claimed by it is due to it owing to the occurrence of one or both of the two conditions, 
specifying the occurred condition or conditions. 
 
This guarantee will remain in force as specified in the Tender Document up to and including Thirty (30) days 
after the period of the Tender validity, and any demand in respect thereof should reach the Bank not later 
than the specified date/dates. 
 

        Signature of the Bank Authority 
Signature of the Witness 
 
Name of Witness 
 
Address of Witness 
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ANNEXURE – II 

PERFORMANCE SECURITY GURANTEE BOND 

1. In consideration of the CMD, BSNL (hereinafter called ‘BSNL’) having agreed to exempt 
______________________________ (hereinafter called 'the said contractor(s)') from the 
demand under the terms and conditions of an agreement/Advance Purchase Order No. 
_____________ dated: __________________________ made between _________________ 
and ___________________________________ for the supply of 
___________________________ (hereinafter called "the said agreement"), of security deposit 
for the due fulfillment by the said contractor (s) of the terms and conditions contained in the 
said Agreement, on production of the bank guarantee for 
_________________________________________ we, (name of the bank) 
______________________________________ (hereinafter refer to as "the bank") at the 
request of _______________________________________________ (contractor(s)) do hereby 
undertake to pay to the BSNL an amount not exceeding against any loss or damage caused to 
or suffered or would be caused to or suffered by BSNL by reason of any breach by the said 
Contractor(s) of any of the terms or conditions contained in the said Agreement. 

2. We (name of the bank) _____________________ do hereby undertake to pay the amounts 
due and payable under this guarantee without any demure, merely on a demand from the 
BSNL by reason of breach by the said contractor(s)' of any of the terms or conditions contained 
in the said Agreement or by reason of the contractors(s)’ failure to perform the said 
Agreement. Any such demand made on the bank shall be conclusive as regards the amount 
due and payable by the Bank under this guarantee where the decision of BSNL in these counts 
shall be final and binding on the bank. However, our liability under this guarantee shall be 
restricted to an amount not exceeding 
__________________________________________________. 

3. We undertake to pay to the BSNL any money so demanded notwithstanding any dispute or 
disputes raised by the contractor(s)/supplier(s) in any suit or proceeding pending before any 
court or tribunal relating thereto our liability under this present being absolute and 
unequivocal. The payment so made by us under this bond shall be valid discharge of our 
liability for payment there under and the contractor(s)/supplier(s) shall have no claim against 
us for making such payment. 

4. We (name of the bank) __________________________________________ further agree that 
the guarantee herein contained shall remain in full force and effect during the period that 
would be taken for the performance of the said agreement and that it shall continue to be 
enforceable till all the dues of the BSNL under or by virtue of the said Agreement have been 
fully paid and its claims satisfied or discharged or till 
____________________________________ (office/Department) BSNL certifies that the terms 
and conditions of the said Agreement have been fully or properly carried out by the said 
contractor(s) and accordingly discharges this guarantee. Unless a demand or claim under this 
guarantee is made on us in writing on or before the expiry of ONE YEAR after actual 
completion of work. 
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5. We (name of the bank) __________________________________ further agree with the BSNL 
that the BSNL shall have the fullest liberty without our consent and without affecting in any 
manner our obligations hereunder to vary any of the terms and conditions of the said 
Agreement or to extend time of performance by the said contractor(s) from time to time or to 
postpone for any time or from time to time any of the powers exercisable by the BSNL against 
the said Contractor(s) and to forbear or enforce any of the terms and conditions relating to the 
said agreement and we shall not be relieved from our liability by reason of any such variation, 
or extension being granted to the said Contractor(s) or for any forbearance, act or omission on 
the part of the BSNL or any indulgence by the BSNL to the said Contractor(s) or by any such 
matter or thing whatsoever which under the law relating to sureties would, but for this 
provision, have effect of so relieving us. 

6. This guarantee will not be discharged due to the change in the constitution of the Bank or the 
Contractor(s)/supplier(s). 

7. We (name of the bank) ______________________________________________ lastly 
undertake not to revoke this guarantee during its currency except with the previous consent of 
the BSNL in writing. 

 
Dated the _______________day of ___________ 
 
for _________________________ (Indicate the name of the  Bank) 
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PROFORMA OF AGREEMENT 
 

ANNEXURE - III 
(Rs.100/-Stamp paper agreement copy) 

 

The agreement shall be signed by both the parties [EE (E)] concerned and the contractor] on Non 
judicial stamp paper of appropriate value which shall be purchased by the agency. The proforma 
of agreement to be prepared on Non judicial stamp paper is given below: 
 
CONTRACT AGREEMENT FOR THE WORK OF ……………………………………………………………………………. 
………………………………………….Dated………………………M/s…………………………………………………………………..(r
efer to note) in the town of …………………………….. herein after called the contractor (which term shall 
unless excluded by or repugnant to be subject or context include its successor and permitted 
assigns) of the one part and the Bharat Sanchar Nigam Limited herein after called the BSNL (which 
term shall unless excluded by or repugnant to the subject or context include its successors and 
assigns) of the other part. 
WHEREAS 
A. The BSNL is desirous that the ………………………………………………………………………………………… should 
be executed as mentioned enumerated referred to in the tender including Press Notices Inviting 
tender, General Conditions of the Contract, Special conditions of the contract, Specifications, 
Drawing Plan, Time Schedule of completion of jobs, Schedule of quantities and Rates, Agreed 
variations, other documents, has called for tender. 
 
B. The contractor has inspected the site and surrounding of the work specified in the tender 
documents and has satisfied himself by carefully examination before submitting his tender as to 
the nature of surface, strata, soil, sub-soil and grounds, the form and nature of the site and local 
conditions, the quantities, nature and magnitude of the work, the availability of labour and 
material necessary for the execution of work, the means of access to site, the supply of power and 
water there to and the accommodation he may require and has made local and independent 
enquires and obtained complete information as to the matters and things referred to or implied in 
the tender documents or having any connection therewith, and has considered the nature and 
extent of all the probable and possible contingencies, and generally all matters incidental thereto 
and ancillary thereof affecting the execution and completion of the work and which might have 
influenced him in making his tender. 
 
C. The tender documents including the BSNL’s Press Notices inviting Tender, General Conditions of 
contract, Schedule of quantities and rates, General obligation specification Drawings, plan, time, 
schedule for completion of work, letter of acceptance of tender and any statement of agreed 
variations with its enclosures copies of which are hereto annexed form part of this contract 
through separately set out herein and are included in the expression contract wherever herein 
used. 
 
AND WHEREAS The BSNL accepted the tender of M/s…………………………………….…………………………… 
…………………………………vide letter No……………………………………………………………………………………at the 
rates stated in the schedule of quantities for the works and accepted by the BSNL (herein after 
called the schedule of Rates) upon the terms and subject to the conditions of the contract 
 



                                                                                                                                                         49 

 
NOW THIS AGREEMENT WITNESSETH & IT IS HERERBY AGREED AND DECLARED AS FOLLOWS. 
 
1. In consideration of payment to be made into the contract for the work to be executed him, the 

contractor hereby convenient with the BSNL that the contractor shall and will duly provide, execute, 
complete and maintain the said work and shall do and perform all other acts and things on the 
contract mentioned or described or which are to be implied and three form or may be reasonably 
necessary of the completion of the said works and the said times and in the manner and subject to 
the terms and conditions or stipulations mentioned the contract, AND 

 
2. In considerations of the due provision execution, completion and maintenance of the said work, the 

BSNL does hereby agree with the contractor that the BSNL will pay to contractor the respective 
amounts for the work actually done by him and approved by the BSNL at the schedule or Rates and 
such other sum payable to the contractor under provision the contract, such payment to be made at 
such time in such manner as prescribed for in the contract. 

 
3. It specifically and distinctly under stood and agreed between the BSNL and the contractor that the 

contractor shall have no right, title or interest in the site made available by the BSNL for execution of 
the works or in the buildings, structures or works executed or the said site by the contractor or in 
the goods, articles, materials, etc., brought on the said site (unless the same specifically belongs to 
the contractor) and the contractor shall not have or deemed to have any lien whatsoever for unpaid 
bills will not be entitled to assume or retain possession or control of the site or structures and the 
BSNL shall have an absolute unfettered right to take full possession of site or structures and the 
BSNL shall have an absolute unfettered right to take full possession of site and to remove the 
contractor, their servants, agents and materials belonging to the contractor and lying on the site. 

 
In witness whereof the parties here-into set their respective hands and seal in the day and the year 
first above written. 
 
 
 

Signed and delivered for and on                                                Signed and delivered for and on 
Behalf of BSNL                                                                              Behalf of Contractor 
(BHARAT SANCHAR NIGAM LIMITED)                                       M/s. 
Date :                                                                                             Date: 
Place:                                                                                             Place: 
 
 
 
 
 
IN PRESENCE OF TWO WITNESSES 
 
Signature:                                                                                       Signature : 
 
Name:                                                                                              Name: 
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ANNEXURE-IV 
 

UNDERTAKING FOR SUBMISSION OF EMD & OTHER MANDATORY DOCUMENTS IN PHYSICAL 
FORMS  AT THE OFFICE OF THE EXECUTIVE ENGINEER (E), BSNL, ELECTRICAL DIVISION, CUTTACK  

AFTER OPENING OF FINANCIAL BID. 
 

 

 

1 NIT No.     144 /BSNL/ED/CTC/2019-20 

2 Name  of work: 

Supply, Installation, Testing and Commissioning of Free 
cooling units (Exhaust Fans with Filters)  at 30 nos. 
Room/Shelter BTS sites under  Baripada SSA (Phase-I)(2nd 
Call). 

3 Name of the Agency:  

I /we hereby undertake that, the physical EMD along with self attested copies of all 
mandatory documents as specified in clause- 3.15 of “Notice Inviting e- Tender”  shall be 
submitted by me/us with the Executive Engineer (E), BSNL Electrical Division, Cuttack, in case 
I/we become the L1  bidder within 3 days of the opening of financial bid, otherwise BSNL  
may reject the bid and also take action to cancel my/our approval /debar me/us from 
tendering in BSNL. 

 
         

  

. 
 
                     (Signature of Agency) 
                                                                                                 Seal of Agency 
 
 
Signature of the Witness 
 
Name of Witness 
 
Address of Witness 
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ANNEXURE-V 

 

“NO RELATIVE WORKING IN BSNL”  CERTIFICATE 

 

I___________________________________S/o___________________________ 
 
R/o______________________________________________________________ 
 
here by certify that none of my relative(s) as defined below is/are employed in BSNL unit as per 
details given in the tender document. In case at any stage, it is found that the information given by 
me is false/ incorrect, BSNL shall have absolute right to take any action as deemed fit/without any 
prior intimation to me. 

 

 (i) Near relatives of all BSNL employees either directly recruited or on deputation are 
prohibited from participation in tenders and execution of works in the different units of 
BSNL. The near relatives for this purpose are defined as : 
 

a. Members of a Hindu Undivided family 
 
b. They are husband and wife  
 
c. The one is related to the other in the manner as father, mother, son(s) & son’s wife 

(daughter-in-law), Daughter (s) & daughter’s husband (son-in-law), brother (s) & 
brother’s wife, sister (s) & sister’s husband (brother-in-law) 

 
(i) The company or firm or any other person is not permitted to tender for works in BSNL Unit 

in which his near relative(s) is (are) posted. The unit is defined as SSA / Circle / Chief Engineer / Chief 

Archt./ Corporate office for non-executive employees and all SSA in a circle including circle office / 

Chief Eng./ Chief Archt./ Corporate office for executive employees (including those called as 

Gazetted officers at present). The tenderer should give a certificate that none of his/her such near 

relative is working in the units as defined above where he is going to apply for tender / work, for 

proprietorship, partnership firms and limited company certificate shall be given by the authorized 

signatory of the firm. Any breach of these conditions by the company or firm or any other person, 

the tender/work will be cancelled and earnest money/performance guarantee will be forfeited at 

any stage whenever it is so noticed. BSNL will not pay any damages to the company or firm or the 

concerned person. The company or firm or the person will also be debarred for further participation 

in the concerned unit. 

(Signature of the contractor with seal) 
          Signature of contractor/authorized representative 

With seal of the firm 
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ANNEXURE-VI 

 

INFORMATION ABOUT THE TENDERER 
                           (To be furnished by the firm in Physical form offline) 

1.  Name of Tenderer Company: 
 

 

   
2.  Registered Address of the Tenderer Company: 1. ---------------------------------------- 

 
      ---------------------------------------- 
 

3.  Contact Phone No. with STD Code:  Office: ---------------------------------- 
 
FAX: ----------------------------------- 
 
Resi: ------------------------------------ 
 
Mobile: -------------------------------- 
 

4.  E-Mail address:  

5.  Bank Account Details of Tenderer: 
 
a) Name of the Bank: 
 
b) Branch Name: 

 
c) Branch Address: 

 
d) Current Account No. 

 

 
 
a) -------------------------------------- 
 
b) -------------------------------------- 

 
c) -------------------------------------- 

 
d) -------------------------------------- 

6.  Service Tax Registration No.  
 

 

7.  ESI registration No 
 

 

8.  EPF registration No 
 

 

9.  GST  Registration No. 
 

 

10.  Type of Company: 
*(Tick the one that is Applicable) 
*(Please attach attested copy of document of 
registration/ incorporation of the Company 
with the competent authority as required by 
business laws) 

         
              Private. 
              
              Individual Proprietorship. 
              Partnership. 
 
              Private Limited. Co.            
        
              Public Limited Co.  
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    9. Name and Address of Proprietor/Partners/Directors of the Company: 
 

S.No. Name 
 

Address Nationality 

i).   
 

  

ii).   
 

  

iii).   
 

  

iv).   
 

  

 
10. List of Prominent Customers with periods of service –in support of fulfilling of eligibility criterion: (Please 
attach extra sheets if needed) 

 
Signature of the authorized signatory ------------------------------------------- 

 
Name in block letters ---------------------------------------------------------------- 

 
    (Company Seal) 
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ANNEXURE-VII 

 

Declaration by Contractor for EW-6, EW-8 

(To be furnished by the firm in Physical form offline) 

 

I / We do hereby undertake to have gone through the terms & conditions / clauses of all the 
tender documents including Form EW-06, EW-08 being adopted by the BHARAT SANCHAR NIGAM 
LIMITED (Electrical Wing) & agree to abide by the same. 
 

In case of failure to comply as above, our offer will stand withdrawn and our tender 
documents would not be opened by the tender opening officer. The decision of tender opening 
officer in this regard shall be final & binding on me. 

 

 

 

 

Signature of contractor/authorized representative 
With seal of the firm 
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ANNEXURE-VIII 

 
UNDERTAKING - REGARDING EPF & ESI 
(To be furnished by the firm in Physical form offline) 

 
"I,……… ……………… ……………… …………… ………Son of. ……… …………………………………..………… …………… 

…………….. …………….Resident of …… …………… …………………………….…………… …………… …………… …………. 

hereby give an undertaking that, 

 
* I/ We have registered as per the EPF and ESI and Miscellaneous provisions Act, 1952 and our 

registration no is ____________________ . We undertake to keep it valid during the currency of 

contract. 

Any consequence arising due to non-complying of EPF & ESI Act provision shall be sole liability of 
the undersigned contractor. In case at any stage, it is found that the information given by me is 
false / incorrect, BSNL shall have the absolute right to take any action as deemed fit/without any 
prior intimation to me". 
 
* Strike out whichever is not applicable 

 

 
 
 
 
(Seal of the firm) (Dated Signature of Contractor) 
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14. CLAUSES OF CONTRACT 

 
 

Recovery of  
Security  
Deposit  

CLAUSE 1A  
 
The  person/persons  whose  tender(s)  may  be  accepted  (hereinafter  called  contractor shall permit 
Government/BSNL at the time of making any payment to him for work done under  the  contract  to  deduct  a  
sum  at  the  rate  of  10%  of  the  gross  amount  of  each running  bill  till  the  sum  along  with  the  sum  
already  deposited  as  earnest  money,  will amount to security deposit of  5%  of  the tendered value. This  
will  be released after  an observation  period    of    12  months  after  the  date  of  Completion  of  work  
along with Performance Guarantee.  

CLAUSE 2  2.1  
Compensation  
for Delay  
 

If  the  contractor  fails  to  maintain  the  required  progress  in  terms  of  clause  5  or  to complete  the  
work  and  clear  the  site  on  or  before  the  contract  or  extended  date  of completion, he shall, without 
prejudice to any other right or remedy available under the law  to  BSNL  on  account  of  such  breach,  pay  
as  agreed  compensation  the  amount calculated  at  the  rates  stipulated 

Performance  

Guarantee  

 
CLAUSE - 1  
 
1.1    i) The contractor is required to furnish performance guarantee for an amount equal to  5%  of  the  contract  
value  in  the  form  of  bank  guarantee  /  CDR/FDR/DD  (of  a nationalized / Scheduled Bank in a standard 
format) within two weeks from the date of issue  of  award  letter.    The  validity  period  of  the  performance  
security  in  the  form  of performance  bank  guarantee  shall  be  one  year  from  the  date  of  actual  completion  
of work.  Compensation  or  the other  sums  of  money payable  by the  contractor  under  the terms of this 
contract may be deducted from or paid by the sale of a sufficient part of his performance guarantee or from  the 
interest arising therefrom, or from  any sums which may  be  due  to  or  may  become  due  to  the  contractor  by  
BSNL  on  any  account whatsoever and in the event of his performance guarantee being reduced by reason of any 
such deductions or sale as aforesaid, the contractor shall within 10 days make good in cash or guarantee bonds or 
fixed deposit receipt tendered by the state bank of India or by scheduled banks executed in favour of BSNL.  
 
ii)  The  Performance  Guarantee  shall  be  initially  valid  up to  the  stipulated  date  of completion  plus  one  
year  beyond  that.  In  case  the  time  for  completion  of  works  gets enlarged  ,the  contractor  shall  get  the  
validity  of  Performance  Guarantee  extended  to cover such enlarged time for completion of work.  
 
iii)   The Engineer -in -charge shall not make a claim under the performance guarantee except for amounts to 
which BSNL is entitled under the contract (not withstanding and or without prejudice to any other provisions in 
the contract agreement in the event of:  

a)   Failure by the contractor to extend the validity of the Performance guarantee  
as described herein above, in which event the engineer-in-charge may claim  
the full amount of the Performance Guarantee.  

b)   Failure by the contractor to pay BSNL any amount due, either as agreed by  
the  contractor  or  determined  under  clauses/conditions  of  the  agreement,  
within 30 days of the service of notice to this effect by engineer-in-charge.  

 
iv)In the event of the contract being determined or rescinded under provision of any of the Clause/Condition of 
the agreement, the Performance guarantee shall stand forfeited in full and shall be at the disposal of the BSNL.  
 
1.2 In case a fixed deposit receipt of any bank is furnished by the contractor to the BSNL as part of the 
Performance guarantee and the Bank is unable to make payment against the  fixed  deposit  receipt,  the  loss  
caused  thereby  shall  fall  on  the  contractor  and  the contractor  shall  forthwith  on  demand  furnish  
additional  security  to  the  BSNL  to  make good the deficit.  
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i)  
ii)  

First ten weeks  
Next ten weeks  

-  
-  

0.5% of contract value per week  
0.7% of contract value per week  

2.2  

2.3  

Provided always that the total amount of compensation for delay to be paid under this  
condition   shall   not   exceed   12%   of   the   tendered   value   of   work.   The   amount   of  
compensation  may  be  adjusted  or  set-off  against  any  sum  payable  to  the  contractor  
under this or any other contract with BSNL.  
 
For  the  purpose  of  grant  of  extension  of  time,  air  conditioning,  Engine  Alternator,  Fire  
detection  work  is  deemed  to  have  been  completed  after  successful  completion  of  the  
initial acceptance testing by T&D Circle and as per BSNL standards.   For Sub Station,  
the date of clearance from electrical inspector and for wet riser system date of clearance  
from concerned Fire authority is taken as deemed date of completion. For lift the date of  
completion shall be taken as the date of clearance from the lift inspector.  

CLAUSE 3  

3.0  

When  
Contract  
can be  
Determined  

Subject  to  other  provisions contained  in  this  clause the  engineer-in-charge may without  
prejudice   to   his   right   against   the   contractor   in   respect   of   any   delay,   or   inferior  
workmanship  or  otherwise  to  any claims  for  damage  in  respect  of  any  breaches  of  the  
contract and  without prejudice  to  any rights  or  remedies  under  any of  the  provisions  of  
this contract or otherwise and whether the date for completion has or has not elapsed by  
notice in writing absolutely determine the contract in any of the following cases  

(i)  

(ii)  

(iii)  

(iv)  

If the contractor having been given by the engineer-in charge a notice in writing  
to  rectify,  reconstruct  or  replace  any  defective  work  or  that  the  work  is  being  
performed  in  any  inefficient  or  otherwise  improper  or  un-workman  like  manner  
shall omit to comply with the requirements of such notice for a period of  seven  
days thereafter.  
 
If the contractor being a company shall pass a resolution or the court shall make  
an order that the company shall be  wound up or  if  a receiver  or a manager  on  
behalf of a creditor shall be appointed or if circumstances shall arise which entitle  
the court or creditor to appoint a receiver or a manager or which entitle the court  
to make a winding up order.  
 
If the contractor has, without reasonable cause suspended the execution of the  
work  or  has  failed  to  proceed  with  the  work  with  due  diligence  so  that  in  the  
opinion  of  the  engineer-in-charge(  which  shall  be  final  and  binding)  he  will  be  
unable to secure completion of the work by the date for completion and continues  
to do so after a notice in writing of seven days from the Engineer-in-Charge.  
 
If the contractor fails to complete the work within the stipulated date or items of  
work  with  individual  date  of  completion,  if  any  stipulated,  on  or  before  such  
date(s) of completion and does not complete them within the period specified in a  
notice given in writing in that behalf by the Engineer-in-Charge.  

BSNL EW   CLAUSES  OF CONTRACT 
  

 
below  or  such  smaller  amount  as  decided  by  the Superintending Engineer (whose decision in this regard 
shall be final and binding).  
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 (v)  

(vi)  

a)  

b)  

c)  

If  the  contractor  persistently  neglects  to  carry  out  his  obligations  under  the  
contract   and/or   commits   default   in   complying   with   any   of   the   terms   and  
conditions  of  the  contract  and  does  not  remedy  it  or  take  effective  steps  to  
remedy it within 7 days after a notice in writing is given to him in that behalf by  
the Engineer-in-Charge.  
 
If the contractor commits any acts mentioned in clause 21 hereof.  
 
When the contractor  has made himself  liable for  action under  any of  the cases  
aforesaid, the engineer-in charge on behalf of the BSNL shall have powers.  
 
To  determine  or  rescind  the  contract  as  aforesaid(  of  which  termination  or  
rescission  notice  in  writing  to  the  contractor  under  the  hand  of  the  engineer-in-  
charge shall be conclusive evidence) upon such determination or rescission the  
full performance guarantee and security deposit of the contractor shall be liable  
to be forfeited and shall be absolutely at the disposal of BSNL.   If any portion of  
the performance guarantee and security deposit has not been paid or received it  
would be called for and forfeited.  
 
To employ labour paid by BSNL and to supply materials to carry out the work or  
any part of  the work  debiting  the contractor  with the cost of  the labour  and the  
price  of  the  materials(  of  the  amount  of  which  cost  and  price  certified  by  the  
engineer  in  charge  shall  be  final  and  conclusive  against  the  contractor)  and  
crediting him with the value of the work done in all respects in the same manner  
and at the same rates as if it had been carried out by the contractor under the  
terms of this contract.   The certificate of divisional officer as to the value of the  
work  done shall be final and conclusive against the  contractor  provided always  
that action under the sub clause shall only be taken after giving notice in writing  
to the contractor.   Provided also that if the expenses incurred by BSNL are less  
than the amount payable to the contractor at his agreement rates, the difference  
should not be paid to the contractor.  
 
After giving notice to the contractor to measure up the work of the contractor  and  
to take such whole or the balance or part thereof as shall be unexecuted out of  
his  hands  and  to  give  it  to  another  contractor  to  complete  in  which  case  any  
expenses which may be incurred in excess of the sum  which would have been  
paid to the original contractor if the whole work had been executed by him( of the  
amount of which excess the certificate in writing of the engineer-in-charge shall  
be  final  and  conclusive)  shall  be  borne  and  paid  by  the  original  contractor  and  
may be deducted from any money due to him by BSNL under this contract or on  
any   other   account   whatsoever   or   from   his   performance   guarantee   or   the  
proceeds of sales thereof or a sufficient part thereof as the case may be.   If the  
expenses incurred by BSNL are less than the amount payable to the contractor  
at his agreement rates, the differences shall not be paid to the contractor.  

The contractor whose contract is determined or rescinded as above shall not be allowed  

to participate in the tendering process for the balance work.  
 
In the event of any one or more of the above courses being adopted by the engineer-in-  
charge the contractor shall have no claim to compensation for any loss sustained by him  
by  reasons  of  his  having  purchased  or  procured  any  materials  or  entered  into  any  
engagements or made any advances on account or with a view to the execution of the  

BSNL EW   CLAUSES  OF CONTRACT 
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work  or  the  performance  of  contract  and  in  case  action  is  taken  under  any  of  the provisions aforesaid, 
the contractor shall not be entitled to recover or be paid any sum for  any  work  thereof  or  actually  performed  
under  this  contract  unless  and  until  the engineering-in-charge  has  certified  in  writing  the  performance  of  
such  work  and  the value  payable  in  respect  thereof  and  he  shall only be  entitled  to  be  paid  the  value  so 
certified.  

Provided further that if any of the recoveries to be made, while taking action as per (b) and/or  (c)  above,  are  
in  excess  of  the  performance  guarantee  and  security  deposit forfeited,  these  shall  be  limited  to  the  
amount  by  which  the  excess  cost  incurred  by BSNL exceeds the performance guarantee and security 
deposit so forfeited.  

Contractor  
Liable   to   pay  
Compensation  
even  if  action  
not           taken  
under   Clause  
3  

CLAUSE 4  
 

In  any  case  in  which  any  of  the  powers  conferred  upon  the  engineer-in-charge  by clause-3  thereof,  
shall  have  become  exercisable  and  the  same  are  not  exercised,  the non-exercise  thereof  shall  not  
constitute  a  waiver  of  any  of  the  conditions  hereof  and such  powers  shall  not  withstanding  be  
exercisable  in  the  event  of  any  future  case  of default by the contractor and the liability of the contractor 
for compensation shall remain unaffected.    In  the  event  of  the  engineer-in-charge  putting  in  force  all  or  
any  of  the powers vested in him under the preceding clause he may, if he so desires, after giving a notice  in  
writing  to  the  contractor  take  possession  of  (or  at  the  sole  discretion  of  the engineer-in-charge which 
shall be final and binding on the contractor) use as on hire( the amount of the hire money being also in the 
final determination of the engineer-in-charge) all  or  any  tools,  plant  materials  and  stores,  in  or  upon  the  
works,  or  the  site  thereof, belonging to the contractor, or  procured by the  contractor  and intended to be 
used for the execution of the work or any part thereof, paying or allowing for the same in account at the 
contract rates or in the case of these not being applicable at current market rate to be certified by the 
engineer-in-charge, whose certificate thereof shall be final and binding on the contractor, Engineer in charge 
by notice in writing may order the contractor or his clerk  of  the  works,  foreman  or  other  authorised  agent  
to  remove  such  tools,  plant, materials or stores from the premises(within a time to be specified in such 
notice) and in the event of the contractor failing to comply with  any such requisition, the engineer-in- charge 
may remove them at the contractor's expenses or sell them by auction or private sale on account of the 
contractor and at his risk in all respects and the certificate of the engineer-in-charge  as  to  the  expenses  of  
any  such  removal  and  the  amount  of  the proceeds  and  expense  of  any  such  sale  shall  be  final  and  
conclusive  against  the contractor.  

CLAUSE 5  
 
The time allowed for carrying out the work as entered in the tender   as per Schedule'F' or  the  extended  time  shall  
be  strictly  observed  by  the  contractor  and  shall  be  the essence  of  the  contract  on  the  part  of  the  contractor  
and  shall  be  reckoned  from  the tenth  day  after  the  date  on  which  the  order  to  commence  the  work  is  issued  
to  the contractor .If the contractor commits default in commencing the execution of the work as aforesaid, BSNL shall, 
without prejudice to any other right or remedy available in law, be at liberty to forfeit the earnest money and the 
performance guarantee absolutely.  

 

Time and  
Extension  
for Delay  

BSNL EW   CLAUSES  OF CONTRACT 

 
To ensure good progress during the execution of the work, the contractor shall be bound in all cases in which 
the time allowed for any work exceeds, one month( save for special jobs)  to  complete  1/8th    of  the  whole  
of  work  before  1/4  th  of  the  whole  time  allowed under the contract has elapsed; 3/8 th  of the work 
before 1/2 of such time has elapsed, and 3/4th   of the work, before 3/4 th  of such time has elapsed. For 
special jobs, if a time schedule has been submitted by the contractor and the same has been accepted by the 
engineer-in-charge, the contractor shall comply with the said time schedule. 

 5.1  
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i)  
ii)  
iii)  
iv)  
 
v)  
 
vi)  
vii)  

 
If the work(s) be delayed by:-  
 
force majeure, or  
abnormally bad weather, or  
serious loss or damage by fire, or  
civil commotion, local commotion of workmen, strike or lockout, affecting any of  
the trades employed on the work, or  
Delay  on  the  part  of  other  contractors  or  tradesmen  engaged  by  Engineer-in-  
charge in executing work not forming part of the contract or  
Non-availability of stores, which are the responsibility of BSNL to supply.  
Any other cause which, in the absolute discretion of the authority   mentioned in  
Schedule' is beyond contractor's control.  
 
Then upon the happening of any such event causing delay, the contractor shall  
immediately  give  notice  thereof  in  writing  to  the  Engineer-in-Charge  but  shall  
nevertheless  use  constantly  his  best  endeavors  to  prevent  or  make  good  the  
delay and shall do all that may be reasonably required to the satisfaction of the  
Engineer-in-Charge to proceed with the works.  

5.2  

5.3  Request  for  extension  of  time,  to  be  eligible  for  consideration,  shall  be  made  by  the  
contractor  in writing  within 30 days  of  the happening of  the event causing delay.   The  
contractor  may  also,  if  practicable,  indicate  in  such  a  request  the  period  for  which  
extension is desired.  Non application by the contractor for extension of time shall not be  
a bar for giving a fair and reasonable extension by the Engineer-in-charge and this shall  
be binding on the contractor.  

CLAUSE 6  

Measurements  
6.1  

of Work Done  
 

6.2  

6.3  

All  measurement  of  all  items  having  financial  value  shall  be  entered  in  Measurement  
Book so that a complete record is obtained of all works performed under the contract.  
 
All  Measurements  shall  be  taken  jointly  by  the  Engineer-in-charge  or  his  authorised  
representative and by the contractor or his authorised representative from time to time  
during the progress of the work and such measurements shall be signed and dated by  
the  Engineer-in-charge  and  the  contractor  or  their  representatives  in  token  of  their  
acceptance.  If the contractor objects to any of the measurements recorded, a note shall  
be made to that effect with reason and signed by both the parties.  
 
If for any reason the contractor or his authorised representative is not available and the  
work   of   recording   measurements   is   suspended   by   the   Engineer-in-charge   or   his  
representative, the Engineer-in-charge and the BSNL shall not entertain any claim from  
contractor for any loss or damages on this account.   If the contractor or his authorised  
representative  does  not  remain  present  at  the  time  of  such  measurements  after  the  
contractor  or  his  authorised  representative  has  been  given  a  notice  in  writing  three(3)  
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 6.4  

6.5  

6.6  

6.7  

6.8  

 
 
days in advance or fails to countersign or to record objection within a week from the date  
of the measurement, then such measurements recorded in his absence by the Engineer-  
in-charge or his representative shall be deemed to be accepted by the contractor.  
 
The contractor shall, without extra charge, provide all assistance with every appliance,  
labour and other things necessary for recording measurements.  
 
Except  where  any  general  or  detailed  description  of  the  work  expressly  shows  to  the  
contrary, measurements shall be taken in accordance with the procedure set forth in the  
specifications   notwithstanding   any   provision   in   the   relevant   Standard   Method   of  
measurement  or  any  general  or  local  custom.    In  the  case  of  items  which  are  not  
covered by specifications, measurements shall be taken in accordance with the relevant  
standard method of measurement issued by the Bureau  of  Indian Standards  and if for  
any  items  no  such  standard  is  available  then  a  mutually  agreed  method  shall  be  
followed.  
 
The contractor shall give not less than seven days notice in writing to the engineer-in-  
charge  or  his  authorised  subordinate  incharge  of  the  work  before  covering  up  or  
otherwise  placing  beyond  the  reach  of  measurement  any  work  in  order  that  the  same  
may be measured and correct dimensions thereof be taken before the same is covered  
up or placed beyond the reach of measurement and shall not cover up and place beyond  
the  reach  of  measurement  any  work  without  the  consent  in  writing  of  the  engineer-in-  
charge or his authorised subordinate in-charge of the work who shall within the aforesaid  
period of seven days inspect the   work, and if   any work shall be covered up or placed  
beyond  the  reach  of  measurement  without  such  notice  having  been  given  or  the  
engineer-in-charge's  consent  being  obtained  the  same  shall  be  uncovered  at  the  
contractor's  expense, or in default thereof  no payment or  allowance shall be made for  
such work or the materials with which the same was executed.  
 
Engineer-in-charge  or  his  authorised  representative  may  cause  either  themselves  or  
through   another   officer   of   BSNL   to   check   the   measurements   recorded   jointly  or  
otherwise as aforesaid and all provisions stipulated herein above shall be applicable to  
such checking of measurements.  
 
It is also a term of this contract that recording of measurements of any item of work in  
the measurement book and/or its payment in the interim, on account or final bill shall not  
be considered  as  conclusive  evidence as  to  the  sufficiency of  any  work  or  material  to  
which   it   relates   nor   shall   it   relieve   the   contractor   from   liabilities   from   any   over  
measurement or defects noticed till completion of the defects liability period.  

CLAUSE 7  

                          7.1 
Payment on      
Intermediate  
Certificate to be  
regarded as  
Advances  

7.2  

 

payment shall be made for a work estimated to cost rupees Twenty thousand or less  
till after the whole of  the work shall have been completed and certificate of completion  
given.   But  in  the  case  of  a  work  estimated  to  cost  more  than  Rs.  Twenty  thousand  
interim  or  running  account  bills  shall  be  submitted  by  the  contractor  for  the  work  
executed on the basis of recorded measurements.  The contractor shall not be entitled to  
be paid any interim payment if the gross work done since the last payment is less than  
Rs. Twenty thousand.  
 
Interim  payment  on  account  of  amount  admissible  shall  be  made  by  the  Engineer-in-  

charge certifying the sum to which the contractor is considered entitled by way of interim payment at such 

rates as decided by the Engineer-in-charge . The amount admissible shall be paid by 20 th working day after 

the day of presentation of the bill by the contractor to the Engineer-in-charge or his Sub Divisional Engineer.  
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 7.3  

 
Payment to the contractors for Air Conditioning, Engine Alternator, Sub Station, Lifts, fire  
detection,  fire  fighting  and  other  specialised  items,  during  progress  of  work,  will  be  
regulated as below :-  

a)  
 
b)  
 
c)  
 
d)  
 
e)  

80%  of  prorata  of  the  approved  price  breakup  of  contract  value  on  receipt  of  
equipment at site and after satisfactory physical inspection.  
10% of prorata of the approved price breakup of contract value after successful  
installation of equipment.  
5%   of   the   approved   contract   value   after   successful   completion   of   Initial  
acceptance testing.  
5%  of  the  approved  contract  value  after  successful  completion  of  the  final  
acceptance testing.  
For the works where A/T is not applicable e.g. for substation, lift, fire fighting etc.  
5% of the approved contract value shall be released after clearance by Electrical  

inspector/ lift inspector/ Fire officer respectively.  

7.4  

7.5  

All  such  intermediate  payments  shall  be  regarded  as  payments  by  way  of  advance  
against  the  final  payment  only  and  not  as  payments  for  work  actually  done  and  
completed  and  shall  not  preclude  the  requiring  of  bad,  unsound  and  imperfect  or  
unskilled  work  to  be  removed  and  taken  away  and  reconstructed  or  re-erected  or  be  
considered as an admission of the due performance of the contract or any part thereof in  
any respect or the accruing of any claim nor shall it conclude,  determine or affect in any  
way the powers of the engineer-in-charge under these conditions or any of  them  as to  
the final settlement and adjustment of the accounts or otherwise or in any other way vary  
or affect the contract.  
 
Pending  consideration  of  extension     of  date  of  completion  interim  payments  shall  
continue to be made as herein provided, without prejudice to the right of BSNL to take  
action  under  the  terms  of  this  contract  for  delay  in  the  completion  of  work,  if  the  
extension of date of completion is not granted by the competent authority.  

CLAUSE 8  

8.1  

Completion  

Certificate  

Within ten days  of  the completion of  the  work, the contractor shall give  notice of  such  
completion to the engineer-in-charge and within thirty days of the receipt of such notice  
the engineer-in-charge shall inspect the work and if there is no defect in the work shall  
furnish  the  contractor  with  a  final  certificate  of  completion,  otherwise  a  provisional  
certificate  of  physical  completion  indicating  defects(a)  to  be  rectified  by  the  contractor  
and/or(b) for which payment will be made at reduced rates, shall be issued but no final  
certificate of completion shall be issued, nor shall the work be considered to be complete  
until  the  contractor  shall have  removed from  the premises  on  which  the  work  shall  be  
executed all scaffolding, surplus materials and rubbish and dirt etc. from the site. if the  
contractor  shall  fail  to  comply  with  the  requirements  of  this  clause  as  to  removal  of  
scaffolding,  surplus  materials  and  rubbish  etc.  the  engineer-in-charge  may  at  the  
expense  of  the  contractor  remove such scaffolding,  surplus materials  and  rubbish  etc.  
and  dispose  of  the  same  as  he  thinks  fit  and  clean  of  such  dirt  as  aforesaid  and  the  
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 8.2  

8.3  

 
contractor shall have no claim in respect of any such scaffolding or surplus materials as  
aforesaid except for any sum actually realised by the sale thereof.  
 
The   contractor   shall   submit   completion   plan   as   required   vide   CPWD   general  
specifications  for  Electrical  works(  part  1 -  Internal)  1994  and (part  II  -  External)  1995  
/BSNL specifications as applicable within thirty days of the completion of the work.  
 
In case, the contractor fails to submit the completion plan as aforesaid he shall be liable  
to  pay  a  sum  equivalent  to  2.5%  of  the  value  of  the  work  subject  to  a  ceiling  of  
Rs.15,000/- (Rs. Fifteen thousand only) as may be fixed by the Superintending Engineer  
concerned and in this respect the decision of the Superintending Engineer shall be final  
and binding on the contractor.  

CLAUSE 9  

9.1  The  final  bill  shall  be  submitted  by  the  contractor  in  the  same manner  as  specified  in 
interim bills within three months of physical completion of the work or within one month of  
the  date  of  the  final  certificate  of  completion  furnished  by  the  Engineer-in-charge 
whichever is earlier.  No further claims shall be made by the contractor after submission of  
the  final  bill  and  these  shall  be  deemed  to  have  been  waived  and  extinguished. 
Payment of those items of the bill in respect of which there is no dispute and of items in 
dispute,  for  quantities  and  rates  as  approved  by  Engineer-in-charge,  will,  as  far  as 
possible be made within the period specified here in under, the period being reckoned from  
the  date  of  receipt  of  the  bill  by  the  Engineer-in-charge  or  his  authorised  Sub 
Divisional Engineer, complete with account of materials issued by BSNL and dismantled 
materials.  

i)  
ii)  

If the Tendered value of work is up to Rs. 5 lakhs  
If the Tendered value of work exceeds Rs. 5 lakhs   :  

:  3 months  

Payment  
of Final  
Bill  

6 months  

9.2  

Payment of  

Payments due to the contractor, may if so desired by him, be made to his bank instead of  
direct  to  him  provided  that  the  contractor  furnishes  to  the  engineer-in-charge  (i)  an 
authorization  in  the  form  of  a  legally  valid  documents  such  as  a  power  of  attorney 
conferring authority on the bank to receive payments and (ii) his own acceptance of the Contractor's Bill      

to Banks  correctness of the amount made out as being due to him   by BSNL or his signature on the  bill  
or  other  claim  preferred  against  BSNL  before  settlement  by  the  engineer-in- charge of 
the account or claim by the payment to the bank. While the receipt given by such bank shall 
constitute a full and sufficient discharge for the payment, the contractor shall whenever 
possible present his bills duly receipted and discharge through his bank. Nothing  herein  
contained  shall  operate  to  create  in  favour  of  the  bank  any  rights  or equities vis-à-vis 
BSNL.  

 

Materials to i)  
be provided  
by the  
Contractor  

ii)  

CLAUSE 10  
 
Materials  which  BSNL  will  supply are  shown  in  the  Schedule  of  work  / Schedule  B.  It  
also stipulates the quantum, place of issue and rate(s) to be charged in respect thereof.  
The contractor shall be bound to procure them from Engineer-in-charge.  
 
As  soon  as  the  work  is  awarded,  the  contractor  shall  finalise  the  programme  for  the  
completion  of  work  as  per  clause  5  of  this  contract  and  shall  give  his  estimates  of  
materials required on the basis of drawings/or schedule of quantities of the work.   The  
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 iii)  

iv)  

v)  

vi)  

 
Contractor shall give in writing his requirement to the Engineer-in-charge which shall be  
issued  to  him  keeping  in  view  the  progress  of  work  as  assessed  by  the  Engineer-in-  
charge.  
 
The  contractor  shall  see  that  only  the  required  quantities  of  materials  are  got  issued.  
Any  such  material  remaining  unused  and  in  perfectly  good  condition  at  the  time  of  
completion or determination of the contract shall be returned to the Engineer-in-charge  
at the stores from which it was issued or at a place directed by him by a notice in writing.  
The contractor shall not be entitled for loading, transporting, unloading and stacking of  
such  unused  material  except  for  the  extra  transportation,  if  any  involved,  beyond  the  
original place of issue.  
 
The contractor shall bear the cost of getting the material issued, loading, transporting to  
site, unloading, storing under cover as required, assembling and joining the several parts  
together as necessary.  
 
All  stores/materials  so  supplied  to  the  contractor  or  procured  with  the  assistance  of  
BSNL shall remain the absolute property of BSNL and the contractor shall be the trustee  
of the stores/materials, and the said stores/materials shall not be removed/disposed off  
from the site of the work on any account and shall be at all times open to inspection by  
the Engineer-in-charge or his authorised agent.  
 
In  the  event  of  breach  of  the  aforesaid  condition,  the  contractor  shall  in  addition  to  
throwing himself open to account for contravention of the terms of the licences or permit  
and/or  for  criminal  breach  of  trust,  be  liable  to  BSNL  for  all  advantages  or  profits  
resulting  or  which  in  the  usual  course  would  have  resulted  to  him  by  reason  of  such  
breach.  Provided that the contractor shall in no case be entitled to any compensation or  
damages  on  account  of  any  delay  in  supply  or  non-supply  thereof  all  or  any  such  
materials and stores provided further that the contractor shall be bound to execute the  
entire work if the materials are supplied by BSNL within the original scheduled time for  
completion of the work plus  50%  thereof  or schedule  time plus  6 months  whichever  is  
more if the time of completion of work exceeds 12 months but if a part of the materials  
only has been supplied within the aforesaid period then the contractor shall be bound to  
do so much of the work as may be possible with the materials and stores supplied in the  
aforesaid  period.   For  the  completion  of  the  rest  of  the  work,  the  contractor  shall  be  
entitled  to  such  extension  of  time  as  may  be  determined  by  the  Engineer-in-charge  
whose decision in this regard shall be final and binding on the contractor.  

CLAUSE 10A  
 

The contractor  shall,  at  his  own  expense, provide  all  materials, required for  the  works  
other than those which are stipulated to be supplied by BSNL.  

i)  The contractor, shall at his  own expense and without delay, supply to the Engineer-in-  
charge  samples  of  materials  to  be  used  on  the  work  and  shall  get  these  approved  in  
advance.  All such materials to be provided by the contractor shall be in conformity with  
the  specifications  laid  down  or  referred  to  in  the  contract.    The  contractor  shall,  if  
requested by the Engineer-in-charge furnish proof, to the satisfaction of the Engineer-in-  
charge that the materials so comply.   The Engineer-in-charge shall within thirty days of  
supply  of  samples  or  within  such  further  period  as  he  may  require  intimate  to  the  
contractor  in writing  whether  samples  are approved by him  or  not.   If samples  are not  
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ii)  

iii)  

i)  

 
approved, the contractor shall forthwith arrange to supply to the Engineer-in-charge for his  
approval fresh samples complying with the specifications laid down in the contract. When 
materials are required to be tested in accordance with specifications, approval of the Engineer-in-
charge shall be issued after the test results are received.  
 
The contractor shall at his risk and cost submit the samples of materials to be tested or analysed 
and shall not make use of or incorporate in the work any materials represented by the samples 
until the required tests or analysis have been made and materials finally accepted by the 
Engineer-in-charge.  The contractor shall not be eligible for any claim or compensation  either  
arising  out  of  any  delay  in  the  work  or  due  to  any  corrective measures required to be taken 
on account of and as a result of testing of materials.  
 
The Engineer-in-charge or his authorised representative shall at all times have access to the 
works and to all workshops and places where work is being prepared or from where materials, 
manufactured articles or machinery are being obtained for the works and the contractor shall 
afford every facility and every assistance in obtaining the right to such access.  
 
The Engineer-in-charge shall have full powers to require the removal from the premises of all 
materials which in his opinion are not in accordance with the specifications and in case of default 
the Engineer-in-charge shall be at liberty to employ at the expense of the contractor other 
persons to remove the same without being answerable or accountable for  any loss  or  damage 
that may happen or  arise to such materials.   The engineer-in- charge  shall  also  have  full  
powers  to  require  other  proper  materials  to  be  substituted thereof and in case of default the 
engineer-in-charge may cause the same to be supplied and  all  costs  which  may  attend  such  
removal  and  substitution  are  to  be  borne  by the contractor.  
 
CLAUSE 10B  
 
The contractor(s) shall make his/their own arrangements for water/electricity required for 
internal/external  electrification  work  and  nothing  extra  will  be  paid  for  the  same.  In 
respect  of  specialized  works  like  DG  Set,  Air  conditioning,  Fire  Detection  etc.  water/ 
electricity supply shall be made available by BSNL free of cost for erection/testing.  
 
 

CLAUSE 10 C  
 
In   respect   of   Contracts   with   stipulated   time   period   of   completion   being   less 
than18(Eighteen)  months,  if   after  submission  of   the   tender   the  wages   of   labour 
increases as a direct result of the coming into force of any fresh law, or statutory rule or order 
and such increase exceeds ten per cent of the wages prevailing at the time of the last stipulated 
date  for receipt of  the tenders  including extensions  if  any for  the work, and  the  contractor  
thereupon  necessarily  and  properly  pays  in  respect  of  labour engaged on the execution of  
the work such increased wages, then the amount of the contract shall accordingly   be varied.   
Provided always that any increase so payable is not, in  the  opinion  of  the  Superintending 
Engineer  (whose decision  shall  be final and binding  on  the  contractor)  attributable  to  any  
delay  in  the  execution  of  the  contract within the control of the contractor.  
 
Provided,  however,  no  reimbursement  shall  be  made  if  the  increase  is  not  more than10%  

of  the  said  wages,  and  if  so,  the  reimbursement  shall  be  made  only  on  the excess  over  

10%  and  provided  further  that  any  such  increase  shall  not  be  payable  if  such increase has 

become operative after the contract or extended date o completion of the work in question. 
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CLAUSE 10 CC  
 
10CC.1            If  the  prices  of  materials  (not  being  materials  supplied  or  services  rendered  at  

fixed prices  by BSNL  in accordance  with  clause 10  A  thereof)  and/or  wages  of  labour  
required  for  execution  of  the  work  increase,  the  contractor  shall  be  compensated  for  
such  increase  as  per  provisions  detailed  below  and  the  amount  of  the  contract  shall  
accordingly be varied, subject to the condition that such compensation for escalation in  
prices  shall  be  available  only  for  the  work  done  during  the  stipulated  period  of  the  
contract  including  such  period  for  which  the  contract  is  validity  extended  under  the  
provisions of   clause 5 of the contract without any action under Clause 2 .However, for  
the  work  done  during  the  justified  period  extended  as  above  ,the  compensation  as  
detailed below will be limited to prices wages prevailing at the time of stipulated date of  
completion  or  as  prevailing  for  the  period  under  consideration  ,  whichever  is  less.  No  
such  compensation  shall  be  payable  for  a  work  for  which  the  stipulated  period  of  
completion  is  18  months  or  less.   Such  compensation  for  escalation  in  the  prices  of  
materials and labour when due, shall be worked out based on the following provisions :  
A)  For Lift Work:  
In  respect  of  works  relating  to  supply  and  installation  of  lifts/escalators  price  variation  
clause as per IEEMA shall be applicable.  
B)  For work other than lift:  

i)  
 
ii)  

The base date for working out such escalation shall be the last date of receipt of  
tenders including extension, if any.  
The cost of work on which escalation will be payable shall be reckoned as below  
:-  
a)   Gross value of work done upto this quarter  :  (A)  
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If  after submission o the tender, the wages of labour is decreased as a direct result o the coming into 
force o any fresh law or statutory rules or order and such decrease exceeds ten per cent o the wages 
prevailing at the time of receipt of the tender for the work, the BSNL shall in respect o labour engaged on 
the execution o the work after date of coming into force o such law statutory rule or order be entitled to 
deduct from the dues of the contractor such amount as shall be equivalent to the difference between the 
wages as prevailed at the time o the last stipulated date for receipt o tenders including extensions if any 
for the work minus ten per cent thereof and the wages of labour on the coming into force o such law, 
statutory rule or order.  
 
The contractor shall, for the purpose o this condition, keep such books of account and other documents 
as are necessary to show the amount o any increase claimed or reduction available and shall allow 
inspection of the same by a duly authorized representative o the BSNL, and further shall, at the request o 
the Engineer-in-Charge may require any documents so kept and such other information as the Engineer-
in- Charge may require 
 
The contractor shall, within a reasonable time o his becoming aware o any alteration in the wages o 
labour, give notice thereof to the Engineer-in-Charge stating that the same is given pursuant to this 
condition together with all information relating thereto which he may be in position to supply 
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b)   Gross value of work done upto the last quarter   :  

(B)  
c)   Gross value of work done since previous quarter (A-B): (C)  
d)   Extra items paid as per Clause 12 & 12A based on  

Prevailing market rate during this quarter  
e)   Cost of work (W) for which escalation is applicable  

W = 0.85 M [ Where M = (C - D) ]  

:  (D)  

iii)  The components  of materials  and   labour  in  working  out such  percentages  are  
given below and shall be binding on the contractor.  

For AC, DG, S/Stn.,F.D., F.F.  
& other specialized works  
 
A) material . 85%  percent  
B) labour   ..  15% percent  

For internal/external Electrical Works  

A) material .  75%  percent  
B) labour   ..  25% percent  

iv)  The  compensation  for  escalation  for  materials  shall  be  worked  out  as  per  the  
formula given below:-  

XM             MI - MIo  
VM  =  W x ---------   x -----------  

100  MIo  
VM -  
 
W-  

XM -  
MI-  

Variation  in  material  cost  i.e.  Increase  or  decrease  in  the  amount  in  
rupees to be paid or recovered.  
Cost of work done worked out as indicated in sub para (ii) above  
Component of materials expressed as percent of the total value of work  
All  India  whole  sale  index  for  all  commodities  for  the  period  under  
consideration  as  published  by  the  Economic  Advisor  to  Government  of  
India, Ministry of Industry and Commerce.  

v)  

MI  o -     All  India  whole  sale  price  index  for  all  commodities  valid  on  the  last  
stipulated   date   of   receipt   of   tender   including   extension   if   any,   as  
published  by  the  Economic  Advisor  to  Government  of  India,  Ministry  of  
Industry and Commerce.  

 
The following principles shall be followed while working out indices mentioned in  
sub-para (iv) above.  

a)  

b)  

vi)  

The compensation for escalation shall be worked out at quarterly intervals  
and shall be with respect to the cost or work done as per bills paid during  
the  three  calendar  months  of  the  said  quarter.   The  first  such  payment  
shall be made at the end of  three months after the month (excluding) in  
which the tender was accepted and thereafter at three months interval. At  
the  time  of  completion  of  the  work,  the  last  period  for  payment  might  
become   less   than   three   months,   depending   on   the   actual   date   of  
completion .  
 
The  index(MI)  Relevant  to  any  quarter  for  which  such  compensation  is  
paid shall be the arithmetical average of the indexes relevant to the three  
calendar months.   If the period up to date of completion after the quarter  
covered  by  the  last  such  installment  of  payment  is  less  than  three  
months, the index MI   shall be the average of the indices for the month  
falling within that period .  
 
The compensation for escalation for labour shall be worked out as per the  
formula given below:-  

27  
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VL  
Y  

=    W  x -------------  
100  

LI - LIo  
x   -------------  

LIo  

VL  
 
W -  
Y -  

LIo -  

-  

LI -  

Variation in labour cost i.e. Increase or decrease in the amount in rupees  
to be paid or recovered.  
Value of work done, worked out as indicated in sub para (ii) above  
Component of labour expressed as percentage of the total value of work  
Minimum daily wage in rupees of an unskilled adult male mazdoor, fixed  
under  any  law,  statutory  rule  or  order  as  on  the  last  stipulated  date  of  
receipt of tender including extension, if any.  
Minimum wage in rupees of an unskilled adult male mazdoor, fixed under  
any law, statutory rule or order as applicable on the last day of the quarter  
previous to one under consideration.  

vii)  The following principles will be followed while working out the compensation as  
per sub para (vi) above.  

a)  

b)  

c)  

The minimum wage of an unskilled male mazdoor mentioned in sub para  
(vi) above shall be the higher of the following two figures, namely those  
notified  by government of  india, ministry of  labour  and  those  notified  by  
the local administration both relevant to the place of work and the period  
of reckoning .  
 
The escalation for labour also shall be paid at the same quarterly intervals  
when escalation due to increase in the cost of materials is paid under this  
clause.   If such revision of minimum wages takes place during any such  
quarterly  intervals,  the  escalation   compensation  shall  be  payable  at  
revised rates only for work done in subsequent quarters.  
 
Irrespective of variations in minimum wages of any category of labour, for  
the purpose of this clause, the variation in the rates for an unskilled adult  
male mazdoor  alone shall  form  the  basis  for  working  out  the  escalation  
compensation payable on the labour component.  

viii)  In the event the price of materials and/or wages of labour required for execution  
of the work decrease/s, there shall be downward adjustment of the cost of work  
so that such price of materials and/or wages of labour shall be deductable from  
the  cost  of  work  under  this  contract  and  in  this  regard  formula  herein  before  
stated under this clause 10(cc) shall mutatis mutandis apply, provided that.  

a)  

b)  

No  such  adjustment  for  the  decrease  in  the  price  of  materials  and/  or  
wages of labour afore-mentioned   would be made in case of contracts in  
which the stipulated period of completion of the work is eighteen months  
or less.  
 
The   engineer-in-charge  shall   otherwise   be   entitled   to   lay  down   the  
procedures    by   which    the    provision    of    this   sub-clause   shall    be  
implemented from time to time and the decision of the engineer-in-charge  
in this behalf shall be final and binding on the contractor.  
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ix)  Provided  always  that  the  provision  of  the  preceding  clause  10  (C)  shall  not  be  
applicable  for  contracts  where  provisions  of  this  clause  are  applicable  but  in  
cases where provision of this clause are not applicable, the provisions of clause  
10(C) will become applicable.  

Work  to be 
executed in 
accordance with 
specifications, 
drawings, orders, 
etc. 

CLAUSE 10D  
The  contractor  shall  treat  all  materials  obtained  during  dismantling  of  an  installation,  
excavation  of  the site  for  a  work  etc.  as  BSNL's  property and  such materials  shall  be  
disposed of to the best advantage of BSNL according to the instructions in writing issued  
by the engineer-in-charge.  

 
CLAUSE 11  

11.1  The contractor shall execute the whole and every part of the work in the most substantial  and 
workman like manner and both as regards materials and otherwise in every respect be    in strict 
accordance with the specifications. The contractor shall also confirm exactly fully in    and faithfully 
to the designs, drawings and instructions in writing in respect of the work signed by the engineer-
in-charge. The contractor shall take full responsibility for adequacy, suitability and safety of all the 
works and methods of installation. 

11.2     In the case of any class of work for which there is no such specification as referred to Clause  11.1  
, such  work  shall  be  carried  out  in accordance  with  the  Bureau  of  Indian Standards  specification,  
in  case  there  is  no  such  specifications  in  Bureau  of  Indian Standards, the work shall be carried out 
as per manufacturer's specifications.   In case there are no such specifications  as  required above the  
work  shall be carried out in all respect in accordance with the instructions and requirements of the 
Engineer-in-charge.  
 
11.3 There are no such specifications as required above the work shall be carried out in all respect in 
accordance with the instructions and requirements of the Engineer-in-charge. 

CLAUSE 12  
 
12.1     The engineer-in-charge shall have power  

i)  Deviations,  
Variations  
Extent  

Pricing  

and  

ii)  

To make any alterations in, omissions from, additions to or substitutions for the  
original  specifications,  drawings,  designs  and  instructions,  that  may  appear  to  
him to be necessary or advisable during the progress of the work and  
 
To omit a part of the works in case of non-availability of a portion of the site or for  
any  other  reasons  and  the  contractor  shall  be  bound  to  carry  out  the  work  in  
accordance with any instructions given to him in writing signed by the engineer-  
in-charge, and  such  alterations, omissions,  additions  or  substitutions  shall form  
part of the contract as if originally provided therein and any altered, additional or  
substituted  work  which  the  contractor  may  be  directed  to  do  in  the  manner  
specified above as part of the work, shall be carried out by the contractor on the  
same conditions in all respects on which he agreed to do the main work except  
as hereafter provided.  
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The time for the completion of work shall, in the event of any deviations resulting  
in additional cost over the tendered value of sum being ordered, be extended, if  
requested by the contractor, as follows:  

i)  
 
ii)  

In the proportion which the additional cost of the altered, additional or  
substituted work, bears to the original tendered value plus.  
25% of the time calculated in (i) above or such further additional time as  
may be considered reasonable by the Engineer-in-charge.  

12. 2  Rates for such altered, additional or substituted work shall be determined by the  
Engineer-  in-charge as follows:-  

i)  

ii)  

iii)  

iv)  

v)  

If  the  rates  for  the  additional,  altered  or  substituted  item  of  work  is  
specified  in  the  schedule  of  quantity,  the  contractor  shall  carry  out  the  
altered, additional or substituted item at the same rate.  
 
If  the  rate  for  any  additional  altered  or  substituted  item  of  work  is  not  
specified  in  the  schedule  of  quantities,  the  rate  for  that  item  shall  be  
derived from the rate for the nearest similar item specified therein.  
 
If  the  rate  for  altered,  additional  or  substituted  item  of  work  cannot  be  
determined in the manner specified in sub paras (i)  and (ii)  above, then  
such item of works shall be carried out at the rate entered in the CPWD  
schedule  of  Rates  as  mentioned  in  the  Schedule  'F'  minus/plus  the  
percentage by which the tendered amount of the work actually awarded is  
higher  or  lower  than  the  corresponding  estimated  amount  of  the  work  
actually awarded.  
 
If  the rates for  the altered additional or  substituted item  of  work can not  
determined  in  the  manner  specified  in  the  sub-clauses  (i)  to  (iii)above,  
then the rates for such item of work shall be derived from the Schedule of  
Rates   specified   in   sub   para   above   (iii)   minus/plus   the   percentage  
mentioned in that sub para. Provided always that if rates(s) for part(s) of  
the item(s) are not available in the schedule of rates specified above, rate  
for part(s) of such item(s)  shall be determined on the basis of the market  
rate(s) prevailing during the fortnight following the date of the order plus  
ten percent for profit and overhead.  
 
If the rates for the altered, additional or substituted item of work can not  
be determined in the manner specified in sub-paras (i) to (iv) above, the  
contractor shall within 15 days of the date of receipt of order to carry out  
the   said   work,   inform   the   engineer-in-charge   of   the   rate   which   he  
proposes  to  claim  for  such  item  of  work,  supported  by  analysis  of  rate  
claimed and the Engineer-in-charge shall within three months thereafter,  
after  giving  due  consideration  to  the  rate  claimed  by  the  contractor,  
determine the rate or rates on the basis of prevailing market rates.  In the  
event  of  contractor  failing  to  inform  the  Engineer-in-charge  within  the  
stipulated period of time, the rate which he proposes to claim, the rate for  
such item shall be determined by the Engineer-in-charge on the basis of  
market rate(s).  
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vi)  

Provided  further  that  in  case  where  the  original  item  is  substituted,  the  
substituted item shall be deemed to have replaced the original item in the  
contract  itself  to  that  extent  and  above  provisions  pertaining  to  the  
deviations  shall  apply  with  respect  to  such  substituted  item  and  not  the  
original item.  

12.3     Increase/ Decrease of tendered quantity  
 

a) BSNL will have the right to increase or decrease up to 25% of the quantity of goods  
and services specified in the schedule of items without any change in the unit price or  
other terms and conditions at the time of award of contract. In exceptional and  
unavoidable cases BSNL can increase the quantity of goods and services beyond 25 %  
of the tendered quantity without any change in tendered and accepted unit price and  
also other terms and conditions as applicable at the time of award of contract.  

 
CLAUSE 13  
 
13.1     If at any time after acceptance of the tender BSNL shall decide to abandon or reduce the  

Foreclosure of  
Contract due to  
Abandonment  
or Reduction in  
Scope of Work  

scope of the works for any reason whatsoever and hence not require the whole or any 
part of the works to be carried out, the Engineer-in-charge shall give notice in writing to 
that effect to the contractor and the contractor shall act accordingly in the matter.   The 
contractor   shall   have   no   claim   to   any   payment   of   compensation   or   otherwise 
whatsoever, on account of any profit or advantage which he might have derived from the 
execution  of  the  works  in  full  but  which  he  did  not  derive  in  consequence  of  the 
foreclosure of the whole or part of the works.  

13.2     The contractor shall be paid at contract rates full amount for works executed at site and  
in  addition,  a  reasonable  amount  as  certified  by  the  Engineer-in-charge  for  the  items  
hereunder mentioned which could not be utilised on the work to the full extent in view of  
the foreclosures.  

i)  

ii)  

Reasonable compensation for transfer of T&P and staff from site to contractor's  
permanent stores or to his other works, whichever is less.   If T&P/staff   are not  
transported  to  either  of  the  said  places,  no  cost  of  transportation  shall  be  
payable.  
 
BSNL shall have the option to take over contractor's materials or any part there of  
either brought to site or to which the contractor is legally bound to accept delivery 
from suppliers (for incorporation in or  incidental to the  work) provided, however 
BSNL shall be bound to take over the materials or such portions thereof as the 
contractor does not desire to retain.  For materials taken over or to be taken over by 
BSNL cost of such materials as detailed by Engineer-in-charge shall be paid. The cost 
shall, however, take into account purchase price, cost of  transportation and 
deterioration or damage which may have been caused to materials whilst in the 
custody of the contractor.  

13.3     The  contractor  shall,  if  required  by  the  Engineer-in-charge,  furnish  to  him  books  of  
account,   wage   books   and   other   relevant   documents   and   evidences   as   may   be  
necessary to enable him to certify the reasonable amount payable under this condition.  

 
13.4     The reasonable amount of item(s) on13.2 (i) above shall not be in excess of 2% of the  

cost of the work remaining incomplete on the date of closure, i.e. total stipulated cost of  
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the  work  as  per  accepted  tender  less  the  cost  of  work  actually  executed  under  the  
contract and  less  the  cost of contractor's materials  at site  taken over  by BSNL  as  per  
item 13.2 (ii) above.   Provided always that against any payments due to the contractor  
on this  account or  otherwise,  the  Engineer-in-charge shall be  entitled  to recover  or  be  
credited  with  any  outstanding  balances  due  from  the  contractor  for  advance  paid  in  
respect of any work and materials and any other sums which at the date of termination  
were recoverable by BSNL from the contractor under the terms of the contract.  

 
CLAUSE 14  
 
14.1     If contractor :  Suspension  

of work  
i)  

ii)  

iii)  

iv)  

v)  

vi)  

vii)  

viii)  

ix)  

at any time makes default in proceeding with the works or any part of the work  
with the due diligence and continues to do so after a notice in writing of 7 days  
from the Engineer-in-charge; or  
commits default to complying with any of the terms and conditions of the contract  
and  does  not  remedy it  or  take effective steps  to  remedy within  7  days  after  a  
notice in writing is given to him in that  behalf by the Engineer-in-charge; or  
fails to complete the works or items of work with individual dates of completion,  
on  or  before  the  date(s)  of  completion, and  does  not complete  them  within  the  
period  specified  in  a  notice  given  in  writing  in  that  behalf  by  the  Engineer-in-  
charge; or  
Shall offer or give or agree to give to any person in BSNL service or to any other  
person on his  behalf  any gift or  consideration of  any kind as  an inducement or  
reward for doing or forbearing to do or for having done or forborne to do any act  
in relation to the obtaining or execution of this or any other contract for BSNL or  
Shall enter into a contract with BSNL in connection with which commission has  
been paid or agreed to be paid by him or to his knowledge, unless the particulars  
of any such commission and the terms of payment thereof have been previously  
disclosed in writing to the Accepting Authority/Engineer-in-charge; or  
 
Shall  obtain  a contract with BSNL  as  a result of  wrong  tendering or  other  non-  
bonafide methods of competitive tendering; or  
 
being an individual, or if a firm, any partner thereof shall at any time be adjudged  

insolvent or have a receiving order or order for administration of his estate made  
against  him  or  shall  take  any  proceedings  for  liquidation  or  composition  (other  
than  a  voluntary liquidation  for  the  purpose  of  amalgamation  or  reconstruction)  
under any insolvency Act for the time being in force or make any conveyance or  
assignment  of  his  effects  or  composition  or  arrangement  for  the  benefit  of  his  
creditors or purport so to do, or if any application be made under any insolvency  
Act for the time being in force for the sequestration of his estate or if a trust deed  
be executed by him for benefit of his creditors; or  
 
being a company, shall pass a resolution or the court shall make an order for the  
winding up of the company, or a receiver or manager on behalf of the debenture  
holders or otherwise shall be appointed or circumstances shall arise which entitle  
the court or debenture holders to appoint a receiver or manager; or  
 
Shall suffer an execution being levied on his goods and allow it to be continued  
for a period of 21 days or  
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x)  Assigns,  transfers,  sublets  (engagement  of  labour  on  a  piece-work  basis  or  of  
labour with materials not to be incorporated in the work, shall not be deemed to  
be  subletting)  or  otherwise  parts  with  or  attempts  to  assign,  transfer  sublet  or  
otherwise  parts  with  the  entire  works  or  any  portion  thereof  without  the  prior  
written approval of the Accepting Authority.  

The Accepting Authority may, without prejudice to any other right or remedy which shall  
have  accrued  or  shall  accrue  hereafter  to  BSNL  by  a  notice  in  writing  to  cancel  the  
contract as a whole or only such items of work in default from the contract.  

14.2     The  Engineer-in-charge  shall  on  such  cancellation  by  the  Accepting  Authority  have  
powers to:  

(a)  

(b)  

take  possession  of  the  site  and  any  materials,  equipment,  implements,  stores  
etc. thereon and/or  
 
carry  out  the  incomplete  work  by  any  means  at  the  risk  and  cost  of  the  
contractor.  

14.3     On cancellation of the contract in full or in part, the Engineer-in-charge shall determine  
what amount,  if  any,  is  recoverable from  the contractor  for  completion  of  the works  or  
part of the works or in case the works or in case the works or part of the works is not to  
be completed, the loss or damage suffered by BSNL.  In determining the amount, credit  
shall be given to the contractor for the value of the work executed by him up to the time  
of  cancellation,  the  value  of  contractor's  materials  taken  over  and  incorporated  in  the  
work and use of plant and machinery belonging to the contractor.  

 
14.4     Any excess expenditure incurred or to be incurred by BSNL in completing the works or  

part of the works or the excess loss or damages suffered or may be suffered by BSNL  
as  aforesaid  after  allowing  such  credit  shall  without  prejudice  to  any  other  right  or  
remedy available to BSNL in law be recovered from any moneys due to the contractor  
on any account, and if such money are not sufficient the contractor shall be called upon  
in writing and shall be liable to pay the same within 30 days.  

 
14.5     If the contractor shall fail to pay the required sum within the aforesaid period of 30 days,  

the Engineer-in-charge shall have the right to sell any or all of the contractors' unused  
materials,  plant,  implements  etc.  and  apply  the  proceeds  of  sale  thereof  towards  the  
satisfaction  of  any  sums  due  from  the  contractor  under  the  contract  and  if  thereafter  
there   be   any   balance   outstanding   from   the   contractor,   it   shall   be   recovered   in  
accordance with the provisions of the contract.  

 
14.6     Any sums in excess  of the amount due to BSNL and unsold materials, tools and plant  

etc. shall be returned to the contractor, provided always that if cost or anticipated cost of  
completion by BSNL of the works or part of the works is less than the amount which the  
contractor would have been paid had he completed the works or part of the works, such  
benefit shall not accrue to the contractor.  

 
CLAUSE 15  

15.1  
 
Inspection and  
supervision of  
work  

i)  The contractor shall, on receipt of the order in writing of the Engineer-in-charge  
(whose  decision  shall  be  final  and  binding  on  the  contractor)  suspend  the  
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progress of the works or any part thereof for such time and in such manner as  
the Engineer-in-charge may consider necessary so as not to cause any damage  
or injury to the work already done or endanger the safety thereof for any of the  
following reasons.  
a)  
b)  
 
c)  

on account of any default on the part of the contractor or  
for  proper  execution of  the  works  or  part  thereof  for  reasons  other  than  
the default of the contractor; or  
for safety of the works or part thereof.  
 
The contractor shall, during such suspension, properly protect and secure  
the works to the extent necessary and carry out the instructions given in  
that behalf by the Engineer-in-charge.  

ii)  If the suspension is ordered for reasons (b) and (c) in sub para (i) above.  

a)  

b)  

c)  

The contractor shall be entitled to an extension of time equal to the period  
of  every  such  suspension  plus  25%  of  completion  time  specified  in  the  
contract.  
 
If the total period of all such suspensions in respect of the work exceeds  
thirty   days,   the   contractor   shall,   in   addition,   be   entitled   to   such  
compensation  as  the  Engineer-in-charge  may  consider  reasonable  in  
respect of salaries and/or wages paid by the contractor to his employees  
and labour at site, remaining idle during the period of suspension, adding  
thereto  2%  to  cover  indirect  expenses  of  the  contractor.   Provided  the  
contractor  submits  his  claim  supported  by  details  to  the  Engineer-in-  
charge within fifteen days of the expiry of the period of 30 days.  
 
If the works or part thereof is suspended on the orders of the Engineer-in-  
charge for more than three months at a time, except when suspension is  
ordered for reason 15.1 i) (a) in sub para above, the contractor may after  
receipt  of  such  order  serve  a  written  notice  on  the  Engineer-in-charge  
requiring  permission within  fifteen  days  from  receipt  by the  Engineer-in-  
charge  of  the  said  notice,  to  proceed  with  the  work  or  part  thereof  in  
regard to which progress has been suspended and if such permission is  
not  granted  within  that  time,  the  contractor,  if  he  intends  to  treat  the  
suspension,  where  it affects  only a  part  of  the  works  as  an  omission  of  
such  part  by  BSNL  or  where  it  affects  whole  of  the  works,  as  an  
abandonment  of  the  works  by  BSNL,  shall  within  ten  days  of  expiry  of  
such  period  of  15  days  give  notice  in  writing  of  his  intention  to  the  
Engineer-in-charge.  In the event of the contractor treating the suspension  
as  an abandonment of the contract by BSNL, he shall have no claim  to  
payment  of  any  compensation  on  account  of  any  profit  or  advantage  
which  he  might  have  derived  from  the  execution  of  the  work  in  full  but  
which he could not derive in consequence of the abandonment.  He shall,  
however,  be  entitled  to  such  compensation,  as  the  Engineer-in-charge  
may consider reasonable, in respect of salaries and/or wages paid by him  
to  his  employees  and  labour  at  site,  remaining  idle  in  consequence  
adding to the total thereof 2% to cover indirect expenses of the contractor  
provided  the  contractor  submits  his  claim  supported  by  details  to  the  
Engineer-in-charge  within  30  days  of  the  expiry  of  the  period  of  three  
months.  
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15.2     Provided further that the contractor shall not be entitled to claim any compensation from  
BSNL  for  the  loss  suffered  by  him  on  account  of  delay  by  BSNL  in  the  supply  of  
materials in schedule of work where such delay is covered by difficulties relating to the  
availability   of   trucks,   force   majeure   including   non-allotment   of   such   materials   by  
controlling   authorities,   acts   of   God,   acts   of   enemies   of   the   state/country  or   any  
reasonable cause beyond the control of BSNL.  

 
CLAUSE 16  
 
16.1     All work under or in course of execution or executed in pursuance of the contract shall at  

Rectification  
of defects  

all  time  be  open  and  accessible  to  the  inspection  and  supervision  of  the  Engineer-in-  
charge, his authorised subordinates in charge of the work and all the superior officers,  
officer of the Vigilance Cell of BSNL and of the Chief Technical Examiner's office (CVC)  
and the contractor shall at all times during the usual working hours, and at all other times  
at which  reasonable notice of  the  intention  of  the  engineer-in-charge  or  his  authorised  
subordinate to visit the works, shall have been given to the contractor, either himself be  
present to receive order and instructions, or have a responsible  agent duly accredited in  
writing  present  for  that  purpose.     Orders  given  to  the  contractor's  agent  shall  be  
considered to have the same force as if they had been given to the contractor himself.  

Contractor liable 
for damages,       
defects during  
maintenance  
period  

16.2     If  it shall appear  to the Engineer-in-charge or  his  authorised subordinates  in charge of  
the work or to the Chief Engineer-in-charge/Vigilance Cell or his subordinate officers or  
to  the  Chief  Technical  Examiner  or  his  subordinate  officers,  that  any  work  has  been  
executed with unsound, imperfect or unskillful workmanship, or with materials or articles  
provided by him for the execution of the work which are unsound or of a quality inferior  
to that contracted or otherwise not in accordance with the contract the contractor shall  
on  demand  in  writing  which  shall  be made  within  six  months  of  the  completion  of  the  
work from the Engineer-in-charge specifying the work, materials  or articles complained  
of notwithstanding that the same may have been passed, certified and paid for forthwith  
rectify or remove and reconstruct the work so specified in whole or in part, as the case  
may require or  as  the case may be, remove the materials  or  articles  so  specified and  
provide other proper and suitable materials or articles at his own charge and cost.  In the  
event of  his  failing to  do  so  within  a  period  specified by  the  Engineer-in-charge  in  the  
demand aforesaid, then the contractor shall be liable to pay compensation at the same  
rate as  under clause 2 of  the contract (for  non-completion of  the work  in time) for  this  
default.  

 
16.3     In  such  case  the  Engineer-in-charge  may  not  accept  the  item  of  work  at  the  rates  

applicable  under  the  contract  but  may  accept  such  items  at  reduced  rates  as  the  
competent  authority  (Superintending  Engineer)  may  consider  reasonable  during  the  
preparation of on account bills or final bill if the item is so acceptable without detriment to  
the safety and utility of  the item  and the equipment  or  he may reject the work  outright  
without any payment and/or get it another connected and incidental items rectified, or  
removed  and  re-executed  at  the  risk  and  cost  of  the  contractor.    Decision  of  the  
Engineer-in-charge  to  be  conveyed  in  writing  in  respect  of  the  same  will  be  final  and  
binding on the contractor.  

 
CLAUSE 17  
 

If the contractor or his working people or servants shall break, deface, injure or destroy  
any part of building in which they may be working, or any building road, road kerb, fence  
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 Contractor  
to supply  
Tools and  
Plants etc.  

 
enclosure, water pipe, cable drains, electric or telephone post or wires, trees, grass or  
grassland, or cultivated ground contiguous to the premises on which the work or any part  
of  its  is  being  executed  or  if  any damage  shall  happen  to  the  work  while  in  progress,  
from  any cause whatever or if any defect, shrinkage or other faults appear in the work  
within  twelve  months  after  a  certificate  final  or  otherwise  of  its  completion  shall  have  
been given by the engineer-in-charge as aforesaid arising out of defective or improper  
materials or workmanship the contractor shall upon a receipt of a notice in writing on that  
behalf  make  the  same good  at his  own  expense, or  in  default,  the  engineer-in-charge  
may cause the same to be made good by other workmen and deduct the expense from  
any sums that may be due, or at any time thereafter may become due to the contractor,  
or from performance guarantee and security deposit or the proceeds of sale there of or  
of  a sufficient portion thereof.   The performance guarantee and security deposit of the  
contractor  shall not be refunded before the expiry of twelve months after the issue of the  
certificate final or otherwise, of completion of work, or till the final bill has been prepared  
and passed whichever is later.  

 
CLAUSE 18  
 

The contractor shall provide at his own cost all materials (except such special materials  
if any, as may in accordance with the contract be supplied from the engineer-in-charge's  
stores),  Plant,  tools,  appliances,  implements,  ladders,  cordage,  tackle,  scaffolding  and  
temporary works required for the proper execution of the work, whether original, altered  
or substituted and whether included in the specification or other documents forming part  
of the contract or referred to in these conditions or not, or which may be necessary for  
the purpose of satisfying or complying with the requirements of engineer-in charge as to  
any matter as to which under these conditions he is entitled to be satisfied, or which he  
is  entitled  to  require  together  with  carriage  therefore  to  and  from  the  work.    The  
contractor,  shall  also  supply  without  charge  the  requisite  number  of  persons  with  the  
means  and  materials,  necessary  for  the  purpose  of  setting  out  works,  and  counting,  
weighing and assisting in the measurements or examination at any time and from time to  
time  of  the  work  of  materials.   Falling  his  so  doing  the  same may be  provided  by the  
engineer-in-charge   at   the   expenses   of   the   contractor   and   the   expenses  may  be  
deducted, from any money due to the contractor, under this contract or otherwise and or  
from  his  performance  guarantee  or  the  proceeds  of  sale  thereof,  or  of  a  sufficient  
portions thereof.  

 
CLAUSE 18 A  
 

In  every  case  in  which  by  virtue  of  the  provisions  of  section  12,  subsection  (i)  of  the  
workmen's compensation act, 1923. BSNL is obliged to pay compensation to a workmen  
employed  by  the  contractor,  in  execution  of  the  works.  BSNL  will  recover  from  the  
contractor, the amount of the compensation so paid; and, without prejudice to the rights  
of the BSNL under section 12, sub-section (ii) of the said act, BSNL shall be at liberty to  
recover such amount or any part thereof by deduction from the performance guarantee  
or from any sum due by BSNL to the contractor whether under this contract or otherwise.  
BSNL shall not  be  bound  to  contest  any claim  made  against it under  section  12, sub-  
section (i) of the said act, except on the written request of the contractor and upon his  
giving  to  BSNL  full  security  for  all  costs  for  which  BSNL  might  become  liable  in  
consequence of contesting such claim.  
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Ensuring  
Payment &  
Amenities to  
Workers, if  
Contractor  
Fails  

In  every  case  in  which  by  virtue  of  the  provisions  of  the  ''The  Building  &  Other  
Construction  Workers(  Regulation  of  Employment  &  Condition  of  Service)  Act  1996",  
The The Building & Other Construction Workers ( Regulation of Employment & Condition  
of Service) Rules 1998, AND, Contract Labour (Regulation and Abolition) Act, 1970, and  
of  the  Contract Labour  (Regulation  and  Abolition)  Central  Rules, 1971,  amended from  
time to time, BSNL is obliged to pay any amounts of wages to a workman employed by  
the contractor in execution of the works, or to incur any expenditure in providing welfare  
and  health  amenities  required  to  be  provided  under  the  above  said  Act  and  the  rules  
under  Clause  19H  or  under  the  Contractor's  Labour  Regulations,  or  under  the  Rules  
framed  by  the  Government  /  BSNL  from  time  to  time  for  the  protection  of  health  and  
sanitary arrangements for workers employed by the Contractor, BSNL will recover from  
the contractor the amount of wages so paid or the amount of expenditure so incurred ;  
and  without  prejudice  to  the  rights  of  the  BSNL  under  relevant  provisions  of  above  
mentioned Acts, BSNL shall be at liberty to recover such amount or any part thereof by  
deducting it from the security deposit or from any sum due by the BSNL to the contractor  
whether under this contract or otherwise BSNL shall not be bound to contest any claim  
made against it under  the relevant provisions  of  above mentioned Acts, except on the  
written request of the contractor and upon his giving to the BSNL full security for all costs  
for which BSNL might become liable in contesting such claim.  

CLAUSE 19  

Labour  
Laws to be  
Complied  
by the  
Contractor  

The   contractor   shall   comply   with   the   provisions   of   the   "The   Building   &   Other  
Construction Workers( Regulation of Employment & Condition of Service) Act 1996" and  
the  "The  Building  and  Other  Construction  Workers  Welfare  Cess  Act  1996"  amended  
from  time  to  time and  rules  framed  there-under.   The  contractor  shall  comply  with  the  
provisions   of   the   "The   Building   &   Other   Construction   Workers   (   Regulation   of  
Employment  &  Condition  of  Service)  Rules  1998"  and  the  "The  Building  and  Other  
Construction  Workers  Welfare  Cess  Rules  1998",  amended  from  time  to  time.    The  
BSNL at the time of making any payment to the contractor for work done and measured  
under the contract shall deduct such sum at the rate, as prescribed in the The Building  
and Other Construction Workers Welfare Cess Rules as applicable to the State in which  
the work is situated, of gross value of the work done from each running bill and final bill.  
Such deduction will be transferred to the State Workers Welfare Board by the Engineer-  
in-Charge  as  per  the  rules.    The  Engineer-in-charge,  as  Principal  Employer,  shall  
continue to monitor  the rigorous  implementation of  the act/rules during the currency of  
the contract.  
 
The contractor shall register himself  under The Building & Other  Construction Workers  
(Regulation  of  Employment  &  Condition  of  Service)  Act  1996"  &  The Building  &  Other  
Construction Workers ( Regulation of Employment & Condition of Service) Rules 1998,  
and, the "The Building and Other Construction Workers Welfare Cess Act 1996" and the  
"The Building and Other Construction Workers Welfare Cess Rules 1998", and shall also  
obtain  a  valid  Licence  under  the  Contract  Labour  (R&A)  Act  1970,  and  the  Contract  
Labour  (Regulation  and Abolition)  Central Rules  1971, as  amended from  time to  time,  
before  the  commencement  of  the  work  and  continue  to  have  these  validated  until  the  
completion of the work.  
 
Any failure to fulfill the above requirements shall attract the penal provisions of this  
contract arising out of the resultant of non-execution of the work.  
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CLAUSE 19 A  

No labour below the age of eighteen years shall be employed on the work.  

CLAUSE 19 B  
 
Payment of  

wages  

Payment of wages:  
 
i)    The  contractor  shall  pay  to  labour  employed  by  him  either  directly  or  

through sub-contractors, wages not less than fair wages as  defined in the  
contractor's  Labour  Regulation  or  as  per  the provisions  of  The Building  &  
Other  Construction  Workers  (Regulation  of  Employment  &  Condition  of  
Service)   Act   1996",   The   Building   &   Other   Construction   Workers   (  
Regulation  of  Employment  &  Condition  of  Service)  Rules  1998,  AND,  
contract labour (Regulation and Abolition) Act 1970, and the contract labour  
(Regulation and Abolition) Central Rules, 1971, wherever applicable.  

 
ii)   The contractor shall, notwithstanding the provisions of any contract to the  

contrary,  cause  to  be  paid  fair  wage  to  labour  indirectly  engaged  on  the  
work,  including  any  labour  engaged  by  his  sub-contractors  in  connection  
with the said work, as if the labour had been immediately employed by him.  

 
iii)  In  respect  of  all  labour  directly  or  indirectly  employed  in  the  works  for  

performance  of  the  contractor's  part  of  this  contract,  the  contractor  shall  
comply   with   or   cause   to   be   complied   with   the   contractor's   Labour  
Regulations made by the Government / BSNL from time to time in regard to  
payment of wages, wage period, deductions from wages recovery of wages  
not paid and deductions unauthorised made, maintenance of wage books  
or   wage   slips,   publication   of   scale   of   wages   and   other   terms   of  
employment, inspection and submission of  periodical returns and all other  
matters of the like nature or as per the provisions of The Building & Other  
Construction Workers(  Regulation  of  Employment  &  Condition  of  Service)  
Act  1996",  The  Building  &  Other  Construction  Workers  (  Regulation  of  
Employment    &    Condition    of    Service)    Rules    1998,    AND,    contract  
labour(Regulation   &   Abolition)   Act,   1970,   and   the   Contract   Labour  
(Regulation and Abolition) Central Rules, 1971,  wherever applicable.  

iv)  a)The Engineer-in-Charge concerned shall  have the right to deduct from  
the  moneys  due  to  the  contractor  any  sum  required  or  estimated   to  be  
required  for  making  good  the  loss  suffered    by  a  worker  or  workers  by  
reason of non-fulfillment of the conditions of the contract for the benefit of  
the workers, non-payment of wages or of deductions made from his or their  
wages  which  are  not  justified  by  their  terms  of   the  contract  or  non-  
observance of the Regulations.  
 

b)  Under  the  provisions  of  Minimum  Wages  (Central)  Rules,  1950,  the  
contractor is bound to allow to the labours directly or indirectly employed in  
the works one day rest for six days continuous work and pay wages at the  
same rate as for duty. In the event of default the Engineer-in-Charge shall  
have the right to deduct the sum or sums not paid on account of wages for  
weekly holidays  to  any  labours  and  pay the  same  to  the  persons  entitled  
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thereto  from  any  money  due  to  the  contractor  by  the  Engineer-in-Charge  
concerned.  

 
In the case of Union Territory of Delhi, however, as the all inclusive minimum  
daily wages fixed under Notification of  the Delhi Administration No.F.12 (162)  
MWO/DAB/43884-91,  dated  31.12.1979  as  amended  from  time  to  time  are  
inclusive of wages for the weekly day of rest, the question of extra payment for  
weekly holiday would not arise.  

 
v)   The contractor shall comply with  the provisions of  the Payment of Wages  

Act,  1936,  Minimum  Wages  Act,  1948,  Employees  Liability  Act  1938,  
workmen's compensation Act, 1923, industrial disputes Act, 1947, Maternity  
benefits  act,  1961,  and  the  contractor's  labour  (Regulation  and  Abolition)  
Act,  1970,  The  Building  &  Other  Construction  Workers  (Regulation  of  
Employment & Condition of Service) Act 1996 or the modifications thereof  
or any other laws relating thereto and the rules made there-under from time  
to time.  

 
vi)  The   contractor   shall   indemnify   and   keep   indemnified   BSNL   against  

payments to be made under and for the observance of the Laws aforesaid  
and  the  contractor's  Labour  Regulations  without  prejudice  to  his  right  to  
claim indemnity from his sub-contractors.  

 
vii) The laws  aforesaid shall be deemed to be a part of  this contract and any  

breach thereof shall be deemed to be a breach of this contract.  
 

viii) Whatever is the minimum wage for the time being, or if the wage payable is  
higher  than  such  wage,  such  wage  shall  be  paid  by the  contractor  to  the  
Workmen  directly  without  the  intervention  of  Jamadar  and  that  Jamadar  
shall  not  be  entitled  to  deduct  or  recover  any  amount  from  the  minimum  
wage payable to the workmen as and by way of commission or otherwise.  

viii)  The contractor shall ensure that no amount by way of commission or  
otherwise is deducted or recovered by the Jamadar from the wage of  
workmen.  

CLAUSE 19 C  

(1)  In respect of of all labour directly or indirectly employed in the work for the  
performance of the contractor's part of this contract, the contractor shall,  
at his own expense, arrange for the safety provisions as per Model Safety  
Code framed from time to time and shall, at his own expense, provide for  
all  facilities  in  connection  therewith.  The  contractor  shall  ensure  that  at  
the construction site of The Building or other construction work, adequate  
safety measures  are  taken  to  protect  The  Building  workers  against  any  
accident  etc.    The  adequate  safety  measures  in  conformity  with  the  
provisions  of  Part  III  of  The  Building  and  Other  Construction  Workers  
(Regulation of Employment and condition of service) Central Rules 1998  
should be provided in addition to the safety measures laid down in Model  
Safety  Code.   In  case  of  any  discrepancy,  the  safety  measures  as  per  
Part  III  of  the  Building  and  Other  Construction  Workers  (Regulation  of  
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(2)  

Employment   and   condition   of   service)   Central   Rules   1998   shall  
supersede other provisions.  
 
In case the contractor fails to make arrangements and provide necessary  

facilities  as  aforesaid  he  shall  be  liable  to  pay  a  penalty of  Rs.200/-  for  
each default and in addition the Engineer-in-Charge shall be at liberty to  
make  arrangement  and  provide  facilities  as  aforesaid  and  recover  the  
costs incurred in that behalf from the contractor.  

CLAUSE 19 D  
 

The  contractor  shall  submit  by  the  4th  and  19th  of  every  month,  to  the  Engineer-in-  
Charge a true statement showing in respect of the second half of the preceding  
month and the first half of the current month respectively:-  

 
(1)  the number of labourers employed by him on the work,  
(2)  their working hours,  
(3)  the wages paid to them,  
(4)  the   accidents   that   occurred   during   the   said   fortnight   showing   the  

circumstances   under   which   they   happened   and   the   extent   of   the  
damages and injury caused by them, and,  

(5)  the number of female workers who have been allowed maternity benefit  
according to Clause 19 F and the amount paid to them.  

 
Failing which the contractor shall be liable to pay to BSNL a sum not exceeding  
Rs.200/-  for  each  default  or  materially incorrect statement.  The  decision  of  the  
Engineer-in-Charge shall be final in deducting from any bill due to the contractor  
the amount levied as fine and be binding on the Contractor.  

CLAUSE 19 E  

In  respect  of  all  labour  directly  or  indirectly  employed  in  the  works  for  the  
performance of the contractor's part of this contract, the contractor shall comply  
with    or    cause    to    be    complied    with    all    the    provisions    of    various  
statutes/enactments   and        rules   there   under   framed   by   the   Central/State  
Governments, and rules framed by BSNL from time to time for the protection of  
health  and  sanitary  arrangements  for  the  workers  employed  by  the  BSNL/  
Deptt.of  Telecommunications  and  its  contractors.  Notwithstanding  the  above  
provisions, the contractor shall be liable for levy of any penalty in case he fails to  
meet   the   requirements   of   The   Building   and   Other   Construction   Workers  
(Regulation of Employment and Condition of Service) Act, 1996 and The Building  
and  Other  Construction  Workers  (Regulation  of  Employment  and  Condition  of  
Service) Central Rules 1998 and Contract Labour (Regulation and Abolition) Act,  
1970  and  Contract  Labour  (Regulation  and  Abolition)  Central  Rules,  1971,  
Industrial Disputes Act, 1947 or any other Labour laws relating thereof and rules  
made there under from time to time  

CLAUSE 19 F  
Leave and pay during leave shall be regulated as follows:-  
 
1.         Leave:  

 

BSNL EW   CLAUSES  OF CONTRACT 



CONTRACTOR                                                                                                                                            E. E. (E) 
 
 

81 

  

2.  

3.  

4.  

(i)   in  the  case  of  delivery-maternity  leave  not  exceeding  8  weeks,  4  
weeks, up to and including the day of delivery and 4 weeks following  
that day,  

(ii)  in case of miscarriage-up to 3 weeks from the date of miscarriage.  
 
Pay:  
(i)   in case of delivery- leave pay during maternity leave will be at the rate  

of  the  women's  average  daily  earnings,  calculated  on  total  wages  
earned on the days when full time work was done during the period of  
three  months  immediately  preceding  the  date  on  which  she  gives  
notice  that  she  expects  to  be  confined  or  at  the  rate  of  Rupee  one  
only a day whichever is greater.  

(ii)  in  the  case  of  miscarriage  -  leave  pay  at  the  rate  of  average  daily  
earning  calculated  on  the  total  wages  earned  on  the  days  when  full  
time  work    was  done  during  a  period  of  three  months  immediately  
preceding the date of such miscarriage.  

 
Conditions for  the grant of Maternity Leave:  
No  maternity  leave  benefit  shall  be  admissible  to  a  woman  unless  she  
has  been  employed  for  a  total  period  of   not  less  than  six  months  
immediately preceding the date on which she proceeds on leave,  
 
The  contractor  shall  maintain  a  register  of  Maternity  (Benefit)  in  the  
prescribed  form  as  shown  in  Appendix-I  and  II,  and  the  same  shall  be  
kept at the place of work.  

CLAUSE 19 G  
 

In  the  event  of  the  contractor(s)  committing  a  default  or  breach  of  any  of  the  
provisions  of   the  Contractor's  Labour  Regulation  and   Model  Rules  for  the  
protection of health and sanitary arrangements for the workers as amended from  
time  to  time  or  furnishing  any  information  or  submitting  or  filing  any  statement  
under  the  provisions  of  the  above  Regulation  and  Rules  which  is  materially  
incorrect, he/they shall, without prejudice to any other liability, pay to the BSNL a  
sum  not  exceeding  Rs.200/-  for  every  default,  breach  or  furnishing,  making,  
submitting  ,  filing  such  materially  incorrect  statements  and  in  the  event  of   the  
contractor   (s)   defaulting   continuously   in   this   respect,   the   penalty   may   be  
enhanced to Rs.200/- per day for each day of default subject to a maximum of 5  
percent  of  the  tendered  value  of  the  Work.  The  decision  of  the  Engineer-in-  
Charge shall be final and binding on the parties.  

 
Should  it  appear  to  the  Engineer-in-Charge  that  the  contractor(s)  is/  are  not  
properly observing and complying with the provisions of the Contractor's Labour  
Regulations  and  Model  Rules  and  the  provisions  of  The  Building  &  Other  
Construction  Workers(  Regulation  of  Employment  &  Condition  of  Service)  Act  
1996", The Building & Other Construction Workers ( Regulation of Employment &  
Condition   of   Service)   Rules   1998,   AND,   Contract   labour   (Regulation   and  
Abolition) Act, 1970, and the Contract Labour (R&A) Central Rules 1971, for the  
protection of health and sanitary arrangements for the work-people employed by  
the contractor(s)(hereinafter referred as "the said Rules") the Engineer-in-Charge  
shall have   power to give notice in writing to the contractor(s) requiring that the  
said Rules to be complied with and the amenities prescribed therein be provided  
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to the  work-people within a reasonable time to be specified in the notice. If the  
contractor(s)  shall  fail  within  the  period  specified  in  the  notice  to  comply  with  
and/or observe the said Rules and to provide the amenities to the workpeople as  
aforesaid, the Engineer-in-Charge shall have the power to provide the amenities  
herein before mentioned at the cost of the contractor(s).   The contractor(s) shall  
erect, make and maintain at his/their own expense and to approved standards all  
necessary huts and sanitary arrangements required for his/their work-people on  
the site in connection with the execution of the works, and if the same shall not  
have   been   erected   or   constructed,   according   to   approved   Standards,   the  
Engineer-in-Charge shall have power to give notice in writing to the contractor(s)  
requiring  that  the  said  huts  and  sanitary  arrangements  be  re-modeled  and/  or  
reconstructed according to approved standards, and if the contractor(s) shall fail  
to  remodel  or  reconstruct  such  huts  and  sanitary  arrangements  according  to  
approved  standards  within  the  period  specified  in  the  notice,  the  Engineer-in-  
Charge   shall have the power to remodel or reconstruct such huts and sanitary  
arrangements according to approved standards at the cost of the contractor(s).  

 
CLAUSE 19 H  

The  contractor(s)  shall  at  his/their  own  cost  provide  his  /their  labour  with  a  
sufficient  number  of  huts  (hereinafter  referred  to  as  the  camp)  of  the  following  
specifications  on  a  suitable  plot  of  land  to  be  approved  by  the  Engineer-in-  
Charge.  

 
i)  

a)   The minimum  height of each hut at the eaves level shall be 2.10m   (7 ft.)  
and floor area to be provided will be at the rate of 2.7 Sq.ms. (30 Sq.Ft.) for  
each member of the workers family staying with the labourers.  

 
b)   The contractor(s) shall in addition construct suitable cooking places having  

a  minimum  area  of  1.80m  X  1.50m(6'X5')  adjacent  to  the  hut  for  each  
family.  

 
c)   The contractor(s) shall also construct temporary latrines and urinals for the  

use of the labourers each on the scale of not less than four per each one  
hundred of  the total strength, separate latrines and urinals being provided  
for women.  

 
d)   The contractor(s) shall construct sufficient number of bathing and washing  

places, one unit for every 25 persons residing in the camp. These bathing  
and washing places shall be suitably screened.  

 
ii)  

a)   All the huts shall have walls of sun-dried or burnt-bricks laid in mud mortar  
or  other  suitable  local  materials  as  may  be  approved  by  the  Engineer-in-  
Charge. In case of sun-dried bricks, the walls should be plastered with mud  
gobri on both sides. The floor may be kutcha but plastered with mud gobri  
and  shall  be  at least  15  cm  (6")  above  the  surrounding  ground.  The  roofs  
shall be laid with thatch or any other materials as may be approved by the  
Engineer-in-Charge  and  the  contractor  shall  ensure  that  through  out  the  
period of their occupation the roofs remain watertight.  

 
b)   The contractor(s) shall provide each hut with proper ventilation.  
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c)   All  doors,  windows,  and  ventilators  shall  be  provided  with  suitable  leaves  
for security purposes.  

 
d)   There  shall  be  kept  an  open  space  of  at  least  7.2m(8yds.)  between  the  

rows of huts which may be reduced to 6m(20ft.) according to the availability  
of   site   with   the   approval   of   the   Engineer-in-Charge.   Back   to   back  
construction will be allowed.  

 
iii)  Water Supply- The contractor(s) shall provide adequate supply of water for  

the use of labourers. The provisions shall not be less than two gallons of pure  
and  wholesome  water  per  head  per  day  for  drinking  purposes  and  three  
gallons  of  clean  water  per  head  per  day  for  bathing  and  washing  purpose.  
Where  piped  water  supply  is  available,  supply  shall  be  at  stand  posts  and  
where  the  supply  is  from  wells  or  river,  tanks,  which  may  be  of  metal  or  
masonry, shall be provided. The contractor(s) shall also at his/their own cost  
make  arrangements  for  laying pipe  lines  for  water  supply to  his/their  labour  
camp from the existing mains wherever available, and shall pay all fees and  
charges therefor.  

 
iv)  The site selected for the camp shall be high ground, removed from jungle.  
 
v)   Disposal of Excreta- The contractor(s) shall make necessary arrangements  

for the disposal of excreta from the latrines by trenching or incineration, which  
shall  be  according  to  the  requirements  laid  down  by  the  Local  Health  
Authorities.  If  trenching  or  incineration  is  not  allowed  the  contractor(s)  shall  
make  arrangements  for  the  removal  of  the  excreta  through  the  Municipal  
Committee/Authority  and  inform  it  about  the  number  of  labourers  employed  
so that arrangements may be made by such Committee/authority for removal  
of  the excreta. All charges  on this  account shall be borne by the contractor  
and  paid  direct  by  him  to  the  Municipality/authority.  The  contractor  shall  
provide one sweeper for every eight seats in case of dry system.  

 
vi)  Drainage:- The contractor(s) shall provide efficient arrangements for draining  

away swage water so as to keep the camp neat and tidy.  
 
vii) The Contractor(s) shall make necessary arrangements for keeping the camp  

area sufficiently lighted to avoid accidents to the workers.  
 
viii) Sanitation:- The contractor(s) shall make arrangements for conservancy and  

sanitation  in  the  labour  camps  according  to  the  rules  of  the  Local  Public  
Health and Medical Authorities.  

CLAUSE 19 I  

The  Engineer-in-Charge  may  require  the  contractor  to  dismiss  or  remove  from  
the site of the work any person or persons in the contractor's employment upon  
the  work  who  may  be  incompetent  or  misconducts  himself  and  the  contractor  
shall forthwith comply with such requirements.  
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It  shall  be  the  responsibility  of  the  contractor  to  see  that  the  building  under  
construction is not occupied by anybody unauthorised during construction, and  
is  handed  over  to  the  Engineer-in-Charge  with  vacant  possession  of  complete  
building.   If   such   building   though   completed   is   occupied   illegally,   then   the  
Engineer-in-Charge   shall   have   the   option   to   refuse   to   accept   the   said  
building/buildings in that position. Any delay in acceptance on this account will be  
treated  as  the  delay  in  completion  and  for  such  delay  a  levy  up to  5%  of  the  
tendered value of work may be imposed by the Superintending Engineer whose  
decision shall  be final  both  with  regard  to  the  justification  and quantum  and be  
binding on the contractor.  

 
However,   the   Superintending   Engineer,   through   a   notice,   may  require   the  
contractor  to  remove  the  illegal  occupation  any  time  on  or  before  construction  
and delivery.  

CLAUSE 19 K  

Employees  
Provident Fund  
Scheme to be  
Complied by the  
Contractor  

Employees Provident Fund Scheme to be Complied by the Contractor :  
 
The contractor shall comply with the provision of the Employees Provident Fund  
Scheme  1952  as  under  the  Employees  Provident  Funds  and  Miscellaneous  
Provisions  Act  1952,  amended  from  time  to  time.    The  contractor  shall  get  
himself  registered  and  get  the  allocation  of  Registration  Code  No.  from  the  
competent authority as per provisions of the above scheme.  The contractor shall  
indemnify and  keep indemnified BSNL against payment  to  be made under  and  
for the observance of the above scheme.   The Executive Engineer (Engineer-in-  
Charge)    as   Principal   Employer   shall   continue   to   monitor   the   rigorous  
implementation of the act/ rules during the currency of the contract.  

CLAUSE 20  

 

wages     Act  
Minimum  
 
to  
Compiled  

be  

The contractor  shall comply with  all the  provisions  of  the  Minimum Wages  Act,  
1948, The Building & Other Construction Workers (Regulation of Employment &  
Condition  of  Service)  Act 1996  and  Contract Labour  (Regulation  and  Abolition)  
Act,  1970,  amended from  time  to  time and  rules  framed  there-under  and  other  
labour laws affecting contract labour that may be brought into force from time to  
time.  

CLAUSE 21  

 

Work   not   to  
be  
Action  
case  

sublet,  
in  
of  

Insolvency  

The  contract  as  a  whole  or  part  thereof  shall  not  be  assigned  or  sublet  or  
transferred either directly or indirectly whether by creating agent on the basis of  
General Power of Attorney or in any other manner or given on general power of  
attorney without the written approval of the Engineer-in-Charge. If the contractor  
assign or sublet (engagement of labour on a piece-work  basis or of labour with  
materials  not  to  be  incorporated  in  the  work,  shall  not  be  deemed  to  be  
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subletting)   or give on general power of attorney or transferred either directly or  
indirectly whether by creating agent on the basis of General Power of Attorney or  
in  any other  manner,  his  contract,  or  attempt  to  do  so,  or  become  insolvent  or  
commence   any  insolvency  proceedings   or   make   any  composition   with   his  
creditors or attempt to do so, or if any bribe, gratuity, gift, loan, perquisite, reward  
or   advantage   pecuniary   or   otherwise,   shall   either   directly   or   indirectly,   ,  
consideration of any kind as an inducement or be given, promised or offered by  
the contractor, or any of his servants or agent to any public officer or person in  
the employment of BSNL in any way relating to his office or employment or if any  
such officer or person shall become in any way  directly or indirectly interested in  
the  contractor,  or  if  the  contractor  shall  obtain  a  contract  with  the  BSNL  as  a  
result of wrong tendering or by non bonafide methods, of competitive tendering;  
or  if  the  contractor  enters  into  a  contract  with  BSNL  in  connection  with  which  
commission  has  been  paid  or  agreed  to  be  paid  by  him  or  to  his  knowledge,  
unless the particulars of any such commission and the terms of payment thereof  
have  been  previously  disclosed  in  writing  to  Accepting  Authority/  Engineer--in-  
Charge; or if the contractor being a company, shall pass a resolution or the court  
shall make an order for the winding up of the company, or a receiver or manager  
on   behalf   of   the   debenture   holders   or   otherwise   shall   be   appointed   or  
circumstances  shall  arise  which  entitle  the  court  or  shareholders  debenture  
holders to appoint a receiver or managers, Engineer-in-Charge on behalf of the  
Bharat  Sanchar  Nigam  Limited  shall  have     powers  to  adopt     the  courses  
specified  in  Clause  3  hereof  in  the  interest  of  BSNL  and  in  the  event  of  any  
courses  being  adopted  the  consequences  specified  in  the  said  Clause  3  shall  
ensue.  

 
CLAUSE 22  
 

All sums payable by way of compensation under any of these conditions shall be  
considered  as  reasonable  compensation  to  be  applied  to  use  of  BSNL  without  
reference  to  the  actual  loss  or  damage  sustained  and  whether  or  not  any  
damage shall have been sustained.  

 
CLAUSE 23  

Changes  
Firm's  

in  

Constitution  
to  

intimated  

be  

Where the contractor is a partnership firm, the previous approval in writing of the  
Engineer-in-Charge   shall   be   obtained   before   any   change   is   made   in   the  
constitution   of   the   firm.  Where  the  contractor  is   an  individual  or   a   Hindu  
Undivided  Family  (HUF)  business  concern,  such  approval  as  aforesaid  shall  
likewise be obtained before the contractor enters into any partnership agreement  
where-under  the  partnership  firm  would  have  the  right  to  carry  out  the  works  
hereby  undertaken  by  the  contractor.  If  previous  approval  as  aforesaid  is  not  
obtained, the contract shall be deemed to have been assigned in contravention  
of   Clause   21   hereof   and   the   same   action   may  be   taken,   and   the   same  
consequences shall ensue as provided in the said Clause 21.  

CLAUSE 24  

All works to be executed under the contract shall be executed under the direction  
and subject to the approval in all respects  of  the Engineer-in-Charge who shall  
be  entitled  to  direct  at what  point  or  points  and in  what  manner  they are  to  be  
commenced, and from time to time carried on.  
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CLAUSE 25  

Settlement  
of  
Disputes &  
Arbitration  

Except  where  otherwise  provided  in  the  contract  all  questions  and  disputes  
relating to the meaning of the specifications, designs, drawings and instructions  
herein before mentioned and as to the quality of workmanship or materials used  
on the work or as to any other question, claim, right, matter or thing whatsoever  
in   any   way   arising   out   of   or   relating   to   the   contract,   designs,   drawings,  
specifications,  estimates,  instructions,  orders  or  these  conditions  or  otherwise  
concerning  the  works  or  the  execution  or  failure  to  execute  the  same  whether  
arising  during  the  progress  of  the  work  or  after  the  cancellation,  termination,  
completion or abandonment thereof shall be dealt with as mentioned hereinafter:-  
 
(i)   If  the  contractor  considers  that  he  is  entitled  to  any  extra  payment  or  

compensation in respect of the works over and above the amounts admitted  
as payable by the BSNL or in case the contractor wants to dispute the validity  
of  any  deductions  or  recoveries  made  or  proposed  to  be  made  from  the  
contract, the contractor shall forthwith give notice in writing of his claim, in this  
behalf   to   the   Engineer-in-Charge   within   30   days   from   the   date   of  
disallowance thereof for which the contractor claims such additional payment  
or  compensation  or  disputes  the  validity  of  any  deduction  or  recovery.  The  
said notice shall give full particulars of the claim, grounds on which it is based  
and detailed calculations of the amount claimed and the contractor shall not  
be  entitled  to  raise  any  claim  nor  shall  the  BSNL  be  in  any  way  liable  in  
respect of any claim by the contractor unless notice of such claim shall have  
been  given  by  the  contractor  to  the  Engineer-in-Charge  in  the  manner  and  
within the time as aforesaid. The contractor shall be deemed to have waived  
and  extinguished  all  his  rights  in  respect  of  any  claims  not  notified  to  the  
Engineer-in-Charge in writing in the manner and within the time aforesaid.  

 
(ii)  The  Engineer-in-Charge  shall  give  his  decision  in  writing  on  the  claims  

notified by the contractor within 30 days of the receipt of the notice thereof. If  
the contractor is not satisfied with the decision of the Engineer-in-Charge, the  
contractor may within 15 days of the receipt of the decision of the Engineer-  
in-Charge submit his claims  to the conciliating authority named in Schedule  
'F'  for  conciliation   along   with   all  details   and  copies   of  correspondence  
exchanged between him and the Engineer-in-Charge.  

 
(iii) The party initiating conciliation shall send to the other party a written invitation  

to conciliate. Conciliation proceedings shall commence when the other party  
accepts  in  writing  the  invitation  to  conciliate.   If  the  other  party  rejects  the  
invitation, or does not reply within thirty days from the date of invitation, there  
will be no conciliation proceedings.  

 
(iv) When it appears to the Conciliator that there exists element of a settlement  

which  may  be  acceptable  to  the  parties,  he  shall  formulate  the  terms  of  a  
possible  settlement  and  submit  them  to  parties  for  their  observation  after  
receiving the observations of the parties.  He may reformulate the terms of a  
possible  settlement  in  the  light  of  such  observations.  If  the  parties  reach  
agreement on settlement of the dispute, they may draw up and sign a written  
settlement  agreement.    Parties  may  request  the  Conciliator  to  draw  up  or  
assist   them   in   drawing   up   the   settlement   agreement.   Such   settlement  
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agreement  shall  have  the  same  status  and  effect  as  if  it  were  an  arbitral  
award  on  agreed  terms  on  the  substance  of  the  dispute  rendered  by  an  
arbitral tribunal under section 30 of Arbitration and Conciliation Act, 1996. If a  
settlement does  not appear  possible, the  Conciliator,  after consultation  with  
the parties will give a written declaration that further efforts at Conciliation are  
no longer justified and the conciliation proceedings are terminated.  

 
(v)  When   conciliation   proceedings   have   become   infructuous   or   have   been  

terminated, the party, which initiated the Conciliation shall, within a period of  
30 days of termination thereof shall give a notice, in the form prescribed by  
the BSNL, to the Chief Engineer, Bharat Sanchar Nigam Limited in-charge of  
the work or if there be no Chief Engineer, to the Administrative Head of the  
Bharat Sanchar Nigam Limited for appointment of an arbitrator to adjudicate  
the notified claims failing which the claims of the contractor shall be deemed  
to have been considered absolutely barred and waived.  

 
(vi) Except  where  the  decisions  have  become  final,  binding  and  conclusive  in  

terms  of  the  contract,  all  disputes  arising  out  of  the  notified  claims  of  the  
contractor  as  aforesaid  and  all  claims  of  the  BSNL  shall  be  referred  for  
adjudication  through  the  arbitration  by  the  sole  arbitrator  appointed  by  the  
Chief  Engineer,  Bharat  Sanchar  Nigam  Limited  in-charge  of  the  work  or  if  
there be no Chief Engineer, the Administrative Head  of  the Bharat Sanchar  
Nigam Limited. It will also be no objection to any such appointment that the  
arbitrator so appointed is a BSNL Employee and that he had to deal with the  
matters  to  which  the  Contract  relates  in  the  course  of  his  duties  as  BSNL  
Employee.  If  the  arbitrator  so  appointed  is  unable  or  unwilling  to  act  or  
resigns his appointment or vacates his office due to any reason whatsoever,  
another sole arbitrator shall be appointed in the manner aforesaid by the said  
Chief Engineer. Such person shall be entitled to proceed with the reference  
from the stage at which it was left by his predecessor.  

 
It is  a term  of  this contract that the party invoking arbitration shall give  a list of  
disputes with amounts claimed in respect of each dispute along with the notice  
for appointment of arbitrator.  

 
It is also a term of this contract that no person other than a person appointed by  
such Chief Engineer, Bharat Sanchar Nigam Limited or the administrative head  
of the Bharat Sanchar Nigam Limited as aforesaid should act as arbitrator and if  
for any reasons that is not possible, the matter shall not be referred to arbitration  
at all.  

 
The  conciliation  and  arbitration  shall  be  conducted  in  accordance  with  the  
provisions of the Arbitration & Conciliation Act 1996 or any statutory modification  
or re-enactment thereof and the rules made thereunder and for the time being in  
force shall apply to the arbitration proceeding under this clause.  

 
It is  also a term  of this  contract that the arbitrator shall adjudicate on only such  
disputes  as  are  referred  to  him  by  the  appointing  authority  and  give  separate  
award against each disputes and claim referred to him. The arbitrator shall give  
reasons for the award for each dispute referred to him.  
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It is also a term of the contract that if any fees are payable to the arbitrator these  
shall be paid equally by both the parties.  

 
It  is  also  a  term  of  the  contract  that  the  arbitrator  shall  be  deemed  to  have  
entered on the reference on the date he issues notice to both the parties calling  
them  to  submit  their  statement  of  claims  and  counter-statement  of  claims.  The  
venue of the arbitration shall be such place as may be fixed by the arbitrator in  
his sole discretion. The fees, if any, of the arbitrator shall, if required to be paid  
before  the  award  is  made  and  published,  be  paid  half  and  half  by  each  of  the  
parties. The cost of the reference and of the award (including the fees, if any, of  
the arbitrator) shall be in the discretion of the arbitrator who may direct to any, by  
whom and in what manner, such costs or any part thereof, shall be paid and fix  
or settle the amount of costs to be so paid.  

CLAUSE 26  
 
Contractor to  
indemnify  
BSNL against  
patent Rights  

The  Contractor  shall  fully  indemnify  and  keep  indemnified  the  Bharat  Sanchar  
Nigam Limited against any action, claim or proceeding relating to infringement or  
use of any patent or design or any alleged patent or design rights and shall pay  
any  royalties  which  may  be  payable  in  respect  of  any  article  or  part  thereof  
included in the contract. In the event of any claims made under or action brought  
against BSNL in respect of any such matters as aforesaid, the contractor shall be  
immediately  notified  thereof  and  the  contractor  shall  be  at  liberty,  at  his  own  
expense,  to  settle  any  dispute  or  to  conduct  any  litigation  that  may  arise  
therefrom,  provided  that  the  contractor  shall  not  be  liable  to  indemnify  Bharat  
Sanchar Nigam Limited if the infringement of the patent or design or any alleged  
patent or design right is the direct result of an order passed by the Engineer-in-  
Charge in this behalf.  

CLAUSE 27  
 

When  the  estimate  on  which  a  tender  is  made includes  lump sum  in  respect of  
parts  of  the  work,  the  contractor  shall  be  entitled  to  payment  in  respect  of  the  
items of  work involved or the part of  the work in question at the same rates as  
are  payable  under  this  contract  for  such  items,  or  if  the  part  of  the  work  in  
question   is   not,   in   the   opinion      of   the   Engineer-in-charge   payable   of  
measurement,  the  Engineer-in-charge   may  at  his  discretion  pay  the  lump sum  
amount entered   in the estimate, and the certificate in writing of the Engineer-in-  
Charge  shall  be  final  and  conclusive  against  the  contractor  with  regard  to  any  
sum or sums payable to him under the provisions of the clause .  

CLAUSE 28  
 

Action   where   no  
specifications  are  
specified  

In  case  of  any  class  of  work  for  which  there  are  no  such  specifications  as  
referred to in Clause 11, such work shall be carried out in accordance with the  
Bureau of Indian Standards specifications. In case there is no such specification  
in   Bureau   of   Indian   Standards,   the   work   shall   be   carried   out   as   per  
manufacturer's  specifications.  In  case  no  such  manufacturer's  specification  is  
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available   then   as   per   district   specifications.   In   case   there   are   no   such  
specifications as required above, the work shall be carried out in all respects in  
accordance with the instructions and requirements of the Engineer-in-Charge.  

CLAUSE 29  
 

Withholding  
and     lien  in  
respect of sum  

due   from   the  
contractor  

i)    Whenever any claim or claims for payment of a sum of money arises out of or  
under  the  contract  or  against  the  contractor,  the  Engineer-in-Charge  or  the  
Government shall be entitled to withhold and also have a lien to retain such  
sum  or  sums  in  whole  or  in part from  the security,  if  any, deposited  by  the  
contractor  and  for  the  purposes  aforesaid,  the  Engineer-in-Charge  or  the  
Government shall be entitled to withhold the security deposit, if any, furnished  
as the case may be and also have lien over the same pending finalisation or  
adjudication of any such claim. In the event of the security being insufficient  
to cover the claimed amount or amounts or if no security has been taken from  
the contractor, the Engineer-in-Charge or BSNL shall be entitled to withhold  
and have a lien to retain such claimed amount or amounts referred to above,  
from  any  sum  or  sums  found  payable  or  which  may  at  any  time  thereafter  
become  payable  to  the  contractor  under  the  same  contract  or  any  other  
contract  with  the  Engineer-in-Charge  of  BSNL  or  any  contracting  person  
through  the  Engineer-in-Charge  pending  finalisation  of  adjudication  of  any  
such claim.  

 
It  is  an  agreed  term  of  the  contract  that  the  sum  of  money  or  moneys  so  
withheld  or  retained  under  the  lien  referred  to  above  by  the  Engineer-in-  
Charge or BSNL will be kept withheld or retained as such, by the Engineer-in-  
Charge, till the claim arising out of or under the contract is determined by the  
arbitrator  (if  the  contract  is  governed  by  the  arbitration  clause)  or  by  the  
competent  court,  as  the  case  may  be  and  that  the  contractor  will  have  no  
claim for interest or damages whatsoever on any account in respect of such  
withholding or retention under the lien referred to above and duly notified as  
such to the contractor. For the purpose of this clause, where the contractor is  
a  partnership  firm  or  a  limited  company,  the  Engineer-in-Charge  or  BSNL  
shall  be  entitled  to  withhold  and  also  have  a  lien  to  retain  towards  such  
claimed amount or amounts in whole or in part from any sum found payable  
to any partner/limited company as the case may be, whether in his individual  
capacity or otherwise.  

 
ii)   BSNL shall have the right to cause an audit and technical examination of the  

works  and  the final bills  of  the  contractor  including  all  supporting  vouchers,  
abstract, etc., to be made after payment of the final bill and if as a result of  
such  audit  and  technical  examination  any  sum   is  found  to  have  been  
overpaid in respect of any work done by the contractor under the contract or  
any work claimed to have been done by him under the contract and found not  
to have been executed, the contractor shall be liable to refund the amount of  
over-payment and it shall be lawful for BSNL to recover the same from him in  
the manner prescribed in sub-clause (i) of this clause or in any other manner  
legally  permissible;  and  if  it  is  found  that  the  contractor  was  paid  less  than  
what was due to him under the contract in respect of any work executed by  
him under it, the amount of such under payment shall be duly paid by BSNL  
to the contractor, without any interest thereon whatsoever.  
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Provided  that  BSNL shall  not  be  entitled  to  recover  any  sum  overpaid,  nor  the  
contractor  shall  be  entitled  to  payment  of  any  sum  paid  short  where  such  
payment   has   been   agreed   upon   between   the   Superintending   Engineer   or  
Executive Engineer on the one hand and the contractor on the other under any  
term  of  the  contract  permitting  payment  for  work  after  assessment  by  the  
Superintending Engineer or the Executive Engineer.  

CLAUSE 29 A  

Lien in respect of  
claims in other  
contracts  

Any  sum  of  money  due  and  payable  to  the  contractor  (including  the  security  
deposit returnable to him) under the contract may be withheld or retained by way  
of  lien  by  the  Engineer-in-Charge  or  the  Government  or  any  other  contracting  
person  or  persons  or  through  Engineer-in-Charge  against  any  claim  of  the  
Engineer-in-Charge of Government or such other person or persons in respect of  
payment of a sum of money arising out or under any other contract made by the  
contractor with the Engineer-in-Charge or of the Government or with such other  
person or persons.  
 
It is an agreed term of the contract that the sum of money so withheld or retained  
under  this  clause  by  the  Engineer-in-Charge  or  the  Government  will  be  kept  
withheld or retained as such by the Engineer-in-Charge or the Government or till  
his claim arising out of the same contract or any other contract is either mutually  
settled or determined by the arbitration clause or by the competent court, as the  
case may be and that the contractor shall have no claim for interest or damages  
whatsoever  on  this  account  or  on  any  other  ground  in  respect  of  any  sum  of  
money  withheld  or  retained  under  this  clause  and  duly  notified  as  such  to  the  
contractor.  

.  
CLAUSE 30  
 
30.1     The contractor shall provide all necessary superintendence during execution of the work  

and as long thereafter as may be necessary for proper fulfilling of the obligations under  
the contract.  

 
30.2     The contractor  shall  immediately after  receiving  letter  of  acceptance  of the  tender  and  

before  commencement  of  the  work,  intimate  in  writing  to  the  Engineer-in-Charge  the  
name,   qualification,   experience,   age,   address   and   other   particulars   along   with  
certificates, of the principal technical representative to be in charge of the work.   Such  
qualifications and experience shall not be lower than specified as under:-  

i)  Recognised Diploma holder  

ii)  

Work with estimated cost  
put to tender more than Rs. 2 lakh  
but less than Rs. 5 lakh.  
Work with estimated cost  
put to tender more than Rs. 5 lakh  

Graduate  or recognised  
Diploma   holder   with   three   years  
experience.  
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 30.3  
intimate in  

 
The  Engineer-in-Charge  shall  within  15  days  of  receipt  of  such  communication  

writing   his   approval   or   otherwise   of   such   a   representative   to   the  
contractor.  Any such  approval  may  at  any  time  be  withdrawn  and  in  case  of  such  
withdrawal the contractor shall    appoint   another   such   representative   according   to   the  
provisions of this clause.  Decision of  
binding on the contractor in this respect.  

the  tender  accepting  authority  shall  be  final  and  
Such   a   principal   technical   representative  

shall be appointed by the contractor soon after  receipt  of  the  approval  from  Engineer-in-  
Charge and shall be available at site within fifteen         days of start of work.  

 
30.4     If  the  contractor  (or  any  partner  in  case  of  firm/company)  who  himself  has  such  

qualifications, it will not be necessary for the said contractor to appoint such a principal  
technical  representative  but  the  contractor  shall  designate  and  appoint  a  responsible  
agent to represent him and to be present at the work whenever the contractor is not in a  
position  to  be  so  present.     All  the  provisions  applicable  to  the  principal  technical  
representative under the clause will also be applicable in such a case to contractor or his  
responsible agent.   The principal technical representative and/or the contractor shall on  
receiving    reasonable    notice    from    the    Engineer-in-charge    or    his    designated  
representative(s)  in  charge  of  the  work  in  writing  or  in  person  or  otherwise,  present  
himself  to  the  Engineer-in-charge  and/or  at  the  site  of  work,  as  required,  to  take  
instructions.      Instructions   given   to   the   principal   technical   representative   or   the  

30.5  
the  

responsible agent shall be deemed to have the same force as if these have been given  
to  the  contractor.  The  principal  technical  representative  and/or  the  contractor  or  his  
responsible authorised agent shall be actually available at site at least two working days  
every week, these days shall be determined in consultation with the Engineer-in-Charge  
as   well   as   during   important   stages   of   execution   of   work,   during   recording   of  
measurements of work and whenever so required by the Engineer-in-Charge by a notice  
as aforesaid and shall also note down instructions conveyed by the Engineer-in-Charge  
or  his  designated  representative  in  the  site  order  book  and shall  affix  his  signature  in  
token  of  noting  down  the  instructions  and  in  token  of  acceptance  of  measurements.  
There shall be no objection if the representative/agent looks after more than one work  
and not more than three works in the same station provided these details are disclosed  
to the Engineer-in-Charge and he shall be satisfied that the provisions and the purpose  
of this clause are fulfilled satisfactory.  
 

If the Engineer-in-Charge, whose decision in this respect is final and binding on  
 
contractor,  is  convinced  that  no  such  technical  representative  or  agent  is  effectively  
appointed or  is  effectively attending or  fulfilling  the provision of  this clause, a recovery  
shall be effected from the contractor as specified below :-  

i)  
ii)  

Rs. 4000/- per month for works costing above 5 lakhs  
Rs.2000/- per month for works costing between 2 lakhs and 5 lakhs  

 
The   decision   of   the   Engineer-in-charge   as   recorded   in   the   site   book   and  30.6  

measurement  
recorded in measurement books shall be final and binding on the contractor.   Further if  
the  contractor  fails  to  appoint  a  suitable  technical  representative  or  responsible  agent  
and  if  such  appointed  persons  are  not  effectively  present  or  do  not  discharge  their  
responsibilities satisfactorily, the Engineer-in-Charge shall have full powers to suspend  
the  execution  of  the  work  until  such  date  as  a  suitable  agent  is  appointed  and  the  
contractor shall be held responsible for the delay so caused to the work.  The contractor  
shall  submit  a  certificate  of  employment  of  the  technical  representative/responsible  
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agent along with every on account bill/final bill and shall produce evidence if at any time  
so required by the Engineer-in-Charge.  

 
30.7    The contractor shall provide and employ on  the  site only such technical assistants  as  

are skilled and experienced in their respective fields and such foremen and supervisory  
staff as are competent to give proper supervision to the work.  

 
30.8    The contractor shall provide and employ skilled, semi-skilled and unskilled labour as is  

necessary for proper and timely execution of the work.  
 

30.9    The  Engineer-in-Charge  shall  be  at  liberty  to  object  to  and  require  the  contractor  to  
remove  from  the  works  any  person  who  in  his  opinion  misconducts  himself,  or  is  
incompetent  or  negligent  in  the  performance  of  his  duties  or  whose  employment  is  
otherwise considered by the Engineer-in-Charge to be undesirable. Such person shall  
not be employed again at works site without the written permission of the Engineer-in-  
Charge  and  the  persons  so  removed  shall  be  replaced  as  soon  as  possible  by  
competent substitutes.  

 
CLAUSE 31  
 
31.1     The work (whether fully constructed or not) and all materials, machines, tools and plants,  

scaffolding, temporary buildings and other things connected therewith shall be at the risk  

Compensation  
During    warlike  
situations  

of  the  contractor  until,  the  work  has  been  delivered  to  the  Engineer-in-Charge  and  a  
certificate  from  him  to  that  effect  obtained.   In  the  event  of  the  work  or  any materials  
property brought to the site for incorporation in the work being damaged or destroyed in  
consequence  of  hostilities  or  warlike  operations,  activities  covered  by  "excepted  risk",  
the  contractor  shall,  when  ordered  in  writing  by  the  Engineer-in-Charge,  remove  any  
debris  from  the  site,  collect  and  properly  stack  or  remove  in  store  all  serviceable  
materials  salvaged  from  the  damaged  work  and  shall  be  paid  at  the  contract  rates  in  
accordance  with  the  provision  of  this  agreement  for  the  work  of  clearing  the  site  of  
debris,  stacking  or  removal  of  serviceable  materials  and  for  the  reconstruction  of  all  
works   ordered   by   the   Engineer-in-Charge   such   payments   being   in   addition   to  
compensation up to the value of the work, originally executed before being damaged or  
destroyed  and  not  paid  for.   In  case  of  works  damaged  or  destroyed  but  not  already  
measured and paid for the compensation shall be assessed by the Engineer-in-Charge  
up to  Rs.5000/-   and  by  the  Superintending  Engineer  concerned  for  a  higher  amount.  
The  contractor  shall  be  paid  for  the  damage/destruction  suffered  and for  restoring  the  
material at the rates based on the analysis of rates tendered for in accordance with the  
provisions  of  the  contract.    The  certificate  of  the  Engineer-in-Charge  regarding  the  
quality and quantity of materials and the purpose of which they were collected shall be  
final and binding on all parties to this contract.  

31.2     Provided always that no compensation shall be payable for any loss in activities covered  
by "excepted  risk"  (a)  unless  the contractor  had taken  all such  precautions  against air  
raid as are deemed necessary by the A.R.P.  Officers or the Engineer-in-Charge, (b) for  
any  materials  etc  not  on  the  site  of  the  work  or  for  any  tools  and  plant,  machinery,  
scaffolding temporary buildings and other things not intended for the work.  

 
31.3     In the event of the contractor having to carry out reconstruction as aforesaid he shall be  

allowed  such  extension  of  time  for  its  completion  as  is  considered  reasonable  by  the  
Engineer-in-Charge.  
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CLAUSE 32  
 

All  electrical  works  shall  be  carried  out  in  accordance  with  the  provisions  of  Indian  
Electricity Act, 1910 and Indian Electricity Rule 1956 amended up to date.   List of Rules  
of  particular  importance  to  building  installations  is  given  in  Appendix  B  &  C  of  latest  
CPWD General Specifications for Electrical Works (external and internal).  

CLAUSE 33  

Release  of  
Security  
Deposit  
after  
labour  
clearance  

Security  Deposit  of  the  work  shall  not  be  refunded  till  the  contractor  produces  a  
clearance certificate from the Labour Officer. As soon as the work is virtually complete,  
the  contractor  shall  apply  for  the  clearance  certificate  to  the  Labour  Officer  under  
intimation  to  the  Engineer-in-Charge.  The  Engineer-in-Charge,  on  receipt  of  the  said  
communication, shall write to the Labour Officer to intimate if any complaint is pending  
against the  contractor  in respect of  the  work. If  no  complaint is  pending, on  record  till  
after  3  months  after  the  completion  of  the  work  and/or  no  communication  is  received  
from the Labour Officer to this effect till six months after the date of completion, it will be  
deemed  to  have  received  the  clearance  certificate  and  the  Security  Deposit  will  be  
released if otherwise due.  

CLAUSE 34  

Insurance  Without limiting the Contractor's obligations and responsibilities stated elsewhere in the  
Contract, the contractor shall at his own cost arrange, secure and maintain insurance in  
the joint names of the BSNL and the contractor with any of the subsidiary of the General  
Insurance Corporation of India in such a manner that the BSNL and the contractor are  
covered  for  all  time  during  the  period  of  contract  i.e.  the  time  period  allowed  for  
completion of work, extended period and the defect liability period.   The insurance shall  
be  effected  in  accordance  with  terms  approved  by  the  BSNL  and  the  contractor  shall  
submit  the  insurance  policies  to  the Engineer-In-Charge  within  one  week  of  signing  of  
the agreement along with the receipt of  premium.   The contractor shall timely pay and  
submit  the  receipts  of  payment  of  premiums  for  extensions  of  policies,  if  any.  The  
insurance shall cover the following: -  

a)  Contractor's All Risks Insurance  

The contractor shall insure the work for a sum equivalent to the Contract value or such  
additional sums as specified and the interests of the BSNL against ALL RISKS claims,  
proceedings,  loss  or  damages,  costs,  charges  and  expenses  from  whatsoever  cause  
arising out of or in consequence of the execution and maintenance of the work for which  
the contractor is responsible under the contract  

b)  Workman Compensation & Employers Liability Insurance.  

This  insurance  shall  be  effected  for  all  the  contractor's  employees  engaged  in  the  
performance of the contract.  The BSNL shall not be liable in respect of any damages or  
compensation payable at law in respect of or in consequence of any accident or injury to  
any workman or any other person in the employment of the contractor and the contractor  
shall   indemnify   and   keep   indemnified   the   BSNL   against   all   such   damages   and  
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 c)  

 
compensation   and   against   all   claims,   demands,   proceedings,   costs,   charges   and  
expenses, whatsoever in respect or in relation thereof.  
 
Third Party Insurance.  
 
The contractor shall be responsible for making good to the satisfaction of the Engineer-  
in-Charge  any  loss  or  any  damage  to  all  structures  and  properties  belonging  to  the  
BSNL  or  being  executed  or  procured  or  being  procured  by  the  BSNL  or  of  the  other  
agencies within the premises of all work of the BSNL if such loss or damage is due to  
fault and or the negligence or willful acts or omissions of the contractor, his employees,  
agents, representatives.  
 
The contractor shall take sufficient care in moving his plants, equipments and materials  
from one place to another so that they do not cause any damage to any person or to the  
property of the BSNL or any third party including overhead and underground cables and  
in  the  event  of  any  damage  resulting  to  the  property  of  the  BSNL  or  to  a  third  party  
during  the  movement  of  the  aforesaid  plant,  equipment  or  materials,  the  cost  of  such  
damages  including  eventual  loss  of  production,  operation  or  services  in  any  plant  or  
establishment as estimated by the BSNL or ascertained or demanded by the third party,  
shall be borne by the contractor.  
 
Before commencing the execution of the work, the contractor, shall insure and indemnify  
and  keep  the  BSNL  harmless  of  all  claims,  against  the  contractor's  liability  for  any  
materials or physical damage, loss or injury which may occur to any property, including  
that of the BSNL or to any person including any employee of BSNL, or arising out of the  
execution of  the  work  or  in  the  carrying  out of  the  contract, otherwise  than  due  to  the  
matters referred to in the provision to (a) above.   Such insurance shall be effected for an  
amount sufficient to cover such risks.   The terms shall include a provision whereby, in  
the  event  of  any claim  in  respect  of  which  the  contractor, would  be  entitled  to  receive  
indemnify under the policy being brought or made against the BSNL, the insurer willfully  
indemnify BSNL against such claims and any costs, charges  and expenses  in respect  
thereof.  
 
d)         The  contractor  shall  also  at  times  indemnify  the  BSNL  against  all  claims,  
damages  or  compensation  under  the  provisions  of  Payment  or  Wages  Act,  1936,  
Minimum    Wages    Act,    1948,    Employer's    Liability    Act,    1938,    the    Workman's  
Compensation Act, 1947, Industrial Disputes Act, 1947 and Maternity Benefit Act, 1961,  
or any modification thereof or any other law relating thereof and rules made there under  
from time to time.  
 
e)         Contractor  shall  also  at  his  own  cost  carry  and  maintain  any  and  all  other  
insurance(s) which he may be required to take out under any law or regulation from time  
to time.  He shall also carry and maintain any other insurance, which may be required by  
the Engineer-in-Charge.  
 
34.1The Contractor shall prove to the Engineer-in-Charge from time to time he has taken  
out all the insurance policies referred to above and has paid the necessary premiums for  
keeping the policies alive till expiry of the defects liability period.  
 
34.2  The aforesaid insurance policies  shall  provide  that they shall  not be cancelled  till  
the Engineer-in-Charge has agreed for cancellation.  
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34.3     Remedy on the contractor's failure to insure  
 
If the contractor shall fail to effect and keep in force the insurance referred to above or  
any  other  insurance  which  he/they  may  be  required  to  effect  under  the  terms  of  the  
contract  then  and  in  any  such  case  Engineer-in-Charge  may  without  being  bound  to,  
effect  and  keep  in  force  any  such  insurance  and  pay  such  premium  or  premiums,  as  
may be necessary for that purpose and from time to time deduct the amount so paid by  
the  Engineer-in-Charge  from  any  moneys  due  or  which  may  become  due  to  the  
contractor or recover the same as a debt due from the contractor.  
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BSNL SAFETY CODE  
 

1.   Suitable scaffolds should be provided for workmen for all works that cannot safely be done from  the 
ground, or from solid construction except such short period work as can be done safely from  ladders. When 
ladder  is  used, an extra mazdoor shall be engaged for  holding the  ladder  and  if  the  ladder  is  used  for  
carrying  materials  as  well  suitable  footholds  and handhold  shall  be  provided  on  the  ladder  and  the  
ladder  shall  be  given  an  inclination  not steeper than ¼ to 1(1/4 horizontal and 1 vertical) .  

 
2.    Scaffolding of staging more than 3.6 m (12 ft.) above ground or floor ,swung or suspended from an 
overhead support or erected with stationery support shall have a guard  rail properly attached or bolted 
,braced and otherwise secured at least 90 cm (3 ft.) high above the floor or  platform  of  such  scaffolding  or  
staging  and  extending  along  the  entire  length  of  the outside and ends there of with only such opening as 
may be necessary for the delivery of materials  .such  scaffolding  or  staging  shall  be  so  fastened  as  to  
prevent  it  from  swaying from the building or structure.  

3.   Working platforms ,gangways and stairways should be so constructed that they should not sag unduly  or 
unequally and if the height of the platform or the gangway or the stairway is more  than  3.6m  (12ft)  above  
ground  level  or  floor  level  ,they  should  be  closely  boarded ,should have adequate width  and should be 
suitably fastened as described in (2) above.  
 
4.   Every  opening  in  the  floor  of  a  building  or  in  a  working  platforms  shall  be  provided  with suitable  
means  to  prevent  the  fall  of  person  or  materials  by  providing  suitable  fencing  or railing whose minimum 
height shall be 90 cm.  

5.   Safe means of access shall be provided to all working platforms and other working places. Every  ladder  
shall  be  securely  fixed.  No  portable  single  ladder  shall  be  over  9m  (30ft)  in length while the width 
between side rails in rung ladder shall in no case be less than 29 cm (111/2")  for  ladder  up to  and  
including  3m  (10  ft)  in  length.  For  longer  ladders,  this  width should  be  increased  at least  ¼"  for  
each  additional  30  cm  (1 foot)  of  length.  Uniform  step spacing  of  not  more  than  30  cm  shall  be  
kept  .  Adequate  precautions  shall  be  taken  to prevent danger from electrical equipment . No 
materials or any of the sites or work shall be so stacked or placed as to cause danger or inconvenience 
to any person or the public. The contractor  shall  provide  all  necessary  fencing  and  lights  to  protect  
the  public    from  the accident and shall be bound to bear the expenses of defence of every suit ,action 
or other proceedings at law that may be brought by any person for injury sustained owing to neglect of 
the above precautions and to pay any damages and cost which may be awarded in any such suit, action 
or proceedings to any such person or which may ,with the consent of the contractor, be paid to 
compensate any claim by any such person.  

6.    Excavation  and  Trenching-All  trenches  1.2m  (4  ft)  or  more  in  depth  ,shall  at  all  times  be supplied 
with at least one ladder for each 30m (100 ft) in length or fraction  thereof. Ladder shall  extend  from  
bottom  of  the  trench  to  at  least  90  cm  (3  ft)  above  the  surface  of  the ground .The side of  the 
trenches  which are 1.5 m(5 ft)  or more in depth shall be stepped back to give suitable slope or securely 
held by timber bracing, so as to avoid the danger of sides collapsing. The excavated materials shall not be 
placed within 1.5 m (5 ft) of the edges of the trench or half of the depth of the trench whichever is more. 
Cutting shall be done from top to bottom. Under no circumstances undermining or undercutting shall be 
done.  
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7.   Before  any  rewiring  work  is  commenced  and  also  during  the  progress  of  the  work,  no  

electric cable or apparatus which is liable to be a source of danger or a cable or apparatus  
used by the operator shall remain electrically charged.  

 
8. Those engaged in welding works shall be provided with welder's protective eye- shields.  
 
9.  The contractor shall not employ men and women below the age of 18 years on the work of  

painting  with  products  containing  lead  in  any  form.  Wherever  men  above  the  age  of  18  are  
employed on the work of lead painting, the following precaution should be taken.  

 
a)  No paint containing lead or lead products shall be used except in the form of paste or ready  
made paint.  
 
b)   Suitable face masks should be supplied for use by the workers when paint is applied in the  
form of spray or a surface having lead paint is dry rubbed and scraped.  
 
c) Overalls shall be supplied by the contractors to the workmen and adequate facilities shall be  
provided to enable the working painters to wash during and on the cessation of work.  
 
d)  Instructions with regard to special hygienic precautions to be taken in the painting trade shall  
be distributed to working painters.  
 
10.Use  of  hoisting  machines  and  tackle  including  their  attachments,  anchorage  and  supports  
shall conform to the following standards or conditions :-  

a)  These shall be of  good mechanical construction, sound materials  and adequate  
strength and free from patent defects and shall be kept repaired and in good working  
order.  
b)Every  rope  used  in  hoisting  or  lowering  materials  or  as  a  means  of  suspension  
shall be of durable quality and adequate strength, and free from patent defects.  
 

Every crane driver or hoisting appliance operator, shall be properly qualified and no  
person  under  the  age  of  21  years  should  be  in  charge  of  any  hoisting  machine  
including any scaffolding winch or give signals to operator.  
 

   iii)  In case of every hoisting machine and of  every chain ring hook, shackle swivel and pulley  
block used in hoisting or as means of suspension, the safe working load shall be ascertained by  
adequate means. Every hoisting machine and all gear referred to above shall be plainly marked  
with the safe working load. In case of a hoisting machine having a variable safe working load  
each safe working load and the condition under which it is applicable shall be clearly indicated.  
No part of any machine or any gear referred to above in this paragraph shall be loaded beyond  
the safe working load except for the purpose of testing.  

    iv)   In  case  of  departmental  machines,  the  safe  working  load  shall  be  notified  by  the  
Electrical Engineer-in-charge. As regards contractor's machines the contractors shall notify  
the  safe  working  load  of  the  machine  to  the  Engineer-in-Charge  whenever  he  brings  any  
machinery to site of work and get if verified by the Electrical Engineer concerned. 

i)  
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11.   Motors  gearing,  transmission,  electric  wiring  and  other  dangerous  parts  of  hoisting  

appliances should be provided with efficient safeguards. Hoisting appliances should be  
provided with such means as will reduce to the minimum risk of accidental descent of  
the load. Adequate precautions should be taken to reduce to the minimum  the risk of  
any  part  of  a  suspended  load  becoming  accidentally  displaced.  When  workers  are  
employed  on  electrical  installations  which  are  already  energized,  insulating  mats,  
wearing apparel, such as  gloves, sleeves  and boots  as may be necessary should be  
provided.  The  worker  should  not  wear  any  rings,  watches  and  carry  keys  or  other  
materials which are good conductors of electricity.  

 
12.   All scaffolds, ladders and other safety devices mentioned or described herein shall be  

maintained  in safe condition  and  no scaffold, ladder  or  equipment shall be  altered  or  
removed while it is  in use. Adequate washing facilities  should be provided at or  near  
places of work.  

 
13.   These safety provisions should be brought to the notice of all concerned by display on  

a  notice  board  at  a   prominent  place  at  work  spot.  The   person   responsible  for  
compliance of the safety code shall be named therein by the contractor.  

 
14.   To   ensure   effective   enforcement   of   the   rules   and   regulations   relating   to   safety  

precautions  the  arrangements made by the  contractor  shall  be  open  to  inspection  by  
the Labour Officer or Engineer-in-Charge of the department or their representatives.  

 
15.   Notwithstanding the above clauses from (1) to (15) there is nothing in these to exempt  

the contractor from the operations of any other Act or Rule in force in the Republic of  
India.  

 
16.   At every work place, First Aid Box shall be provided and maintained so as to be easily  

accessible during the working hours.  
 

NOTE:  
 
In case of difference or ambiguity in Hindi and English Version, the English version will  

prevail  
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MODEL RULES FOR THE PROTECTION OF HEALTH AND SANITARY ARRANGEMENTS FOR  
WORKERS EMPLOYED BY  

BHARAT SANCHAR NIGAM LIMITED OR ITS CONTRACTORS 

1.  

2.  

3.  

APPLICATION  
These  rules  shall  apply  to  all  buildings  and  construction  works  in  charge  of  the  Bharat  
Sanchar  

Nigam Limited in which twenty  or more workers  are ordinarily  employed or  are  proposed  
to be employed in any day during the period during which the contract work is in progress.  

 
DEFINITION  
Work  place  means  a  place  where  twenty  or  more  workers  are  ordinarily  employed  in  
connection  

with construction work, on any day during the period, during which the contract work is in  
progress.  

 
FIRST-AID FACILITIES  

i)  

ii)  

At every work place there shall be provided and maintained, so as to be easily accessible  
during working hours, first aid boxes  at the rate of not less than one box for 150-contract  
labour or part thereof ordinarily employed.  
 
The first-aid box shall be distinctly marked with a red cross on white back ground and shall  
contain the following equipment: -  
a)     For  work  places  in  which  the  number  of  contract  labour  employed  does  not  exceed  

50- Each first-aid box shall contain the following equipment: -  
1.     6 small sterilised dressings.  

2.     3 medium size sterilised dressings.  

3.     3 large size sterilised dressings.  

4.     3 large sterilised burn dressings.  

5.     1 (30 ml.) bottle containing a two percent alcoholic solution of iodine  

6.     1  (30ml)  bottle  containing  salvolatile  having  the  dose  and  mode  of  administration  

indicated on the label.  

7.     1 snakebite lancet.  

8.     1 (30gms.) bottle of potassium permanganate crystals.  

9.     1 pair scissors.  

10.   1  copy  of  the  first-aid  leaflet  issued  by  the  Director  General,  Factory  Advice  Service  

and Labour Institute, Government of India.  

11.   1 Bottle containing 100 tablets (each of 5 gms.) of aspirin.  

12.   Ointment for burns.  

13.   A bottle of suitable surgical antiseptic solution  

 

a) For  workplaces  in  which  the  number  of  contract  labour  exceeds  50-  Each  first-  
aid- box shall contain the following equipment.  
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1.  

2.  

3.  

4.  

5.  

6.  

7.  

8.  

9.  

10.  

11.  

12.  

13.  

14.  

15.  

12 small sterilised dressing.  

6 medium size sterilised dressings.  

6 large size sterilised dressings.  

6 large size sterilised burn dressings.  

6 (15-gms.) packets sterilised cotton wool.  

1 (60 ml.) bottle containing two percent alcoholic solution iodine.  

1 (60-ml.) bottle containing salvolite latile having the  dose and mode of  

administration indicated on the label.  

1 roll of adhesive plaster.  

1 snake bite lancet.  

1 (30 gms.) bottle of potassium permanganate crystals.  

1 pair of scissors.  

1  copy  of  the  first-aid  leaflet  issued  by  the  Director  General  Factory  

Advice Service and Labour Institute/ Government of India.  

A bottle containing 100 tablets (each of 5 gms.) of aspirin.  

Ointment for burns.  

A bottle of suitable surgical antiseptic solution.  

iii)  
Adequate arrangements shall be made for immediate recoupment of the equipment when  
necessary.  

iv)  Nothing except the prescribed contents shall be kept in the First-aid box.  

v)  

vi)  

vii)  

viii)  

The  first-aid  box  shall  be  kept  in  charge  of  a  responsible  person  who  shall  always  be  
readily available during the working hours at the work place.  
 
A person in charge of the first-aid box shall be a person trained in First-Aid treatment, at  
the work places where the number of contract labour employed is 150 or more.  
 
In work places where the number of contract labour employed is 500 or more and hospital  
facilities  are  not  available  within  easy  distance  from  the  works,  First-aid  posts  shall  
be established and run by a trained compounder. The compounder shall be on duty and 
shall be available at all hours when the workers are at work.  
 
Where work places are situated in places, which are not towns or cities, a suitable motor  
transport shall be kept readily available to carry injured person or person suddenly taken ill  
to the nearest hospital.  

4.  DRINKING WATER  

i)  

ii)  

iii)  
 
 
 
 
iv) 

In  every  work  place,  there  shall  be  provided  and  maintained,  at  suitable  places,  
easily accessible to labour, a sufficient supply of cold water fit for drinking.  
 
Where  drinking  water  is  obtained  from  an  intermittent  public  water  supply,  each  
work  
place shall be provided with storage where such drinking water shall be stored.  
 
Every  water  supply  or  storage  shall  be  at  a  distance  of  not  less  than  50  feet  from  
any latrine  drain  or  other  source  of  pollution.  Where  water  has  to  be  drawn  from  an  
existing well,  which  is  within  such  proximity  of  latrine,  drain  or  any  other  source  of  
pollution,  the well  shall  be  properly  chlorinated  before  water  is  drawn  from  it  or  for  
drinking.  All  such wells shall be entirely closed in and be provided with a trap door, which 
shall be dust and waterproof.  
 
A reliable pump shall be fitted to each covered well, the trap door shall be kept locked and  
opened only for cleaning or inspection which shall be done at least once a month.  
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5.  WASHING FACILITIES  

i)  

ii)  

iii)  

In  every  work  place  adequate  and  suitable  facilities  for  washing  shall  be  provided  
and maintained for the use of contract labour employed therein.  
 
Separate and adequate cleaning facilities shall be provided for the use of male and female  
workers.  
 
Such  facilities  shall  be  conveniently  accessible  and  shall  be  kept  in  clean  and  hygienic  
condition.  

6.  LATRINES AND URINALS  
i)              Latrines shall be provided in every work place on the following scale namely:-  

a)  
 
b)  

Where  female  are  employed  there  shall  be  at  least  one  latrine  for  every  25  
females.  
Where  males  are  employed,  there  shall  be  at  least  one  latrine  for  every  25  
males.  

Provided that where the  number  of  males  or females  exceeds  100, it shall  be  sufficient if there is  
one  latrine  for  25  males  or  females  as  the  case  may  be  up to  the  first  100,  and  one  for 
every 50 thereafter.  

ii)  

iii)  

iv)  

Every  latrine  shall  be  under  cover  and  so  partitioned  off  as  to  secure  privacy,  and  
shall have a proper door and fastenings.  
 
Construction of latrines: The inside walls shall be constructed of masonry or some suitable  
heat-resisting nonabsorbent materials  and shall  be cement  washed inside and outside at  
least once a year.  Latrines shall not be of a standard lower than bore-hole system.  
 
a)  Where  workers  of  both  sexes  are  employed,  there  shall  be  displayed  outside  each  

block  of  latrine  and  urinal,  a  notice  in  the  language  understood  by  the  majority  
of  the workers "For Men only" or "For Women only" as the case may be.  

b) The notice shall also bear the figure of a man or a woman, as the case may be.  

v)  

vi)  

There shall be at least one urinal for up to 50 number of male workers and one for up to 50  
number of female workers employed at a time, provided that where the number of male or  
female  workers,  as  the  case  may  be,  exceeds  500,  it  shall  be  sufficient  if  there  is  
one urinal  for  every  50  males  or  females,  up to  the  first  500  and  one  for  every  100  
or  part thereafter.  
 
a) The latrines and urinals shall be adequately lighted and shall be maintained in a clean  
and sanitary condition at all times.  

b) Latrines  and  urinals other than those connected with  a flush sewage system shall comply with  
the requirements of the Public Health Authorities.  

vii)  

viii) 
 
 
 
 
 
ix)  

Water shall be provided by means of tap or otherwise so as to be conveniently accessible  
in or near the latrines and urinals.  
 
Disposal  of  excreta:  -  Unless  otherwise  arranged  for  by  the  local  sanitary  authority,  
arrangements  for  proper  disposal  of  excreta  by  incineration  at  the  work  place  shall  
be made  by  means  of  a  suitable  incinerator.  Alternately  excreta  may  be  disposed  off  
by putting  a  layer  of  night  soil  at  the  bottom  of  a  pucca  tank  prepared  for  the  
purpose  and covering it with a 15 cm. layer of waste or refuse and then covering it with a 
layer of earth for a fortnight (When it will turn to manure).  
 
The  contractor  shall  at  his  own  expense,  carry  out  all  instructions  issued  to  him  by  
the Engineer-in-Charge  to  effect  proper  disposal  of  night  soil  and  other  conservancy  
work  in respect  of  the  contractor's  workmen  or  employees  on  the  site.  The  
contractor  shall  be responsible for payment of any charges, which may be levied by 
Municipal or Cantonment Authority for execution of such on his behalf. 
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7.  

8.  

PROVISION OF SHELTER DURING REST  
At every place there shall be provided, free of cost, four suitable sheds, two for meals and 
the other two for rest separately for the use of men and women labour. The height of each 
shelter shall not be less than 3 metres (10 ft.) from the floor level to the lowest part of the 
roof. These shall be kept clean and the space provided shall be on the basis of 0.6 sq. m. (6 
sft.) per head.  
Provided  that  the  Engineer-in-Charge  may  permit  subject  to  his  satisfaction,  a  portion  
of the  building  under  construction  or  other  alternative  accommodation  to  be  used  for  
the purpose.  

CRECHES  

i)  At  every work  place,  at which  20  or more  women  worker  are  ordinarily employed, there 
shall be provided two rooms of reasonable dimensions for the use of their children under the 
age of six  years.  One  room  shall  be  used  as  a  playroom  for  the  children  and  the  other  
as  their bedroom. The rooms shall be constructed with specifications as per clause 19 H (ii) a, 
b & c.  

9.  

ii)     The  rooms  shall  be  provided  with  suitable  and  sufficient  openings  for  light  and  
ventilation.  
There shall be adequate provision of sweepers to keep the places clean.  

 
iii)    The contractor shall supply adequate number of toys and games in the playroom and sufficient  

number of cots and beddings in the bedroom.  
 
iv)    The contractor shall provide one ayah to look after the children in the crèche when the number  

of women workers does not exceed 50 and two when the number of women workers exceeds  
50.  

 
v)     The  use  of  the  rooms  earmarked  as  crèches  shall  be  restricted  to  children,  their  
attendants and mothers of the children.  

 
CANTEENS  

i)  In  every  work  place  where  the  work  regarding  the  employment  of  contract  labour  is  
likely  to continue  for  six  months  and  where  in  contract  labour  numbering  one  hundred  or  
more  are ordinarily  employed,  an  adequate  canteen  shall  be  provided  by  the  contractor  
for  the  use  of such contract labour.  

ii)     The contractor shall maintain the canteen in an efficient manner.  
 
iii)    The  canteen  shall  consist  of  at least  a  dining  hall,  kitchen,  storeroom,  pantry  and  washing  

places, separately for workers and utensils.  
 
iv)    The canteen shall be sufficiently lighted at all times when any person has access to it.  
 
v)     The  floor  shall  be  made  of  smooth  and  impervious  materials  and  inside  walls  shall  be  
lime- washed  or  colour  washed  at least  once  in  each  year.  Provided  that  the  inside  walls  of  
the kitchen shall be lime-washed every 4 months.  
 
vi)    The premises of the canteen shall be maintained in a clean and sanitary condition.  
 
vii)   Wastewater  shall  be  carried  away  in  suitable  covered  drains  and  shall  not  be  allowed  to  

accumulate so as to cause a nuisance.  
 
viii)  Suitable arrangements shall be made for the collection and disposal of garbage.  
 
ix)    The  dining  hall  shall  accommodate  at  a  time  30  percent  of  the  contract  labour  working  
at  a time.  
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x)     The floor  area  of  the dining hall, excluding the area occupied  by the service counter  and  any  

furniture, except tables and chairs, shall not be less than one square metre (10 sft.) per diner  

to be accommodated as prescribed in sub-Rule 9.  

xi)  a)     A  portion  of  the  dining  hall  and  service  counter  shall  be  partitioned  off  and  reserved  

for women workers in proportion to their number.  

 

b)     Washing places for women shall be separate and screened to secure privacy.  

 

xii)   Sufficient  tables'  stools,  chair  or  benches  shall  be  available  for  the  number  of  diners  to  

be accommodated as prescribed in sub-Rule 9.  

 

xiii)  a)  

1.     There shall  be provided  and  maintained, sufficient utensils, crockery, furniture and  any  

other equipment's, necessary for the efficient running of the canteen.  

2.     The furniture utensils and other equipment shall be maintained in a clean and hygienic  

condition.  

b)  

1.     Suitable  clean  clothes  for  the  employees  serving  in  the  canteen  shall  be  provided  

and maintained.  

2.     A service counter, if provided, shall have top of smooth and impervious material.  

3.     Suitable  facilities  including  an  adequate  supply  of  hot  water  shall  be  provided  for  

the cleaning of utensils and equipment's.  

 

xiv)   The  foodstuffs  and  other  items  to  be  served  in  the  canteen  shall  be  in  conformity  with  

the normal habits of the contract labour.  

 

xv)   The  charges  for  foodstuffs,  beverages  and  any  other  items  served  in  the  canteen  shall  be  

based on 'No profit, No loss' and shall be conspicuously displayed in the canteen.  

 

xvi)  In  arriving  at  the  price  of  food  stuffs,  and  other  articles  served  in  the  canteen,  the  

following items shall not be taken into consideration as expenditure namely: -  

a)     The rent of land and building.  

b)     The  depreciation  and  maintenance  charge  for  the  building  and  equipment's  provided  

for the canteen.  

c)     The   cost   of   purchase,   repairs   and   replacement   of   equipment's   including   furniture,  

crockery, cutlery and utensils.  

d)     The water charges and other charges incurred for lighting and ventilation.  

e)     The   interest   and   amounts   spent   on   the   provision   and   maintenance   of 

equipment's  

provided for the canteen.  

xvii)  Registered  accountants  and  auditors  shall  audit  the  accounts  pertaining  to  the  canteen  

once every 12 months.  

 

1. ANTI-MALARIAL PRECAUTIONS  

 

The  contractor  shall  at  his  own  expense,  conform  to  all  anti-malarial  instructions  given  to  him  

by  the Engineer-in-Charge including the filling-up of any borrow pits which may have been dug by 

him.  
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14.          AMENDMENTS  

Government/ BSNL may, from time to time, add to or amend these rules and issue directions it may 

consider necessary for the purpose of removing any difficulty, which may arise in the administration 

thereof.  

63  

The contractor shall ensure that at the construction site of The Building or other construction work,  

adequate safety measures are taken to protect The Building workers against any accident etc.  The 

adequate  safety  measures  in  conformity  with  the  provisions  of  Part  III  of  The  Building  and  

Other Construction  Workers  (Regulation  of  Employment  and  condition  of  service)  Central  Rules  

1998 should  be  provided  in  addition  to  the  safety  measures  laid  down  hereunder:    In  case  of  

any discrepancy,  the safety  measures  as  per Part III  of The  Building  and  Other  Construction  

Workers (Regulation of Employment and condition of service) Central Rules 1998 shall supersede.  

 

Notwithstanding the provisions made above, the contractor shall be liable for levy of any penalty in  

case he fails to meet the requirements of The Building and Other Construction Workers (Regulation  

of  Employment  and  condition  of  service)  Act,  1996  and  The  Building  and  Other  Construction  

Workers (Regulation of Employment and condition of service) Central Rules 1998.  

 

The above rules shall be incorporated in the contracts and in notices inviting tenders and shall form  

an integral part of the contracts.  
13.  

12.  

11.  
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1.  

2.  

CONTRACTOR'S LABOUR REGULATIONS  
SHORT TITLE  

 
These regulations may be called the Contractors Labour Regulations.  
 

DEFINITIONS  

i)  Workman  means,  any  person  employed  by  BSNL  or  its  contractor  directly  or  indirectly,  
through  a  subcontractor,  with  or  without  the  knowledge  of  the  BSNL,  to  do  any  skilled,  
semiskilled  or  unskilled,  manual,  supervisory,  technical  or  clerical  work,  for  hire  or  
reward,  
whether the terms of employment are expressed or implied, but does not include any person: -  

a)  
 
b)  

c)  

Who is employed mainly in a managerial or administrative capacity; or,  
 
Who,  being  employed  in  a  supervisory  capacity  draws  wages  exceeding  five  hundred  
rupees per mensem or exercises either by the nature of the duties attached to the office  
or by reason of powers vested in him, functions mainly of managerial nature; or,  
 
Who is  an  out  worker,  that  is  to  say,  person  to  whom  any  article  or  materials  are  
given  
out  by  or on behalf of the  principal employers  to be made up cleaned, washed,  altered,  
ornamental finished, repaired adopted or otherwise processed for sale for the purpose of  
the  trade  or  business  of  the  principal  employers  and  the  process  is  to  be  carried  
out  
either in the home of the out worker or in same other premises, not being premises under  
the control and management of the principal employer.  

ii)     Fair Wages means wages whether for time or piecework fixed and notified under the provision  
of the Minimum Wages Act from time to time.  

 
iii)    Contractors shall include every person who undertakes to produce a given result other than a  

mere  supply  of  goods  or  articles  of  manufacture  through  contract  labour  or  who  supplies  
contract labour for any work and includes a subcontractor.  

 
iv)    Wages shall have the same meaning as defined in the Payment of Wages Act.  

i)  Normally working hours of an adult employee should not exceed 9 hours a  day  and in case of  
child 4 ½ hours a day. The working day shall be so arranged that inclusive of interval for rest, if  
any, it shall not spread over more than 12 hours on any day.  

3.  

ii)     When an adult worker is made to work for more than 9 hours on any day or for more than 48  
hours  in  any  week  he  shall  be  paid  over  time  for  the  extra  hours  put  in  by  him  at  
double  the ordinary rate of wages. Children shall not be made to work extra hours.  

 
iii)    a)     Every  worker  shall  be  given  a  weekly  holiday  normally  on  a  Sunday,  in  accordance  

with the  provisions  of  Minimum  Wages    (Central)  Rules  1960,  as  amended    from  time  to  
time, irrespective of whether such worker is governed by the Minimum Wages Act or not.  

 
b)     Where  the  minimum  wages  prescribed  by  the  Government,  under  the  Minimum  
Wages  Act, are not inclusive of the wages for the weekly day of rest, the worker shall be 
entitled to rest day wages,  at  the  rate  applicable  to  the  next  preceding  day,  provided  he  
has  worked  under  the same contractor for a continuous period of not less than 6 days.  

 
c)     Where a contractor is permitted by the Engineer-in-Charge to allow a worker to work on a  
normal weekly holiday, he shall grant a substituted holiday to him for the whole day, on one of  
the  five  days,  immediately  before  or  after  the  normal  weekly  holiday,  and  pay  wages  to  
such worker for the work performed on the normal weekly holiday at the overtime rate.  
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4. DISPLAY OF NOTICE REGARDING WAGES ETC.  
 

The  contractor  shall,  before  he  commences  his  work  on  contract,  display  and  correctly  
maintain and  continue  to  display  and  correctly  maintain,  in  a  clear  and  legible  condition  in  
conspicuous places on the work, notices in English and in local Indian languages spoken by the 
majority of the workers, giving the minimum rates of the wages fixed under Minimum Wages Act, the 
actual wages being paid, the hours of work for which such wage are earned, wages periods, dates of 
payments of wages and other relevant information as per Appendix 'III'.  

 
5.            PAYMENT OF WAGES.  
 

i)      The contractor shall fix wage periods in respect of which wages shall be payable.  
 

ii)     No wage period shall exceed one month.  
 

iii)    The   wages   of   every   person   employed   as   contract   labour   in   an   establishment   or   by   
a  

contractor, where less than one thousand such persons are employed, shall be paid before the  
expiry of seventh day and in other cases before the expiry of tenth day after the last day of the  
wage period in respect of which the wages are payable.  

 
iv)    Where the employment of any worker is terminated by or on behalf of the contractor the wages  

earned  by  him  shall  be  paid  before  the  expiry  of  the  second  working  day  from  the  date  
on which his employment is terminated.  

 
v)     All  payment  of  wages  shall  be  made  on  a  working  day  at  the  work  premises  and  during  

the working time and on a date notified in advance and in case the work is completed before the  
expiry of the wage period, final payment shall be made within 48 hours of the last working day.  

 
vi)    Wages due to every worker shall be paid to him direct or to other person authorised by him in  

this behalf.  
 

vii)   All wages shall be paid in current coin or currency or in both.  
 

viii)  Wages shall be paid without any deductions of any kind except those specified by the Central  
Government  by  general  or  special  order  in  this  behalf  or  permissible  under  the  Payment  
of Wages Act 1956.  

 
ix)    A notice showing the wages period and the place and time of disbursement of wages shall be  

displayed  at  the  place  of  work  and  a  copy  sent  by  the  contractor  to  the  Engineer-in-
Charge under acknowledgement.  

 
x)     It shall  be the  duty  of the contractor to  ensure the  disbursement  of wages  in  presence  of  

the Junior Engineer or any other authorised representative of the Engineer-in-Charge who will be  
required to be present at the place and time of the disbursement of wages by the contractor to  
workmen.  

 
xi)    The contractor shall obtain from the Junior Engineer or any other authorised representative of  

the Engineer-in-Charge, as the case may be, a certificate under his signature at the end of the  
entries in the "Register of Wages" or the "Wage-cum-Muster Roll", as the case may be, in the  
following form: -  

 
"Certified   that   the   amount   shown   in   the  column   Nohas   been  paid  to   the   
workman concerned in my presence on...at"  

6.  FINES AND DEDUCTIONS WHICH MAY BE MADE FROM WAGES  
 
(i)     The  wages  of  a  worker  shall  be  paid  to  him  without  any  deduction  of  any  kind  except  
the following: -  
 

(a)   Fines  
(b)   Deductions for absence from duty i.e. from the place or the places where by the terms of his 

employment he is required to work. The amount of deduction shall be in proportion to the 
period for which he was absent.  

(c)  Deductions for damage to or loss of goods expressly entrusted to the employed person for 
custody,  or  for  loss  of  money  or  any  other  deductions  which  he  is  required  to 
account, where such damage or loss is directly attributable to his neglect or default.  
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(d)   Deduction for recovery of advances or for adjustment of overpayment of wages, advances  

granted shall be entered in a register.  
 

(e)   Any other deduction, which the Central Government may from time to time, allows.  
 

(ii)    No fines should be imposed on any worker save in respect of such acts and omissions on his  
part as have been approved of by the Chief Labour Commissioner.  
 
Note:- An approved list of Acts and Omission for which fines can be imposed is enclosed at 
Appendix- X.  

 
(iii)   No fine shall be imposed on a worker and no deduction for damage or loss shall be made from  

his wages until the worker has been given an opportunity of showing cause against such fines  
or deductions.  

 
(i) The  total  amount  of fine,  which may  be imposed,  in  any  one-wage  period,  on a  worker,  

shall not  exceed  an  amount  equal  to  three  paisa  in  a  rupee  of  the  total  wages,  payable  
to  him  in respect of that wage period.  

(ii) No fine imposed on any worker shall be recovered from him by instalment, or after the expiry  
 of sixty days from the date on which it was imposed.  
(iii) Every  fine  shall  be  deemed  to  have  been  imposed  on  the  day  of  the  act  or  

omission  in  
respect of which it was imposed.  

 
 

7.  LABOUR RECORDS  
 
(i)     The contractor shall maintain a Register of Persons employed on work on contract in Form  

XIII of the CL (R&A) Central Rules 1971 (Appendix IV)  
 
(ii)    The  contractor  shall  maintain  a  Muster  Roll  register  in  respect  of  all  workmen  employed  

by him on the work under Contract in Form XVI of the CL (R&A) Rules 1971 (Appendix V)  
 
(iii)   The contractor shall maintain a Wage Register in respect of all workmen employed by him on  

the work under contract in Form XVII of the CL (R&A) Rules 1971 (Appendix VI)  
 
(iv)  Register  of  accident  -  The  contractor  shall  maintain  a  register  of  accidents  in  such  form  

as may be convenient at the work place but the same shall include the following particulars:  

a)  

b)  

c)  

d)  

e)  

f)  

g)  

h)  

i)  

j)  

k) 

l) 

m) 

n) 

o) 

  

Full Particulars of the labourers who met with accident.  

Rate of wages.  

sex  

Age  

Nature of accident and cause of accident  

Time and date of accident  

Date and time when admitted in hospital  

Date of discharge from the hospital  

Period of treatment and result of treatment  

Percentage of loss of earning capacity and disability as assessed by Medical Officer.  

Claim required to be paid under Workmen's Compensation Act.  
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Date of payment of compensation  

Amount paid with details of the person to whom the same was paid  

Authority by whom the compensation was assessed  

Remarks.  

 

v)     The contractor shall maintain a Register of Fines in the Form XII of the CL (R&A) Rules 1971  
(Appendix XI)  The  contractor  shall  display  in  a  good  condition  and  in  a  conspicuous  place  
of work the approved list of acts and omission for which fines can be imposed (Appendix X)  

 
v)     The  contractor  shall  maintain  a  Register  of  deductions  for  damage  or  loss  in  Form  XX  of  

the CL (R&A) Rules 1971 (Appendix XII).  
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vii)   The  contractor  shall  maintain  a  Register  of  Advances  in  Form  XXIII  of  the  CL  (R&A)  
Rules 1971 (Appendix-XIII).  

 
i) The  contractor  shall  maintain  a  Register  of  Overtime  in  Form  XXIII  of  the  CL  

(R&A)  Rules  1971 (Appendix-XIV).  
 

8.  ATTENDANCE CARD-CUM WAGE SLIP  

i)  The contractor shall issue an Attendance card cum wage slip to each workman employed by  
him in the specimen format (Appendix-VII).  

ii)     The card shall be valid for each wage period.  
 
iii)    The contractor shall mark the attendance of each workman on the card twice each day, once  

at  the  commencement  of  the  day  and  again  after  the  rest  interval,  before  he  actually  
starts work.  

 
iv)    The card shall remain in possession of the worker during the wage period under reference.  
 
v)     The  contractor  shall  complete  the  wage  slip  portion  on  the  reverse  of  the  card  at  least  

a  day prior to the disbursement of wages in respect of the wage period under reference.  

vi)  The contractor shall obtain the signature or thumb impression of the worker on the wage  
slip at the time of disbursement of wages and retain the card with him.  

9.  

10.  

EMPLOYMENT CARD  
The contractor shall issue an Employment Card in the Form XIV of CL (R&A) Central Rules 1971  
to each worker within three days of the employment of the worker (Appendix-VIII).  
 
SERVICE CERTIFICATE  

On termination of employment for any reason whatsoever the contractor shall issue to the workman 
whose services have been terminated, a Service Certificate in the Form XV of the CL (R&A) Central 
Rules 1971 (Appendix-IX).  

11.  

12.  

PRESERVATION OF LABOUR RECORDS  
 
All records required to be maintained under Regulations Nos. 6 &7 shall be preserved in original for  
a period of three years from the date of last entries made in them and shall be made available for  
inspection  by  the  Engineer-in-Charge  or  Labour  Officer  or  any  other  officers  authorised  by  the  
Ministry of Communication in this behalf.  
 
POWER OF LABOUR OFFICER TO MAKE INVESTIGATIONS OR ENQUIRY  
 
The labour officer or any  person  authorised  by  the Central  Government  on their behalf  shall have  
power to make enquiries  with  a view to ascertaining and enforcing  due  and  proper observance of  
Fair  Wage  Clauses  and  provisions  of  these  Regulations.  He  shall  investigate  into  any  
complaint  
regarding the default made by the contractor or subcontractor in regard to such provision.  
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REPORT OF LABOUR OFFICER  
 
The  Labour  Officer  or  other  persons  authorised  as  aforesaid  shall  submit  a  report  of  result  of  
his investigation or enquiry to the Executive Engineer concerned indicating the extent, if any, to 
which the default has been committed with a note that necessary deductions from the contractor's 
bill be made  and  the  wages  and  other  dues  be  paid  to  the  labourers  concerned.   In  case  an  
appeal  is made by the contractor under  Clause  13  of these regulations, actual  payment to 
labourers  will be made by the Executive Engineer after the Superintending Engineer has given his 
decision on such appeal.  

13.  

The Executive Engineer shall arrange payments to the labour concerned within 45 days from  
the  receipt  of  the  report  from  the  Labour  Officer  or  the  Superintending  Engineer  as  the  
case  
may be.  

i)  
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14.  

15.  

APPEAL AGAINST THE DECISION OF LABOUR OFFICER  
 
Any person aggrieved by the decision and recommendations of the Labour Officer or other person  
so authorised may appeal against such decision to the Superintending Engineer concerned within  
30 days from the date of decision, forwarding simultaneously a copy of his appeal to the Executive  
Engineer concerned but subject to such appeal, the decision of the officer shall be final and binding  
upon the contractor.  
 
PROHIBITION REGARDING REPRESENTATION THROUGH LAWYER  

i)  A  workman  shall  be  entitled  to  be  represented  in  any  investigation  or  inquiry  under  
these regulations by: -  
 
a)     An officer of a registered trade union of which he is a member.  
 
b)     An officer of a federation of trade unions to which the trade union referred to in Clause (a)  

is affiliated.  
 
c)     Where  the  employer  is  not  a  member  of  any  registered  trade  union,  by  an  officer  

of  a registered trade union, connected with the industry in which the worker is employed 
or by any other workman employed in the industry in which the worker is employed.  

16.  

17.  

18.  

ii)     An  employer  shall  be  entitled  to  be  represented  in  any  investigation  or  inquiry  under  these  
regulations by:-  

 
a)     An officer of an association of employers of which he is a member.  

 
b)     An officer of a federation of associations of employers to which association referred to in  

Clause (a) is affiliated.  
 

c)   Where the employer is not a member of any association of employers, by an officer of  
association of employer connected with the industry, in which the employer is engaged  
or by any other employer, engaged in the industry in which the employer is engaged.  

 
iii)    No party shall be entitled to be represented by  a legal practitioner in any investigation inquiry under 

these regulations.  
 
INSPECTION OF BOOKS AND SLIPS  
 
The contractor shall allow inspection of all the prescribed labour records to any of his workers or to his agent  
at  a  convenient  time  and  place  after  due  notice  is  received  or  to  the  Labour  Officer  or  any  other  
person, authorised by the Central Government on his behalf.  
 
SUBMISSION OF RETURNS  
 
The contractor shall submit periodical returns as may be specified from time to time.  
 
AMENDMENTS  
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on any question as to the application/interpretation or effect of those regulations the 
decision of the Superintending Engineer concerned shall be final.  
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Appendix 'I'  

REGISTER OF MATERNITY BENEFITS (Clause 19F)  
 
Name and address of the contractor____________________________________  
 
Name and Location of the work________________________________________  

Name of the 
Employee 

Father’s / husband’s 
name 

Nature of 
Employment 

Period of actual 
confinement 

Date on which 
notice of given 

1 2 3 4 5 

     

     

Date on which maternity leave commenced and ended 

Date of Delivery / 
Miscarriage 

In case of delivery In case of miscarriage 
Commenced Ended Commenced Ended 

6 7 8 9 10 

     

     

Leave pay paid to the employee Remark 

In case of delivery In case of miscarriage 
Rate of leave pay Amount paid Rate of leave pay Amount paid 

11 12 13 14 15 
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                               Appendix’ II'  

 

 

SPECIMEN FORM OF THE REGISTER,REGARDING 

MATERNITY BENEFIT ADMISSIBLE TO THE CONTRACTOR'S LABOUR IN 
DEPARTMENT OF TELECOM/ BSNL. 

 
 

Name and address of the contractor_______________________________  
 

Name and location of the work___________________________________  
 
 
 

1.    Name of the woman and her husband's name.  

2.    Designation  

3.    Date of appointment.  

4.    Date with months and years in which she is employed.  

5.    Date of discharge / dismissal, if any.  

6.    Date of production of certificates in respect of pregnancy.  

7.    Date on which the woman informs about the expected delivery.  

8.    Date of delivery / miscarriage / death.  

9.    Date of production of certificates in respect of delivery / miscarriage.  

10.  Date with the amount of maternity/ death benefit paid in advance of expected delivery.  

11.  Date with amount of subsequent payment of maternity benefit.  

12.  Name of the person nominated by the woman to receive the payment of the maternity benefit  after her death.  

13.  If the woman dies, the date of death, the name of the person to whom maternity benefit amount was paid, the month 

thereof and the date of payment.  

14.  Signature of the contractor for authenticating entries in the register.  

15.  Remarks column for the use of inspecting officer.  

BSNL EW                               PROFORMA OF REGISTERS 



CONTRACTOR                                                                                                                                            E. E. (E) 
 
 

112 

Appendix 'III'  

LABOUR BOARD  

 

Name of work:______________________________________________  
 
Name of Contractor:__________________________________________  
 
Address of Contractor:_________________________________________  
 
Name and address of BSNL Division:_______________________________  
 
Name of BSNL Labour Officer :____________________________________  
 
Address of BSNL Labour Officer:___________________________________  
 
Name of Labour Enforcement Officer:________________________________  
 
Address of Labour Enforcement Officer:_______________________________  

 

Weekly holiday_____________________________________________________  
 
Wage period ______________________________________________________  
 
Date of payment of Wages__________________________________________  
 
Working hours____________________________________________________  
 
Rest interval______________________________________________________  

Sl.No 
 

Category Minimum 
wage Fixed 

 

Actual wage 
paid 

 

Number 
Present 

 

Remarks 
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Appendix 'IV'  

Form-XIII (See Rule 75)  
 

Register of Workmen Employed by contractor  
 

 
Name and address of contractor_______________________________________  
 
Name and address of establishment under which contract is carried  
on_______________________________________________________________  
 
Nature and location of Work___________________________________________  
 
Name and address of Principal Employer_______________________________  
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Appendix 'V'  

Form-XVI (See Rule 78(2)(a) 
 

Muster Roll 
 

Name and address of the contractor__________________________________  
 
Name and address of establishment under which contract is carried  
on_____________________________________________________________  
 
Nature and location of work_________________________________________  
 
Name and address of Principal Employer______________________________  
 
For the month of fortnight__________________________________________  
 

Sl.No. Name of workman Sex Father’s / Husband’s name Dates Remark 

1 2 3 4 5 6 

1 2 3 4 5 
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Appendix 'VI'  

Form -XVII (See Rule 78(2)(a))  

Register of Wages  

 

Name and address of the contractor______________________________  
 
Name and address of establishment under which  
contract is carried on__________________________________________  
 
Nature and location of work____________________________________  
 
Name and address of Principal Employer_________________________  
 
Wages period_______ Monthly/fortnightly  

8  6  7  4  3  5  2  1  

13  15  14  11  9  10  16  12  
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Appendix 'VII'  
(Observe)  

Wage Card No.___________  

 

Wage Card  

 

Name and address of the contractor____________________ Date of issue_______  
 
Name and location of work___________________________   Designation_______  

 
Name of Workman__________________________________            Month/fortnight  

 
Rate of Wages_______________________________________________  
 

Rate_______________  Amount________________________________  

Received from_____________________ the sum of Rs. _____________on account of my  
wages.  

Signature  
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 DATE 
 1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 17 18 19 20 21 22 23 24 25 26 27 28 29 30 31 

M
o

rn
in

g 

                               

Ev
en

in
g 

                               

In
it

ia
l 
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Appendix 'VII'  
(Reverse)  

Form-XIX  
(See rule 78(2)(b))  

 
 
 

Wages Slip  
 
 

 

 

 

Name   and address of the contractor______________________________  
 
Name and Father's/Husband's name of workman_____________________  
 
Nature and location of work______________________________________  
 
For the Week/Fortnight/Month ending______________________________  
 
 

1.  
 
2.  
 
3.  
 
4.  
 
5.  
 
6.  
 
7.  

No. of days worked   _____________________________________  
 
No. of units worked in case of piece rate workers______________  
 
Rate of daily wages/piece rate______________________________  
 
Amount of overtime wages_________________________________  
 
Gross wages payable_____________________________________  
 
Deduction, if any_________________________________________  
 
Net amount of wages paid________________________________  

Initials of the Contractors or his representative  
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Appendix 'VIII'  

Form-XIV  
(See rule 76)  

 
 

Employment Card  
 

 

Name and address of the contractor__________________________________  
 
Name and address of establishment under which contract is carried  
on_______________________________________________________________  
 
Nature of work and location of work_____________________________________  
 
Name and address of Principal Employer________________________________  

1.  
 
2.  
 
3.  
 
4.  
 
5.  
 
6.  
 
7.  

Name of Workman__________________________________________  
 
Sl No. in the register of workman employed_______________________  
 
Nature of employment/designation_______________________________  
 
Wage rate (with particulars of unit in case of piece work)_____________  
 
Wages period_______________________________________________  
 
Tenure of employment________________________________________  
 
Remarks___________________________________________________  

Signature of contractor  

BSNL EW                               PROFORMA OF REGISTERS 
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Appendix 'IX'  

Form-XV (See Rule 77)  
 

Service Certificate  
 

Name and address of the contractor____________________________________  
 
Nature and location of work___________________________________________  
 
Name and Address of workman________________________________________  
 
Age or date of birth__________________________________________________  
 
Identification marks_________________________________________________  
 
Father's/Husband's name____________________________________________  
 
Name and address of establishment in/under which contract is carried  
on_______________________________________________________________  
 
Name and address of Principal Employer________________________________  
 
 

Signature  

BSNL EW                               PROFORMA OF REGISTERS 

Sl.No. Total period for which 
employed 

Nature of work 
done 

Rate of wages ( With 
particulars of unit in 
case of piece work) 

Remark 

From To 

1 2 3 4 5 6 
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Appendix 'X'  

LIST OF ACTS AND OMISSIONS FOR WHICH FINES CAN BE IMPOSED  
 

 
In   accordance   with   rule   7   (v)   of   the   DOT   Contractors   Labour   Regulations   to   be   displayed  
prominently at the site of work both in English and local Language.  

1.  

2.  

 

3.  

4.  

5.  

6.  

7.  

8.  

9.  

10.  

11.  

12.  

13.  

14.  

 

15.  

16.  

17.  

18.  

19.  

 

20.  

21.  

Wilful insubordination or disobedience, whether along or in combination with other.  

Theft   fraud   or   dishonestly   in   connection   with   the   contractors   beside   a   business   or  

property of DOT.  

Taking or giving bribes or any illegal gratifications.  

Habitual late attendance.  

Drunkenness fighting, riotous or disorderly or indifferent behaviour.  

Habitual negligence.  

Smoking near or around the area where combustible or other materials are locked.  

Habitual indiscipline.  

Causing damage to work in the progress or to property of the DOT or of the contractor.  

Sleeping on duty.  

Malingering or showing down work.  

Giving of false information regarding name and father's name etc.  

Habitual loss of wage cards supplied by the employers.  

Unauthorized  use  of  employer's  property  of  manufacturing  or  making  of  unauthorized  

articles at the work place.  

Bad   workmanship   in   construction   and   maintenance   by   skilled   workers   which   is   not  

approved  by  the  Department  and  for  which  the  contractors  are  compelled  to  undertake  

rectification.  

Making false complaints and/or misleading statements.  

Engaging on trade within the premises of the establishment.  

Any unauthorized divulgence of business affairs of the employees.  

Collection   or   canvassing   for   the   collection   of   any   money  within   the   premises   of   an  

establishment unless authorized by the employer.  

Holding meeting inside the premises without previous sanction of the employers.  

Threatening or intimidating any workman or employer during the working hours within the  

premises.  
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Appendix'XI'  

Form-XII (See Rule 78(2)(d))  
 

Register of Fines  
 

Name and address of the contractors________________________________  
 
Name and address of establishment under which cont 
ract is carried  
on___________________________________________________________  
 
Nature and location of work_______________________________________  
 
Name and address of Principal Employer_____________________________  

   

BSNL EW                               PROFORMA OF REGISTERS 

Sl. No. Name of workman Father’s / 
husband’s name 

Designation / 
nature of 

employment 

Act / Omission 
for which fine 

imposed 

Date of offence 

1 2 3 4 5 6 

      

      

Whether 
workman 

showed cause 
against fine 

Name of person in 
whose presence 

employee’s 
explanation was 

heard 

Wage period and 
wages payable 

Amount of fine 
imposed 

Date on which 
fine realized 

Remarks 

7 8 9 10 11 12 
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Appendix' XII'  

  BSNL EW                               PROFORMA OF REGISTERS 

Form-XX(See Rule 78(2)(d))  
 

Register of Deduction for Damage or Loss  
 

 

Name and address of the contractors______________________________  
 
Name and address of establishment under which contract is carried  
on__________________________________________________________  
 
Nature and location of work______________________________________  
 
Name and address of Principal Employer___________________________  
 

Sl. No. Name of workman Father’s / husband’s name Designation 
/ nature of 

employment 

Particulars 
of damage 

or loss 

Date of  damage or 
loss 

1 2 3 4 5 6 

      

      

Whether 
workman 

showed cause 
against fine 

Name of person in 
whose presence 

employee’s 
explanation was 

heard 

Amount of 
deduction 
imposed 

No. of 
instalments 

Date of recovery Remarks 

First 
instalment 

Last 
instalment 

7 8 9 10 11 12 13 

       

.
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Appendix'XIII'  

Form-XXII (See Rule 78(2)(d)  
Register of Advances  

 
Name and address of the contractors_______________________________  
 
Name and address of establishment under which contract is carried  
on___________________________________________________________  
 
Nature and location of work_______________________________________  
 
Name and address of Principal Employer____________________________  

6  9  3  4  2  10  1  5  7  8  11  
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Form-XXIII (See Rule 78(2)(e))  

Register of Overtime  
 
Name and address of the contractors________________________________  
 
Name and address of establishment under which contract is carried  
on___________________________________________________________  
 
Nature and location of work_______________________________________  
 
Name and address of Principal Employer _____________________________  

10  1  2  3  4  5  6  7  8  9  11  12  

--- END OF TENDER DOCUMENT ---- 
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