
 
 
 
 
 
 

 
(BHARAT SANCHAR NIGAM LIMITED (NOTICE INVITING TENDER) 

(CIVIL WING) 
Sl.No. Name of work Estimated 

cost.(Rs.) 
EMD 
(Rs). 

Time NIT No. 

01 Provision aluminium 
partition and miscellaneous 
civil works in new BTS 
room on 5th floor at 
Mission Rd. Sundargarh. 

 

48,029.00 
 

961.00 01(One) 
month 

NIT ID No: 214- 17 -18-
03 Dated  04 /07 /2018 
 

 
A/A & E/S Reference 
 

 ARMO 

T/S No. 
 

TCSDR/I(96)/175 

 
Tender paper cost (Non refundable) Rs.177.00   

 
Last Date of receipt of application :- 13.08.2018 (Up to 04.00 PM) 

 
Last Date of tender paper sale :- 14.08.2018 (Up to 04.00 PM) 

 
Last Date of tender paper receipt :- 16.08.2018 (up to 3.00PM) 

 
Date of opening : 16.08.2018 (after 3.30 PM) 

 
 

 
Sub-Divisional Engineer(C ) 

BSNL Civil Sub-Division, 
Doorsanchar Bhawan,3rd floor, 

Rourkela-769001 
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BHARAT SANCHAR NIGAM LIMITED 
(A GOVT. OF INDIA ENTERPRISE) 

OFFICE OF THE SUB-DIVISIONAL ENGINEER (CIVIL),   
BSNL CIVIL SUB-DIVISION, Rourkela, PH: 0661-2600454 

 

NOTICE INVITING TENDER 
                       NIT ID No: 214-  17 -18-03          Dated  :- 04  /07 /2018 

 
1.0 The Sub-Divisional Engineer(Civil), BSNL Civil Sub-Division, Door Sanchar Bhawan, 3rd.floor, Rourkela 

invites for and on behalf of Bharat Sanchar Nigam Limited for wax sealed item rate tender /                e-
tender, on behalf of B.S.N.L., for the following work(s) from eligible contractors from the approved list 
of BSNL, DOT, DOP, CPWD, MES, Railways, Local PWD( Building) & other allied departments of State 
PWD,  which are eligible to tender in the respective state PWD Building works for the Civil wing works. 
The Central Govt. / State Government undertakings shall also be eligible for tendering. In case of Non-
BSNL contractors, registered with any of the above said departments, only those are allowed who 
have been authorized to tender in Orissa state by their enlisting authority: 

Sl. 
No. 

Name of Work Estimated 
cost.(Rs) 

Earnest 
Money 

(Rs) 

Time Allowed for 
completion 

01   Provision aluminium partition and miscellaneous 
civil works in new BTS room on 5th floor at 
Mission Rd. Sundargarh. 

48,029.00 961.00 01(One)Month 

1.1 The contractors shall submit attested copy of valid registration certificate with the appropriate 
authority, list of works successfully completed and attested copies of certificates/ testimonials from 
the Department concerned obtained from an officer not below the rank of Executive Engineer-in-
charge of the work, while applying for issue of tender papers in the prescribed format for the work 
either obtained from the office of Executive Engineer(C), BSNL Civil Division Sambalpur or by 
downloading from the website www.orissa.bsnl.co.in/ . The Contractor shall have valid registration 
certificate with EPF authorities, if required as per note below, while applying for participation in 
tender.  
Rules of enlistment of Contractor in BSNL 2009 are applicable. 
Note: For works having estimated cost above Rs 5.00 Lakhs, the agency is mandatorily required to 
have registration with EPF authorities. 
 

1.2 Tenders will be issued to eligible contractors provided they produce proof of their valid enlistment 
with the appropriate authority. For BSNL enlisted contractors no experience is required. 

1.2.1 Criteria of eligibility for issue of tender documents for non-BSNL registered contractors of Public 
works organizations like CPWD, State PWD (B&R), DOP, MES , Railways  is: 
 

1.2.1.1 For works  up to Rs. 7 Lakhs  - Nil  
1.2.1.2 For works above  7 lakhs  and upto  Rs. 5 Cr. the applicant should have successfully completed similar 

works as per details below during the last seven years ending last day of the month previous to one 
in which the tenders are invited: 

a) Three similar completed works costing not less than the amount equal to 40 % of the estimated cost. 
 
 

b) Two similar completed works costing not less than the amount equal to 50 % of the estimated cost. 
Or 

c)  One similar completed work costing not less than the amount equal to 80 % of the estimated cost. 
 
“SIMILAR WORKS”  

2 

http://www.orissa.bsnl.co.in/


Shall mean construction of Admin / Tech buildings & staff qtrs in RCC frame construction and / or 
load bearing construction including related sanitary / water supply installation works, road works, 
compound walls, Construction of Tower foundations / Tower Foundations with Tower Erection, 
Additions / Alterations / Repairs to Buildings and environmental works executed in Central Govt / 
State Govt. / Public sector undertakings will be considered as similar works.  
 

2.0       Agreement shall be drawn with the successful tenderer on the prescribed Form No.  BSNL   W-7/8,  
which is available as a BSNL Publication/BSNL Web site www.orissa.bsnl.co.in. Tenderer shall quote 
his rates as per various terms and conditions of the said form, (In case “Tender Documents” are 
downloaded from BSNL Website in which rates / percentage are to be quoted should be properly 
bound and wax sealed) which will form part of the agreement. 

3.0 The time allowed for carrying out the work will be   (One)month from the 7th  day after the date of 
issue of letter of award of work or from the first day of handing over of the site, whichever is later,  
in accordance with phasing, if any, indicated in the Tender Document. 

4.0 The site for the work is available -   YES 
                                                                         OR 
The site for the work shall be made available in parts as specified below:-    N.A. 

5.0 The last date of receipt of applications for issue of tender forms (In prescribed format / can also be 
downloaded from BSNL Website www.orissa.bsnl.co.in) and date of issue of tender forms will be as 
follows: 
I)       Last date of receipt of application:   13.08.2018 up to 16.00 Hrs 
II)      Last date of issue of tender forms:  14.08.2018 up to 16.00 Hrs. 
(i)        Tender documents consisting of plans, specifications, the schedule of quantities of the 
various classes of work to be done and the set of terms and conditions of the contract to be 
complied with by the Contractor whose tender may be accepted and other necessary documents, 
can either be down loaded from the BSNL website www.orissa.bsnl.co.in. 
(ii) Rs. 177/- (Rupees One hundred and Seventy Seven) only (including 18 % GST) as    cost of  
             tender paper (Non refundable) in demand draft/pay orders of a any Nationalized      
            scheduled bank only  drawn in   favour of “Accounts Officer (Cash) ,BSNL, Office of  GMTD,  
             Samabpur“ and  payable at   Sambalpur .  
(iii) and 
(iv) Earnest Money of as per Para-1 in Banker’s cheque/ deposit at call receipt of a scheduled 

bank/ Fixed deposit receipt of a Scheduled Bank/ Demand Draft of a Scheduled Bank issued in 
favour of Accounts Officer(Cash), BSNL O/O GMTD, Samabpur and payable at Sambalpur 
only. When amount of earnest money is more than Rs. 5 lakhs, part of the earnest money is 
acceptable in the form of Bank Guarantee also. In such case, minimum 50% of earnest money 
(but not less than Rs. 5 lakhs) or Rs. 25 lakh, whichever is less, will have to be deposited in the 
shape prescribed above. For balance amount of earnest money, bank guarantee will also be 
acceptable. 

(v) The tender shall be accompanied by Earnest Money along with the cost of tender, if not paid 
earlier, as in the case of downloaded tender from website in the form as detailed at sub Para 
(ii) above. 
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         Note:  Money due to contractor in any other work or earnest money of the previous call of the same 
work shall not be adjusted towards earnest money. 

6.0        Tenders, which should always be placed in sealed envelope, in the manner detailed at Para 9 below, 
will be received by the office of Sub-Divisional Engineer (Civil), BSNL Civil Sub-Division, Door Sanchar 
Bhawan, Rourkela up to 15.00 Hrs. on dated 16.08.2018 and will be opened by him or his authorized 
representative in his office on the same day at 15.30 Hrs. After opening the main envelope 3, the 
envelope 1 containing the Earnest Money along with the cost of the tender as applicable and 
eligibility credentials shall be opened first. The envelope 2 containing tender shall be opened only 
for those tenderers, whose Earnest Money: cost of tender and eligibility is found in order. The 
unopened tenders shall be returned to the tenderers after the final decision on the tender is 
reached.  

7.0        The description of the work is as follows:  
               “As per para-1.” 
8.0        Submission of Tender:  
              Tender shall be submitted in following manner:- 
9.1         In case the tender document is downloaded from BSNL website 
9.1.1 “Earnest money plus cost of tender and eligibility credentials” shall be placed in sealed envelope-1 

marked “Earnest Money plus cost of tender and eligibility credentials”.  
 
9.1.2 The “Tender” shall be placed in sealed envelope-2 and will be super scribed as “Tender”. 
 
9.1.3 The sealed envelope no. 1 & 2 as above containing “Earnest money plus cost of tender, Eligibility 

Credentials”, and the “Tender” shall be placed in another sealed envelope-3.  
9.1.4 All the three envelopes shall be superscripted with following data on it. 
(i) Name of work. 
(ii) Name of the Tenderer 
(iii) Last date of receipt of tender. 

9.2     In case Tender document is purchased from Div/ Sub-Div office. 
9.2.1 Proof for paying the cost of tender documents, proof of payment of EMD and copies of documents 

showing eligibility credentials to be placed in sealed envelope no. 1. 
9.2.2 Envelope no. 2 will be as per Para 9.1.2. 
9.2.3 The sealed envelopes 1 & 2 shall be placed in another sealed envelope no. 3. 
9.2.4 All the three envelopes shall be superscripted with following data on it. 

(i)    Name of work. 
(ii)   Name of the Tenderer 
(iii)  Last date of receipt of tender. 

Note:    In case eligibility credentials are not found in order at any stage i.e. before award of work or during 
execution of the work or after completion of the work, the contractor will be debarred from 
tendering in BSNL for three years including any other action under the contract or existing law. 

9.3 The tender in which rates/ percentage are to be quoted should be properly bound and wax sealed. 
Loose/ Spiral bound submission (in case the tender is downloaded from website) shall be rejected 
out rightly. In case of any correction/ addition/ alteration/ omission in tender document vis-à-vis 
tender document available on website shall be treated as non-responsive and shall be summarily 
rejected. 

10.0 Copies of other drawings and documents pertaining to the work will be open for inspection by the 
tenderers at the office of the above-mentioned officer. 

10.0.1 Tenderers are advised to inspect and examine the site and its surroundings and satisfy themselves 
before submitting their tenders as to the nature of the ground and sub-soil (so far as is practicable), 
the form and nature of the site, the means of access to the site, the accommodation they may 
require and in general, shall themselves obtain all necessary information as to risks, contingencies 
and other circumstances which may influence or affect their tender. A tenderer shall be deemed to  
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               have full knowledge of the site whether he inspects it or not and no extra charges consequent on 
any misunderstanding or otherwise shall be allowed. The tenderer shall be responsible for arranging 
and maintaining at his own cost all materials tools and plants, water, electricity, access facilities for 
workers and on all other services required for executing the work unless otherwise specifically 
provided for in the contract documents. Submission of tender by a tenderer implies that he has read 
this notice and all other contract documents and has made himself aware of the scope and 
specifications of the work to be done and of conditions and rates at which stores, tools and plant, 
etc. will be issued to him by the BSNL and local conditions and other factors having a bearing on the 
execution of the work. 

11.0 The competent authority on behalf of Bharat Sanchar Nigam Limited does not bind himself to accept 
the lowest or any other tender, and reserves to himself the authority to reject any or all of the 
tenders received without the assignment of a reason. All tenders, in which any of the prescribed 
conditions is not fulfilled or any condition including that of conditional rebate is put forth by the 
tenderer, shall be summarily rejected. 

12.0 Canvassing whether directly or indirectly, in connection with tenders is strictly prohibited and the 
tenders, submitted by the contractors, who resort to canvassing, will be liable to rejection. 

13.0 The competent authority on behalf of the Bharat Sanchar Nigam Limited reserves with himself the 
right of accepting the whole or any part of the tender and the tenderer shall be bound to perform 
the same at the rate quoted. 

14.0 The company or firm or any other person shall not be permitted to tender for works in BSNL Civil 
Zone in which his near relative (s) (directly recruited or on deputation in BSNL) is/are posted in any 
capacity either non-executive or executive employee. Near relative(s) for this purpose is/are defined 
as: 
(i)  Member of Hindu Undivided family (HUF). 
(ii)  They are Husband and Wife. 
(iii)  The one is related to other in the manner as father, mother, son(s) and Son’s wife 

(daughter-in-law), Daughter(s), Daughter’s husband (son-in-law), brother(s), brother’s wife, 
sister(s), sister’s husband (brother-in-law). 

The contractor shall also intimate the names of persons who are working with him in any capacity or 
are subsequently employed by him and who are near relative to any executive employee/ gazetted 
officer in the BSNL or Department of Telecom or in the Ministry of Communications. 
All the intending tenderers will have to give a certificate that none of his/her such near relative (s) as 
defined above is/are working in the concerned BSNL Civil Zone where he is going to apply for tender/ 
work. The format of the certificate is as under:- 
 
“I, ________________________________S/o Shri_________________________ Resident of 
_______________________________ hereby certify that none of my relative (s) as defined above 
is/are employed in concerned BSNL Civil Zone. In case at any stage, it is found that the information 
given by me is false/incorrect, BSNL shall have the absolute right to take any action as deemed fit 
without any prior intimation to me".  
The certificate in case of Proprietorship Firm shall be given by the proprietor; for Partnership Firm 
certificate shall be given by all partners and in case of Limited Company, by all Directors of the 
company. However, Government of India/Financial Institutions nominees and independent non- 
official part-time Directors appointed by Govt. of India or the Governor of the State are excluded 
from the purview of submission of this certificate while submitting tenders by Limited Companies.  
Any breach of these conditions by the Company or Firm or any other person, the tender/ work will 
be cancelled and Earnest Money/ Security Deposit will be forfeited at any stage, whenever it is so 
noticed. BSNL will not pay any damages to the company or Firm or the concerned person but  
damages arising on account of such cancellation to be borne by the contractor. The Company or Firm 
or the person will also be debarred for further participation in the tender in the concerned BSNL Civil 
Zone. Further, any breach of this condition by the tenderer would also render him liable to be 
removed from the approved list of contractors of BSNL. If however the contractor is registered in any  
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other Department he shall also be debarred from tendering in BSNL for any breach of this condition. 
15.0 No Engineer of Gazetted rank or other Gazetted Officer employed in Engineering or Administrative 

duties in an Engineering Department of the Government of India/ State Government or PSU’s is 
allowed to work as a contractor for a period of two years after his retirement from Govt. service, 
without previous permission of the Govt. of India or BSNL in writing. This contract is liable to be 
cancelled if either the contractor or any of his employees is found any time to be such a person who 
had not obtained the permission of the Govt. of India/ State Government or PSU’s as aforesaid 
before submission of the tender or engagement in the contractor’s service. 

16.0 The tender for the work shall remain open for acceptance for a period of 30 (Thirty) days from the 
date of opening of the tenders. If any tenderer withdraws his tender before the said period or issue 
of letter of acceptance/ intent, whichever is earlier, or makes any modifications in the terms and 
conditions of the tender which are not acceptable to the BSNL, then the BSNL shall, without 
prejudice to any other right or remedy, be at liberty to forfeit 50% of the said earnest money as 
aforesaid. 

17.0 In case of works having estimated cost below Rs. 15,00,000/-, the successful tenderer shall be 
required to execute an agreement with the Engineer-in-charge in the Performa annexed to the 
tender document, within 15 days of the issue of letter of award by the BSNL. In the event of failure 
on the part of the successful tenderer to sign the agreement, the earnest money will be forfeited 
and tender cancelled.  

                In case of works of estimated to cost Rs. 15, 00,000/- and above, the successful tenderer shall, upon 
issue of letter of acceptance of Tender, shall be required to furnish Performance Guarantee @ 5% of 
the tendered value in the form of irrevocable Bank Guarantee of requisite amount to the Engineer-
in-charge in the Performa annexed to the tender document, within 15 days of the issue of letter of 
acceptance of Tender by the BSNL. In the event of failure on the part of the successful tenderer to 
furnish the Bank Guarantee within 15 days, the earnest money will be forfeited and tender 
cancelled. 

18.0 This Notice Inviting Tender (BSNL W-6) shall form a part of the Contract Document. In accordance 
with clause 1 of the contract, the letter of acceptance shall be issued first in favour of successful 
tenderer/ contractor. After submission of performance guarantee, the letter of award shall be 
issued. The contract shall be deemed to have come into effect on issue of letter of acceptance of the 
tender. On issue of letter of award, the successful Tenderer/ Contractor shall, within 30 days from 
such date, formally sign the agreement consisting of:  

a)  The Notice Inviting Tender, all the documents including additional conditions, specifications and 
drawings, if any, forming part of the tender, and, as issued at the time of invitation of tender and 
acceptance thereof together with any correspondence leading thereto. 

b)  Standard BSNL W-7/8 as on website www.civil.bsnl.co.in 
c)  Agreement signed on non-judicial stamp paper as per Performa annexed to the tender document. 

19.0 Payment to the contractors shall be made through e-payment System like ECS & EFT as detailed 
below: 

a) In Cities/ areas where ECS/ EFT facility is provided by Banks, the tenderer must have Account in 
such ECS/ EFT facility providing Banks and that Bank Account No. shall be quoted in the tender by 
the tenderer. 

b) The cost of ECS/ EFT will be borne by BSNL in all cases where the payment to contractor is made in 
a local Branch i.e. tenderer is having Bank Account in the same place from where the payment is 
made by the BSNL unit. 

c) In case payment is made to outside Branch i.e. tenderer is having Bank Account not in the same 
place from where the payment is made by the BSNL unit, the crediting cost will have to be borne 
by the tenderer only. 

d) The payments to contractors will compulsorily be made through ECS/ EFT in respect of all 
contracts where the value of the contract is more than Rs. 10 Lakhs. 

20.0    First running account bill shall be paid only after: 
 

a) Signing of the Agreement/ Contract by both the parties and. 
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b) Progress part has been prepared as required under clause 5 and approved by   the competent 
authority. 

21.0 If a contractor after purchasing the tender does not quote consecutively on three occasions, the 
contractor may be debarred further purchase of tenders for a period of Six Months. 

 

22.0 General conditions and contract for works in BHARAT SANCHAR NIGAM LIMITED are available on 
website www.civil.bsnl.co.in as well as in the Divisional/ Sub Divisional office. 

23.0 The tender shall furnish a declaration to this effect (In case of downloaded tender) that no addition/ 
deletion/ correction have been made in the tender document submitted and it is identical to the 
tender document appearing on website. Every page of downloaded tender shall be signed by the 
tenderer with stamp (Seal) of his firm/ organization 

24.0. Payment to the contractor shall be released on receipt of the allotment from the competent                  
               Authority and no claim whatsoever for delay if any shall be entertained & no force should be  
               applied by agency either by him/ them or through higher authority to JTO/SDE(C) for preparation  
               of bills due to shortage staff. 
25.0.     As per rules applicable as on last date of submission of tender. The rate shall be inclusive of the  
               GST liable to be paid by the contractor.                                                                             Sd/ 

Sub-Divisional Engineer (Civil),    
 BSNL Civil Sub-Division, 

Rourkela 
For and on behalf of the Bharat Sanchar Nigam Limited 

 
     No: TCSDR/I (4)/NIT/ 176                                                         Dated: -  06.08.2018 
 
 Copy to: - For display on Notice board for wide publicity:  
 
1.  The General Manager Telecom, BSNL SSA, Rourkela 
2.       The Chief Engineer(C), BSNL Orissa Zone, Bhubaneswar 
3.      The Superintending Engineer(C), BSNL Civil Circle, Sambalpur 
4.  The Executive Engineer(C), BSNL Civil Division, Sambalpur,   
6.       The Executive Engineer(C), PWD (R&B) Division, Rourkela 
 7.    The Vigilance Officer, O/o the C.G.M.T., Bhubaneswar. 
8.    Notice Board       
 
 
 
  Sub-Divisional Engineer (Civil),    

                                   BSNL Civil Sub-Division, RKL. 
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BSNL Civil Sub-Division, 
Rourkela. 
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               NIT ID No: 214-  17 -18-03          Dated  :- 04  /07 /2018 

 

 
 
 
Name of Work:  Provision aluminium partition and miscellaneous civil works  
                        in new BTS room on 5th floor at Mission Rd. Sundargarh. 

 
  Issued to:-………………………………………………………………………………. 
 
Signatures of officer issuing document:-……………………………………………….. 
 
Designation:-……………………………………………………… 
 



MPORTANT   INSTRUCTIONS TO TENDERERS WHO HAVE DOWNLOADED THE TENDER DOCUMENT FROM 
WEB OR ISSUED FROM BSNL OFFICE. 

The tenderers who have down loaded the tenders from the web, should read the following 
important instructions carefully before actually quoting the rates and submitting the tender documents: 

 
1. The tenderer should see carefully and ensure that the complete tender document including schedule 

of quantity as per the index given on page ‘2’ has been down loaded and there are 53  pages in all in 
the tender document. 

 
2. The printout of tender document should be taken on 12” paper only and the printer settings etc are 

such that document is printed as appearing in the web and there is no change in formatting, number 
of pages etc.    

 
3. The tenderer should ensure that no page in the down loaded tender document is missing. 
 
4. The tenderer should ensure that all pages in the down loaded tender document are legible and clear 

and are printed on a good quality paper.   
 
5. The tenderer should ensure that every page of the downloaded tender document is signed by 

tenderer with stamp (seal).   
 
6. On Page 2 (Index page) of the down loaded tender document, the tenderer should fill the name of the 

tenderer.     
 
7. The tenderer should ensure that the down loaded tender document is properly bound and wax sealed 

before submitting the same.  
 
8. The loose / spiral bound tenders not properly wax sealed shall be rejected out-rightly.  
 
9. In case of any correction/addition/alteration/omission in the tender document, it shall be treated as 

non-responsive and shall be rejected.  
 
10. The tenderer shall furnish a declaration to this effect that no addition/ deletion/corrections have been 

made in the tender document submitted and it is identical to the tender document appearing on Web 
site.  

 
11. The tenderer should read carefully read and sign the declaration given on the next page and the 

important note on Page 19 before submitting the tender. Payment shall be made subject to fund 
available with the BSNL department. No claim should be entrained for payment.   

 
12. The cost of tender (if not paid earlier) should be submitted along with the EMD as detailed in NIT. 
13. In case of any doubt in the down loaded tender, the same should be got clarified from the office of the 

Sub-Divisional Engineer (Civil), BSNL Civil Sub-Division, Rourkela before submitting the tender. 
14.     the tendere rates shall be inclusive of all taxes and levies payable under respective statutes, if any 

applicable, will be reimbursed to the Contractor by the Engineer-in-charge on satisfying himself that 
the contractor has actually, genuinely and validly paid the tax. Tenderers who are liable to pay GST 
shall have valid registration with concerned department for service appropriate to this tender.  

 
 
 
CONTRACTOR                                                                                              Sub-Divisional Engineer (Civil) 
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 TENDER APPLICATION FORM   
 
To, 
  
The Sub-Divisional Engineer(C), 
BSNL Civil Sub-Division,  
Rourkela 

 

Sub: Provision aluminium partition and miscellaneous civil works  in new BTS room 
on 5th floor at Mission Rd. Sundargarh. 
 

 NIT ID No: 214-  17-18-03          Dated  :- 04 /07 /2018 
 

 I/We am/are registered with ------------------------------------------------------- (Name of the Department) as 
Class-……… Contractor / contractors as per details given below:-  
 
Name of 
Departm

ent 

Name of 
Registrati

on  
authority 

Class of 
Registrati

on 

Type of 
Registration 

Building/ 
Road/ track 

other. 

Validity up 
to 

Tender 
limit 

Work 
Jurisdiction 

of 
enlistment 

Enlistment 
No. & Date. 

  
 
 

      

 
2)  I shall inform BSNL myself/ourselves, as soon as my/our registration is cancelled / revoked or there is 

any change in status/partnership/address etc. in my registration. 
 
3)  The attested copy of partnership deed is enclosed. 
 
4)  I/we will produce the original documents of all the attested copies submitted herewith, whenever 

required by the department. 
 
5)   I……………………………………………………….. Son/Daughter of ……………………………..……………. resident 

of………………………………………………………….hereby certify that none of my/our relative(s), as defined in 
para-14 of BSNLW-6, is/are employed in BSNL Civil Jharkhand zone. Incase at any stage , it is found that 
information given by me/us is false/incorrect, BSNL shall have absolute liberty to take any decision as 
deemed fit without prior intimation to me/us.[ incase it is not so then give full details indicating name, 
post, place pf posting and Relation with the tenderer/applicant]. 

 
6.  I/We request that permission may be granted to me / us for the purchase of tender document for the 

work of……………………………………………………………………….. 
 
 

Signatures of the authorized Applicant  
and Seal of Applicant 

 
Or 
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(For contractors who have downloaded the documents) 
   

This Application form duly filled-in is submitted in envelope “1” to enable you to satisfy about 
my/our eligibility for opening of my/our Earnest money/Tender documents, envelopes.  
  
 I/we am/are enclosing the declaration (Annexure - I) attested copies of enlistment certificate, 
partnership deed, pan card and work experience Certificates.   
   

 
Encls:  
1. Declaration (Annexure - I)  
2. Attested Copy of enlistment certificate.                                   
3. Attested copy of Partnership deed         
4. Attested Photocopy of PAN Card 
5. Attested copy of work experience.  
                                                                   

Yours faithfully  
 
 
 
                                                                                                     Signatures and name of the Contractor 

Dated :    
Address :  
 
Telephone No   :    
E-mail Address :  
 

 
Important directions for applicants :     
(i) No space should be left blank.    
(ii) All enclosures listed above must be enclosed.  

 
 
 
 
 
 
 
 
 
 

11 
 
 
  
 
 
 
 
 
 



D E C L A R A T I O N 

(TO BE GIVEN BY THE TENDERERS WHO HAVE DOWNLOADED THE TENDER 
DOCUMENT FROM THE WEB) 

It is to certify that  

1) I / We have submitted the tenders in the proforma as downloaded directly from the website and 
there is no change in formatting, number of pages etc. 

 

2) I/ We have submitted tender documents which are same / identical as available in the website.  
 

3) I / We have not made any modification / corrections / additions etc in the tender documents 
downloaded from web by me / us. 

 

4) I / We have checked that no page is missing and all pages as per the index are available and that all 
pages of tender document submitted by us are clear and legible.  

 

5) I / we have signed (with stamp) all the pages of the tender document before submitting the same.  
 

6) I / We have sealed the tender documents properly before submitting the same.  
 

7) I / We have submitted the cost of tender (if not paid earlier) along with the EMD. 
 

8) I have read carefully and understood the important instructions to the all tenderers and to tenderers 
who have downloaded the tenders from the web.  

 

9) In case at any stage later, it is found there is difference in our downloaded tender documents from the 
original, BSNL shall have the absolute right to take any action as deemed fit without any prior 
intimation to me / us.  

 

10) In case at any stage later, it is found there is difference in our downloaded tender documents from the 
original, the tender / work will be cancelled and Earnest Money/ Security Deposit will be forfeited at 
any stage whenever it is so noticed. The department will not pay any damages to me / us on this 
account.    

 

11) In case at any stage later, it is found there is difference in our downloaded tender documents from the 
original, I / We may also be debarred for further participation in the tender in the concerned BSNL Civil 
Zone and would also render me / us liable to be removed from the approved list of contractors of the 
Department. 

 
12) I have read the instruction no.14 of page no. 3 and have quoted item rates inclusive of all taxes & i/c 

GST.  
Dated ………………                                                                                                                (CONTRACTOR)  

                         (SIGN WITH SEAL) 
12 



                                 
 

           
 
 
 
 
 IMPRTANT NOTE FOR TENDERERS FOR QUOTING RATES 
  
 
 

THE QUOTED RATES INCLUSIVE OF ENTIRE GST EITHER PAYABLE THROUGH 
BSNL OR DIRECTLY BY THE CONTRACTOR .NOTHING EXTRA SHALL BE PAID 
TO THE CONTRACTOR FOR GST. 
 
 
 
 
 
 
 

 
                             Signature of the tenderer…………………………………………… 
 
 
                             Name of the Tenderer……………………………………………….. 
 
 
 
                            Seal of the Tenderer………………………………………………….. 
 
 
 
 
 
 

Sub-Divisional Engineer (Civil),    
      BSNL Civil Sub-Division, 

                                         Rourkela 
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BHARAT SANCHAR NIGAM LIMITED 
(A Government of India Enterprise) 

STATE Orissa CIRCLE BSNL Civil Circle Sambalpur 
ZONE BSNL Civil Orissa DIVISION BSNL Civil Division Sambalpur  
  SUB-DIVISION BSNL Civil Sub-Division, Rourkela. 

 

Item Rate Tender and Contract for Works: “Provision aluminium partition and miscellaneous 
civil works in new BTS room on 5th floor at Mission Rd. Sundargarh..” 
  
(i)   To be submitted by 1500 hours on dated 23.07.2018 to Sub-Divisional Engineer (Civil), BSNL Civil    Sub-
Division, Rourkelal. 
 
a. To be opened in presence of tenderer who may be present at 1530 hours on dated 16.08.2018 in the 

office of the Sub-Divisional Engineer (Civil), BSNL Civil Sub-Division, Rourkela 
 
Issued to: __________________________________(Contractor) 

Signature of officer issuing the documents: _________________________ 

Designation: ________________________________________________ 

Date of Issue:  _______________________________________________ 

T E N D E R 
 

I/We have read and examined Notice Inviting Tender, Schedule A, B, C, D, E and F. Specifications 
applicable, Drawings and Design, General Rules and Directions, Conditions of Contract, Clauses of Contract, 
Special conditions, Schedule of Rate and other documents and Rules referred to in the Conditions of 
Contract and all other contents in the Tender Document for the work. 

I/We hereby tender for the execution of the work specified for the Bharat Sanchar Nigam Limited 
within the time specified in schedule ‘F’, viz., schedule of quantities and in accordance in all respects with the 
specifications, designs, drawings and instructions in writing referred to in Rule-1 of General Rules and 
Directions and in Clause 11 of the Conditions of the contract and with such materials as are provided for, by, 
and in respect in accordance with, such conditions so far as applicable. 

I/We agree to keep the tender open for 30(Thirty) days from the due date of submission thereof and 
not to make any modifications in its terms and conditions. If I/We withdraw my/ our tender before the said 
period or issue of letter of acceptance/intent, whichever is earlier, or, makes any modifications in the terms 
and conditions of the tender which are not acceptable to BSNL shall without prejudice to right of remedy, be 
at liberty to forfeit 50 % of the said earnest money as aforesaid.  

A sum of Rs………….……..…(Rupees ………………………………………..……………………………..only) has been 
deposited in prescribed manner as Earnest Money.  If I/We fail to commence the work specified, I/We agree 
that the said Bharat Sanchar Nigam Limited shall without prejudice to any other right or remedy, be at liberty 
to forfeit the said earnest money absolutely otherwise the said earnest money shall be retained by 
competent authority on behalf of the Bharat Sanchar Nigam Limited towards Security Deposit to execute all 
the works referred to in the tender documents upon the terms and conditions contained or referred to 
therein and carry out such deviations as may be ordered, up to maximum of the percentage mentioned in 
Schedule ‘F’ and those in excess of that limit at the rates to be determined in accordance with the provision 
contained in Clause 12.2 and 12.3 of the tender form. 
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I / We agree that, in case of works of estimated cost exceeding Rs.15,00,000/-, to deposit an amount 
equal to 5% of Tendered value of the work as performance guarantee in the form of bond of any Scheduled 
Bank of India in accordance with the proforma prescribed or in the form of Fixed Deposit Receipt etc. within 
15 days of the issue of letter of acceptance of Tender by the BSNL.  I/We am / are aware that in the event of 
failure on my / our part to furnish the Bank Guarantee within 15 days, the earnest money will be forfeited 
and tender cancelled. 

I/We hereby intimate that for receiving payments I/We have an account in ______________Bank 
with account No._______________ where the ECS / EFT facility of                        e-payment is available. 

I/We hereby declare that I/We shall treat the tender documents, drawings and other records 
connected with the work as secret/confidential documents and shall not communicate information derived 
there-from to any person other than a person to whom I/We am/are authorized to communicate the same 
or use the information in any manner prejudicial to the safety of the State. 

 
 I/We agree that should I/We fail to commence the work specified in the above memorandum, an 

amount equal to the amount of the earnest money mentioned in the form of invitation of tender shall be 
absolutely forfeited to the Bharat Sanchar Nigam Limited and the same may at the option of the competent 
authority on behalf of the Bharat Sanchar Nigam Limited be recovered without prejudice to any right or 
remedy available in law out of the deposit in so far as the same may extend in terms of the said bond and in 
the event of deficiency out of any other money due to me/us under this contract or otherwise. 

 
“I/We agree that this contract is subject to jurisdiction of court at ................................ Only.” (Where 

the NIT/ Tender has been issued).  The information in respect of works in hand is as per proforma enclosed. 
Dated…………………. 
 
Witness: (……………………………………)         Signature of Contractor: 
Address: 
Occupation:                                                                                                    Postal Address: 

************************************************************************************** 
A C C E P T A N C E 

The above tender, as modified by you (Contractor) and as provided in the letters mentioned 
(hereunder), is accepted by me for and on behalf of the Bharat Sanchar Nigam Limited for a sum of 
Rs_____________ Rupees ( __________________________________________________________). 
 

The letters referred to below shall form part of this Contract Agreement:- 
(a) NIT Part I, The notice inviting tender, all the documents including additional conditions, specifications and 

drawings if any, forming tender (NIT part – I) as issued at the time of invitation of tender and 
acceptance thereof together with any correspondence leading thereto. 

b) Standard B.S.N.L. W.-7/8 as on website www.civil.bsnl.co.in and as available with the office as 
standard publication as (NIT Part – II) 

c) Agreement signed on non-judicial paper as per Performa annexed to the tender document. (Cost of 
non-judicial stamp paper to be borne by the successful contractor.) 

For & on behalf of the Bharat Sanchar Nigam Limited 
  

 
Sub-Divisional Engineer (Civil) 

       BSNL Civil Sub-Division,  
Rourkela 
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P R O F O R M A   O F   S C H E D U L E S 

SCHEDULE     “A” 

   “Schedule of Quantities (as per PWD-3)”  -  Enclosed 

SCHEDULE     “B” 

   Schedule of Materials to be issued to the contractor 

S. 
No 

Description 
of Item 

Quantity 
Rates in figures & words at 
which the materials will be 

charged from the contractor 
Place of issue 

1 2 3 4 5 
Nil 

All materials required for execution of the work shall have to be arranged by the Contractor at his own risk 
and cost 

SCHEDULE     “C” 
                                               Tools and Plants to be hired by the contractor. 
S. 
No. 

Description of Item Hire charges per day Place of issue 

1 2 3 4 

DELETED 

SCHEDULE     “D” 

“Extra schedule for specific requirement/ documents for the work. If any” -  N/A          (DELETED) 

SCHEDULE      “E” 

Schedule of component of Materials, Labour etc for escalation: -   NO ESCALATION ON MATERIAL AND 
LABOUR etc. IS PAYABLE FOR THIS WORK.  
CLAUSE 10 C 
Component of Materials expressed as percent of 
Total Value of Work “X” 75 % 

Component of Labour expressed as percent of 
Total Value of Work “Y” 25 % 

Component of POL expressed as percent of Total 
value of Work “Z” 0% 

SCHEDULE “F” 
Reference to General Conditions of Contract  

Name of Work “Provision aluminium partition and miscellaneous 
civil works in new BTS room on 5th floor at Mission 
Rd. Sundargarh. 
 

Estimated cost of Work  Rs.48,029/- (Rupees Forty eight  thousand twenty nine) only. 

Earnest Money (As Para 6 of BSNL W-6) Rs.961/- (Rupees nine hundred sixty one ) only 
  
Performance Guarantee  
(5% of the tendered value in the form of Bank Guarantee from 
Schedule Bank in respect of works with Estimated cost put to 

Rs. *******./- (Rupees…*********) only 



tender exceeding Rs. 15 Lakhs)   

  

Security Deposit 
(10% of the tendered value for works with Estimated Cost put 
to tender up to Rs. 15 Lakhs)  
(5% of the tendered value in the form of Bank Guarantee 
from Schedule Bank in respect of works with Estimated cost 
put to tender exceeding Rs. 15 Lakhs) 

Rs. *******./- (Rupees…*********) only 

GENERAL RULES AND DIRECTIONS 
Officers inviting tender: 
 

Sub-Divisional Engineer, BSNL Civil Sub- Division, 
Rourkela.  

Maximum percentage for quantity of items of work 
to be executed beyond which rates are to be 
determined in accordance with Clause 12.2 & 12.3. 

50% 

Definitions. See below 
2(v) Engineer-in charge 

 
Sub-Divisional Engineer, BSNL Civil Sub- Division, 
Rourkela 

2(viii) Accepting Authority 
 

Sub-Divisional Engineer, BSNL Civil Sub- Division, 
Rourkela 

2(x) Percentage on cost of materials and 
Labour to cover all overheads and profit 

10 % 

2(xi) Standard Schedule of Rates DELHI SCHEDULE OF RATES- 2016 PUBLISHED BY 
CPWD with up-to-date correction slips. 

9(ii) Standard BSNL Contract Form BSNL W-7/8 form as modified and corrected up to date. 

Clause 2 

Authority for fixing compensation under Clause 2 Executive Engineer, BSNL Civil Division, Sambalpur 

Clause 2A 

Whether Clause 2A shall be applicable No 

Clause 3A 
Whether Clause 3A shall be applicable yes 

Clause 5 

i) Time allowed for execution of work. 
 

01(One) Month each work 

Ii) Authority to give fair and reasonable 
extension of time for completion of work. 

Executive Engineer, BSNL Civil Division, Sambalpur 

Clause 6 A 
Whether Clause 6A shall be applicable 

 

Clause 7 
Gross value of work to be done together with net 
payment /adjustment of advances for materials 
collected, if any, since the last such payment for 
being eligible to interim payment. 

No intermediate payment 



  

 
Clause-10 
Reinforcement steel to be used in the work shall have 
to be procured  : 
 

Reinforcement steel to be used in work shall be TMT 
bars conforming to relevant BIS codes from 
main/primary producers such as SAIL,TISCO,RINL etc as 
approved by the ministry of steel. 

Clause 11 

Specification to be followed for execution of work. 
 

CPWD Specifications 2009 Volume I to II with up to 
date correction slips as on the date of opening of 
tenders. 

Clause 12 

12.1.2(ii) Schedule of rates for determining the 
rates for additional, altered or 
substituted items that cannot be 
determined under 12.1.2(i). 

Delhi Schedule of Rates- 2016 Published by 
CPWD with up to date correction slips 

12.1.2(ii) 
Plus/ minus (+ / -) the % over the rate 
entered in the schedule of rates. 

******% age above/below. 
 

12.2 & 
12.3 

Limit for value of any item of any 
individual trade beyond which sub 
clauses (i) to (iii) shall not apply and 
clauses 12.2. & 12.3 shall apply. 

 50% 

Clause 16  

Competent authority for deciding reduced rates. Superintending Engineer, BSNL Civil Circle Sambalpur. 
 
Clause 36(i) 

a) General guideline for fixing requirement of technical staff and rate of recovery in case of non-
compliance, for the work shall be as per the following table: 

i) Cost of work more than Rs. 10 
lakhs but less than Rs. 50 lakhs. 

One no. Graduate Civil Engineer with or without experience or one no. 
diploma Civil Engineer with at least 05(five) years of experience as 
Principal Technical Representative. 

ii) Cost of work Rs. 50 lakhs & 
above but less than Rs. 200 
lakhs 

One no. Graduate Civil Engineer with at least 05(five) years of experience as 
Principal Technical Representative. 

Iii) Cost of work Rs. 200 lakhs & 
above but less than Rs. 500 
lakhs. 

One no. Graduate Civil Engineer with at least 05(five) years of experience as 
Principal Technical Representative 
                                                    AND 
One no. Graduate Civil Engineer with or without experience or one no. diploma 
Civil Engineer with at least 05(five) years of experience as Technical 
Representative. 

iv) Cost of work Rs. 500 lakhs & 
above but less than Rs. 1000 
lakhs. 

One no. Graduate Civil Engineer with at least 05(five) years of 
experience as Principal Technical Representative 
                                          AND 
Two nos. Graduate Civil Engineer with or without experience or 
two nos. diploma Civil Engineer with at least 05(five) years of experience as 
Technical Representatives. 

v) Cost of work Rs. 1000 lakhs 
and above. 

One no. Project manager having degree in corresponding degree of 
Engineering with at least 10(Ten) years of experience as Principal Technical 
Representative.                                                                   AND 
One no. Graduate Civil Engineer with at least 05(five) years of experience as 
Principal Technical Represent.                                          AND 
Two nos. Graduate Civil Engineer with or without experience or two 
nos. diploma Civil Engineer with at least 05(five) years of experience as 
Technical Representatives. 

                                               



   
b) Recovery to be affected from 

the contractor in the event of 
not fulfilling the provisions of 
clause 36(i). 

Rs 20,000/- per month for Project manager having degree in corresponding degree 
of Engineering with at least 10(Ten) years of experience. 
                                Rs. 15,000/- per month for Graduate Civil Engineer with at least 
05(five) years of experience. 
                                Rs. 10,000/- per month for Graduate Civil Engineer with or 
without experience or for diploma Civil Engineer with at least 05(five) years of 
experience. 

Clause 42 

i)  (a)   Schedule/ statement for determining theoretical quantities of Cement, Steel on the basis of Delhi 
Schedule of Rates 2002 Printed by CPWD with up to date correction slips. 

ii) Variation permissible on theoretical quantities.  
a) Cement for works with estimated costs put to tender  
 i)  not more than Rs. 5 lakhs 3% minus 
 ii) More than Rs.  5 lakhs 2% minus 
b) Steel reinforcement and structural steel sections for each 

diameter, section and category. 
2% minus 

Star prices to be considered for Escalation and Recoveries 

Sl 
No. 

Material Star price 
(Rate in figures and words) 

1. For Cement  (OPC 43 Grade) Rs.6000.00  
2 (a) For Mild steel Not Applicable 
2 (b) For reinforcement Steel conforming to BIS 1786 (Fe 415 Grade) Not Applicable 
2 (c) For reinforcement Steel TMT Bars Conforming to IS:1786:2008 Rs.41, 500.00 

Note:-The rate for recovery under clause 42 shall be same as the star price. 
                                                Sd/- 

 Sub-Divisional Engineer (Civil), 
BSNL Civil Sub-Division, 

Rourkela. 
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SCHEDULE-D  
 
 

ADDITIONAL SPECIFICATIONS) 
 

(Para 2.2.1) Stone Aggregate: 
 
Stone aggregate used in the work shall be of hard broken stone to be obtained from approved source (quarries) at 
Gutidhara and shall conform to the relevant provisions in the C.P.W.D. Specifications 2009. It shall conform to IS 
383 unless otherwise specified. 
 
(Para 2.2.2) Coarse Sand: 
 
Coarse sand used in the work shall be obtained from approved sources at Bramahani River and conform to the 
relevant provisions in the specifications 2009. Grading of sand for masonry mortar shall conform to IS 216(Table 3.2 
of CPWD specifications 2009). 
 
(Para 2.2.2) Fine Sand: 
 
Fine sand used in the work shall be obtained from approved source at Bramahani River and shall conform to the 
relevant provisions in the C.P.W.D. Specifications 2009 as per grading Zone IV. Grading of sand for plaster shall 
conform to IS 1542(Table 3.2 of CPWD specifications 2009) 
N O T E:- 
Where only one variety of sand is available, the sand will be sieved for use in finishing work, as directed by the 
Engineer-in-charge, in order to obtain smooth surface and nothing extra will be paid on this account. 
 
(Para 2.8) Brick Work: 
 
Brick used in the work shall be FPS to be obtained from approved kilns at Kansbahal/Rourkela. They shall be well 
burnt and shall have a compressive strength of not less than 50 Kg/Sq. cm. And water absorption percentage of not 
more than 20% of its dry weight when immersed in the water for 24 hours. In all other respects they shall conform to 
the bricks of class designations provisions in C.P.W.D. Specifications 2009 with up to date correction slip. 

 For & on behalf of the Bharat Sanchar Nigam Limited 
                                                                                                                                                                  Sd/- 

Sub-Divisional Engineer (Civil),  
BSNL Civil Sub-Division, 

 Rourkela. 
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Correction Slip no. 4  

(To GCC for civil works-2006)  
Clause / Existing Provision Modifications proposed 
para of   

BSNL 6/8   
   

   
1A The contractor shall permit BSNL at the time of making The contractor shall permit BSNL at the time of 

 any payment to him for work done under the contract making any payment to him for work done under 
 to deduct a sum at the rate of 5% of gross amount of the contract to deduct a sum at the rate of 5% of 
 each running bill  till  the sum along-with the sum gross amount of each running bill till the sum along- 
 already deposited as earnest money, will amount to with the sum already deposited as earnest money, 
 security deposit of 5% of the tendered value of the will  amount  to  security  deposit  of  5%  of  the 
 work. Such deductions will be made and held by BSNL tendered value of the work. Earnest money shall be 
 by way of Security Deposit unless he/they has/have adjusted first in the security deposit and further 
 deposited  the  amount  of  Security  at  the  rate recovery of security deposit shall commence only 
 mentioned above in cash (up to Rs.2500.00/Demand when the up to date amount of security deposit 
 draft/Banker’s Cheque/Deposit at Call Receipt of a starts  exceeding  the   earnest  money.   Such 
 Scheduled  Bank  or  The  State  Bank  Of  India  in deductions will be made and held by BSNL by way of
 accordance with the form annexed hereto. In case a Security Deposit unless he/they has/have deposited 
 Fixed Deposit Receipt of any bank is furnished by the the amount of Security at the rate mentioned above 
 contractor to the BSNL as part of the security Deposit in cash (up to Rs. 2500) Demand draft/Banker’s 
 and the Bank is unable to make payment against the Cheque/ Deposit at Call Receipt of a Scheduled Bank 
 said fixed deposit receipt, the loss caused thereby shall or The State Bank Of India in accordance with the 
 fall on the contractor and the contractor shall forthwith form  annexed  hereto.  In  case  a  Fixed  Deposit 
 on demand furnish additional security to the BSNL to Receipt of any bank is furnished by the contractor to 
 make good the deficit. the BSNL as part of the security Deposit and the 
  Bank is unable to make payment against the said 
  fixed deposit receipt, the loss caused thereby shall 
  fall  on the  contractor  and the contractor  shall 
  forthwith on demand furnish additional security to 
  the BSNL to make good the deficit. 
   

   

 
All compensations or the other sums 
…………………….. 

All compensations or the other sums 
…………………….. 

 will be treated a part of the Security Deposit. will be treated a part of the Security Deposit. 
   

   
 Does not exist The Security Deposit as deducted above can be 
  released against the Bank Guarantee by a scheduled 
  bank , on its accumulation to a minimum of Rs. 5 
  lakh subject to the condition that amount of such 
  Bank Guarantee, except last one, shall not be less 
  than Rs. 5 Lakh. Provided further that the validity of 
  Bank Guarantee including the one given against the 
  earnest money shall be in conformity with the 
  provisions  contained  in  clause  which  shall  be 
  extended from time to time depending upon the 
  extension of contract granted under provisions of 
  Clause 2 and Clause 5. 
   
 NOTES: - NOTES: - 
   

 In case of works with..…… tendered value of the work In case of works with ……….…tendered value of the 
  work 
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CLAUSE 2. If the contractor fails to maintain………The decision of If the contractor fails to maintain………The decision 
 

(COMPEN the aforesaid authority in writing shall be final and of the aforesaid authority in writing shall be final 
 

SATION binding on the contractor. and binding on the contractor. 
 

FOR    
 

 This will also apply to items or group of items for which This will also apply to items or group of items for  

DELAY  

separate period of completion has been specified. which separate  period of  completion  has  been  

  
 

   specified. 
 

    
 

  Compensation for delay of work Compensation for delay of work 
 

     

  @ 2.0 % Per month of delay to be computed on daily @ 2.0 % Per month of delay to be computed on 
 

  basis  for  the  works  having  stipulated  time  of daily basis for the works having stipulated time of 
 

  completion more than six months completion more than six months 
 

     

  @ 1.0 % Per week of delay to be computed on daily @ 1.0 % Per week of delay to be computed on daily 
 

  basis  for  the  works  having  stipulated  time  of basis  for  the  works  having  stipulated  time  of 
 

  completion up to six months completion from three months to six months 
 

     

   @ 1.5 % Per week of delay to be computed on daily 
 

   basis  for  the  works  having  stipulated  time  of 
 

   completion up to three months 
 

    
 

  Provided always ……. is originally given. Provided always ……. is originally given. 
 

     

  The amount … other contract with the BSNL. The amount … other contract with the BSNL. 
 

     

  In case, the contractor  does  not ….. However, no In case, the contractor does not ….. However, no 
 

  interest, whatsoever, shall be payable on such withheld interest,  whatsoever,  shall  be  payable  on  such 
 

  amount. withheld amount. 
 

     

  Does not exist The  compensation  for  slow  progress  or  non- 
 

   completion of work in stipulated time, at the rates 
 

   specified  therein,  is  an  “agreed  compensation” 
 

   under clause 2, which the contractor has to pay in 
 

   case of default. Therefore, Engineer-in-Charge will 
 

   recover the same at the rates mentioned above, if 
 

   the progress of the work is slow or the work is not 
 

   completed in stipulated time. In case the contractor 
 

   feels aggrieved, he may appeal to the authority 
 

   specified in Schedule „F‟ against such recovery, who 
 

   has to take a balanced view of the delays on the 
 

   part of the contractor, vis-à-vis the delays of the 
 

   department and may uphold the recovery at the 
 

   original rates or at reduced rates or completely 
 

   waive off the same depending upon the merits of 
 

   each  case.  In  such  cases  the  decision  of  the 
 

   competent  authority  shall  be  final  and  out  of 
 

   purview of the clause 25. 
 

     

    
 

CLAU
SE 3 If the Contractor: If the Contractor: 

 

(WHE
N 

    

 i) Having been ……. seven days thereafter; or, i) Having been ……. seven days thereafter; or, 
 

CONTRAC 
   

ii) has without …….. seven days from the Engineer-in- ii) has without ……. seven days from the Engineer- 
 

T CAN BE Charge; or in-Charge; or 
 

DETERMI
N 

   

iii) persistently neglects to… Engineer-in-Charge; or 
iii) Persistently neglects to ……… Engineer-in-
Charge;  

ED)   

  or  

    

     

  iv) fails to complete …….. Engineer-in-Charge; or iv) fails to complete …….. Engineer-in-Charge; or 
 

    
 

  v) being a company shall pass a resolution or the court v) shall offer or give or agree to give to any person in 
 

  shall make an order that the company shall be wound Government/BSNL service or to any other person on 
 

  up or if a receiver or a manager on behalf of a creditor his behalf any gift or consideration of any kind as an 
 

  shall be appointed or if circumstances shall arise which inducement or reward for doing or forbearing to do 
 

  
                                           22 

entitle the court or the creditor to appoint a receiver or 
or having been done or forborne to do any act in 
 

 

  a manager or which entitles the court to make a relation to the obtaining or execution of this or any 
 



  winding up order; or other contract for BSNL; or 
 

    
 

   
vi) commits any act/acts mentioned in Clause-21  
there vi)  Shall  enter  in  to  a  contract  with  BSNL  in 

 of connection with which commission has been paid or 
  agreed to be paid by him or to his knowledge, unless 
  the particulars of any such commission and the 
  terms of payment thereof have been previously 
  disclosed in writing to the Engineer-in-charge; or 
   
 vii) fails to start the work within 1/8 th of stipulated vii) Shall obtain a contract with BSNL as a result of 
 time wrong tendering or other non-bonafide methods of 
  competitive tendering; or 
   
 Does not exist viii) Shall any time be adjudged insolvent or have a 
  receiving order or order for administration of his 
  estate  made  against  him  or  shall  take  any 
  proceedings for liquidation or composition ( other 
  than a voluntary liquidation for the purpose of 
  amalgamation  or  reconstruction  )  under  any 
  Insolvency Act for the time being in force or make 
  any  conveyance or  assignment  of  his  effect  of 
  composition or arrangement for the benefit of his 
  creditors or purport so to do, or if any application be 
  made under any Insolvency Act for the time being in 
  force for the sequestration of his estate or if a trust 
  deed be executed by him for benefit of his creditors; 
  Or 
   

 Does not exist ix) being a company shall pass a resolution or the 
  court shall make an order that the company shall be 
  wound up or if a receiver or a manager on behalf of 
  a creditor shall be appointed or if circumstances 
  shall arise which entitle the court or the creditor to 
  appoint a receiver or a manager or which entitles 
  the court to make a winding up order; or 
   
 Does not exist x) shall suffer an execution being levied on his goods 
  and allow it to be continued for a period of 21 days; 
  Or 
   

 Does not exist xi) assigns, transfer, sublets ( engagement of labour 
  on a piece-work basis or of a labour with materials 
  not to be incorporated in the work, shall not be 
  deemed to be subletting) or otherwise parts with or 
  attempts to assign, transfer, sublet or otherwise 
  parts with the entire works or any portion thereof 
  without the prior written approval of the Engineer- 
  in-charge 
   

 
THEN the Engineer-in-Charge may, without prejudice 
to THEN   the   Engineer-in-Charge   may,   without 

 his any other rights or remedy against the Contractor in prejudice to his any other rights or remedy against 
 respect  of  any  delay  or  inferior  workmanship  or the Contractor in respect of any delay or inferior 
 otherwise or to any claims for damage in respect of any workmanship or otherwise or to any claims for 
 breach of the Contract and in addition to any right or damage in respect of any breach of the Contract and 
 remedies under any of the provisions of the Contract or in addition to any right or remedies under any of the 
 otherwise and whether the date for completion has or provisions of the Contract or otherwise and whether 
 has not elapsed, shall by a notice in writing, shall have the date for completion has or has not elapsed, shall 
 powers: - by a notice in writing, shall have powers: - 
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a) To determine or rescind the contract as aforesaid (of 

 
 
 
a) To determine the contract as aforesaid (of which 



 
 
  
 which termination notice in writing to the contractor termination  notice  in  writing  to  the  contractor 
 under the hand of the Engineer-in–Charge shall be under the hand of the Engineer-in–Charge shall be 
 conclusive evidence). Upon such determination, the conclusive evidence). Upon such determination, the 
 Performance Guarantee, Earnest Money Deposit and Performance Guarantee,  Earnest  Money Deposit 
 security deposit already recovered under the contract and security deposit already recovered under the 
 shall be liable to be forfeited and shall be absolutely at contract shall be liable to be forfeited and shall be 
 the disposal of the BSNL. absolutely at the disposal of the BSNL. 
   
 b) To measure up the work of the contractor, after b) To measure up the work of the contractor, after 
 giving  notice to  the contractor,  and to  take such giving notice to the contractor, and to take such 
 balance or part thereof as shall be un-executed out of balance or part thereof as shall be un-executed out 
 his hands and to give it to another contractor to of his hands and to give it to another contractor to 
 complete the work. complete the work. 
   
 The Engineer-in-charge shall on such determination or Deleted 
 recession shall have powers to carry out such items of  
 the work by any means at the risk and cost of the  
 contractor. The Engineer-in-Charge shall determine the  
 amount, if any, is recoverable from the contractor for  
 the completion of such items of work. Any expenses  
 which may be incurred in excess of the sum which  
 would have been paid to the original contractor if the  
 whole work had been executed by him (the certificate  
 in writing of the Engineer-in-Charge for the amount  
 which  exceeds  the  amounts  contracted  for  the  
 unexecuted / imperfectly executed items shall be final  
 and conclusive) shall be borne and paid by the original  
 contractor and may be deducted from any money due  
 to him by the BSNL under the contract or on any other  
 account whatsoever or from his Security Deposit  
   
 and Performance Guarantee or the proceeds of sales  
 thereof, or a sufficient part thereof as the case may be.  
 If  said  available  Performance  Guarantee,  Security  
 Deposit and moneys are not sufficient, the contractor  
 shall be called upon in writing and shall be liable to pay  
 the same within 30 days. If the contractor shall fail to  
 pay the required sum within the aforesaid period of 30  
 days, the Engineer-in-charge shall have the right to sell  
 any  or  all  of  the  contractor’s  unused  materials,  
 constructional  plant,  implements,  temporary  The  
 Buildings, etc. and apply the proceeds of sale thereof  
 towards the satisfaction of any sums due from the  
 contractor under the contract and if thereafter there be  
 any balance outstanding from the contractor, it shall be  
 recovered in accordance with the provisions of the  
 contract. If the expenses incurred by the BSNL are less  
 than the amount  payable to the contractor at his  
 agreement rates, the difference shall not be paid to the  
 contractor.   
   
 In the event of above course(s) …… to be paid the value In the event of above course(s) …… to be paid the 
 so certified. value so certified. 
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The  contractor,  whose  contract  is  determined  or 

 
 
 
 
 
The contractor, whose contract is determined as 

 rescinded as above, shall be allowed to participate in above, shall not be allowed to participate in the 



 the tendering process for the balance work if he so tendering process for the balance work. 
 desired.  
   

 

 
 
  

use 3A Does not exist In case, the work cannot be started due to reasons 
  not within the control of the contractor within 1/8th 
  of the stipulated time for completion of work, either 
  party may close the contract. In such eventuality, 
  the Earnest Money Deposit and the Performance 
  Guarantee of the contractor shall be refunded, but 
  no payment on account of interest, loss of profit or 
  damages etc. shall be payable at all.  
     
 Does not exist Engineer-in-Charge shall,  except  as Otherwise 
  provided, ascertain and determine by measurement 
  the value of work done in accordance with the 
  contract.    
   

  All measurement of all items having financial value 
  shall be entered by the contractor and compiled in 
  the shape of the Computerized Measurement Book 
  having pages of A-4 size as per the format of 
  department so that a complete record is obtained of 
  all  the  items  of  works  performed  under  the 
  contract.    
   

  All such measurement and levels recorded by the 
  contractor or his authorized representative from 
  time to time, during the progress of the work, shall 
  be got checked by the contractor from the Engineer- 
  in-Charge or his authorized representative as per 
  interval  or  program  fixed  in  consultation  with 
  Engineer-in-Charge or his authorized representative. 
  After  the  necessary  corrections  made  by  the 
  Engineer-in-Charge, the measurement sheets shall 
  be returned to the contractor for incorporating the 
  corrections and for resubmission to the Engineer-in- 
  Charge for the dated signatures by the Engineer-in- 
  Charge and the contractor or their representatives 
  in token of their acceptance.   
   

  Whenever bill is due for payment, the contractor 
  would   initially   submit   draft   computerized 
  measurement  sheets  and  these  measurements 
  would  be  got  checked/test  checked  from  the 
  Engineer-in-Charge and/or his Authorized 
  representative.  The contractor will, thereafter, 
  incorporate such changes may be done during these 
  checked/test  checks  in  his  draft  computerized 
  measurements, and submit to the department a 
  computerized measurement book, duly bound, and 
  with its pages machine numbered. The Engineer-in- 
  Charge and/or his authorized representative would 
  thereafter check this MB, and record the necessary 
  certificates for their checks/test checks.  
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The final, fair, computerized measurement book 
given by the contractor, duly bound, with its pages 
machine numbered, should be 100% correct and no 
cutting or over-writing in the measurements would 
thereafter be allowed. If at all any error is noticed, 
the contractor shall have to submit a fresh 
computerized MB with its pages duly machine 
numbered and bound, after getting the earlier MB 
cancelled by the department. Thereafter, the MB 
shall be taken in the Divisional Office records, and 
allotted a number as per the Register of 
Computerized MBs. This should be done before the 
corresponding bill is submitted to the Division 
Officer for payment. The contractor shall submit two 
spare copies of such computerized MBs for the 
purpose of reference and record by the various 
officers of the department.  
The contractor shall also submit to the department 
separately his computerized Abstract of Cost and the 
bill based on these measurements, duly bound, and 
its pages machine numbered along with two spare 
copies of the bill. Thereafter, this bill will be 
processed by the Division Office and allotted a 
number as per the computerized record in the same 
way as done for the measurement book meant for 
measurements. 

 
The contractor shall, without extra charge, provide 
all assistance with every appliance, labour and other 
things necessary for checking of measurements/ 
levels by the Engineer-in-Charge or his 
representative.  
Except where any general or detailed description of 
the work expressly shows to the contrary, 
measurements shall be taken in accordance with the 
procedure set forth in the specifications 
notwithstanding any provision in the relevant 
Standard Method of measurement or any general or 
local custom. In the case of items which are not 
covered by specifications, measurements shall be 
taken in accordance with the relevant standard 
method of measurement issued by the Bureau of 
Indian Standards and if for any item no such 
standard is available then a mutually agreed method 
shall be followed. 
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  The contractor shall give not less than seven days‟ 
  notice to the Engineer-in-Charge or his authorized 
  representative  in  charge  of  the  work  before 
  covering up or otherwise placing beyond the reach 
  of checking and/or test checking the measurement 
  of any work in order that the same may be checked 
  and/or test checked and correct dimensions thereof 
  be taken before the same is covered up or placed 
  beyond the reach of checking and/or test checking 
  measurement and shall not cover up and place 
  beyond reach of measurement any work without 
  consent in writing of the Engineer-in-Charge or his 
  authorized representative in-charge of the work 
  who shall within the aforesaid period of seven days 
  inspect the work, and if any work shall be covered 
  up or placed beyond the reach of checking and /or 
  test checking measurements without such notice 
  having  been  given  or  the  Engineer-in-Charge’s 
  consent being obtained in writing the same shall be 
  uncovered  at  the  Contractor’s   expense,  or  in 
  default thereof no payment or allowance shall be 
  made for such work or the materials with which the 
  same was executed. 
   

  Engineer-in-Charge or his authorized representative 
  may cause either themselves or through another 
  officer   of   the   department   to   check   the 
  measurements  recorded  by  contractor  and  all 
  provisions  stipulated  herein  above  shall  be 
  applicable to such checking of measurements or 
  levels. 
   

  It is also a term of this contract that checking and/or 
  test checking the measurements of any item of work 
  in the measurement book and/or its payment in the 
  interim,  on  account  of  final  bill  shall  not  be 
  considered  as  conclusive  evidence  as  to  the 
  sufficiency of any work or material to which it 
  relates  nor  shall  it  relieve the contractor  from 
  liabilities from any over measurement or defects 
  noticed till completion of the defects liability period. 
   

CLAUSE The contractor on signing an indenture in the form to The contractor on signing an indenture in the form 
10 B i) be specified by the Engineer-in-Charge, shall be entitled to be specified by the Engineer-in-Charge, shall be 
Secured to be paid during the progress of the execution of the entitled to be paid during the progress of the 
Advance work, up to 75% of the assessed value of any materials execution of the work, up to 90% of the assessed 
on   Non- which are in the opinion of the Engineer-in-Charge non- value of any materials which are in the opinion of 
perishable perishable, non-fragile and non-combustible and are in the Engineer-in-Charge non-perishable, non-fragile 
Materials accordance with the contract and which have been and non-combustible and are in accordance with 

 brought on the site in connection therewith and are the contract and which have been brought on the 
 adequately stored and/or protected against damage by site in connection therewith and are adequately 
 weather or other causes but which have not at the time stored and/or protected against damage by weather 
 of advance been incorporated in the works. When or other causes but which have not at the time of 
 materials on account of which an advance has been advance been incorporated in the works. When 
 made under this sub-clause are incorporated in the materials on account of which an advance has been 
 work the amount of such advance shall be recovered / made under this sub-clause are incorporated in the 
 deducted from the next payment made under any of work  the  amount  of  such  advance  shall  be 
 the clause or clauses of this contract. recovered / deducted from the next payment made 
  under any of the clause or clauses of this contract. 
   
 Such secured advance ……… glass, sand, petrol, diesel Such secured advance ………  glass,  sand,  petrol, 
 etc. diesel etc. 
    

27  



CLAU
SE  If the prices of materials (not being materials supplied If  the  prices  of  materials  (not  being  materials 

 

10C:  or services rendered at fixed prices by the BSNL in supplied or services rendered at fixed prices by the 
 

(Payment accordance with Clauses 10 & 34 thereof) and/or wages BSNL in accordance with Clauses 10 & 34 thereof) 
 

due to of labour required for execution of the work increase, and/or wages of labour required for execution of 
 

increase/d the contractor shall be compensated for such increase the  work  increase,  the  contractor  shall  be 
 

ecrease in as per provisions detailed below and the amount of the compensated for such increase as per provisions 
 

prices/wa contract shall accordingly be varied, subject to the detailed below and the amount of the contract shall 
 

ges  after condition that such compensation for escalation in accordingly be varied, subject to the condition that 
 

receipt of prices shall be available only for the work done during such compensation for escalation in prices shall be 
 

tender for the stipulated period of the contract including such available  only  for  the  work  done  during  the 
 

the work period for which the contract’s validity is extended stipulated period of the contract including such 
 

  under the provisions of Clause 5 of the contract without period for which the contract’s validity is extended 
 

  any action under Clause 2 and also subject to the under the provisions of Clause 5 of the contract 
 

  condition that no such compensation shall be payable without any action under Clause 2 and also subject 
 

  for  a  work  for  which  the  stipulated  period  of to the condition that no such compensation shall be 
 

  completion  is  18(Eighteen)  months  or  less.  Such payable for a work for which the stipulated period 
 

  compensation for escalation in the prices of materials of completion is 18(Eighteen) months or less. Such 
 

  and labour, when due, shall be worked out based on compensation  for  escalation  in  the  prices  of 
 

  the following provisions: materials and labour, when due, shall be worked out 
 

   based on the following provisions: - 
 

    
 

  i) The base date for …s including extension, if any. i) The base date for ……s including extension, if any. 
 

     

  ii) The cost of work on which the escalation will be ii) The cost of work on which the escalation will be 
 

  payable shall be reckoned as below: - Table is same. payable shall be reckoned as below: - Table is same 
 

    
 

  iii)  Components  of  Cement,  Reinforcement  Steel, iii) Components of Cement, Reinforcement Steel, 
 

  .............  Engineer-in-Charge  in  working  out  such ................. Engineer-in-Charge in working out such 
 

  percentage shall be binding on the contractor. percentage shall be binding on the contractor. 
 

    
 

  iv)  The  compensation  for  escalation  for  Cement, iv) The compensation for escalation for Cement, 
 

  Reinforcement Steel, Other Materials and P.O.L. shall Reinforcement Steel, Other Materials and P.O.L. 
 

  be worked out as per the formula given below: shall be worked out as per the formula given below: 
 

     

  a) Adjustment for component of Cement a) Adjustment for component of Cement 
 

     

  …… (No Change) 
 

     

  b) Adjustment for component of Reinforcement Steel b)  Adjustment  for component  of Reinforcement 
 

   Steel 
 

     

  Vs = Qs * SPs * (SI-SIo) / SIo Vs = Qs * SPs * (SI-SIo) / SIo 
 

     

  Vs = Variation in Reinforcement Steel cost i.e. increase Vs  = Variation in Reinforcement  Steel  cost  i.e. 
 

  or decrease in the amount in rupees to be paid or increase or decrease in the amount in rupees to be 
 

  recovered. paid or recovered. 
 

     

  Qs = Quantity of Reinforcement Steel consumed, based Qs = Quantity of Reinforcement Steel consumed, 
 

  on  theoretical  consumption,  or  actual  quantity based  on  theoretical  consumption,  or  actual 
 

  consumed whichever is less during the Quarter. quantity consumed whichever is less during the 
 

   Quarter. 
 

     

  SPs = Star price of Reinforcement Steel as mentioned in SPs  =  Star  price  of  Reinforcement  Steel  as 
 

  Schedule F. mentioned in Schedule F. 
 

     

  SI= All India wholesale index for Bars and Rods (Steel) SI= All India wholesale index for Bars and Rods 
 

  for the period under consideration as published by the (Steel)  for  the  period  under  consideration  as 
 

  Economic Adviser to Government. of India, Ministry of published by the Economic Adviser to Government. 
 

  Industry and Commerce. However, the price index shall of India, Ministry of Industry and Commerce. 
 

  be minimum of the following:  
 

    
 

  i) Index for the month when the last consignment of (In respect of the justified period extended under 
 

  steel reinforcement for the work is procured or the provisions of clause-5 of the contract without 
 

   any action under clause 2, the index prevailing at  

  ii) Index for the month in which half of the stipulated  

  the time of stipulated date of completion or the  

  contract period is over  

  prevailing index of the period under consideration,  

    

   whichever is less, shall be considered) 
 

    
 

  iii) Index for the period under consideration.  
 

    
  

28   



 For the period extended under the provisions of clause-  
 

 5 of the contract without any action under clause 2, the  
 

 same principle as for  the  period within stipulated  
 

 period of completion, will apply.  
 

   
 

 
SIo = All India wholesale index for Bars and Rods 
(Steel) SIo = All India wholesale index for Bars and Rods 

 

 as published by the Economic Adviser to Government (Steel) as published by the Economic Adviser to 
 

 of India, Ministry of Industry and Commerce, for the Government  of  India,  Ministry  of  Industry  and 
 

 period under consideration and that valid on the last Commerce, for the period under consideration and 
 

 stipulated date of receipt of tender including extension that valid on the last stipulated date of receipt of 
 

 if any. tender including extension if any. 
 

   
 

 c) Adjustment for component of Galvanized steel c) Adjustment for component of Galvanized steel 
 

    

 
Vt = Qt * SPt * {0.85[(TI-TIo)/TIo ]+0.15[(ZI-
ZIo)/ZIo]} 

Vt = Qt * SPt * {0.85[(TI-TIo)/TIo ]+0.15[(ZI-
ZIo)/ZIo]} 

 

    

 Vt = Variation in Galvanized Steel cost i.e. increase or Vt = Variation in Galvanized Steel cost i.e. increase 
 

 decrease  in the amount  in rupees  to  be paid or or decrease in the amount in rupees to be paid or 
 

 recovered. recovered. 
 

    

 Qt = Quantity of Galvanized Steel brought at site or Qt = Quantity of Galvanized Steel brought at site or 
 

 used in works since previous bill (whichever is earlier). used in works since previous  bill (whichever  is 
 

  earlier). 
 

    

 SPt = Star price of Galvanized Steel as mentioned in SPt = Star price of Galvanized Steel as mentioned in 
 

 Schedule F [to be fixed by the concerned CE(C)]. Schedule F [to be fixed by the concerned CE(C)]. 
 

   
 

 TI = All India wholesale index for Tower steel material TI  = All  India  wholesale  index  for  Tower  steel 
 

 (Angles , channels and sections) for the period under material (Angles , channels and sections) for the 
 

 consideration as published by the Economic Adviser to period under consideration as  published by the 
 

 Government.  of  India,  Ministry  of  Industry  and Economic Adviser to Government. of India, Ministry 
 

 Commerce. However, the price index shall be minimum of Industry and Commerce 
 

 of the following:  
 

   
 

 i) Index for the month when the last consignment of (In respect of the justified period extended under 
 

 galvanized steel for the work is procured or the provisions of clause-5 of the contract without 
 

  any action under clause 2, the index prevailing at 
 

 ii) Index for the month in which half of the stipulated the time of stipulated date of completion or the 
 

 contract period is over prevailing index of the period under consideration, 
 

  whichever is less, shall be considered)  

 iii) Index for the period under consideration.  

   

   
 

 For the period extended under the provisions of clause-  
 

 5 of the contract without any action under clause 2, the  
 

 same principle as for  the  period within stipulated  
 

 period of completion, will app  
 

   
 

 TIo = All India wholesale index for Tower steel material TIo = All India wholesale index for Tower steel 
 

 (Angles , channels and sections) as published by the material  (Angles  ,  channels  and  sections)  as 
 

 Economic Adviser to Government of India, Ministry of published by the Economic Adviser to Government 
 

 Industry and Commerce and that valid on the last of India, Ministry of Industry and Commerce and 
 

 stipulated date of receipt of tender including extension that valid on the last stipulated date of receipt of 
 

 if any. tender including extension if any. 
 

   
 

 ZI = All India wholesale index for Zinc for the period ZI = All India wholesale index for Zinc for the period 
 

 under  consideration as  published by the Economic under consideration as published by the Economic 
 

 Adviser to Government of India, Ministry of Industry Adviser to Government of India, Ministry of Industry 
 

 and Commerce. However, the price index shall be and Commerce. 
 

 minimum of the following:  
 

    

 i) Index for the month when the last consignment of (In respect of the justified period extended under 
 

 galvanized steel for the work is procured or the provisions of clause-5 of the contract without 
 

  any action under clause 2, the index prevailing at 
 

 ii) Index for the month in which half of the stipulated the time of stipulated date of completion or the 
 

 contract period is over prevailing index of the period under consideration,  

   

 iii) Index for the period under consideration. whichever is less, shall be considered) 
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 For the period extended under the provisions of clause-  
 5 of the contract without any action under clause-2, the  
 same principle as for  the  period within stipulated  
 period of completion, will apply.  
   
 ZIo = All India wholesale index for Zinc as published by ZIo = All India wholesale index for Zinc as published 
 the Economic Adviser to Government of India, Ministry by the Economic Adviser to Government of India, 
 of Industry and Commerce and that valid on the last Ministry of Industry and Commerce and that valid 
 stipulated date of receipt of tender including extension on the last stipulated date of receipt of tender 
 if any. including extension if any. 
   
 d)Adjustment for component of Other Materials d) Adjustment for component of Other Materials 
   

 (No Change) (No Change) 
   

 e) Adjustment for component of P.O.L. e) Adjustment for component of P.O.L. 
   

 (No Change) (No Change) 
   

CLAUSE 
10 If after submission of the tender, the price of cement If  after submission of  the tender,  the price of 
CA and/or reinforcement steel bars and/or galvanized steel cement  and/or  reinforcement  steel  bars  and/or 

 (not being materials supplied from the Engineer-in galvanized steel (not being materials supplied from 
 Charge's stores in accordance with Clauses 10 thereof) the Engineer-in Charge's stores in accordance with 
 increase(s) / decreases beyond the price(s) prevailing at Clauses 10 thereof) increase(s) / decreases beyond 
 the time of the last stipulated date of receipt of tenders the  price(s)  prevailing  at  the  time  of  the  last 
 (including extensions, if any) for the work, then the stipulated  date  of  receipt  of  tenders  (including 
 amount of the contract shall accordingly be varied and extensions, if any) for the work, then the amount of 
 provided  further  that  any  such  variation  shall  be the  contract  shall  accordingly  be  varied  and 
 effected for stipulated period of contract including the provided further that any such variation shall be 
 justified period extended under clause-5 of the contract effected for stipulated period of contract including 
 without  any  action  under  clause-2  subject  to  the the justified period extended under clause-5 of the 
 condition that no such compensation shall be payable contract without any action under clause-2 subject 
 for  a  work  for  which  the  stipulated  period  of to the condition that no such compensation shall be 
 completion is 03 (Three) months or less. However, in payable for a work for which the stipulated period 
 case of tower works, compensation under part (a), (b) of  completion  is  03  (Three)  months  or  less. 
 &  (c)  of this  clause shall  be payable/ recoverable However, in case of tower works, compensation 
 to/from  the  agency  for  all  contracts  for  which under part (a), (b) & (c) of this clause shall be 
 stipulated period of completion is even less than 03 payable/ recoverable to/from the agency for all 
 (Three) months. contracts for which stipulated period of completion 
  is even less than 03 (Three) months. 
   

   
 The increase/decrease in prices ….. including extension The  increase/decrease  in  prices  …..  including 
 if any and for the period under consideration. extension  if  any  and  for  the  period  under 
  consideration. 
   

 In  case,  price  index  of  a  particular  material  ……. In case, price index of a particular material ……. 
 schedule-F shall be followed. schedule-F shall be followed. 
   

 The amount of contract ….. as per the formula given The amount of contract ….. as per the formula given 
 below for individual material: below for individual material: 
   

 a) Adjustment for component of Cement a) Adjustment for component of Cement 
   

 (No Change) (No Change) 
   

 b) Adjustment for component of Reinforcement Steel b)  Adjustment  for component  of Reinforcement 
  Steel 
   

 Vs = Qs * SPs * (SI-SIo) / SIo Vs = Qs * SPs * (SI-SIo) / SIo 
   

 Vs: Variation in Reinforcement Steel cost i.e. increase or Vs:  Variation  in  Reinforcement  Steel  cost  i.e. 
 decrease  in the amount  in rupees  to  be paid or increase or decrease in the amount in rupees to be 
 recovered paid or recovered 
   

 Qs : Quantity of Reinforcement Steel paid either by way Qs : Quantity of Reinforcement Steel paid either by 
 of secured advance or used in works since previous bill way of secured advance or used in works since 
 (whichever is earlier) previous bill (whichever is earlier) 
   

 SPs Star price of Reinforcement Steel as mentioned in SPs Star price of Reinforcement Steel as mentioned 
 Schedule F. in Schedule F. 
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 SI= All India wholesale index for Bars and Rods (Steel) SI= All India wholesale index for Bars and Rods 
 

 for the period under consideration as published by the (Steel)  for  the  period  under  consideration  as 
 

 Economic Adviser to Government. of India, Ministry of published by the Economic Adviser to Government. 
 

 Industry and Commerce. However, the price index shall of India, Ministry of Industry and Commerce 
 

 be minimum of the following:  
 

   
 

 i) Index for the month when the last consignment of (In respect of the justified period extended under 
 

 steel reinforcement for the work is procured or the provisions of clause-5 of the contract without 
 

  any action under clause 2, the index prevailing at  

 ii) Index for the month in which half of the stipulated  

 the time of stipulated date of completion or the  

 contract period is over  

 prevailing index of the period under consideration,  

   

 iii) Index for the period under consideration. whichever is less, shall be considered). 
 

   
 

 For the period extended under the provisions of clause-  
 

 5 of the contract without any action under clause 2, the  
 

 same principle as for  the  period within stipulated  
 

 period of completion, will apply.  
 

   
 

 SIo : All India wholesale index for Bars and Rods (Steel) SIo : All India wholesale index for Bars and Rods 
 

 as published by the Economic Adviser to Government (Steel) as published by the Economic Adviser to 
 

 of India, Ministry of Industry and Commerce, for the Government  of  India,  Ministry  of  Industry  and 
 

 period under consideration and as valid on the last Commerce, for the period under consideration and 
 

 stipulated date of receipt of tender including extension as valid on the last stipulated date of receipt of 
 

 if any. tender including extension if any. 
 

   
 

 c) Adjustment for component of Galvanized Steel c) Adjustment for component of Galvanized Steel 
 

    

 
Vt = Qt * SPt * {0.85[(TI-TIo)/TIo ] + 0.15[(ZI-
ZIo)/ZIo]} Vt  = Qt  * SPt * {0.85[(TI-TIo)/TIo ] + 0.15[(ZI- 

 

  ZIo)/ZIo]} 
 

    

 Vt = Variation in Galvanized Steel cost i.e. increase or Vt = Variation in Galvanized Steel cost i.e. increase 
 

 decrease  in the amount  in rupees  to  be paid or or decrease in the amount in rupees to be paid or 
 

 recovered. recovered. 
 

    

 Qt = Quantity of Galvanized Steel brought at site or Qt = Quantity of Galvanized Steel brought at site or 
 

 used in works since previous bill (whichever is earlier). used in works since previous  bill (whichever  is 
 

  earlier). 
 

    

 SPt = Star price of Galvanized Steel as mentioned in SPt = Star price of Galvanized Steel as mentioned in 
 

 Schedule-F [to be fixed by the concerned CE(C)]. Schedule-F [to be fixed by the concerned CE(C)]. 
 

   
 

 TI = All India wholesale index for Tower steel material TI = All India wholesale index for Bars and Rods 
 

 (Angles , channels and sections) for the period under (Steel)  for  the  period  under  consideration  as 
 

 consideration as published by the Economic Adviser to published by the Economic Adviser to Government. 
 

 Government.  of  India,  Ministry  of  Industry  and of India, Ministry of Industry and Commerce 
 

 Commerce. However, the price index shall be minimum  
 

 of the following:  
 

   
 

 i) Index for the month when the last consignment of (In respect of the justified period extended under 
 

 galvanized steel for the work is procured or the provisions of clause-5 of the contract without 
 

  any action under clause 2, the index prevailing at 
 

 ii) Index for the month in which half of the stipulated the time of stipulated date of completion or the 
 

 contract period is over prevailing index of the period under consideration, 
 

  whichever is less, shall be considered).  

 iii) Index for the period under consideration.  

   

   
 

 For the period extended under the provisions of clause-  
 

 5 of the contract without any action under clause 2, the  
 

 same principle as for  the  period within stipulated  
 

 period of completion, will apply.  
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 TIo = All India wholesale index for Tower steel material TIo = All India wholesale index for Tower steel 
 

 (Angles, channels and sections) as published by the material  (Angles,  channels  and  sections)  as 
 

 Economic Adviser to Government of India, Ministry of published by the Economic Adviser to Government 
 

 Industry and Commerce and that valid on the last of India, Ministry of Industry and Commerce and 
 

 stipulated date of receipt of tender including extension that valid on the last stipulated date of receipt of 
 

 if any. tender including extension if any. 
 

   
 

 ZI = All India wholesale index for Zinc for the period ZI = All India wholesale index for Bars and Rods 
 

 under  consideration as  published by the Economic (Steel)  for  the  period  under  consideration  as 
 

 Adviser to Government of India, Ministry of Industry published by the Economic Adviser to Government. 
 

 and Commerce. However, the price index shall be of India, Ministry of Industry and Commerce 
 

 minimum of the following:  
 

   
 

 i) Index for the month when the last consignment of (In respect of the justified period extended under 
 

 galvanized steel for the work is procured or the provisions of clause-5 of the contract without 
 

  any action under clause 2, the index prevailing at  

 ii) Index for the month in which half of the stipulated  

 the time of stipulated date of completion or the  

 contract period is over  

 prevailing index of the period under consideration,  

   

 iii) Index for the period under consideration. whichever is less, shall be considered)  

   
    

 For the period extended under the provisions of clause-  
 

 5 of the contract without any action under clause-2, the  
 

 same principle as for  the  period within stipulated  
 

 period of completion, will apply.  
 

   
 

   
 

 ZIo = All India wholesale index for Zinc as published by ZIo = All India wholesale index for Zinc as published 
 

 the Economic Adviser to Government of India, Ministry by the Economic Adviser to Government of India, 
 

 of Industry and Commerce and that valid on the last Ministry of Industry and Commerce and that valid 
 

 stipulated date of receipt of tender including extension on the last stipulated date of receipt of tender 
 

 if any including extension if any. 
 

   
 

   
 

CLAUSE 12.1 The Engineer-in-Charge shall  have  power  …... 12.1 The Engineer-in-Charge shall have power …... 
 

12: except as hereafter provided. except as hereafter provided. 
 

(Deviation   
 

12.1.1 The time ……. requested by the contractor, as 12.1.1 The time ……. requested by the contractor, as  

s,  

follows: follows:  

Variations  

   

(i) In the proportion ……l tendered value(+) plus (i) In the proportion ……l tendered value(+) plus  

Extent and  

   

Pricing) (ii) 25% of the time …..t authority under Clause-5. (ii) 25% of the time …..t authority under Clause-5. 
 

   
    

 12.1.2 Rates for such altered, additional or substituted To be deleted 
 

 work shall be determined by the Engineer-in-Charge as  
 

 follows:  
 

    

 i) If the rate for altered, additional or substituted item  
 

 of work is specified in the schedule of quantities, the  
 

 contractor shall carry out the altered, additional or  
 

 substituted items at the same rate. In the case of  
 

 composite tenders, where two or more schedules of  
 

 quantities may form part of the contract, the applicable  
 

 rate shall be taken from the schedule of quantities of  
 

 that particular part in which the deviation is involved,  
 

 failing that at the lowest applicable rates for the same  
 

 item of work in the other schedules of quantities.  
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 ii) If the rate for any altered, additional, or substituted  
 item  of  work  is  not  specified in the  schedule of  
 quantities, the rate for that item shall be derived from  
 the rate for the nearest similar item specified therein.  
 In case  of  composite  tender  where two  or  more  
 schedule of quantities form part of the contract the  
 rate shall be derived from the nearest similar item in  
 the schedule of quantities of the particular part of  
 works in which the deviation is involved failing that  
 from the lowest of the nearest similar item in other  
 schedule of quantities. The rate of such item shall be  
 worked out on the basis of rate of similar item plus the  
 difference  in  rate  of  the  original  item  and  the  
 substituted item at the rate entered in Schedule of  
 Rates  mentioned  in  Schedule  ‘F’  plus/minus  the  
 percentage by which the tendered amount of the works  
 actually  awarded  is  higher  or  lower  than  the  
 corresponding estimated amount of the works actually  
 awarded.  
   

 iii) If the rate for any altered, additional or substituted  
 item of work cannot be determined in the manner  
 specified in sub-para (i) to (ii) above, the contractor  
 shall, within 15 days of the date of receipt of the order  
 to carry out the said work, inform the Engineer-in-  
 Charge of the rate which he proposes to claim for such  
 item of work, supported by analysis of the rate claimed  
 and the Engineer-in-Charge shall, within three months  
 thereafter, after giving due consideration to the rate  
 claimed by the contractor, determine the rate on the  
 basis of market rate(s). In the event of the contractor  
 failing to inform, the Engineer-in-Charge within the  
 stipulated period of time, the rate, which he proposes  
 to claim, the rate for such items shall be determined by  
 the Engineer-in-Charge on the basis of market rate(s)  
 prevailing during the fortnight following the date of the  
 order plus ten per cent for profit and overhead.  
   
 12.2 In the case of contract items, substituted items, 12.2 In the case of extra item(s) (items that are 
 contract cum substituted items or additional items completely new, and are in addition to the items 
 which individually exceeds the deviation limits laid contained in the contract),  the contractor  may, 
 down in Schedule ‘F’ the contractor shall within fifteen within 15 days of receipt of the order or occurrence 
 days of receipt of order or occurrence of the excess, of the item(s) claim rates, supported by proper 
 claim  revision  of  the  rates,  supported  by  proper analysis, for the work and the Engineer-in-Charge 
 analysis, for the work in excess of the above mentioned shall, within one month of the receipt of the claim 
 limit provided that if the rate so claimed are in excess supported by analysis, after giving consideration to 
 of the rates specified in the Schedule of Quantities of the  analysis  of  the  rates  submitted  by  the 
 those derived in accordance with the provisions of sub- contractor,  determine the rate on the basis of 
 para (i) to (ii) of conditions 12.1.2 and the Engineer-in- market rate(s). In the event of the contractor failing 
 Charge shall, after giving consideration to the analysis to  inform,  the  Engineer-in-Charge  within  the 
 of the rates submitted by the contractor, determine the stipulated  period  of  time,  the  rate,  which  he 
 rates on the basis of market rates and the contractor proposes to claim, the rate for such items shall be 
 shall be paid in accordance with the stipulated rates so determined by the Engineer-in-Charge on the basis 
 determined. In the event of the contractor failing to of market rate(s) prevailing during that period. 
 claim the revision of rates within the stipulated period,  
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 the Engineer-in-Charge shall make payment at the rates In case of substituted items (items that are taken up 
 as specified in the Schedule of Quantities or those with partial substitution or in lieu of items of work in 
 already  determined  under  sub-paras  (i)  to  (ii)  of the contract), the rate for the agreement item (to be 
 condition 12.1.2 for the quantities in excess of the substituted)  and  substituted  item  shall  also  be 
 deviation limit laid down in Schedule ‘F’. determined in the manner as mentioned below:- 
   
 Does not exist 12.2.1 If the market rate for the substituted item so 
  determined is more than the market rate of the 
  agreement  item  (to  be  substituted),  the  rate 
  payable to the contractor for the substituted item 
  shall be the rate for the agreement item (to be 
  substituted)  so  increased  to  the  extent  of  the 
  difference  between  the  market  rates  of  the 
  substituted item and the agreement item (to be 
  substituted). 
   

 Does not exist 12.2.2 If the market rate for the substituted item so 
  determined is less than the market rate of the 
  agreement  item  (to  be  substituted),  the  rate 
  payable to the contractor for the substituted item 
  shall be the rate for the agreement item (to be 
  substituted)  so  decreased to the extent of the 
  difference  between  the  market  rates  of  the 
  substituted item and the agreement item (to be 
  substituted). 
   

  In the case of contract items, substituted items, 
  contract cum substituted items which exceeds the 
  limits laid down in Schedule „F‟ the contractor may 
  within fifteen days of receipt of order or occurrence 
  of the excess, claim revision of the rates, supported 
  by proper analysis, for the work in excess of the 
  above mentioned limits, provided that if the rate so 
  claimed are in excess of the rates specified in the 
  Schedule of Quantities, the Engineer-in-Charge shall 
  within one month of receipt of the claims supported 
  by analysis, after giving consideration to the analysis 
  of the rates submitted by the contractor, determine 
  the rates on the basis of market rates and the 
  contractor shall be paid in accordance with the 
  stipulated rates so determined for the quantities in 
  excess of the deviation limit laid down in schedule-F. 
   

 12.3 All the provisions of the preceding paragraph i.e. 12.3 The provisions of the preceding paragraph shall 
 Clause 12.2 shall also apply to the decrease in the rates also apply to the decrease in the rates of items for 
 of items for the work in excess of the deviation limit the work in excess  of  the  limits  laid down in 
 and the Engineer-in-Charge may after giving notice to Schedule “F”, and the Engineer-in-Charge shall after 
 the contractor and after taking into consideration any giving notice to the contractor within one month of 
 reply received from him, revise the rates for the work in occurrence of  the  excess  and after  taking into 
 question having regard to decrease in the market rates. consideration any reply received from him within 
  fifteen days of the receipt of the notice, revise the 
  rates for the work in question within one month of 
  the expiry of the said period of fifteen days having 
  regard to the market rates. 
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 12.4  The  Engineer-in-Charge  shall  intimate  to  the 12.4 The contractor shall send to the Engineer-in- 
 contractor the sanctioned rates of items falling under Charge once every three months, an up to date 
 the sub–clauses 12.1.2(i) to (ii) above within three account giving complete details of all claims for 
 months of written orders to carry out the work and in additional payments to which the contractor may 
 case item falling under sub-clauses 12.1.2 (iii) and consider himself entitled and of all additional work 
 clauses 12.2 within three months of intimation of rate ordered by the Engineer-in-Charge which he has 
 claimed by the contractor. The reduced rates of items executed during the preceding quarter failing which 
 falling under clause 12.3 shall be intimated within three the contractor shall be deemed to have waived his 
 months of the receipt of order by the contractor. Under right. However, the Superintending Engineer may 
 no circumstances the contractor shall suspend the work authorize consideration of such claims on merits. 
 on the plea of non-settlement of rates or disputes in  
 the rates fixed by the Engineer-in-Charge of the items  
 falling under the above clauses.  
   
 Does not exist 12.4.1 For the purpose of operation of Schedule “F”, 
  the  following  works  shall  be  treated  as  works 
  relating to foundation unless & otherwise defined in 
  the contract:- 
   

  i) For Buildings: All works up to 1.2 m above the 
  ground level or up to floor 1 level whichever is 
  lower. 
   

  ii) For abutments, piers and well staining: All works 
  up to 1.2 m above the bed level. 
   

  iii) For retaining walls, wing walls, compound walls, 
  chimneys, overhead reservoirs/tanks and the other 
  elevated structures: All works up to 1.2 meters 
  above the ground level. 
   

  iv)  For  reservoirs/tanks  (other  than  overhead 
  reservoirs/tanks): All works up to 1.2 metres above 
  the ground level. 
   

  v) For basement: All works upto1.2 m above ground 
  level or up to floor 1 level whichever is lower. 
   
  vi) For Roads, all items of excavation and filling 
  including treatment of sub base. 
   

 12.5 Any operation incidental to or necessarily has to 12.5 Any operation incidental to or necessarily has 
 be in contemplation of tenderer while filing tender, or to be in contemplation of tenderer while filing 
 necessary for proper execution of the item included in tender, or necessary for proper execution of the 
 the Schedule of Quantities or in the schedule of rates item included in the Schedule of Quantities or in the 
 mentioned above, whether or not, specifically indicated schedule of rates mentioned above, whether or not, 
 in  the  description  of  the  item  and  the  relevant specifically indicated in the description of the item 
 specifications, shall be deemed to be included in the and the relevant specifications, shall be deemed to 
 rates quoted by the tenderer or the rate given in the be included in the rates quoted by the tenderer or 
 said schedule of rates, as the case may be. Nothing the rate given in the said schedule of rates, as the 
 extra shall be admissible for such operations. case may be. Nothing extra shall be admissible for 
  such operations. 
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CLAUSE 
25 Except where otherwise provided in the contract all Except where otherwise provided in the contract all 

 

Settlement questions and disputes relating to the meaning of the questions and disputes relating to the meaning of 
 

of Disputes specifications, design, drawings and instructions herein the specifications, design, drawings and instructions 
 

& before mentioned and as to the quality of workmanship herein before mentioned and as to the quality of  

Arbitration  

or materials used on the work or as to any other workmanship or materials used on the work or as to  

  

 question, claim, right, matter or thing whatsoever in any other question, claim, right, matter or thing 
 

 any way arising out of or relating to the contract, whatsoever in any way arising out of or relating to 
 

 designs, drawings, specifications, estimates, the  contract,  designs,  drawings,  specifications, 
 

 instructions orders or these conditions or otherwise estimates, instructions orders or these conditions or 
 

 concerning the works or the execution or failure to otherwise concerning the works or the execution or 
 

 execute the same whether arising during the progress failure to execute the same whether arising during 
 

 of the work or after the cancellation, termination, the progress of the work or after the cancellation, 
 

 completion or abandonment thereof shall be dealt with termination, completion or abandonment thereof 
 

 as mentioned hereinafter:-   shall be dealt with as mentioned hereinafter:- 
 

    

 (i) If the contractor considers that he is entitled to any (i)  If  the  contractor  considers  that  any  work 
 

 extra payment or compensation in respect of the works demanded of him to be outside the requirements of 
 

 over and above the amounts admitted as payable by the  contract,  disputes  any  drawings,  record  or 
 

 the BSNL or in case the contractor wants to dispute the decision given in writing by the Engineer-in-Charge 
 

 validity  of  any  deductions  or  recoveries  made  or on any matter in connection with or arising out of 
 

 proposed to be made from the contract, the contractor the contract or carrying out of the work, to be 
 

 shall forthwith give notice in writing of his claim, in this unacceptable, he shall promptly within 15 days 
 

 behalf to the Engineer-in-Charge within 30 days from request the Superintending Engineer in writing for 
 

 the  date  of  disallowance  thereof  for  which  the written  instruction  or  decision.  Thereupon,  the 
 

 contractor   claims  such  additional  payment  or Superintending  Engineer  shall  give  his  written 
 

 compensation or disputes the validity of any deduction instructions or decision within a  period of  one 
 

 or recovery. The said notice shall give full particulars of month from the receipt of contractor’s letter. 
 

 the claim, grounds on which it is based and detailed  
 

 calculations of the amount claimed and the contractor  
 

 shall not be entitled to raise any claim nor shall the  
 

 BSNL be in any way liable in respect of any claim by the  
 

 contractor unless notice of such claim shall have been  
 

 given by the contractor to the Engineer-in-Charge in the  
 

 manner  and  within  the  time  as  aforesaid.  The  
 

 contractor  shall  be  deemed  to  have  waived  and  
 

 extinguished all his rights in respect of any claims not  
 

 notified to the Engineer-in-Charge in writing in the  
 

 manner and within the time aforesaid.   
 

   
 

 (ii) The Engineer-in-Charge shall give his decision in (ii) If the Superintending Engineer fails to give his 
 

 writing on the claims notified by the contractor within instructions  or  decision  in  writing  within  the 
 

 30 days of the receipt of the notice thereof. If the aforesaid period or if the contractor is dissatisfied 
 

 contractor is not satisfied with the decision of the with   the   instructions   or   decision   of   the 
 

 Engineer-in-Charge, the contractor may within 15 days Superintending Engineer, the contractor within a 
 

 of the receipt of the decision of the Engineer-in-Charge period of 30 days from receipt of the decision, give a 
 

 submit his claims to the conciliating authority named in notice, in the form prescribed by the BSNL as per 
 

 Schedule ‘F’ for conciliation along with all details and Appendix-XV to the Chief Engineer, Bharat Sanchar 
 

 copies of correspondence exchanged between him and Nigam Limited in-charge of the work or if there be 
 

 the Engineer-in-Charge.   no Chief Engineer, to the Administrative Head of the 
 

     Bharat Sanchar Nigam Limited for appointment of 
 

     an arbitrator to adjudicate the notified claims failing 
 

     which the said decision shall be final binding & 
 

     conclusive and not referable to adjudication by the 
 

     arbitrator. 
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 iii) The party initiating conciliation shall send to the To be deleted 
 other  party  a  written  invitation  to  conciliate.  
 Conciliation proceedings shall commence when the  
 other  party  accepts  in  writing  the  invitation  to  
 conciliate. If the other party rejects the invitation, or  
 does not reply within thirty days from the date of  
 invitation, there will be no Conciliation Proceedings.  
   

 (iv) When it appears to the Conciliator that there exists To be deleted 
 element of a settlement which may be acceptable to  
 the parties, he shall formulate the terms of a possible  
 settlement  and  submit  them  to  parties  for  their  
 observation after receiving the observations of the  
 parties. He may reformulate the terms of a possible  
 settlement in the light of such observations. If the  
 parties reach agreement on settlement of the dispute,  
 they may  draw  up and sign a written settlement  
 agreement. Parties may request the Conciliator to draw  
 up  or  assist  them  in  drawing  up  the  settlement  
 agreement. Such settlement agreement shall have the  
 same status and effect as if it is an arbitral award on  
 agreed terms on the substance of the dispute rendered  
 by an arbitral tribunal under section 30 of Arbitration  
 and Conciliation Act 1996. If a settlement does not  
 appear possible, the Conciliator, after consultation with  
 the parties will give a written declaration that further  
 efforts at Conciliation are no longer justified and the  
 Conciliation Proceedings are terminated.  
   

 (v) When conciliation proceedings have become in- To be deleted 
 fructuous or have been terminated the party, which  
 initiated the Conciliation shall, within a period of 30  
 days of termination thereof shall give a notice, in the  
 form prescribed by the BSNL, to the Chief Engineer,  
 Bharat Sanchar Nigam Limited in-charge of the work or  
 if there be no Chief Engineer, to the Administrative  
 Head  of  the  Bharat  Sanchar  Nigam  Limited  for  
 appointment of an arbitrator to adjudicate the notified  
 claims failing which the claims of the contractor shall be  
 deemed to have been considered absolutely barred and  
 waived.  
   

 (vi) Except where the decisions have become final, (iii) Except where the decisions have become final, 
 binding and conclusive in terms of the contract, all binding and conclusive in terms of Sub para (ii) 
 disputes  arising out  of  the  notified  claims  of  the above, disputes or differences shall be referred for 
 contractor as aforesaid and all claims of the BSNL shall adjudication through the arbitration by the Sole 
 be referred for adjudication through the arbitration by Arbitrator appointed by the Chief Engineer, Bharat 
 the Sole Arbitrator appointed by the Chief Engineer, Sanchar Nigam Limited in-charge of the work or if 
 Bharat Sanchar Nigam Limited in-charge of the work or there be no Chief Engineer, the Administrative Head 
 if there be no Chief Engineer, the Administrative Head of the Bharat Sanchar Nigam Limited. It will also be 
 of the Bharat Sanchar Nigam Limited. It will also be no no objection to any such appointment that the 
 objection to any such appointment that the Arbitrator Arbitrator so appointed is a BSNL Employee and that 
 so appointed is a BSNL Employee and that he had to he had to deal with the matters to which the 
 deal with the matters to which the Contract relates in Contract relates in the course of his duties as BSNL 
 the course of his duties as BSNL Employee. If the Employee. If the arbitrator so appointed is unable or 
 arbitrator so appointed is unable or unwilling to act or unwilling to  act  or  resigns  his  appointment  or 
 resigns his appointment or vacates his office due to any vacates his office due to any reason whatsoever 
 reason whatsoever another sole arbitrator shall be another sole arbitrator shall be appointed in the 
 appointed in the manner aforesaid by the said Chief manner aforesaid by the said Chief Engineer. Such 
 Engineer. Such person shall be entitled to proceed with person  shall  be  entitled  to  proceed  with  the 
 the reference from the stage at which it was left by his reference from the stage at which it was left by his 
 predecessor. predecessor. 
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  It is a term of this contract that the party invoking It is a term of this contract that the party invoking 

 

  arbitration shall give a list of disputes with amounts arbitration shall give a list of disputes with amounts 
 

  claimed in respect of  each dispute along-with the claimed in respect of each dispute along-with the 
 

  notice for appointment of arbitrator.   notice for appointment of  arbitrator and giving 
 

       reference to the rejection by the Superintending 
 

       Engineer of the appeal.  
 

      
 

  It is also a term …… arbitration at all.   It is also a term …… arbitration at all. 
 

         

  

 

It is also a term of this contract that if contractor 
does not make any demand for appointment of 
arbitrator in respect of any claims in writing as 
aforesaid within 120 days of receiving the intimation 
from the Engineer-in-charge that the final bill is 
ready for payment, the claim of the contractor shall 
be deemed to have been waived and absolutely 
barred and BSNL shall be discharged and released of 
all liabilities under the contract in respect of these 

claims. 

 

  
 

  
 

  
 

  
 

  
 

  
 

  
 

  
 

  
 

  
 

  The conciliation and arbitration shall be conducted in The arbitration shall be conducted in accordance 
with the provisions of the Arbitration & Conciliation 
Act  1996  or  any  statutory  modification  or  re- 
enactment thereof and the rules made there under 
and for the time being in force shall apply to the 
arbitration proceeding under this clause 

 

  accordance with the provisions of the Arbitration & 
 

  Conciliation Act 1996 or any statutory modification or 
 

  re-enactment thereof and the rules made there under 
 

  and for the time being in force shall apply to the 
 

  arbitration proceeding under this clause   
 

   
 

  It is also a term of …… give reasons for the award for It is also a term of …… give reasons for the award for 
 

  each dispute referred to him.    each dispute referred to him. 
 

     

  It is also a term ….. equally by both the parties. It is also a term ….. equally by both the parties. 
 

       

  
It is also a term …….. costs to be so 
paid.   It is also a term …….. costs to be so paid. 

 

      

CLAUSE 
36 
Employme
nt 
  

of 
Technical 
Staff 

and 
employee 

s. 

Contractors  Superintendence, Supervision, Technical Contractors Superintendence, Supervision, Technical 
 

Staff & Employees     Staff & Employees  
 

        

i) The contractor ……. under the 
contract. 

  

i) The contractor ……. under the contract. 
 

  
 

        

The contractor shall immediately after receiving letter The contractor shall immediately  after receiving 
letter  of  acceptanceof  the  tender  and  before 
commencement of the work, intimate in writing to 
the  Engineer-in-Charge  the  name,  qualifications, 
experience, age, address and other particulars along 
with  certificates,   of  the  principal  technical 
representative to be in charge of the work and other 
technical representative(s) who will be supervising 
the work. Minimum requirement of such technical 
representative(s)  and  their  qualifications  and 
experience shall not be lower than specified in 
Schedule ‘F’. The Engineer-in-Charge shall within 15 
days of receipt of such communication intimate in 
writing  his  approval  or  otherwise  of  such 
representative to the contractor. Any such approval 
may at any time be withdrawn and in case of such 
withdrawal, the contractor shall appoint another 
such representative according to the provisions of 
this clause. Decision of the Engineer-in-Charge shall 
be final  and binding on  the  contractor  in this 
respect. Such a principal technical representative 
shall be appointed by the contractor soon after 
receipt of the approval from the Engineer-in-Charge 
and shall be available at site within fifteen days of 

 

 

of   acceptance   of the tender and before  

 

commencement of the work, intimate in writing to the  

 

Engineer-in-Charge the name, qualifications,  

 

experience, age, address and other particulars along 
 

with   certificates,   of   the   principal   technical 
 

representative to  be in charge of the work.  Such 
 

qualifications and experience shall not be lower than 
 

specified in Schedule ‘F’. The Engineer-in-Charge shall 
 

within 15  days  of  receipt  of  such  communication 
 

intimate in writing his approval or otherwise of such 
 

representative to the contractor. Any such approval 
 

may at any time be withdrawn and in case of such 
 

withdrawal, the contractor shall appoint another such 
 

representative  according  to  the  provisions  of  this 
 

clause. Decision of the Engineer-in-Charge shall be final 
 

and binding on the contractor in this respect. Such a 
 

principal technical representative shall be appointed by 
 

the contractor soon after receipt of the approval from 
 

the Engineer-in-Charge and shall be available at site 
 

within fifteen days of start of the work.   
 

     
 

     
 

     
 

     start of the work.  
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 If  the  contractor  (or  any  partner  in  case  of To be deleted. 
 firm/company) who himself has such qualifications, it  
 will not be necessary for the said contractor to appoint  
 such  a  principal  technical  representative  but  the  
 contractor shall designate and appoint a responsible  
 agent to represent him and to be present at the work  
 whenever the contractor is not in a position to be so  
 present. All the provisions applicable to the principal  
 technical representative under the Clause will also be  
 applicable  in  such  a  case  to  contractor  or  his  
 responsible agent. The principal technical  
 representative and/or the contractor shall on receiving  
 reasonable notice from the Engineer-in-Charge or his  
 designated representative(s) in charge of the work in  
 writing or in person or otherwise, present himself to  
 the Engineer-in-Charge and/or at the site of work, as  
 required, to take instructions. Instructions given to the  
 Principal technical representative or the responsible  
 agent shall be deemed to have the same force as if  
 these have been given to the contractor. The principal  
 technical representative and/or the contractor or his  
 responsible authorized agent shall be actually available  
 at site at least two working days every week, these days  
 shall be determined in consultation with the Engineer-  
 in-Charge as well as fully during important stages of  
 execution of work, during recording measurement of  
 works and whenever so required by the Engineer-in-  
 Charge by a notice as aforesaid and shall also note  
 down instructions conveyed by the Engineer-in-Charge  
 or his designated representative in the site order book  
 and shall affix his signature in token of noting down the  
 instructions   and   in   token   of   acceptance   of  
 measurements.  There shall  be no  objection if  the  
 representative/agent looks after more than one work  
 and not more than three works in the same station  
 provided these details are disclosed to the Engineer-in-  
 Charge and he shall be satisfied that the provisions and  
 purpose of this clause are fulfilled satisfactorily.  
   

 If  the  Engineer-in-Charge,  whose  decision  in  this If the Engineer-in-Charge, whose decision in this 
 respect  is  final  and  binding on the  contractor,  is respect is final and binding on the contractor, is 
 convinced that  no such technical representative or convinced that no such technical representative or 
 agent is effectively appointed or is effectively attending agent  is  effectively  appointed  or  is  effectively 
 or fulfilling the provisions of this clause, a recovery shall attending or fulfilling the provisions of this clause, a 
 be effected from the contractor as specified in Schedule recovery shall be effected from the contractor as 
 ‘F’  and  the  decision  of  the  Engineer-in-Charge  as specified in Schedule ‘F’ and the decision of the 
 recorded in the site order book and measurement Engineer-in-Charge as recorded in the site order 
 recorded in Measurement Books shall be final and book and measurement recorded in Measurement 
 binding on the contractor.    Books shall be final and binding on the contractor. 
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  Further if the contractor fails to appoint a suitable Further if the contractor fails to appoint a suitable 
  technical representative or responsible agent and if principal  technical  representative and/  or  other 
  such appointed persons are not effectively present or technical representative(s) and if such appointed 
  do not discharge their responsibilities satisfactorily, the persons are not effectively present or are absent by 
  Engineer-in-Charge shall have full powers to suspend more than two days without duly substitute or do 
  the execution of the work until such date as a suitable not discharge their responsibilities satisfactorily, the 
  agent is appointed and the contractor shall be held Engineer-in-Charge  shall  have  full  powers  to 
  responsible for the delay so caused to the work. The suspend the execution of the work until such date as 
  contractor shall submit a certificate of employment of a suitable other technical representative(s) is/are 
  the technical representative/ responsible agent along- appointed  and  the  contractor  shall  be  held 
  with every on account bill/ final bill and shall produce responsible for the delay so caused to the work. The 
  evidence if at any time so required by the Engineer-in- contractor shall submit a certificate of employment 
  Charge. of the technical representative(s) along-with every 
   on account bill/ final bill and shall produce evidence 
   if at any time so required by the Engineer-in-Charge. 
    

  ii)The  contractor  shall  …………………..  for  proper 
ii)The  contractor  shall  …………………..  for  
proper 

  supervision of the work. supervision of the work. 
    

  The contractor shall ………………….. execution of the 
The contractor shall ………………….. execution of 
the 

  work. work. 
    

  
The Engineer-in-Charge shall be …………… possible 
by 

The Engineer-in-Charge shall be …………… 
possible by 

  competent substitutes. competent substitutes. 
   

   
   

CLAUSE 
37 i) Sales Tax or any other tax on materials in respect of i) Sales Tax/VAT (except Service Tax), Building and 
Levy/  this contract shall be payable by the contractor and other Construction Workers Welfare Cess or any 
Taxes  Government shall not entertain any claim whatsoever other tax or cess in respect of this contract shall be 
Payable by in this respect. payable  by  the  contractor  and  BSNL  shall  not 
Contractor  entertain any  claim whatsoever  in this respect. 

   However, in respect of Service Tax, same shall be 
   paid by the contractor to the concerned department 
   on demand and it will be reimbursed to him by the 
   Engineer-in-Charge after satisfying that it has been 
   actually and genuinely paid by the contractor. 
    

  ii)  The  contractor  shall  deposit  …….  from  local ii)  The  contractor  shall  deposit  …..  from  local 
  authorities. authorities. 
    

  iii) If pursuant to or under any law, …… as aforesaid iii) If pursuant to or under any law….. as aforesaid 
  from dues of the contractor. from dues of the contractor. 
   

CLAUSE 
38 i) All tendered rates shall be inclusive of all taxes and i) All tendered rates shall be inclusive of all taxes 
Conditions levies  payable  under  respective  statutes.  However, and  levies  (except  Service  Tax)  payable  under 
for  pursuant to the constitution (46th Amendment) Act, respective statutes. However, if any further tax or 
reimburse 1982, if any further tax or levy is imposed by statute, levy or cess is imposed by statute, after the last 
ment of the last  stipulated  date for  the  receipt  of  tender stipulated date for the receipt of tender including 
Levy/  including  extensions,  if  any,  and  the  contractor extensions, if any, and the contractor thereupon 
Taxes, if thereupon  necessarily  and  properly  pays  such necessarily and properly pays such taxes/levies the 
levied  taxes/levies the contractor shall be reimbursed the contractor shall be reimbursed the amount so paid, 
after  amount so paid, provided such payments, if any, is not, provided such  payments,  if  any,  is  not,  in the 
receipt of in the opinion of the Superintending Engineer ( whose opinion of the Superintending Engineer ( whose 
tenders  decision shall be final and binding on the contractor) decision shall be final and binding on the contractor) 

  attributable to delay in execution of work within the attributable to delay in execution of work within the 
  control of the contractor control of the contractor. 
    
 
 
 

 
 

 



 

41 
 

  ii)  The  contractor  shall  keep  necessary  books  of ii) The contractor shall keep necessary books of 
  accounts and other documents for the purpose of this accounts and other documents for the purpose of 
  condition  as  may  be  necessary  and  shall  allow this condition as may be necessary and shall allow 
  inspection  of  the  same  by  a  duly  authorized inspection  of  the  same  by  a  duly  authorized 
  representative of the Government and/or the Engineer- representative  of  BSNL  and/or  the  Engineer-in- 
  in-Charge  and  further  shall  furnish  such  other Charge  and  shall  also  furnish  such  other 
  information/document as the Engineer-in-Charge may information/document  as  the  Engineer-in-Charge 
  require from time to time. may require from time to time. 
    
  iii) The contractor shall, within a period of 30 days of iii) The contractor shall, within a period of 30 days of 
  the imposition of any such further tax or levy, pursuant the imposition of any such further tax or levy or 
  to the Constitution (Forty Sixth Amendment) Act 1982, cess, give a written notice thereof to the Engineer- 
  give a written notice thereof to the Engineer-in-Charge in-Charge that the same is given pursuant to this 
  that the same is given pursuant to this condition, condition, together with all necessary information 
  together with all necessary information relating thereto relating thereto. 
   

Conditions of BSNL W-6  
    

  Tender documents  ……,  during the hours specified Tender documents ……. during the hours specified 
  above on payment of the following: - above on payment of following:- 
    

  (i) Rs .______________in cash as cost of tender(Non (i). Rs. -----------------plus Sales Tax (as applicable) as 
  refundable) and cost of tender (Non-refundable) in cash or Demand 
   Drafts / Pay Orders of a Scheduled Bank drawn in 
   favour  of  Accounts  Officer,  BSNL  Civil  Division 
   ________ . 
    

  (ii) Earnest money of Rs.____________ in cash (upto (ii). The tender shall be accompanied by Earnest 
  Rs.2500/-only)/ deposit at Call receipt of a scheduled money of.................... in cash (up to Rs. 2500/-only) 
  bank/fixed   deposit   receipt   of   a   scheduled /Banker’s  cheque/deposit  at  call  receipt  of  a 
  bank/demand draft  of a scheduled bank issued in scheduled bank/fixed deposit receipt of a scheduled 
  favour of _______________ When amount of earnest bank/ Demand draft of a Scheduled Bank issued in 
  money is more than Rs. 5 lakhs, part of the earnest favour  of  Accounts  Officer,  BSNL  Civil  Division 
  money is acceptable in the form of Bank Guarantee ________. When amount of Earnest money is more 
  also. In such case, minimum 50% of earnest money (but than Rs. 5 lakhs, part of earnest money is acceptable 

  
not less than Rs. 5 lakh) or Rs. 25 lakh, whichever is 
less, in form  of  Bank Guarantee also.  In such case, 

  will have to be deposited in the shape prescribed minimum 50% of earnest money (but not less than 
  above. For balance amount of earnest money, bank Rs. 5 Lakhs) or Rs. 25 lakh, whichever is less, will 
  guarantee will also be acceptable. have to be deposited in the shape prescribed above. 
   For  balance  amount  of  earnest  money,  bank 
   guarantee will also be acceptable. 
    

  (iii) The tender shall be accompanied by Earnest Money To be deleted 
  along with cost of tender, if not paid earlier as in the  
  case of down loaded tender from Website in the form  
  as detailed at sub para(ii) above.  
    
  Note: Money due to contractor in any other work or Note: Money due to contractor in any other work or 
  earnest money of the previous call of the same work earnest money of the previous call of the same work 
  shall not be adjusted towards earnest money. shall not be adjusted towards earnest money. The 
   „Cost of tender‟ and „Earnest money‟ should be 
   submitted through separate instruments. 
    

Para- 9 9.2  In  case  tender  document  is  purchased  from 9.2 In case the tender document is purchased from 
Submission of Div/Sub-div office Division office 
    
tender    

    

  9.2.1: Proof for paying the cost of tender documents, 9.2.1 Earnest Money Deposit in required format or 
  proof of payment of EMD and copies of documents proof of payment of EMD (if paid in cash) and copies 
  showing eligibility credentials to be placed in sealed of documents showing eligibility credentials to be 
  envelope no.1 placed in sealed envelope no. 1 
    
  9.2.2: Envelope no. 2 will be as per Para 9.1.2. 9.2.2 Envelope no. 2 will be as per Para 9.1.2. 
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 9.2.3: The sealed envelopes1&2 shall be placed in 9.2.3 The sealed envelopes 1 & 2 shall be placed in 
 another sealed envelop no 3    another sealed envelope no. 3 
       

 9.2.4 :same as 9.1.4     9.2.4 Same as 9.1.4 
   

 Note: In case the eligibility credentials …… contract or Note: In case the eligibility credentials …… contract 
 existing law     or existing law 
   

 9.3 The tender in which rates/percentage are to be 9.3 The tender in which rates/percentage are to be 
 quoted  should  be  properly  bound  and  sealed. quoted should be properly bound and sealed ( wax 
 Loose/spiral bound submission (in case the tender is sealed/ adhesive tape sealed). Loose/spiral bound 
 down loaded from  website)  shall  be rejected  out submission (in case the tender is downloaded from 
 rightly. In case of any website) shall be rejected out rightly. In case of any 
 correction/addition/alteration/omission in tender correction/addition/ alteration/ omission in tender 
 document  vis-à-vis  tender  document  available  on document vis-à-vis tender document available on 
 website shall be treated as non-responsive and shall be website shall be treated as non-responsive and shall 
 summarily rejected.     be summarily rejected. 
    

Schedule- Reference to General Condition of contract: -  Reference to General Condition of contract: - 
F        

       

 
Name of work: -  ---------------------------------------
---      

     

 
Estimated cost of work: - Rs.----------
- (Rupees----- )  

       

 
Earnest money:   Rs.-----------
--  (Rupees----- )   

   

 Performance Guarantee (5 % of the tendered value in  
 form  of  Bank  Guarantee  from  Scheduled  Bank  in  
 respect of works with estimated cost put to tender Rs 6  

 Lakhs) Rs. 
-----------(Rupees----
- )    

       

 Security deposit     -------------NO CHANGE------------- 
   

 (10 % of the tendered value for works with estimated  
 cost put to tender up to 6 Lakhs) :-    
        

 Rs.----------- (Rupees----- )     
   

 (5 % of the tendered value in form of Bank Guarantee  
 from  Scheduled  Bank  in  respect  of  works  with  

 
estimated cost put to tender Rs 6 Lakhs) :- Rs.----------
-   

 (Rupees----- )      
     

 
GENERAL RULES AND 
DIRECTIONS   GENERAL RULES AND DIRECTIONS 

       

 Officer inviting tender: 
- --------
-     

   

 Maximum percentage for quantity of items of work to -------------NO CHANGE------------- 
 be executed beyond which rates are to be determined  

 
in accordance with the clause 12.2 & 12.3. ----------
-   

       

 Definitions:      
      

 
2 (v) Engineer –in –Charge ------------------
--     

      

 
2 (viii) Accepting Authority ------------
---    -------------NO CHANGE------------- 

   

 2 (x) Percentage on cost of material and labour to  

 
cover all overheads and profits. -----------
-    

     

 
2 (xi) Standard Schedule of Rates -------------
-    

       

 
2 (xii) Department ------------------
--      

     

 
9 (ii) Standard B.S.N.L. contract form -------------
---    

        

 Clause 2      Clause 2 
   

 Authority for fixing compensation under clause 2 ---- -------------NO CHANGE------------- 
        

 Clause 2A      Clause 2A 
    

 Whether Clause 2A shall be applicable—  -------------NO CHANGE------------- 
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Yes/NO 
        

 Clause 3A      Clause 3A 
       

 Does not exist     Whether Clause 3A shall be applicable—Yes/NO-- 
        

 Clause 5      Clause 5 
     

 
i) Time allowed for execution of work ----------
--   -------------NO CHANGE------------- 

   

 ii) Authority to give fair and reasonable extension of  

 
time for completion of work -----------------
-     

        

 Clause 6A      Clause 6A 
       

 Does not exist     Whether Clause 6A shall be applicable—Yes/NO-- 
         

  
 Clause 7  Clause 7           

 

              

 Gross value of work done together with net payment -------------  
NO CHANGE----------

---       
 

 /adjustment of advances for materials collected, if any,             
 

 since the last such payment for being eligible to interim             
 

 
payments. ------------------------
--              

 

               
 

 Clause 11  
Clause 
11           

 

              

 Specifications to be followed for execution of work – -------------  NO CHANGE-------------       
 

               
 

 Clause 12  
Clause 
12           

 

               

 12.1.2(iii) Schedule of rates for determining rates for --------------          
 

 additional, altered or substituted items that cannot be             
 

 determined under 12.1.2(i) and (ii).             
 

               

 12.1.2 (iii) Plus / minus the % over the rate entered in --------------  
DELETED---------------
----        

 

 the Schedule of Rates              
 

           
 

 
12.2 & 12.3 Limit for value of any item of any 
individual 12.2 & 12.3 Limit for value of any item of any  

 

 trade beyond which sub-clauses (i) to (v) shall not be individual trade beyond which sub-clauses (i) to (v)  
 

 apply------  shall not be apply ------        
 

                

 Clause 16  
Clause 
16           

 

             

 Competent authority for deciding reduced rates ------ 
-------------NO CHANGE---------
----       

 

                

 Clause 25  
Clause 
25           

 

              

 Competent Authority for conciliation ------------- 
--------------DELETED-------------
------        

 

               

 Clause 36(i)  Clause 36(i)        
 

            

 (a) Minimum qualifications & Experience required for General guideline for fixing requirement of technical  
 

 Principal Technical Representative for Civil work with staff and rate of recovery in case of non-compliance,  
 

 estimated cost put to tender. for a work, shall be as per the following table:    
 

              
 

 i) More than Rs. 5 Lakhs but less than Rs. 10 Lakhs for      
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 Civil  works  --  Recognized  diploma  Holder  in  Civil  
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M
in

im
um

 E
xp

er
ie

nc
e 

 36 (i ) 

 

 Engineering         
 

  

Sl
. N

o 

 

D
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e 

 

N
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 ii) Rs. 10 lakhs and above but less than Rs. 60 lakhs --   
 

 
Graduate Civil Engineer or Retired AE (Civil) 
possessing   

 

 at least Recognized Diploma in Civil Engineering.   
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 iii)  Rs  60  lakhs  and  above  --  Principal  Technical         

Fi
gu

re
s 

 

W
or

ds
 

 

 

 Representative supported by requisite  organization.          
 

 The Principal Technical Representative shall be at least          
 

 
graduate Civil Engineer with …………. Years of 
minimum          

 

 experience of works or retired Executive Engineer 
(Civil) 

            
 

 

1 * 
 

* 
 

* * * * 
 

 *
 

 possessing  at  least  recognized  diploma  in  Civil    
 

 Engineering.              
 

              
 

 (b) Recovery to be effected from the contractor in 2 *  *  * * * *  * 
 

 event of not fulfilling the provision of Clause 36(1)- Rs.             
 

 4000/- P.M. for graduate Engineer & Rs 2000/- P.M. for             
 

 Diploma holder.              
 

             

   * To be filled up by NIT approving authority as per  
 

   latest provision of Appendix-18 of CPWD Works  
 

   Manual.           
 

               

 Clause 42  
Clause 
42           

 

            

 Schedule  /  statement  for  determining  theoretical -------------  
NO CHANGE----------
---       

 

 quantity of Cement ------- .             
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APPENDIX- XV 

 
Notice for appointment of Arbitrator [Refer Clause 

25]  
To 
 
The Chief Engineer BSNL Civil 
Zone  
…………………… 
 
Dear Sir, 
 
In terms of clause 25 of the agreement, particulars of which are given below, I/we hereby give notice to you to 
appoint an arbitrator for settlement of disputes mentioned below:  
1. Name of applicant   
2. Whether applicant is Individual/Prop. Firm/Partnership Firm/Ltd. Co.   
3. Full address of the applicant   
4. Name of the work and contract number in which arbitration sought   
5. Name of the Division which entered into contract   
6. Contract amount in the work   
7. Date of contract   
8. Date of contract Date of initiation of work   
9. Stipulated date of completion of work   
10. Actual date of completion of work (if completed)   
11. Total number of claims made   
12. Total amount claimed   
13. Date of intimation of final bill (if work is completed)   
14. Date of payment of final bill (if work is completed)   
15. Amount of final bill (if work is completed)   
16. Date of request made to SE for decision   
17. Date of receipt of SE‟s decision  
18. Date of appeal to you   
19. Date of receipt of your decision. Specimen 
signatures of the applicant   
(only the person/authority who signed the contract should sign)   
I/We certify that the information given above is true to the best of my/our knowledge. I/We enclose following documents.  

 
1. Statement of claims with amount of claims.  
2  
3  
4 
 
 

Yours faithfully, 
 
 

              (Signatures) 
 
 
Copy in duplicate to:  
1. The Executive Engineer,  
 ……………………….Division. 
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1.  The Clause 7 of the GCC shall stand amended to the following extent: 
 

Clause as per Existing Provision Modified Provision 
BSNL W-8 (GCC)   

   

   
Line no. 18 to 21 The amount admissible will as far as The amount admissible will as far 
of   Para 1 of possible be paid by 10th working day as  possible  be  passed  by  10th 
Clause 7   after the day of presentation of the working  day  after  the  day  of 

   bill  by  the  Contractor  to  the presentation  of  the  bill  by  the 
   Engineer-in-charge   or   his   Asst. Contractor  to  the  Engineer-in- 
   Engineer together with the account charge  or  his  Asst.  Engineer 
   of material issued by the BSNL, or together  with  the  account  of 
   dismantled materials, if any. In the material issued by the BSNL,  or 
   case  of  works  outside  the  head dismantled materials, if any. In the 
   quarter  of  the  Engineer-in-charge, case of  works outside the head 
   the period of ten working days will be quarter of the Engineer-in-charge, 
   extended to fifteen working days. the period of ten working days will 
    be  extended  to  fifteen  working 
    days. Payment to the Contractor 
    shall be released on receipt of the 
    allotment  from  the  Competent 
    authority and no claim whatsoever 
    for   delay,   if   any,   shall   be 
    entertained. 
     

 
 
2. The GCC shall stand corrected up to correction slip no. 5 which has been made part of this tender 

document.  
 
 
 
 
 
 

Signature of the Tenderer _____________________________ 
 

Name of the Tenderer _____________________________ 
 

Seal of the Tenderer _____________________________ 
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SPECIAL CONDITIONS FOR COMPLYING WITH THE GST   LAW WHICH HAS COME INTO 
FORCE WITH EFFECT FROM 01/07/2017. 
 
1. The Goods and service tax, hereinafter referred to as GST, has been implemented by the Government of India 
with effect from 1st July 2017. The rates quoted by the Contractor shall be exclusive of GST as applicable as on date. 
The GST component on the Contractor’s bill paid to him by BSNL, shall be payable, as per extant rules, only to those 
Contractors who submit the details of GST registration to BSNL. Any further amendment notified by GOI in GST 
rules during the currency of the agreement shall also be applicable without any separate notice. 
2. With the implementation of GST the service tax stands subsumed in GST. There will not be any reimbursement of 
Service tax and the Clause 37 of GCC 2006 stands modified accordingly. Income tax TDS, TDS towards GST, workers 
welfare cess deductions & other statutory deductions etc shall be made at source as per the prevalent laws. 
3. The Contractor shall comply with the Central Goods and service tax Act, 2017, Integrated Goods and service tax 
Act, 2017, the relevant SGST and UTGST Acts and the rules framed there under and as amended from time to time. 
The Contractor shall get himself registered and get the registration code from the relevant authorities as per  the 
provisions of the Act. 
4. The Contractor shall indemnify and keep indemnified BSNL against any loss of input tax credit, hereinafter called 
ITC, caused to BSNL in case where the Contractor gets black listed by the GST authorities during the tenure of the 
BSNL contract either due to his own default or for any other reason whatsoever. BSNL would not be able to avail ITC 
in case the Contractor is GST black listed i.e has poor compliance rating.  
5. The Contractor should furnish the correct HSN/ SAC code in his tax invoice. If the credit for duties, taxes and 
cesses under provisions/ rules under GST law is found to be not admissible at any stage owing to wrong furnishing 
of tariff head, then the Contractor will be liable to refund such non-admissible amount, if already paid, along with 
penalty and interest, if charged, by the concerned authority. 
6. BSNL reserves the right to ask the bidders to submit documentary proof confirming the correct HSN or SAC 
classification etc from the CGST/ SGST/ IGST authority where the HSN or SAC Classification furnished against the 
particular contract by different bidders differ from each other or the same is found apparently not furnished in 
accordance to the GST act and/or rules framed thereunder. 
7. If the Contractor fails to furnish necessary supporting documents i.e tax invoices etc. in respect of the duties, 
taxes and cesses which are eligible for ITC, the amount pertaining to such duties, taxes and cesses will be deducted 
from the payment due to the Contractor. 
8. If the Contractor fails to perform necessary compliances which would in any manner restrict BSNL to claim ITC, 
then the amount pertaining to such duties, taxes and cesses will be deducted from any payment due to the 
Contractor. 
9. Contractor shall be responsible for timely issuance and delivery of Invoice/ Debit note/ Credit note to enable 
BSNL to claim tax benefit on or before the stipulated time period provided by the GST law. 
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SCHEDULE OF QUANTITIES 
Provision aluminium partition and miscellaneous civil works in new BTS room on 5th floor at Mission 
Rd. Sundargarh. 

  Estimate Cost:-Rs.48,029.00 EMD:-
Rs.961.00 

Time allowed:-01(One) Month 

S.N Description of item Qnty. Unit Rate Amount 

1 Brick work with common burnt clay 
F.P.S. (non modular) bricks of class 
designation 5 in superstructure above 
plinth level up to floor V level in all 
shapes and sizes in :  

        

a) Cement mortar 1:6 (1 cement : 6 
coarse sand)  

1.00 Cum     

2 Half brick masonry with common 
burnt clay F.P.S. (non modular) bricks 
of class designation 5 in 
superstructure above plinth level up 
to floor V level.  

        

 a) Cement mortar 1:3 (1 cement :3 
coarse sand)  

7.50 Sqm     

3 Providing and fixing aluminium die 
cast body tubular type universal 
hydraulic door closer (having brand 
logo with ISI, IS : 3564, embossed on 
the body, door weight upto 35 kg and 
door width upto 700 mm) with 
necessary accessories and screws etc. 
complete.  

1.00 Each                                          

4 Providing and fixing aluminium sliding 
door bolts ISI marked anodised 
(anodic coating not less than grade 
AC 10 as per IS : 1868) transparent or 
dyed to required colour or shade with 
nuts and screws etc. complete :  

        

a) 250x16 mm  1.00 Each                                          
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5 Providing and fixing aluminium tower 
bolts ISI marked anodised (anodic 
coating not less than grade AC 10 as 
per IS : 1868 ) transparent or dyed to 
required colour or shade with 
necessary screws etc. complete :  

        

a) 200x10 mm  1.00 Each                                          

6 Providing and fixing aluminium 
handles ISI marked anodised (anodic 
coating not less than grade AC 10 as 
per IS : 1868) transparent or dyed to 
required colour or shade with 
necessary screws etc. complete :  

        

 a) 125 mm  1.00 Each                                          

7 Providing and fixing aluminium 
hanging floor door stopper ISI 
marked anodised (anodic coating not 
less than grade AC 10 as per IS : 
1868)transparent or dyed to required 
colour and shade with necessary 
screws etc. complete.  

        

a) Twin rubber stopper  1.00 Each                                          

8 Providing and fixing 1mm thick M.S. 
sheet door with frame of 40x40x6mm 
angle iron and 3mm M.S. gusset 
plates at the junctions and corners, 
all necessary fittings complete, 
including applying a priming coat of 
approved steel primer.  

        

 a) Using M.S. angels 40x40x6 mm for 
diagonal braces.  

2.50 Sqm     
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9 Cement concrete flooring 1:2:4 (1 
cement : 2 coarse sand : 4 graded 
stone aggregate) finished with a 
floating coat of neat cement, 
including cement slurry, but 
excluding the cost of nosing of steps 
etc. complete.  

        

 a) 40 mm thick with 20 mm nominal size 
stone aggregate  

9.00 Sqm                              

10 Cement plaster skirting up to 30 cm 
height, with cement mortar 1:3 (1 
cement : 3 coarse sand), finished with 
a floating coat of neat cement.  

        

 a) 18 mm thick.  2.00 Sqm     

11 12 mm cement plaster of mix :          

a) 1:6 (1 cement: 6 fine sand)  13.00 Sqm     

12 15 mm cement plaster on rough side 
of single or half brick wall of mix :  

        

 a) 1:4 (1 cement: 4 coarse sand)  13.00 Sqm     

13 Distempering with 1st quality acrylic 
distemper (ready mixed) of approved 
manufacturer, of required shade and 
colour complete, as per 
manufacturer's specification.  

       

 a) Two or more coats on new work.  39.00 Sqm     

14 Painting with synthetic enamel paint 
of approved brand and manufacture 
to give an even shade :  

        

 a) Two or more coats on new work.  6.00 Sqm     
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15 Providing and fixing aluminium work 
for doors, windows, ventilators and 
partitions with extruded built up 
standard tubular 
sections/appropriate Z sections and 
other sections of approved make 
conforming to IS: 733 and IS: 1285, 
fixing with dash fasteners of required 
dia and size, including necessary 
filling up the gaps at junctions, i.e. at 
top, bottom and sides with required 
EPDM rubber/neoprene gasket etc. 
Aluminium sections shall be smooth, 
rust free, straight, mitred and jointed 
mechanically wherever required 
including cleat angle, Aluminium snap 
beading for glazing / paneling, C.P. 
brass/ stainless steel screws, all 
complete as per architectural 
drawings and the directions of 
Engineer-in-charge. (Glazing, paneling 
and dash fasteners to be paid for 
separately) :  

        

 a) For fixed portion          

  (i) Anodised aluminium (anodised 
transparent or dyed to required 
shade according to IS: 1868, 
Minimum anodic coating of grade AC 
15)  

9.00 Kg.     

b) For shutters of doors, windows & 
ventilators including providing and 
fixing hinges/ pivots and making 
provision for fixing of fittings 
wherever required including the 
cost of EPDM rubber / neoprene 
gasket required (Fittings shall be 
paid for separately).  

        

b(i) Anodised aluminium (anodised 
transparent or dyed to required 
shade according of minimum anodic 
coating of grade AC 05)  

15.00 Kg.     
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16 Providing and fixing 12mm thick 
prelaminated particle board flat 
pressed three layer or graded wood 
particle board conforming to 
IS:12823 Grade l Type ll, in panelling 
fixed in aluminum doors, windows 
shutters and partition frames with 
C.P. brass / stainless steel screws etc. 
complete as per architectural 
drawings and directions of engineer-
in-charge.  

        

 a) Pre-laminated particle board with 
decorative lamination on one side 
and balancing lamination on other 
side.  

1.00 Sqm     

17 Providing and fixing glazing in 
aluminium door, window, ventilator 
shutters and partitions etc. with 
EPDM rubber / neoprene gasket etc. 
complete as per the architectural 
drawings and the directions of 
engineer-in-charge . (Cost of 
aluminium snap beading shall be paid 
in basic item):  

        

a) With float glass panes of 5.00 mm 
thickness  

1.00 Sqm     

18 Providing  and fixing 2 mm thickness 
of antistatic homogeneous poly 
vinyle chloride sheet of approved 
make in flooring and skirting on a 
smooth and damp proof base using 
rubber based adhesives of approved 
quality and manufacture like Dunlop 
S-758 Fevicol SR- 998 or equivalent 
including rolling with light wooden 
roller weighing about 5.00 kg , 
connecting the carbon layers of 
sheets with brass repeats & copper 
strips of minimum size 75 x 25 mm 
thick at ends of all joints and 
connecting the strips with copper 
wire of approved thickness for 
making earthing all comploete as 
directed by the Engineer -in -charge . 
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(a) 2 mm thick (Antistatic) 9.00 Sqm     

      
 Sd/-     
 SDE(Civil),     
 BSNL Civil Sub- Division     
 Rourkela.     

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 


