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BSNL
Conpacting lundin
(BHARAT SANCHAR NIGAM LIMITED (NOTICE INVITING TENDER)
(CIVIL WING)
Sl.No. Name of work Estimated EMD Time NIT No.
cost.(Rs.) (Rs).
01 Repairing and Internal 20,718.00 414.00 | 15(Fifteen) | NIT ID No: 214- 27 -18-

painting works to existing Days 03 Dated 18 /09 /2018
BTS room after fire hazard
incident at Rampal Chowk
under BSNL SSA Rourkela.

AJ/A & E/S Reference ARMO

T/S No. TCSDR/1(96)/218

Tender paper cost (Non refundable) Rs.177.00

Last Date of receipt of application :- 05.10.2018 (Up to 04.00 PM)
Last Date of tender paper sale :- 06.10.2018 (Up to 04.00 PM)
Last Date of tender paper receipt - 08.10.2018 (up to 3.00PM)
Date of opening : 08.10.2018 (after 3.30 PM)

Sub-Divisional Engineer(C)
BSNL Civil Sub-Division,
Doorsanchar Bhawan,3" floor,
Rourkela-769001




1.0

BHARAT SANCHAR NIGAM LIMITED
(A GOVT. OF INDIA ENTERPRISE)

OFFICE OF THE SUB-DIVISIONAL ENGINEER (CIVIL),
BSNL CIVIL SUB-DIVISION, Rourkela, PH: 0661-2600454

NOTICE INVITING TENDER
NIT ID No: 214- 27-18-03  Dated :- 18 /09 /2018

The Sub-Divisional Engineer(Civil), BSNL Civil Sub-Division, Door Sanchar Bhawan, 3" floor, Rourkela
invites for and on behalf of Bharat Sanchar Nigam Limited for wax sealed item rate tender / e-
tender, on behalf of B.S.N.L., for the following work(s) from eligible contractors from the approved list
of BSNL, DOT, DOP, CPWD, MES, Railways, Local PWD( Building) & other allied departments of State
PWD, which are eligible to tender in the respective state PWD Building works for the Civil wing works.
The Central Govt. / State Government undertakings shall also be eligible for tendering. In case of Non-
BSNL contractors, registered with any of the above said departments, only those are allowed who
have been authorized to tender in Orissa state by their enlisting authority:

Sl.
No.

Name of Work Estimated Earnest
cost.(Rs) Money
(Rs)

Time Allowed for
completion

01

Repairing and Internal painting works to | 20,718.00 414.00 | 15(Fifteen)Days
existing BTS room after fire hazard incident
at Rampal Chowk under BSNL SSA Rourkela

11

1.2

121

The contractors shall submit attested copy of valid registration certificate with the appropriate
authority, list of works successfully completed and attested copies of certificates/ testimonials from
the Department concerned obtained from an officer not below the rank of Executive Engineer-in-
charge of the work, while applying for issue of tender papers in the prescribed format for the work
either obtained from the office of Executive Engineer(C), BSNL Civil Division Sambalpur or by
downloading from the website www.orissa.bsnl.co.in/ . The Contractor shall have valid registration
certificate with EPF authorities, if required as per note below, while applying for participation in
tender.

Rules of enlistment of Contractor in BSNL 2009 are applicable.

Note: For works having estimated cost above Rs 5.00 Lakhs, the agency is mandatorily required to
have registration with EPF authorities.

Tenders will be issued to eligible contractors provided they produce proof of their valid enlistment
with the appropriate authority. For BSNL enlisted contractors no experience is required.

Criteria of eligibility for issue of tender documents for non-BSNL registered contractors of Public
works organizations like CPWD, State PWD (B&R), DOP, MES , Railways is:-

1.2.1.1 For works up toRs. 7 Lakhs - Nil
1.2.1.2 For works above 7 lakhs and upto Rs. 5 Cr. the applicant should have successfully completed similar

works as per details below during the last seven years ending last day of the month previous to one
in which the tenders are invited:

a) Three similar completed works costing not less than the amount equal to 40 % of the estimated cost.
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3.0

4.0

5.0

b) Two similar completed works costing not less than the amount equal to 50 % of the estimated cost.

c)

Or
One similar completed work costing not less than the amount equal to 80 % of the estimated cost.

“SIMILAR WORKS”

Shall mean construction of Admin / Tech buildings & staff gtrs in RCC frame construction and / or
load bearing construction including related sanitary / water supply installation works, road works,
compound walls, Construction of Tower foundations / Tower Foundations with Tower Erection,
Additions / Alterations / Repairs to Buildings and environmental works executed in Central Govt /
State Govt. / Public sector undertakings will be considered as similar works.

Agreement shall be drawn with the successful tenderer on the prescribed Form No. BSNL W-7/8,

which is available as a BSNL Publication/BSNL Web site www.orissa.bsnl.co.in. Tenderer shall quote

his rates as per various terms and conditions of the said form, (In case “Tender Documents” are
downloaded from BSNL Website in which rates / percentage are to be quoted should be properly
bound and wax sealed) which will form part of the agreement.

The time allowed for carrying out the work will be 15 (Fifteen)Days from the 7" day after the date

of issue of letter of award of work or from the first day of handing over of the site, whichever is later,

in accordance with phasing, if any, indicated in the Tender Document.

The site for the work is available - YES

OR

The site for the work shall be made available in parts as specified below:- N.A.

The last date of receipt of applications for issue of tender forms (In prescribed format / can also be

downloaded from BSNL Website www.orissa.bsnl.co.in) and date of issue of tender forms will be as

follows:

[) Last date of receipt of application: 05.10.2018 up to 16.00 Hrs

II) Lastdate of issue of tender forms: 06.10.2018 up to 16.00 Hrs.

() Tender documents consisting of plans, specifications, the schedule of quantities of the

various classes of work to be done and the set of terms and conditions of the contract to be

complied with by the Contractor whose tender may be accepted and other necessary documents,
can either be down loaded from the BSNL website www.orissa.bsnl.co.in.

(i)  Rs. 177/- (Rupees One hundred and Seventy Seven) only (including 18 % GST) as  cost of
tender paper (Non refundable) in demand draft/pay orders of a any Nationalized
scheduled bank only drawn in favour of “Accounts Officer (Cash) ,BSNL, Office of GMTD,
Samabpur* and payable at Sambalpur .

(i) and

(iv) Earnest Money of as per Para-1 in Banker’s cheque/ deposit at call receipt of a scheduled
bank/ Fixed deposit receipt of a Scheduled Bank/ Demand Draft of a Scheduled Bank issued in
favour of Accounts Officer(Cash), BSNL O/O GMTD, Samabpur and payable at Sambalpur
only. When amount of earnest money is more than Rs. 5 lakhs, part of the earnest money is
acceptable in the form of Bank Guarantee also. In such case, minimum 50% of earnest money
(but not less than Rs. 5 lakhs) or Rs. 25 lakh, whichever is less, will have to be deposited in the
shape prescribed above. For balance amount of earnest money, bank guarantee will also be
acceptable.

(v)  The tender shall be accompanied by Earnest Money along with the cost of tender, if not paid
earlier, as in the case of downloaded tender from website in the form as detailed at sub Para
(ii) above.
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Note: Money due to contractor in any other work or earnest money of the previous call of the same
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Note:

9.3

10.0

10.0.1

work shall not be adjusted towards earnest money.
Tenders, which should always be placed in sealed envelope, in the manner detailed at Para 9 below,
will be received by the office of Sub-Divisional Engineer (Civil), BSNL Civil Sub-Division, Door Sanchar
Bhawan, Rourkela up to 15.00 Hrs. on dated 08.10.2018 and will be opened by him or his authorized
representative in his office on the same day at 15.30 Hrs. After opening the main envelope 3, the
envelope 1 containing the Earnest Money along with the cost of the tender as applicable and
eligibility credentials shall be opened first. The envelope 2 containing tender shall be opened only
for those tenderers, whose Earnest Money: cost of tender and eligibility is found in order. The
unopened tenders shall be returned to the tenderers after the final decision on the tender is
reached.
The description of the work is as follows:
“As per para-1.”
Submission of Tender:
Tender shall be submitted in following manner:-
In case the tender document is downloaded from BSNL website
“Earnest money plus cost of tender and eligibility credentials” shall be placed in sealed envelope-1
marked “Earnest Money plus cost of tender and eligibility credentials”.

The “Tender” shall be placed in sealed envelope-2 and will be super scribed as “Tender”.

The sealed envelope no. 1 & 2 as above containing “Earnest money plus cost of tender, Eligibility
Credentials”, and the “Tender” shall be placed in another sealed envelope-3.
All the three envelopes shall be superscripted with following data on it.

Name of work.

Name of the Tenderer

Last date of receipt of tender.
In case Tender document is purchased from Div/ Sub-Div office.

Proof for paying the cost of tender documents, proof of payment of EMD and copies of documents
showing eligibility credentials to be placed in sealed envelope no. 1.

Envelope no. 2 will be as per Para 9.1.2.

The sealed envelopes 1 & 2 shall be placed in another sealed envelope no. 3.
All the three envelopes shall be superscripted with following data on it.

() Name of work.

(i) Name of the Tenderer

(iii) Last date of receipt of tender.

In case eligibility credentials are not found in order at any stage i.e. before award of work or during
execution of the work or after completion of the work, the contractor will be debarred from
tendering in BSNL for three years including any other action under the contract or existing law.

The tender in which rates/ percentage are to be quoted should be properly bound and wax sealed.
Loose/ Spiral bound submission (in case the tender is downloaded from website) shall be rejected
out rightly. In case of any correction/ addition/ alteration/ omission in tender document vis-a-vis
tender document available on website shall be treated as non-responsive and shall be summarily
rejected.

Copies of other drawings and documents pertaining to the work will be open for inspection by the
tenderers at the office of the above-mentioned officer.

Tenderers are advised to inspect and examine the site and its surroundings and satisfy themselves
before submitting their tenders as to the nature of the ground and sub-soil (so far as is practicable),
the form and nature of the site, the means of access to the site, the accommodation they may
require and in general, shall themselves obtain all necessary information as to risks, contingencies
and other circumstances which may influence or affect their tender. A tenderer shall be deemed to
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12.0

13.0

14.0

have full knowledge of the site whether he inspects it or not and no extra charges consequent on
any misunderstanding or otherwise shall be allowed. The tenderer shall be responsible for arranging
and maintaining at his own cost all materials tools and plants, water, electricity, access facilities for
workers and on all other services required for executing the work unless otherwise specifically
provided for in the contract documents. Submission of tender by a tenderer implies that he has read
this notice and all other contract documents and has made himself aware of the scope and
specifications of the work to be done and of conditions and rates at which stores, tools and plant,
etc. will be issued to him by the BSNL and local conditions and other factors having a bearing on the
execution of the work.

The competent authority on behalf of Bharat Sanchar Nigam Limited does not bind himself to accept

the lowest or any other tender, and reserves to himself the authority to reject any or all of the

tenders received without the assignment of a reason. All tenders, in which any of the prescribed
conditions is not fulfilled or any condition including that of conditional rebate is put forth by the
tenderer, shall be summarily rejected.

Canvassing whether directly or indirectly, in connection with tenders is strictly prohibited and the

tenders, submitted by the contractors, who resort to canvassing, will be liable to rejection.

The competent authority on behalf of the Bharat Sanchar Nigam Limited reserves with himself the

right of accepting the whole or any part of the tender and the tenderer shall be bound to perform

the same at the rate quoted.

The company or firm or any other person shall not be permitted to tender for works in BSNL Civil

Zone in which his near relative (s) (directly recruited or on deputation in BSNL) is/are posted in any

capacity either non-executive or executive employee. Near relative(s) for this purpose is/are defined

as:

() Member of Hindu Undivided family (HUF).

(i) They are Husband and Wife.

(iii) The one is related to other in the manner as father, mother, son(s) and Son’s wife
(daughter-in-law), Daughter(s), Daughter’s husband (son-in-law), brother(s), brother’s wife,
sister(s), sister’s husband (brother-in-law).

The contractor shall also intimate the names of persons who are working with him in any capacity or

are subsequently employed by him and who are near relative to any executive employee/ gazetted

officer in the BSNL or Department of Telecom or in the Ministry of Communications.

All the intending tenderers will have to give a certificate that none of his/her such near relative (s) as

defined above is/are working in the concerned BSNL Civil Zone where he is going to apply for tender/

work. The format of the certificate is as under:-

“, S/o  Shri Resident of
hereby certify that none of my relative (s) as defined above
is/are employed in concerned BSNL Civil Zone. In case at any stage, it is found that the information
given by me is false/incorrect, BSNL shall have the absolute right to take any action as deemed fit
without any prior intimation to me".

The certificate in case of Proprietorship Firm shall be given by the proprietor; for Partnership Firm
certificate shall be given by all partners and in case of Limited Company, by all Directors of the
company. However, Government of India/Financial Institutions nominees and independent non-
official part-time Directors appointed by Govt. of India or the Governor of the State are excluded
from the purview of submission of this certificate while submitting tenders by Limited Companies.
Any breach of these conditions by the Company or Firm or any other person, the tender/ work will
be cancelled and Earnest Money/ Security Deposit will be forfeited at any stage, whenever it is so
noticed. BSNL will not pay any damages to the company or Firm or the concerned person but
damages arising on account of such cancellation to be borne by the contractor. The Company or Firm
or the person will also be debarred for further participation in the tender in the concerned BSNL Civil
Zone. Further, any breach of this condition by the tenderer would also render him liable to be
removed from the approved list of contractors of BSNL. If however the contractor is registered in any
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5
other Department he shall also be debarred from tendering in BSNL for any breach of this condition.
No Engineer of Gazetted rank or other Gazetted Officer employed in Engineering or Administrative
duties in an Engineering Department of the Government of India/ State Government or PSU’s is
allowed to work as a contractor for a period of two years after his retirement from Govt. service,
without previous permission of the Govt. of India or BSNL in writing. This contract is liable to be
cancelled if either the contractor or any of his employees is found any time to be such a person who
had not obtained the permission of the Govt. of India/ State Government or PSU’s as aforesaid
before submission of the tender or engagement in the contractor’s service.
The tender for the work shall remain open for acceptance for a period of 30 (Thirty) days from the
date of opening of the tenders. If any tenderer withdraws his tender before the said period or issue
of letter of acceptance/ intent, whichever is earlier, or makes any modifications in the terms and
conditions of the tender which are not acceptable to the BSNL, then the BSNL shall, without
prejudice to any other right or remedy, be at liberty to forfeit 50% of the said earnest money as
aforesaid.
In case of works having estimated cost below Rs. 15,00,000/-, the successful tenderer shall be
required to execute an agreement with the Engineer-in-charge in the Performa annexed to the
tender document, within 15 days of the issue of letter of award by the BSNL. In the event of failure
on the part of the successful tenderer to sign the agreement, the earnest money will be forfeited
and tender cancelled.

In case of works of estimated to cost Rs. 15, 00,000/- and above, the successful tenderer shall, upon

issue of letter of acceptance of Tender, shall be required to furnish Performance Guarantee @ 5% of
the tendered value in the form of irrevocable Bank Guarantee of requisite amount to the Engineer-
in-charge in the Performa annexed to the tender document, within 15 days of the issue of letter of
acceptance of Tender by the BSNL. In the event of failure on the part of the successful tenderer to
furnish the Bank Guarantee within 15 days, the earnest money will be forfeited and tender
cancelled.
This Notice Inviting Tender (BSNL W-6) shall form a part of the Contract Document. In accordance
with clause 1 of the contract, the letter of acceptance shall be issued first in favour of successful
tenderer/ contractor. After submission of performance guarantee, the letter of award shall be
issued. The contract shall be deemed to have come into effect on issue of letter of acceptance of the
tender. On issue of letter of award, the successful Tenderer/ Contractor shall, within 30 days from
such date, formally sign the agreement consisting of:

a) The Notice Inviting Tender, all the documents including additional conditions, specifications and
drawings, if any, forming part of the tender, and, as issued at the time of invitation of tender and
acceptance thereof together with any correspondence leading thereto.

b) Standard BSNL W-7/8 as on website www.civil.bsnl.co.in

c) Agreement signed on non-judicial stamp paper as per Performa annexed to the tender document.

Payment to the contractors shall be made through e-payment System like ECS & EFT as detailed
below:

a) In Cities/ areas where ECS/ EFT facility is provided by Banks, the tenderer must have Account in
such ECS/ EFT facility providing Banks and that Bank Account No. shall be quoted in the tender by
the tenderer.

b) The cost of ECS/ EFT will be borne by BSNL in all cases where the payment to contractor is made in
a local Branch i.e. tenderer is having Bank Account in the same place from where the payment is
made by the BSNL unit.

c) In case payment is made to outside Branch i.e. tenderer is having Bank Account not in the same
place from where the payment is made by the BSNL unit, the crediting cost will have to be borne
by the tenderer only.

d) The payments to contractors will compulsorily be made through ECS/ EFT in respect of all
contracts where the value of the contract is more than Rs. 10 Lakhs.

First running account bill shall be paid only after:

a) Signing of the Agreement/ Contract by both the parties and.
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6
b) Progress part has been prepared as required under clause 5 and approved by the competent
authority.
If a contractor after purchasing the tender does not quote consecutively on three occasions, the
contractor may be debarred further purchase of tenders for a period of Six Months.

General conditions and contract for works in BHARAT SANCHAR NIGAM LIMITED are available on
website wwuw.civil.bsnl.co.in as well as in the Divisional/ Sub Divisional office.
The tender shall furnish a declaration to this effect (In case of downloaded tender) that no addition/
deletion/ correction have been made in the tender document submitted and it is identical to the
tender document appearing on website. Every page of downloaded tender shall be signed by the
tenderer with stamp (Seal) of his firm/ organization
Payment to the contractor shall be released on receipt of the allotment from the competent
Authority and no claim whatsoever for delay if any shall be entertained & no force should be
applied by agency either by him/ them or through higher authority to JTO/SDE(C) for preparation
of bills due to shortage staff.
As per rules applicable as on last date of submission of tender. The rate shall be inclusive of the
GST liable to be paid by the contractor. Sd/
Sub-Divisional Engineer (Civil),
BSNL Civil Sub-Division,
Rourkela
For and on behalf of the Bharat Sanchar Nigam Limited

No: TCSDR/I (4)/NIT/ 220 Dated: - 29.09.2018

Copy to: - For display on Notice board for wide publicity:

I A N

The General Manager Telecom, BSNL SSA, Rourkela

The Chief Engineer(C), BSNL Orissa Zone, Bhubaneswar

The Superintending Engineer(C), BSNL Civil Circle, Sambalpur
The Executive Engineer(C), BSNL Civil Division, Sambalpur,
The Executive Engineer(C), PWD (R&B) Division, Rourkela
The Vigilance Officer, O/o the C.G.M.T., Bhubaneswar.
Notice Board

Sub-Divisional Engineer (Civil),
BSNL Civil Sub-Division, RKL.
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// BHARAT SANCHAR NIGAM LIMITED

TENDER
DOCUMENT

NIT ID No: 214- 27 -18-03 Dated :- 18 /09 /2018

Name of Work: Repairing and Internal painting works to existing BTS room
after fire hazard incident at Rampal Chowk under BSNL SSA
Rourkela.

[ E (=T I (0 T

Signatures of officer ISSUING AOCUMENTI-.... .. .ot e

BSNL Civil Sub-Division,
Rourkela.




IMPORTANT INSTRUCTIONS TO TENDERERS WHO HAVE

DOWNLOADED THE TENDER DOCUMENT FROM WEB OR ISSUED FROM BSNL OFFICE.

The tenderers who have down loaded the tenders from the web, should read the following

important instructions carefully before actually quoting the rates and submitting the tender documents:

1. The tenderer should see carefully and ensure that the complete tender document including schedule
of quantity as per the index given on page ‘2’ has been down loaded and there are 50 pagesin all in
the tender document.

2. The printout of tender document should be taken on 12” paper only and the printer settings etc are
such that document is printed as appearing in the web and there is no change in formatting, number
of pages etc.

3. The tenderer should ensure that no page in the down loaded tender document is missing.

4. The tenderer should ensure that all pages in the down loaded tender document are legible and clear
and are printed on a good quality paper.

5. The tenderer should ensure that every page of the downloaded tender document is signed by
tenderer with stamp (seal).

6. On Page 2 (Index page) of the down loaded tender document, the tenderer should fill the name of the
tenderer.

7. The tenderer should ensure that the down loaded tender document is properly bound and wax sealed
before submitting the same.

8. The loose / spiral bound tenders not properly wax sealed shall be rejected out-rightly.

9. In case of any correction/addition/alteration/omission in the tender document, it shall be treated as
non-responsive and shall be rejected.

10. The tenderer shall furnish a declaration to this effect that no addition/ deletion/corrections have been
made in the tender document submitted and it is identical to the tender document appearing on Web
site.

11. The tenderer should read carefully read and sign the declaration given on the next page and the
important note on Page 19 before submitting the tender. Payment shall be made subject to fund
available with the BSNL department. No claim should be entrained for payment.

12. The cost of tender (if not paid earlier) should be submitted along with the EMD as detailed in NIT.

13. In case of any doubt in the down loaded tender, the same should be got clarified from the office of the
Sub-Divisional Engineer (Civil), BSNL Civil Sub-Division, Rourkela before submitting the tender.

14.  the tendere rates shall be inclusive of all taxes and levies payable under respective statutes, if any
applicable, will be reimbursed to the Contractor by the Engineer-in-charge on satisfying himself that
the contractor has actually, genuinely and validly paid the tax. Tenderers who are liable to pay GST
shall have valid registration with concerned department for service appropriate to this tender.

CONTRACTOR Sub-Divisional Engineer (Civil)



TENDER APPLICATION FORM

To,

The Sub-Divisional Engineer(C),
BSNL Civil Sub-Division,
Rourkela

Sub: Repairing and Internal painting works to existing BTS room
after fire hazard incident at Rampal Chowk under BSNL SSA
Rourkela.

NIT ID No: 214- 27/-18-03 Dated :-18/09 /2018

I/We am/are registered with (Name of the Department) as
Class-......... Contractor / contractors as per details given below:-
Name of | Name of | Class of Type of Validityup | Tender Work Enlistment
Departm | Registrati | Registrati Registration to limit Jurisdiction | No. & Date.
ent on on Building/ of
authority Road/ track enlistment
other.

2) |shall inform BSNL myself/ourselves, as soon as my/our registration is cancelled / revoked or there is
any change in status/partnership/address etc. in my registration.

3) The attested copy of partnership deed is enclosed.

4) 1/we will produce the original documents of all the attested copies submitted herewith, whenever
required by the department.

5) e Son/Daughter oOf .. resident
OF e hereby certify that none of my/our relative(s), as defined in
para-14 of BSNLW-6, is/are employed in BSNL Civil Jharkhand zone. Incase at any stage , it is found that
information given by me/us is false/incorrect, BSNL shall have absolute liberty to take any decision as
deemed fit without prior intimation to me/us.[ incase it is not so then give full details indicating name,
post, place pf posting and Relation with the tenderer/applicant].

6. I/We request that permission may be granted to me / us for the purchase of tender document for the
WOPK OF .. s
Signatures of the authorized Applicant

and Seal of Applicant

Or
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(For contractors who have downloaded the documents)

This Application form duly filled-in is submitted in envelope “1” to enable you to satisfy about
my/our eligibility for opening of my/our Earnest money/Tender documents, envelopes.

I/we am/are enclosing the declaration (Annexure - |) attested copies of enlistment certificate,
partnership deed, pan card and work experience Certificates.

Encls:

1 Declaration (Annexure - I)

2. Attested Copy of enlistment certificate.
3. Attested copy of Partnership deed

4. Attested Photocopy of PAN Card

5. Attested copy of work experience.

Yours faithfully

Signatures and name of the Contractor
Dated :
Address

Telephone No :
E-mail Address :

Important directions for applicants :
() No space should be left blank.
(i) All enclosures listed above must be enclosed.




DECLARATION

(TO BE GIVEN BY THE TENDERERS WHO HAVE DOWNLOADED THE TENDER

DOCUMENT FROM THE WEB)

Itis to certify that

1) |/ We have submitted the tenders in the proforma as downloaded directly from the website and
there is no change in formatting, number of pages etc.

2) I/ We have submitted tender documents which are same / identical as available in the website.

3) | / We have not made any modification / corrections / additions etc in the tender documents
downloaded from web by me / us.

4) 1/ We have checked that no page is missing and all pages as per the index are available and that all
pages of tender document submitted by us are clear and legible.

5) 1/ we have signed (with stamp) all the pages of the tender document before submitting the same.

6) |/ We have sealed the tender documents properly before submitting the same.

7) 1/ We have submitted the cost of tender (if not paid earlier) along with the EMD.

8) I have read carefully and understood the important instructions to the all tenderers and to tenderers
who have downloaded the tenders from the web.

9) Incase at any stage later, it is found there is difference in our downloaded tender documents from the
original, BSNL shall have the absolute right to take any action as deemed fit without any prior
intimation to me / us.

10) In case at any stage later, it is found there is difference in our downloaded tender documents from the
original, the tender / work will be cancelled and Earnest Money/ Security Deposit will be forfeited at
any stage whenever it is so noticed. The department will not pay any damages to me / us on this
account.

11) Incase at any stage later, it is found there is difference in our downloaded tender documents from the
original, I / We may also be debarred for further participation in the tender in the concerned BSNL Civil
Zone and would also render me / us liable to be removed from the approved list of contractors of the
Department.

12) | have read the instruction no.14 of page no. 3 and have quoted item rates inclusive of all taxes & i/c
GST.

Dated .................. (CONTRACTOR)

(SIGN WITH SEAL)
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IMPRTANT NOTE FOR TENDERERS FOR QUOTING RATES

THE QUOTED RATES INCLUSIVE OF ENTIRE GST EITHER PAYABLE THROUGH
BSNL OR DIRECTLY BY THE CONTRACTOR .NOTHING EXTRA SHALL BE PAID
TO THE CONTRACTOR FOR GST.

Signature of the tenderer..........cco.ovc v

Name of the TENAEIEr........cooeoee e

Seal of the TENEIEr........cooveeeee e

Sub-Divisional Engineer (Civil),

BSNL Civil Sub-Division,
Rourkela
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BHARAT SANCHAR NIGAM LIMITED

(A Government of India Enterprise)
STATE Orissa CIRCLE BSNL Civil Circle Sambalpur
ZONE BSNL Civil Orissa DIVISION BSNL Civil Division Sambalpur
SUB-DIVISION BSNL Civil Sub-Division, Rourkela.

Item Rate Tender and Contract for Works: “Repairing and Internal painting works to existing
BTS room after fire hazard incident at Rampal Chowk under BSNL SSA
Rourkela.”

(i) To be submitted by 1500 hours on dated 08.10.2018 to Sub-Divisional Engineer (Civil), BSNL Civil ~ Sub-
Division, Rourkelal.

a. To be opened in presence of tenderer who may be present at 1530 hours on dated 08.10.2018 in the
office of the Sub-Divisional Engineer (Civil), BSNL Civil Sub-Division, Rourkela

Issued to: (Contractor)

Signature of officer issuing the documents:

Designation:

Date of Issue:

TENDER

I/We have read and examined Notice Inviting Tender, Schedule A, B, C, D, E and F. Specifications
applicable, Drawings and Design, General Rules and Directions, Conditions of Contract, Clauses of Contract,
Special conditions, Schedule of Rate and other documents and Rules referred to in the Conditions of
Contract and all other contents in the Tender Document for the work.

I/We hereby tender for the execution of the work specified for the Bharat Sanchar Nigam Limited
within the time specified in schedule ‘F’, viz., schedule of quantities and in accordance in all respects with the
specifications, designs, drawings and instructions in writing referred to in Rule-1 of General Rules and
Directions and in Clause 11 of the Conditions of the contract and with such materials as are provided for, by,
and in respect in accordance with, such conditions so far as applicable.

I/We agree to keep the tender open for 30(Thirty) days from the due date of submission thereof and
not to make any modifications in its terms and conditions. If I/We withdraw my/ our tender before the said
period or issue of letter of acceptance/intent, whichever is earlier, or, makes any modifications in the terms
and conditions of the tender which are not acceptable to BSNL shall without prejudice to right of remedy, be
at liberty to forfeit 50 % of the said earnest money as aforesaid.

A sum of RS....cceeviiinnnn, (RUPBES ..o e e e s e e only) has been
deposited in prescribed manner as Earnest Money. If I/We fail to commence the work specified, I/We agree
that the said Bharat Sanchar Nigam Limited shall without prejudice to any other right or remedy, be at liberty
to forfeit the said earnest money absolutely otherwise the said earnest money shall be retained by
competent authority on behalf of the Bharat Sanchar Nigam Limited towards Security Deposit to execute all
the works referred to in the tender documents upon the terms and conditions contained or referred to
therein and carry out such deviations as may be ordered, up to maximum of the percentage mentioned in
Schedule ‘F’ and those in excess of that limit at the rates to be determined in accordance with the provision
contained in Clause 12.2 and 12.3 of the tender form.
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| / We agree that, in case of works of estimated cost exceeding Rs.15,00,000/-, to deposit an amount
equal to 5% of Tendered value of the work as performance guarantee in the form of bond of any Scheduled
Bank of India in accordance with the proforma prescribed or in the form of Fixed Deposit Receipt etc. within
15 days of the issue of letter of acceptance of Tender by the BSNL. |/We am / are aware that in the event of
failure on my / our part to furnish the Bank Guarantee within 15 days, the earnest money will be forfeited
and tender cancelled.

I/We hereby intimate that for receiving payments 1/We have an account in Bank
with account No. where the ECS / EFT facility of e-payment is available.

I/We hereby declare that I/We shall treat the tender documents, drawings and other records
connected with the work as secret/confidential documents and shall not communicate information derived
there-from to any person other than a person to whom I/We am/are authorized to communicate the same
or use the information in any manner prejudicial to the safety of the State.

I/We agree that should I/We fail to commence the work specified in the above memorandum, an
amount equal to the amount of the earnest money mentioned in the form of invitation of tender shall be
absolutely forfeited to the Bharat Sanchar Nigam Limited and the same may at the option of the competent
authority on behalf of the Bharat Sanchar Nigam Limited be recovered without prejudice to any right or
remedy available in law out of the deposit in so far as the same may extend in terms of the said bond and in
the event of deficiency out of any other money due to me/us under this contract or otherwise.

“I/We agree that this contract is subject to jurisdiction of court at .............c.cceceeevvnnnn Only.” (Where
the NIT/ Tender has been issued). The information in respect of works in hand is as per proforma enclosed.

WILNESS: (v vvieier i ) Signature of Contractor:
Address:
Occupation: Postal Address:

B R T R o o o R e R R R R R R R R e R R R R R R R R R R R R R R R R R R R R R R S R R e R S R S R R R S e

ACCEPTANCE
The above tender, as modified by you (Contractor) and as provided in the letters mentioned
(hereunder), is accepted by me for and on behalf of the Bharat Sanchar Nigam Limited for a sum of
Rs Rupees ( ).

The letters referred to below shall form part of this Contract Agreement:-

(@) NIT Part |, The notice inviting tender, all the documents including additional conditions, specifications and
drawings if any, forming tender (NIT part — I) as issued at the time of invitation of tender and
acceptance thereof together with any correspondence leading thereto.

b) Standard B.S.N.L. W.-7/8 as on website Www.civil.bsnl.co.in and as available with the office as
standard publication as (NIT Part — II)
c) Agreement signed on non-judicial paper as per Performa annexed to the tender document. (Cost of

non-judicial stamp paper to be borne by the successful contractor.)
For & on behalf of the Bharat Sanchar Nigam Limited

Sub-Divisional Engineer (Civil)
BSNL Civil Sub-Division,
Rourkela
15
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PROFORMA OF SCHEDULES

SCHEDULE “A”
“Schedule of Quantities (as per PWD-3)” - Enclosed
SCHEDULE “B”
Schedule of Materials to be issued to the contractor
s. | Descrintion Rates in figures & words at
' P Quantity which the materials will be Place of issue
No of Item
charged from the contractor
1 2 3 4 5
Nil

All materials required for execution of the work shall have to be arranged by the Contractor at his own risk
and cost

SCHEDULE “C”
Tools and Plants to be hired by the contractor.

Description of Item Hire charges per day Place of issue

1 2 3 4

DELETED

SCHEDULE “D”

“Extra schedule for specific requirement/ documents for the work. If any” - N/A (DELETED)

SCHEDULE “E”

Schedule of component of Materials, Labour etc for escalation: - NO ESCALATION ON MATERIAL AND
LABOUR etc. IS PAYABLE FOR THIS WORK.

CLAUSE10C

Component of Materials expressed as percent of .

Total Value of Work “X” 5%

Component of Labour expressed as percent of .

Total Value of Work “y” 25%

Component of POL expressed as percent of Total .

value of Work VAl 0%

SCHEDULE “F”

Reference to General Conditions of Contract

Name of Work “Repairing and Internal painting works to existing BTS
room after fire hazard incident at Rampal Chowk
under BSNL SSA Rourkela.

Estimated cost of Work Rs. 20,718.00/- (Rupees Twenty  thousand seven hundred
eighteen) only.

Earnest Money (As Para 6 of BSNL W-6) Rs.414/- (Rupees Four hundred fourteen ) only

Performance Guarantee ‘ Rs. *****%*x [ (RUPEES... F******>x*) gnly




(5% of the tendered value in the form of Bank Guarantee from
Schedule Bank in respect of works with Estimated cost put to

tender exceeding Rs. 15 Lakhs)

Security Deposit

(10% of the tendered value for works with Estimated Cost put

to tender up to Rs. 15 Lakhs)
(5% of the tendered value in the form of Bank Guarantee | Rs. ******* /- (Rupees...*********) only

from Schedule Bank in respect of works with Estimated cost

put to tender exceeding Rs. 15 Lakhs)

GENERAL RULES AND DIRECTIONS

Officers inviting tender:

Sub-Divisional Engineer, BSNL Civil Sub- Division,
Rourkela.

Maximum percentage for quantity of items of work

to be executed beyond which rates are to be | 50%

determined in accordance with Clause 12.2 & 12.3.

Definitions. See below

2(v) Engineer-in charge Sub-Divisional Engineer, BSNL Civil Sub- Division,
Rourkela

2(viii) | Accepting Authority Sub-Divisional Engineer, BSNL Civil Sub- Division,
Rourkela

2(x) Percentage on cost of materials and | 10%

Labour to cover all overheads and profit

2(xi) Standard Schedule of Rates DELHI SCHEDULE OF RATES- 2016 PUBLISHED BY
CPWD with up-to-date correction slips.

9(ii) Standard BSNL Contract Form BSNL W-7/8 form as modified and corrected up to date.

Clause 2

Authority for fixing compensation under Clause 2

Executive Engineer, BSNL Civil Division, Sambalpur

Clause 2A

Whether Clause 2A shall be applicable ‘ No

Clause 3A

Whether Clause 3A shall be applicable ‘ yes

Clause 5

i) Time allowed for execution of work. 15(Fifteen) Days work

li) Authority to give fair and reasonable | Executive Engineer, BSNL Civil Division, Sambalpur
extension of time for completion of work.

Clause 6 A

Whether Clause 6A shall be applicable

Clause 7




Gross value of work to be done together with net
payment /adjustment of advances for materials
collected, if any, since the last such payment for
being eligible to interim payment.

No intermediate payment

Clause-10

Reinforcement steel to be used in the work shall have
to be procured :

Reinforcement steel to be used in work shall be TMT
bars conforming to relevant BIS codes from
main/primary producers such as SAIL, TISCO,RINL etc as
approved by the ministry of steel.

Clause 11

Specification to be followed for execution of work.

CPWD Specifications 2009 Volume | to Il with up to
date correction slips as on the date of opening of
tenders.

Clause 12
12.1.2(ii) | Schedule of rates for determining the | Delhi Schedule of Rates- 2016 Published by
rates for additional, altered or | CPWD with up to date correction slips
substituted items that cannot be
determined under 12.1.2(i).
12.1.2(ii)
Plus/ minus (+ / -) the % over the rate | xxssxxgy, age above/below.
entered in the schedule of rates.
12.2 & | Limit for value of any item of any
12.3 individual trade beyond which sub 50%
clauses (i) to (iii) shall not apply and
clauses 12.2. & 12.3 shall apply.
Clause 16

Competent authority for deciding reduced rates.

\ Superintending Engineer, BSNL Civil Circle Sambalpur.

Clause 36(i)

a) General guideline for fixing requirement of technical staff and rate of recovery in case of non-

compliance, for the work shall be as per the following table:

i) Cost of work more than Rs. 10
lakhs but less than Rs. 50 lakhs.

One no. Graduate Civil Engineer with or without experience or one no.
diploma Civil Engineer with at least 05(five) years of experience as
Principal Technical Representative.

ii) Cost of work Rs. 50 lakhs &
above but less than Rs. 200
lakhs

One no. Graduate Civil Engineer with at least 05(five) years of experience as
Principal Technical Representative.

lii) Cost of work Rs. 200 lakhs &
above but less than Rs. 500
lakhs.

Representative.

One no. Graduate Civil Engineer with at least 05(five) years of experience as
Principal Technical Representative

AND

One no. Graduate Civil Engineer with or without experience or one no. diploma
Civil Engineer with at least 05(five) years of experience as Technical

iv) Cost of work Rs. 500 lakhs &
above but less than Rs. 1000
lakhs.

One no. Graduate Civil Engineer with at least 05(five) years of
experience as Principal Technical Representative

AND

Two nos. Graduate Civil Engineer with or without experience or
two nos. diploma Civil Engineer with at least 05(five) years of experience as
Technical Representatives.

V) Cost of work Rs. 1000 lakhs

One no. Project manager having degree in corresponding degree of




and above. Engineering with at least 10(Ten) years of experience as Principal Technical

Technical Representatives.

Representative. AND
One no. Graduate Civil Engineer with at least 05(five) years of experience as
Principal Technical Represent. AND

Two nos. Graduate Civil Engineer with or without experience or two
nos. diploma Civil Engineer with at least 05(five) years of experience as

b) Recovery to be affected from | Rs 20,000/- per month for Project manager having degree in corresponding degree
the contractor in the event of | of Engineering with at least 10(Ten) years of experience.
not fulfilling the provisions of Rs. 15,000/- per month for Graduate Civil Engineer with at least
clause 36(i). 05(five) years of experience.

Rs. 10,000/- per month for Graduate Civil Engineer with or
without experience or for diploma Civil Engineer with at least 05(five) years of
experience.

Clause 42

i) (&) | Schedule/ statement for determining theoretical quantities of Cement, Steel on the basis of Delhi
Schedule of Rates 2002 Printed by CPWD with up to date correction slips.

ii) Variation permissible on theoretical quantities.

a) Cement for works with estimated costs put to tender
i) not more than Rs. 5 lakhs 3% minus
ii) More than Rs. 5 lakhs 2% minus

b) Steel reinforcement and structural steel sections for each | 2% minus

diameter, section and category.

Star prices to be considered for Escalation and Recoveries

Sl

Material

Star price
No. (Rate in figures and words)
1. For Cement (OPC 43 Grade) Rs.6000.00
2 (a) | For Mild steel Not Applicable
2 (b) | For reinforcement Steel conforming to BIS 1786 (Fe 415 Grade) Not Applicable
2 (c) | Forreinforcement Steel TMT Bars Conforming to 1S:1786:2008 Rs.41, 500.00

Note:-The rate for recovery under clause 42 shall be same as the star price.

Sd/-
Sub-Divisional Engineer (Civil),
BSNL Civil Sub-Division,
Rourkela.
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SCHEDULE-D

ADDITIONAL SPECIFICATIONS)

(Para 2.2.1) Stone Aggregate:

Stone aggregate used in the work shall be of hard broken stone to be obtained from approved source (quarries) at
Gutidhara and shall conform to the relevant provisions in the C.P.W.D. Specifications 2009. It shall conform to IS
383 unless otherwise specified.

(Para 2.2.2) Coarse Sand:

Coarse sand used in the work shall be obtained from approved sources at Bramahani River and conform to the
relevant provisions in the specifications 2009. Grading of sand for masonry mortar shall conform to IS 216(Table 3.2
of CPWD specifications 2009).

(Para 2.2.2) Fine Sand:

Fine sand used in the work shall be obtained from approved source at Bramahani River and shall conform to the
relevant provisions in the C.P.W.D. Specifications 2009 as per grading Zone IV. Grading of sand for plaster shall
conform to IS 1542(Table 3.2 of CPWD specifications 2009)

NOTE:-

Where only one variety of sand is available, the sand will be sieved for use in finishing work, as directed by the
Engineer-in-charge, in order to obtain smooth surface and nothing extra will be paid on this account.

(Para 2.8) Brick Work:

Brick used in the work shall be FPS to be obtained from approved kilns at Kansbahal/Rourkela. They shall be well
burnt and shall have a compressive strength of not less than 50 Kg/Sqg. cm. And water absorption percentage of not
more than 20% of its dry weight when immersed in the water for 24 hours. In all other respects they shall conform to

the bricks of class designations provisions in C.P.W.D. Specifications 2009 with up to date correction slip.
For & on behalf of the Bharat Sanchar Nigam Limited

Sd/-

Sub-Divisional Engineer (Civil),
BSNL Civil Sub-Division,
Rourkela.
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Correction Slip no. 4
(To GCC for civil works-2006)

Clause / Existing Provision Modifications proposed
para of
BSNL 6/8
1A The contractor shall permit BSNL at the time of making | The contractor shall permit BSNL at the time of

any payment to him for work done under the contract
to deduct a sum at the rate of 5% of gross amount of
each running bill till the sum along-with the sum
already deposited as earnest money, will amount to
security deposit of 5% of the tendered value of the

work. Such deductions will be made and held by BSNL

by way of Security Deposit unless he/they has/have
deposited the amount of Security at the rate
mentioned above in cash (up to Rs.2500.00/Demand
draft/Banker’s Cheque/Deposit at Call Receipt of a
Scheduled Bank or The State Bank Of India in
accordance with the form annexed hereto. In case a
Fixed Deposit Receipt of any bank is furnished by the
contractor to the BSNL as part of the security Deposit
and the Bank is unable to make payment against the

said fixed deposit receipt, the loss caused thereby shall
fall on the contractor and the contractor shall forthwith

on demand furnish additional security to the BSNL to
make good the deficit.

making any payment to him for work done under
the contract to deduct a sum at the rate of 5% of
gross amount of each running bill till the sum along-
with the sum already deposited as earnest money,
will amount to security deposit of 5% of the
tendered value of the work. Earnest money shall be
adjusted first in the security deposit and further
recovery of security deposit shall commence only
when the up to date amount of security deposit
starts exceeding the earnest money. Such
deductions will be made and held by BSNL by way of
Security Deposit unless he/they has/have deposited
the amount of Security at the rate mentioned above

in cash (up to Rs. 2500) Demand draft/Banker’s
Cheque/ Deposit at Call Receipt of a Scheduled Bank
or The State Bank Of India in accordance with the
form annexed hereto. In case a Fixed Deposit
Receipt of any bank is furnished by the contractor to
the BSNL as part of the security Deposit and the
Bank is unable to make payment against the said
fixed deposit receipt, the loss caused thereby shall
fall onthe contractor and the contractor shall
forthwith on demand furnish additional security to
the BSNL to make good the deficit.

All compensations or the other sums

will be treated a part of the Security Deposit.

All compensations or the other sums

will be treated a part of the Security Deposit.

Does not exist

The Security Deposit as deducted above can be
released against the Bank Guarantee by a scheduled
bank , on its accumulation to a minimum of Rs. 5
lakh subject to the condition that amount of such
Bank Guarantee, except last one, shall not be less
than Rs. 5 Lakh. Provided further that the validity of
Bank Guarantee including the one given against the
earnest money shall be in conformity with the
provisions contained in clause which shall be
extended from time to time depending upon the
extension of contract granted under provisions of
Clause 2 and Clause 5.

NOTES: -

NOTES: -

In case of works with........ tendered value of the work

In case of works with ............. tendered value of the



work
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CLAUSE 2. | If the contractor fails to maintain......... The decision of | If the contractor fails to maintain......... The decision
(COMPEN | the aforesaid authority in writing shall be final and of the aforesaid authority in writing shall be final

SATION | binding on the contractor. and binding on the contractor.
DFE?_RAY This will als_o apply to items or group of items_ for which Thi_s will also apply_ to items or group of items for
separate period of completion has been specified. which separate period of completion has been
specified.

Compensation for delay of work Compensation for delay of work

@ 2.0 % Per month of delay to be computed on daily @ 2.0 % Per month of delay to be computed on

basis for the works having stipulated time of daily basis for the works having stipulated time of

completion more than six months completion more than six months

@ 1.0 % Per week of delay to be computed on daily @ 1.0 % Per week of delay to be computed on daily

basis for the works having stipulated time of basis for the works having stipulated time of

completion up to six months completion from three months to six months
@ 1.5 % Per week of delay to be computed on daily
basis for the works having stipulated time of
completion up to three months

Provided always ....... is originally given. Provided always ....... is originally given.

The amount ... other contract with the BSNL. The amount ... other contract with the BSNL.

In case, the contractor does not ..... However, no In case, the contractor does not ..... However, no

interest, whatsoever, shall be payable on such withheld | interest, whatsoever, shall be payable on such

amount. withheld amount.

Does not exist The compensation for slow progress or non-
completion of work in stipulated time, at the rates
specified therein, is an “agreed compensation”
under clause 2, which the contractor has to pay in
case of default. Therefore, Engineer-in-Charge will
recover the same at the rates mentioned above, if
the progress of the work is slow or the work is not
completed in stipulated time. In case the contractor
feels aggrieved, he may appeal to the authority
specified in Schedule ,,F* against such recovery, who
has to take a balanced view of the delays on the
part of the contractor, vis-a-vis the delays of the
department and may uphold the recovery at the
original rates or at reduced rates or completely
waive off the same depending upon the merits of
each case. In such cases the decision of the
competent authority shall be final and out of
purview of the clause 25.

CLAU
SE 3| If the Contractor: If the Contractor:
(WHE
N i) Having been ....... seven days thereafter; or, i) Having been ....... seven days thereafter; or,
CONTRAC] ii) has without ........ seven days from the Engineer-in- | ii) has without ....... seven days from the Engineer-
T CAN BE| Charge; or in-Charge; or
RETERM' ] ] ] iii) Persistently neglects to ......... Engineer-in-
iii) persistently neglects to... Engineer-in-Charge; or Charge;
ED) or
iv) fails to complete ........ Engineer-in-Charge; or iv) fails to complete ........ Engineer-in-Charge; or




v) being a company shall pass a resolution or the court
shall make an order that the company shall be wound
up or if a receiver or a manager on behalf of a creditor
shall be appointed or if circumstances shall arise which
22
entitle the court or the creditor to appoint a receiver or
a manager or which entitles the court to make a
winding up order; or

v) shall offer or give or agree to give to any person in
Government/BSNL service or to any other person on
his behalf any gift or consideration of any kind as an
inducement or reward for doing or forbearing to do
or having been done or forborne to do any act in

relation to the obtaining or execution of this or any
other contract for BSNL; or

vi) commits any act/acts mentioned in Clause-21
there
of

vi) Shall enter in to a contract with BSNL in
connection with which commission has been paid or
agreed to be paid by him or to his knowledge, unless
the particulars of any such commission and the
terms of payment thereof have been previously
disclosed in writing to the Engineer-in-charge; or

vii) fails to start the work within 1/8 th of stipulated
time

vii) Shall obtain a contract with BSNL as a result of
wrong tendering or other non-bonafide methods of
competitive tendering; or

Does not exist

viii) Shall any time be adjudged insolvent or have a
receiving order or order for administration of his
estate made against him or shall take any
proceedings for liquidation or composition ( other
than a voluntary liquidation for the purpose of
amalgamation or reconstruction ) under any
Insolvency Act for the time being in force or make
any conveyance or assignment of his effect of
composition or arrangement for the benefit of his
creditors or purport so to do, or if any application be
made under any Insolvency Act for the time being in
force for the sequestration of his estate or if a trust
deed be executed by him for benefit of his creditors;
Or

Does not exist

iX) being a company shall pass a resolution or the
court shall make an order that the company shall be
wound up or if a receiver or a manager on behalf of
a creditor shall be appointed or if circumstances
shall arise which entitle the court or the creditor to
appoint a receiver or a manager or which entitles
the court to make a winding up order; or

Does not exist

x) shall suffer an execution being levied on his goods
and allow it to be continued for a period of 21 days;
Or

Does not exist

xi) assigns, transfer, sublets ( engagement of labour
on a piece-work basis or of a labour with materials
not to be incorporated in the work, shall not be
deemed to be subletting) or otherwise parts with or
attempts to assign, transfer, sublet or otherwise
parts with the entire works or any portion thereof
without the prior written approval of the Engineer-
in-charge

THEN the Engineer-in-Charge may, without prejudice
to

his any other rights or remedy against the Contractor in
respect of any delay or inferior workmanship or
otherwise or to any claims for damage in respect of any
breach of the Contract and in addition to any right or
remedies under any of the provisions of the Contract or
otherwise and whether the date for completion has or
has not elapsed, shall by a notice in writing, shall have

THEN the Engineer-in-Charge may, without
prejudice to his any other rights or remedy against
the Contractor in respect of any delay or inferior
workmanship or otherwise or to any claims for
damage in respect of any breach of the Contract and
in addition to any right or remedies under any of the
provisions of the Contract or otherwise and whether
the date for completion has or has not elapsed, shall




powers: -

by a notice in writing, shall have powers: -
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a) To determine or rescind the contract as aforesaid (of

a) To determine the contract as aforesaid (of which

which termination notice in writing to the contractor
under the hand of the Engineer-in—Charge shall be
conclusive evidence). Upon such determination, the
Performance Guarantee, Earnest Money Deposit and
security deposit already recovered under the contract
shall be liable to be forfeited and shall be absolutely at
the disposal of the BSNL.

termination notice in writing to the contractor
under the hand of the Engineer-in—Charge shall be
conclusive evidence). Upon such determination, the
Performance Guarantee, Earnest Money Deposit
and security deposit already recovered under the
contract shall be liable to be forfeited and shall be
absolutely at the disposal of the BSNL.

b) To measure up the work of the contractor, after
giving notice to the contractor, and to take such
balance or part thereof as shall be un-executed out of
his hands and to give it to another contractor to
complete the work.

b) To measure up the work of the contractor, after
giving notice to the contractor, and to take such
balance or part thereof as shall be un-executed out
of his hands and to give it to another contractor to
complete the work.

The Engineer-in-charge shall on such determination or
recession shall have powers to carry out such items of
the work by any means at the risk and cost of the
contractor. The Engineer-in-Charge shall determine the
amount, if any, is recoverable from the contractor for
the completion of such items of work. Any expenses
which may be incurred in excess of the sum which
would have been paid to the original contractor if the
whole work had been executed by him (the certificate
in writing of the Engineer-in-Charge for the amount
which exceeds the amounts contracted for the
unexecuted / imperfectly executed items shall be final
and conclusive) shall be borne and paid by the original
contractor and may be deducted from any money due
to him by the BSNL under the contract or on any other
account whatsoever or from his Security Deposit

Deleted

and Performance Guarantee or the proceeds of sales
thereof, or a sufficient part thereof as the case may be.
If said available Performance Guarantee, Security
Deposit and moneys are not sufficient, the contractor
shall be called upon in writing and shall be liable to pay
the same within 30 days. If the contractor shall fail to
pay the required sum within the aforesaid period of 30
days, the Engineer-in-charge shall have the right to sell
any or all of the contractor’s unused materials,
constructional plant, implements, temporary The
Buildings, etc. and apply the proceeds of sale thereof
towards the satisfaction of any sums due from the
contractor under the contract and if thereafter there be
any balance outstanding from the contractor, it shall be
recovered in accordance with the provisions of the
contract. If the expenses incurred by the BSNL are less
than the amount payable to the contractor at his
agreement rates, the difference shall not be paid to the

contractor.

In the event of above course(s) ...... to be paid the value
so certified.

In the event of above course(s) ...... to be paid the
value so certified.
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The contractor, whose contract is determined or
rescinded as above, shall be allowed to participate in
the tendering process for the balance work if he so
desired.

The contractor, whose contract is determined as
above, shall not be allowed to participate in the
tendering process for the balance work.

use 3A

Does not exist

In case, the work cannot be started due to reasons
not within the control of the contractor within 1/8"
of the stipulated time for completion of work, either
party may close the contract. In such eventuality,
the Earnest Money Deposit and the Performance
Guarantee of the contractor shall be refunded, but
no payment on account of interest, loss of profit or
damages etc. shall be payable at all.

Does not exist

Engineer-in-Charge shall, except as Otherwise
provided, ascertain and determine by measurement
the value of work done in accordance with the
contract.

All measurement of all items having financial value
shall be entered by the contractor and compiled in
the shape of the Computerized Measurement Book
having pages of A-4 size as per the format of
department so that a complete record is obtained of
all the items of works performed under the
contract.

All such measurement and levels recorded by the
contractor or his authorized representative from
time to time, during the progress of the work, shall
be got checked by the contractor from the Engineer-
in-Charge or his authorized representative as per
interval or program fixed in consultation with
Engineer-in-Charge or his authorized representative.
After the necessary corrections made by the
Engineer-in-Charge, the measurement sheets shall
be returned to the contractor for incorporating the
corrections and for resubmission to the Engineer-in-
Charge for the dated signatures by the Engineer-in-
Charge and the contractor or their representatives

in token of their acceptance.

Whenever bill is due for payment, the contractor
would initially submit draft computerized
measurement sheets and these measurements
would be got checked/test checked from the
Engineer-in-Charge  and/or his Authorized
representative. The  contractor will, thereafter,
incorporate such changes may be done during these
checked/test checks in his draft computerized
measurements, and submit to the department a
computerized measurement book, duly bound, and
with its pages machine numbered. The Engineer-in-
Charge and/or his authorized representative would
thereafter check this MB, and record the necessary
certificates for their checks/test checks.
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The final, fair, computerized measurement book
given by the contractor, duly bound, with its pages
machine numbered, should be 100% correct and no
cutting or over-writing in the measurements would
thereafter be allowed. If at all any error is noticed,
the contractor shall have to submit a fresh
computerized MB with its pages duly machine
numbered and bound, after getting the earlier MB
cancelled by the department. Thereafter, the MB
shall be taken in the Divisional Office records, and
allotted a number as per the Register of
Computerized MBs. This should be done before the
corresponding bill is submitted to the Division
Officer for payment. The contractor shall submit two
spare copies of such computerized MBs for the
purpose of reference and record by the various
officers of the department.

The contractor shall also submit to the department
separately his computerized Abstract of Cost and the
bill based on these measurements, duly bound, and
its pages machine numbered along with two spare
copies of the bill. Thereafter, this bill will be
processed by the Division Office and allotted a
number as per the computerized record in the same
way as done for the measurement book meant for
measurements.

The contractor shall, without extra charge, provide
all assistance with every appliance, labour and other
things necessary for checking of measurements/
levels by the Engineer-in-Charge or his
representative.

Except where any general or detailed description of
the work expressly shows to the contrary,
measurements shall be taken in accordance with the
procedure set forth in the specifications
notwithstanding any provision in the relevant
Standard Method of measurement or any general or
local custom. In the case of items which are not
covered by specifications, measurements shall be
taken in accordance with the relevant standard
method of measurement issued by the Bureau of
Indian Standards and if for any item no such
standard is available then a mutually agreed method
shall be followed.
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The contractor shall give not less than seven days"
notice to the Engineer-in-Charge or his authorized
representative in charge of the work before
covering up or otherwise placing beyond the reach
of checking and/or test checking the measurement
of any work in order that the same may be checked
and/or test checked and correct dimensions thereof
be taken before the same is covered up or placed
beyond the reach of checking and/or test checking
measurement and shall not cover up and place
beyond reach of measurement any work without
consent in writing of the Engineer-in-Charge or his
authorized representative in-charge of the work
who shall within the aforesaid period of seven days
inspect the work, and if any work shall be covered
up or placed beyond the reach of checking and /or
test checking measurements without such notice
having been given or the Engineer-in-Charge’s
consent being obtained in writing the same shall be
uncovered at the Contractor’s expense, or in
default thereof no payment or allowance shall be
made for such work or the materials with which the
same was executed.

Engineer-in-Charge or his authorized representative
may cause either themselves or through another
officer of the department to check the
measurements recorded by contractor and all
provisions stipulated herein above shall be
applicable to such checking of measurements or
levels.

It is also a term of this contract that checking and/or
test checking the measurements of any item of work
in the measurement book and/or its payment in the
interim, on account of final bill shall not be
considered as conclusive evidence as to the
sufficiency of any work or material to which it
relates nor shall it relieve the contractor from
liabilities from any over measurement or defects
noticed till completion of the defects liability period.

CLAUSE
10Bi)
Secured
Advance
on Non-
perishable
Materials

The contractor on signing an indenture in the form to

be specified by the Engineer-in-Charge, shall be entitled
to be paid during the progress of the execution of the
work, up to 75% of the assessed value of any materials
which are in the opinion of the Engineer-in-Charge non-
perishable, non-fragile and non-combustible and are in
accordance with the contract and which have been
brought on the site in connection therewith and are
adequately stored and/or protected against damage by
weather or other causes but which have not at the time
of advance been incorporated in the works. When
materials on account of which an advance has been
made under this sub-clause are incorporated in the

work the amount of such advance shall be recovered /
deducted from the next payment made under any of

the clause or clauses of this contract.

The contractor on signing an indenture in the form
to be specified by the Engineer-in-Charge, shall be
entitled to be paid during the progress of the
execution of the work, up to 90% of the assessed
value of any materials which are in the opinion of
the Engineer-in-Charge non-perishable, non-fragile
and non-combustible and are in accordance with
the contract and which have been brought on the
site in connection therewith and are adequately
stored and/or protected against damage by weather
or other causes but which have not at the time of
advance been incorporated in the works. When
materials on account of which an advance has been
made under this sub-clause are incorporated in the
work the amount of such advance shall be
recovered / deducted from the next payment made
under any of the clause or clauses of this contract.

Such secured advance ......... glass, sand, petrol, diesel
etc.

Such secured advance .........
diesel etc.

glass, sand, petrol,
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10C:
(Paymen
due
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to

increase/d
ecrease in
prices/wa
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receipt
tender
the work
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for

If the prices of materials (not being materials supplied
or services rendered at fixed prices by the BSNL in
accordance with Clauses 10 & 34 thereof) and/or wages
of labour required for execution of the work increase,
the contractor shall be compensated for such increase
as per provisions detailed below and the amount of the
contract shall accordingly be varied, subject to the
condition that such compensation for escalation in
prices shall be available only for the work done during
the stipulated period of the contract including such
period for which the contract’s validity is extended
under the provisions of Clause 5 of the contract without
any action under Clause 2 and also subject to the
condition that no such compensation shall be payable
for a work for which the stipulated period of
completion is 18(Eighteen) months or less. Such
compensation for escalation in the prices of materials
and labour, when due, shall be worked out based on

the following provisions:

If the prices of materials (not being materials
supplied or services rendered at fixed prices by the
BSNL in accordance with Clauses 10 & 34 thereof)
and/or wages of labour required for execution of
the work increase, the contractor shall be
compensated for such increase as per provisions
detailed below and the amount of the contract shall
accordingly be varied, subject to the condition that
such compensation for escalation in prices shall be
available only for the work done during the
stipulated period of the contract including such
period for which the contract’s validity is extended
under the provisions of Clause 5 of the contract
without any action under Clause 2 and also subject
to the condition that no such compensation shall be
payable for a work for which the stipulated period
of completion is 18(Eighteen) months or less. Such
compensation for escalation in the prices of
materials and labour, when due, shall be worked out
based on the following provisions: -

i) The base date for ...s including extension, if any.

i) The base date for ...... s including extension, if any.

ii) The cost of work on which the escalation will be
payable shall be reckoned as below: - Table is same.

ii) The cost of work on which the escalation will be
payable shall be reckoned as below: - Table is same

iii) Components of Cement, Reinforcement Steel,
Engineer-in-Charge in working out such
percentage shall be binding on the contractor.

iii) Components of Cement, Reinforcement Steel,
Engineer-in-Charge in working out such
percentage shall be binding on the contractor.

iv) The compensation for escalation for Cement,
Reinforcement Steel, Other Materials and P.O.L. shall
be worked out as per the formula given below:

iv) The compensation for escalation for Cement,
Reinforcement Steel, Other Materials and P.O.L.
shall be worked out as per the formula given below:

a) Adjustment for component of Cement

a) Adjustment for component of Cement

(No Change)

b) Adjustment for component of Reinforcement Steel

b) Adjustment for component of Reinforcement
Steel

Vs = Qs * SPs * (SI-S10) / STo

Vs = Qs * SPs * (SI-S10) / STo

Vs = Variation in Reinforcement Steel cost i.e. increase
or decrease in the amount in rupees to be paid or
recovered.

Vs = Variation in Reinforcement Steel cost i.e.
increase or decrease in the amount in rupees to be
paid or recovered.

Qs = Quantity of Reinforcement Steel consumed, based
on theoretical consumption, or actual quantity
consumed whichever is less during the Quarter.

Qs = Quantity of Reinforcement Steel consumed,
based on theoretical consumption, or actual
quantity consumed whichever is less during the
Quiarter.

SPs = Star price of Reinforcement Steel as mentioned in
Schedule F.

SPs = Star price of Reinforcement Steel as
mentioned in Schedule F.

SlI= All India wholesale index for Bars and Rods (Steel)
for the period under consideration as published by the
Economic Adviser to Government. of India, Ministry of
Industry and Commerce. However, the price index shall
be minimum of the following:

Sl= All India wholesale index for Bars and Rods
(Steel) for the period under consideration as
published by the Economic Adviser to Government.
of India, Ministry of Industry and Commerce.

i) Index for the month when the last consignment of
steel reinforcement for the work is procured or

ii) Index for the month in which half of the stipulated
contract period is over

iii) Index for the period under consideration.

(In respect of the justified period extended under
the provisions of clause-5 of the contract without
any action under clause 2, the index prevailing at
the time of stipulated date of completion or the
prevailing index of the period under consideration,
whichever is less, shall be considered)
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For the period extended under the provisions of clause-
5 of the contract without any action under clause 2, the
same principle as for the period within stipulated
period of completion, will apply.

Slo = All India wholesale index for Bars and Rods
(Steel)

as published by the Economic Adviser to Government
of India, Ministry of Industry and Commerce, for the
period under consideration and that valid on the last
stipulated date of receipt of tender including extension
if any.

Slo = All India wholesale index for Bars and Rods
(Steel) as published by the Economic Adviser to
Government of India, Ministry of Industry and
Commerce, for the period under consideration and
that valid on the last stipulated date of receipt of
tender including extension if any.

¢) Adjustment for component of Galvanized steel

¢) Adjustment for component of Galvanized steel

Vt = Qt * SPt * {0.85[(TI-Tlo)/Tlo ]+0.15[(ZI-
Zlo)/Zlo]}

Vt = Qt * SPt * {0.85[(TI-Tlo)/Tlo ]+0.15[(ZI-
Zlo)/Zlo]}

Vt = Variation in Galvanized Steel cost i.e. increase or
decrease in the amount in rupees to be paid or
recovered.

Vt = Variation in Galvanized Steel cost i.e. increase
or decrease in the amount in rupees to be paid or
recovered.

Qt = Quantity of Galvanized Steel brought at site or
used in works since previous bill (whichever is earlier).

Qt = Quantity of Galvanized Steel brought at site or
used in works since previous bill (whichever is
earlier).

SPt = Star price of Galvanized Steel as mentioned in
Schedule F [to be fixed by the concerned CE(C)].

SPt = Star price of Galvanized Steel as mentioned in
Schedule F [to be fixed by the concerned CE(C)].

TI = All India wholesale index for Tower steel material
(Angles , channels and sections) for the period under
consideration as published by the Economic Adviser to
Government. of India, Ministry of Industry and
Commerce. However, the price index shall be minimum
of the following:

TI = All India wholesale index for Tower steel
material (Angles , channels and sections) for the
period under consideration as published by the
Economic Adviser to Government. of India, Ministry
of Industry and Commerce

i) Index for the month when the last consignment of
galvanized steel for the work is procured or

ii) Index for the month in which half of the stipulated
contract period is over

iii) Index for the period under consideration.

(In respect of the justified period extended under
the provisions of clause-5 of the contract without
any action under clause 2, the index prevailing at
the time of stipulated date of completion or the
prevailing index of the period under consideration,
whichever is less, shall be considered)

For the period extended under the provisions of clause-
5 of the contract without any action under clause 2, the
same principle as for the period within stipulated
period of completion, will app

Tlo = All India wholesale index for Tower steel material
(Angles , channels and sections) as published by the
Economic Adviser to Government of India, Ministry of
Industry and Commerce and that valid on the last
stipulated date of receipt of tender including extension

if any.

Tlo = All India wholesale index for Tower steel
material (Angles , channels and sections) as
published by the Economic Adviser to Government
of India, Ministry of Industry and Commerce and
that valid on the last stipulated date of receipt of
tender including extension if any.

Z1 = All India wholesale index for Zinc for the period
under consideration as published by the Economic
Adviser to Government of India, Ministry of Industry
and Commerce. However, the price index shall be
minimum of the following:

Z1 = All India wholesale index for Zinc for the period
under consideration as published by the Economic
Adviser to Government of India, Ministry of Industry
and Commerce.

i) Index for the month when the last consignment of
galvanized steel for the work is procured or

ii) Index for the month in which half of the stipulated
contract period is over

iii) Index for the period under consideration.

(In respect of the justified period extended under
the provisions of clause-5 of the contract without
any action under clause 2, the index prevailing at
the time of stipulated date of completion or the
prevailing index of the period under consideration,
whichever is less, shall be considered)
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For the period extended under the provisions of clause-
5 of the contract without any action under clause-2, the
same principle as for the period within stipulated
period of completion, will apply.

Zlo = All India wholesale index for Zinc as published by
the Economic Adviser to Government of India, Ministry
of Industry and Commerce and that valid on the last
stipulated date of receipt of tender including extension

if any.

Zlo = All India wholesale index for Zinc as published
by the Economic Adviser to Government of India,
Ministry of Industry and Commerce and that valid

on the last stipulated date of receipt of tender
including extension if any.

d)Adjustment for component of Other Materials

d) Adjustment for component of Other Materials

(No Change) (No Change)
€) Adjustment for component of P.O.L. e) Adjustment for component of P.O.L.
(No Change) (No Change)

CLAUSE
10

CA

If after submission of the tender, the price of cement
and/or reinforcement steel bars and/or galvanized steel
(not being materials supplied from the Engineer-in
Charge's stores in accordance with Clauses 10 thereof)
increase(s) / decreases beyond the price(s) prevailing at
the time of the last stipulated date of receipt of tenders
(including extensions, if any) for the work, then the
amount of the contract shall accordingly be varied and
provided further that any such variation shall be
effected for stipulated period of contract including the
justified period extended under clause-5 of the contract
without any action under clause-2 subject to the
condition that no such compensation shall be payable
for a work for which the stipulated period of
completion is 03 (Three) months or less. However, in
case of tower works, compensation under part (a), (b)
& (c) ofthis clause shall be payable/ recoverable
to/from the agency for all contracts for which
stipulated period of completion is even less than 03
(Three) months.

If after submission of the tender, the price of
cement and/or reinforcement steel bars and/or
galvanized steel (not being materials supplied from
the Engineer-in Charge's stores in accordance with
Clauses 10 thereof) increase(s) / decreases beyond
the price(s) prevailing at the time of the last
stipulated date of receipt of tenders (including
extensions, if any) for the work, then the amount of
the contract shall accordingly be varied and
provided further that any such variation shall be
effected for stipulated period of contract including
the justified period extended under clause-5 of the
contract without any action under clause-2 subject
to the condition that no such compensation shall be
payable for a work for which the stipulated period
of completion is 03 (Three) months or less.
However, in case of tower works, compensation
under part (a), (b) & (c) of this clause shall be
payable/ recoverable to/from the agency for all
contracts for which stipulated period of completion
is even less than 03 (Three) months.

The increase/decrease in prices ..... including extension
if any and for the period under consideration.

The increase/decrease in prices including
extension if any and for the period under
consideration.

In case, price index of a particular material
schedule-F shall be followed.

In case, price index of a particular material .......
schedule-F shall be followed.

The amount of contract ..... as per the formula given
below for individual material:

The amount of contract ..... as per the formula given
below for individual material:

a) Adjustment for component of Cement

a) Adjustment for component of Cement

(No Change)

(No Change)

b) Adjustment for component of Reinforcement Steel

b) Adjustment for component of Reinforcement
Steel

Vs = Qs * SPs * (SI-S10) / SIo

Vs = Qs * SPs * (SI-S10) / SIo

Vs: Variation in Reinforcement Steel cost i.e. increase or
decrease in the amount in rupees to be paid or
recovered

Vs: Variation in Reinforcement Steel cost i.e.
increase or decrease in the amount in rupees to be
paid or recovered

Qs : Quantity of Reinforcement Steel paid either by way
of secured advance or used in works since previous bill
(whichever is earlier)

Qs : Quantity of Reinforcement Steel paid either by
way of secured advance or used in works since
previous bill (whichever is earlier)

SPs Star price of Reinforcement Steel as mentioned in
Schedule F.

SPs Star price of Reinforcement Steel as mentioned
in Schedule F.
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SlI= All India wholesale index for Bars and Rods (Steel) | SI= All India wholesale index for Bars and Rods
for the period under consideration as published by the (Steel) for the period under consideration as
Economic Adviser to Government. of India, Ministry of | published by the Economic Adviser to Government.
Industry and Commerce. However, the price index shall | of India, Ministry of Industry and Commerce

be minimum of the following:

i) Index for the month when the last consignment of (In respect of the justified period extended under
steel reinforcement for the work is procured or the provisions of clause-5 of the contract without

any action under clause 2, the index prevailing at
ii) Index for_the_month in which half of the stipulated the time of stipulated date of completion or the
contract period is over prevailing index of the period under consideration,
iii) Index for the period under consideration. whichever is less, shall be considered).

For the period extended under the provisions of clause-
5 of the contract without any action under clause 2, the
same principle as for the period within stipulated
period of completion, will apply.

Slo : All India wholesale index for Bars and Rods (Steel)| Slo : All India wholesale index for Bars and Rods
as published by the Economic Adviser to Government (Steel) as published by the Economic Adviser to

of India, Ministry of Industry and Commerce, for the Government of India, Ministry of Industry and

period under consideration and as valid on the last Commerce, for the period under consideration and

stipulated date of receipt of tender including extension as valid on the last stipulated date of receipt of

if any. tender including extension if any.

¢) Adjustment for component of Galvanized Steel ¢) Adjustment for component of Galvanized Steel

Vt = Qt * SPt * {0.85[(TI-Tlo)/Tlo ] + 0.15[(ZI-

Zlo)/ZIo]} Vt =Qt * SPt * {0.85[(TI-Tlo)/Tlo ] + 0.15[(ZI-
Zlo)/Zlo]}

V/t = Variation in Galvanized Steel cost i.e. increase or | Vt = Variation in Galvanized Steel cost i.e. increase

decrease in the amount in rupees to be paid or or decrease in the amount in rupees to be paid or

recovered. recovered.

Qt = Quantity of Galvanized Steel brought at site or Qt = Quantity of Galvanized Steel brought at site or

used in works since previous bill (whichever is earlier). | used in works since previous bill (whichever is
earlier).

SPt = Star price of Galvanized Steel as mentioned in SPt = Star price of Galvanized Steel as mentioned in

Schedule-F [to be fixed by the concerned CE(C)]. Schedule-F [to be fixed by the concerned CE(C)].

TI = All India wholesale index for Tower steel material | Tl = All India wholesale index for Bars and Rods

(Angles , channels and sections) for the period under (Steel) for the period under consideration as

consideration as published by the Economic Adviser to | published by the Economic Adviser to Government.

Government. of India, Ministry of Industry and of India, Ministry of Industry and Commerce

Commerce. However, the price index shall be minimum
of the following:

i) Index for the month when the last consignment of (In respect of the justified period extended under
galvanized steel for the work is procured or the provisions of clause-5 of the contract without

any action under clause 2, the index prevailing at
ii) Index for the month in which half of the stipulated the time of stipulated date of completion or the
contract period is over prevailing index of the period under consideration,
iii) Index for the period under consideration. whichever is less, shall be considered).

For the period extended under the provisions of clause-
5 of the contract without any action under clause 2, the
same principle as for the period within stipulated
period of completion, will apply.
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Tlo = All India wholesale index for Tower steel material
(Angles, channels and sections) as published by the
Economic Adviser to Government of India, Ministry of
Industry and Commerce and that valid on the last
stipulated date of receipt of tender including extension

if any.

Tlo = All India wholesale index for Tower steel
material (Angles, channels and sections) as
published by the Economic Adviser to Government
of India, Ministry of Industry and Commerce and
that valid on the last stipulated date of receipt of
tender including extension if any.

Z1 = All India wholesale index for Zinc for the period
under consideration as published by the Economic
Adviser to Government of India, Ministry of Industry
and Commerce. However, the price index shall be
minimum of the following:

Z1 = All India wholesale index for Bars and Rods
(Steel) for the period under consideration as
published by the Economic Adviser to Government.
of India, Ministry of Industry and Commerce

i) Index for the month when the last consignment of
galvanized steel for the work is procured or

ii) Index for the month in which half of the stipulated
contract period is over

iii) Index for the period under consideration.

(In respect of the justified period extended under
the provisions of clause-5 of the contract without
any action under clause 2, the index prevailing at
the time of stipulated date of completion or the
prevailing index of the period under consideration,

whichever is less, shall be considered)

For the period extended under the provisions of clause-
5 of the contract without any action under clause-2, the
same principle as for the period within stipulated
period of completion, will apply.

Zlo = All India wholesale index for Zinc as published by
the Economic Adviser to Government of India, Ministry
of Industry and Commerce and that valid on the last
stipulated date of receipt of tender including extension
ifany

Zlo = All India wholesale index for Zinc as published
by the Economic Adviser to Government of India,
Ministry of Industry and Commerce and that valid

on the last stipulated date of receipt of tender
including extension if any.

CLAUSE
12:
(Deviation
S,
Variations
Extent and
Pricing)

12.1 The Engineer-in-Charge shall have power
except as hereafter provided.

12.1 The Engineer-in-Charge shall have power ......
except as hereafter provided.

12.1.1 The time ....... requested by the contractor, as 12.1.1 The time ....... requested by the contractor, as
follows: follows:
(i) In the proportion ...... | tendered value(+) plus (i) In the proportion ...... | tendered value(+) plus

(ii) 25% of the time .....t authority under Clause-5.

(ii) 25% of the time .....t authority under Clause-5.

12.1.2 Rates for such altered, additional or substituted
work shall be determined by the Engineer-in-Charge as
follows:

To be deleted

i) If the rate for altered, additional or substituted item
of work is specified in the schedule of quantities, the
contractor shall carry out the altered, additional or
substituted items at the same rate. In the case of
composite tenders, where two or more schedules of
guantities may form part of the contract, the applicable
rate shall be taken from the schedule of quantities of
that particular part in which the deviation is involved,
failing that at the lowest applicable rates for the same
item of work in the other schedules of quantities.
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ii) If the rate for any altered, additional, or substituted
item of work is not specified in the schedule of
guantities, the rate for that item shall be derived from
the rate for the nearest similar item specified therein.
In case of composite tender where two or more
schedule of quantities form part of the contract the
rate shall be derived from the nearest similar item in
the schedule of quantities of the particular part of
works in which the deviation is involved failing that
from the lowest of the nearest similar item in other
schedule of quantities. The rate of such item shall be
worked out on the basis of rate of similar item plus the
difference in rate of the original item and the
substituted item at the rate entered in Schedule of
Rates mentioned in Schedule ‘F’ plus/minus the
percentage by which the tendered amount of the works
actually awarded is higher or lower than the
corresponding estimated amount of the works actually
awarded.

iii) If the rate for any altered, additional or substituted
item of work cannot be determined in the manner
specified in sub-para (i) to (ii) above, the contractor
shall, within 15 days of the date of receipt of the order
to carry out the said work, inform the Engineer-in-
Charge of the rate which he proposes to claim for such
item of work, supported by analysis of the rate claimed
and the Engineer-in-Charge shall, within three months
thereafter, after giving due consideration to the rate
claimed by the contractor, determine the rate on the
basis of market rate(s). In the event of the contractor
failing to inform, the Engineer-in-Charge within the
stipulated period of time, the rate, which he proposes
to claim, the rate for such items shall be determined by
the Engineer-in-Charge on the basis of market rate(s)
prevailing during the fortnight following the date of the
order plus ten per cent for profit and overhead.

12.2 In the case of contract items, substituted items,
contract cum substituted items or additional items
which individually exceeds the deviation limits laid
down in Schedule “F’ the contractor shall within fifteen
days of receipt of order or occurrence of the excess,
claim revision of the rates, supported by proper
analysis, for the work in excess of the above mentioned
limit provided that if the rate so claimed are in excess
of the rates specified in the Schedule of Quantities of
those derived in accordance with the provisions of sub-
para (i) to (ii) of conditions 12.1.2 and the Engineer-in-
Charge shall, after giving consideration to the analysis
of the rates submitted by the contractor, determine the
rates on the basis of market rates and the contractor
shall be paid in accordance with the stipulated rates so
determined. In the event of the contractor failing to
claim the revision of rates within the stipulated period,

12.2 In the case of extra item(s) (items that are
completely new, and are in addition to the items
contained in the contract), the contractor may,
within 15 days of receipt of the order or occurrence
of the item(s) claim rates, supported by proper
analysis, for the work and the Engineer-in-Charge
shall, within one month of the receipt of the claim
supported by analysis, after giving consideration to
the analysis of the rates submitted by the
contractor, determine the rate on the basis of
market rate(s). In the event of the contractor failing
to inform, the Engineer-in-Charge within the
stipulated period of time, the rate, which he
proposes to claim, the rate for such items shall be
determined by the Engineer-in-Charge on the basis
of market rate(s) prevailing during that period.
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the Engineer-in-Charge shall make payment at the rates
as specified in the Schedule of Quantities or those
already determined under sub-paras (i) to (ii) of
condition 12.1.2 for the quantities in excess of the
deviation limit laid down in Schedule ‘F’.

In case of substituted items (items that are taken up
with partial substitution or in lieu of items of work in
the contract), the rate for the agreement item (to be
substituted) and substituted item shall also be
determined in the manner as mentioned below:-

Does not exist

12.2.1 If the market rate for the substituted item so
determined is more than the market rate of the
agreement item (to be substituted), the rate
payable to the contractor for the substituted item
shall be the rate for the agreement item (to be
substituted) so increased to the extent of the
difference between the market rates of the
substituted item and the agreement item (to be
substituted).

Does not exist

12.2.2 If the market rate for the substituted item so
determined is less than the market rate of the
agreement item (to be substituted), the rate
payable to the contractor for the substituted item
shall be the rate for the agreement item (to be
substituted) so decreased to the extent of the
difference between the market rates of the
substituted item and the agreement item (to be
substituted).

In the case of contract items, substituted items,
contract cum substituted items which exceeds the
limits laid down in Schedule ,,F* the contractor may
within fifteen days of receipt of order or occurrence
of the excess, claim revision of the rates, supported
by proper analysis, for the work in excess of the
above mentioned limits, provided that if the rate so
claimed are in excess of the rates specified in the
Schedule of Quantities, the Engineer-in-Charge shall
within one month of receipt of the claims supported
by analysis, after giving consideration to the analysis
of the rates submitted by the contractor, determine
the rates on the basis of market rates and the
contractor shall be paid in accordance with the
stipulated rates so determined for the quantities in
excess of the deviation limit laid down in schedule-F.

12.3 All the provisions of the preceding paragraph i.e.
Clause 12.2 shall also apply to the decrease in the rates
of items for the work in excess of the deviation limit
and the Engineer-in-Charge may after giving notice to
the contractor and after taking into consideration any
reply received from him, revise the rates for the work in
question having regard to decrease in the market rates.

12.3 The provisions of the preceding paragraph shall
also apply to the decrease in the rates of items for
the work in excess of the limits laid down in
Schedule “F”, and the Engineer-in-Charge shall after
giving notice to the contractor within one month of
occurrence of the excess and after taking into
consideration any reply received from him within
fifteen days of the receipt of the notice, revise the
rates for the work in question within one month of
the expiry of the said period of fifteen days having
regard to the market rates.
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12.4 The Engineer-in-Charge shall intimate to the
contractor the sanctioned rates of items falling under
the sub—clauses 12.1.2(i) to (ii) above within three
months of written orders to carry out the work and in
case item falling under sub-clauses 12.1.2 (iii) and
clauses 12.2 within three months of intimation of rate
claimed by the contractor. The reduced rates of items
falling under clause 12.3 shall be intimated within three
months of the receipt of order by the contractor. Under
no circumstances the contractor shall suspend the work
on the plea of non-settlement of rates or disputes in

the rates fixed by the Engineer-in-Charge of the items
falling under the above clauses.

12.4 The contractor shall send to the Engineer-in-
Charge once every three months, an up to date
account giving complete details of all claims for
additional payments to which the contractor may
consider himself entitled and of all additional work
ordered by the Engineer-in-Charge which he has
executed during the preceding quarter failing which
the contractor shall be deemed to have waived his
right. However, the Superintending Engineer may
authorize consideration of such claims on merits.

Does not exist

12.4.1 For the purpose of operation of Schedule “F”,
the following works shall be treated as works
relating to foundation unless & otherwise defined in
the contract:-

i) For Buildings: All works up to 1.2 m above the
ground level or up to floor 1 level whichever is
lower.

ii) For abutments, piers and well staining: All works
up to 1.2 m above the bed level.

iii) For retaining walls, wing walls, compound walls,
chimneys, overhead reservoirs/tanks and the other
elevated structures: All works up to 1.2 meters
above the ground level.

iv) For reservoirs/tanks (other than overhead
reservoirs/tanks): All works up to 1.2 metres above
the ground level.

v) For basement: All works uptol.2 m above ground
level or up to floor 1 level whichever is lower.

vi) For Roads, all items of excavation and filling
including treatment of sub base.

12.5 Any operation incidental to or necessarily has to
be in contemplation of tenderer while filing tender, or
necessary for proper execution of the item included in
the Schedule of Quantities or in the schedule of rates
mentioned above, whether or not, specifically indicated
in the description of the item and the relevant
specifications, shall be deemed to be included in the
rates quoted by the tenderer or the rate given in the
said schedule of rates, as the case may be. Nothing
extra shall be admissible for such operations.

12.5 Any operation incidental to or necessarily has
to be in contemplation of tenderer while filing
tender, or necessary for proper execution of the
item included in the Schedule of Quantities or in the
schedule of rates mentioned above, whether or not,
specifically indicated in the description of the item
and the relevant specifications, shall be deemed to
be included in the rates quoted by the tenderer or
the rate given in the said schedule of rates, as the
case may be. Nothing extra shall be admissible for
such operations.
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CLAUSE
25
Settlement

of Disputes
&

Arbitration

Except where otherwise provided in the contract all
questions and disputes relating to the meaning of the
specifications, design, drawings and instructions herein
before mentioned and as to the quality of workmanship
or materials used on the work or as to any other
question, claim, right, matter or thing whatsoever in
any way arising out of or relating to the contract,
designs,  drawings, specifications, estimates,
instructions orders or these conditions or otherwise
concerning the works or the execution or failure to
execute the same whether arising during the progress
of the work or after the cancellation, termination,
completion or abandonment thereof shall be dealt with
as mentioned hereinafter:-

Except where otherwise provided in the contract all
questions and disputes relating to the meaning of
the specifications, design, drawings and instructions
herein before mentioned and as to the quality of
workmanship or materials used on the work or as to
any other question, claim, right, matter or thing
whatsoever in any way arising out of or relating to
the contract, designs, drawings, specifications,
estimates, instructions orders or these conditions or
otherwise concerning the works or the execution or
failure to execute the same whether arising during
the progress of the work or after the cancellation,
termination, completion or abandonment thereof
shall be dealt with as mentioned hereinafter:-

(i) If the contractor considers that he is entitled to any
extra payment or compensation in respect of the works
over and above the amounts admitted as payable by

the BSNL or in case the contractor wants to dispute the
validity of any deductions or recoveries made or
proposed to be made from the contract, the contractor
shall forthwith give notice in writing of his claim, in this
behalf to the Engineer-in-Charge within 30 days from
the date of disallowance thereof for which the
contractor claims such additional payment or
compensation or disputes the validity of any deduction
or recovery. The said notice shall give full particulars of
the claim, grounds on which it is based and detailed
calculations of the amount claimed and the contractor
shall not be entitled to raise any claim nor shall the
BSNL be in any way liable in respect of any claim by the
contractor unless notice of such claim shall have been
given by the contractor to the Engineer-in-Charge in the
manner and within the time as aforesaid. The
contractor shall be deemed to have waived and
extinguished all his rights in respect of any claims not
notified to the Engineer-in-Charge in writing in the
manner and within the time aforesaid.

(i) If the contractor considers that any work
demanded of him to be outside the requirements of
the contract, disputes any drawings, record or
decision given in writing by the Engineer-in-Charge
on any matter in connection with or arising out of
the contract or carrying out of the work, to be
unacceptable, he shall promptly within 15 days
request the Superintending Engineer in writing for
written instruction or decision. Thereupon, the
Superintending Engineer shall give his written
instructions or decision within a period of one
month from the receipt of contractor’s letter.

(ii) The Engineer-in-Charge shall give his decision in
writing on the claims notified by the contractor within
30 days of the receipt of the notice thereof. If the
contractor is not satisfied with the decision of the
Engineer-in-Charge, the contractor may within 15 days
of the receipt of the decision of the Engineer-in-Charge
submit his claims to the conciliating authority named in
Schedule ‘F’ for conciliation along with all details and
copies of correspondence exchanged between him and
the Engineer-in-Charge.

(i) If the Superintending Engineer fails to give his
instructions or decision in writing within the
aforesaid period or if the contractor is dissatisfied
with the instructions or decision of the
Superintending Engineer, the contractor within a
period of 30 days from receipt of the decision, give a
notice, in the form prescribed by the BSNL as per
Appendix-XV to the Chief Engineer, Bharat Sanchar
Nigam Limited in-charge of the work or if there be
no Chief Engineer, to the Administrative Head of the
Bharat Sanchar Nigam Limited for appointment of
an arbitrator to adjudicate the notified claims failing
which the said decision shall be final binding &
conclusive and not referable to adjudication by the
arbitrator.
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iii) The party initiating conciliation shall send to the
other party a written invitation to conciliate.
Conciliation proceedings shall commence when the
other party accepts in writing the invitation to
conciliate. If the other party rejects the invitation, or
does not reply within thirty days from the date of
invitation, there will be no Conciliation Proceedings.

To be deleted

(iv) When it appears to the Conciliator that there exists
element of a settlement which may be acceptable to
the parties, he shall formulate the terms of a possible
settlement and submit them to parties for their
observation after receiving the observations of the
parties. He may reformulate the terms of a possible
settlement in the light of such observations. If the
parties reach agreement on settlement of the dispute,
they may draw up and sign a written settlement
agreement. Parties may request the Conciliator to draw
up or assist them in drawing up the settlement
agreement. Such settlement agreement shall have the
same status and effect as if it is an arbitral award on
agreed terms on the substance of the dispute rendered
by an arbitral tribunal under section 30 of Arbitration
and Conciliation Act 1996. If a settlement does not
appear possible, the Conciliator, after consultation with
the parties will give a written declaration that further
efforts at Conciliation are no longer justified and the
Conciliation Proceedings are terminated.

To be deleted

(v) When conciliation proceedings have become in-
fructuous or have been terminated the party, which
initiated the Conciliation shall, within a period of 30
days of termination thereof shall give a notice, in the
form prescribed by the BSNL, to the Chief Engineer,
Bharat Sanchar Nigam Limited in-charge of the work or
if there be no Chief Engineer, to the Administrative
Head of the Bharat Sanchar Nigam Limited for
appointment of an arbitrator to adjudicate the notified
claims failing which the claims of the contractor shall be
deemed to have been considered absolutely barred and
waived.

To be deleted

(vi) Except where the decisions have become final,
binding and conclusive in terms of the contract, all
disputes arising out of the notified claims of the
contractor as aforesaid and all claims of the BSNL shall
be referred for adjudication through the arbitration by
the Sole Arbitrator appointed by the Chief Engineer,
Bharat Sanchar Nigam Limited in-charge of the work or
if there be no Chief Engineer, the Administrative Head
of the Bharat Sanchar Nigam Limited. It will also be no
objection to any such appointment that the Arbitrator
so appointed is a BSNL Employee and that he had to
deal with the matters to which the Contract relates in
the course of his duties as BSNL Employee. If the
arbitrator so appointed is unable or unwilling to act or
resigns his appointment or vacates his office due to any
reason whatsoever another sole arbitrator shall be
appointed in the manner aforesaid by the said Chief
Engineer. Such person shall be entitled to proceed with
the reference from the stage at which it was left by his
predecessor.

(iii) Except where the decisions have become final,
binding and conclusive in terms of Sub para (ii)
above, disputes or differences shall be referred for
adjudication through the arbitration by the Sole
Avrbitrator appointed by the Chief Engineer, Bharat
Sanchar Nigam Limited in-charge of the work or if
there be no Chief Engineer, the Administrative Head
of the Bharat Sanchar Nigam Limited. It will also be
no objection to any such appointment that the
Avrbitrator so appointed is a BSNL Employee and that
he had to deal with the matters to which the
Contract relates in the course of his duties as BSNL
Employee. If the arbitrator so appointed is unable or
unwilling to act or resigns his appointment or
vacates his office due to any reason whatsoever
another sole arbitrator shall be appointed in the
manner aforesaid by the said Chief Engineer. Such
person shall be entitled to proceed with the
reference from the stage at which it was left by his
predecessor.
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It is a term of this contract that the party invoking
arbitration shall give a list of disputes with amounts
claimed in respect of each dispute along-with the
notice for appointment of arbitrator.

It is a term of this contract that the party invoking
arbitration shall give a list of disputes with amounts
claimed in respect of each dispute along-with the
notice for appointment of arbitrator and giving
reference to the rejection by the Superintending
Engineer of the appeal.

It is also a term arbitration at all.

It is also a term arbitration at all.

It is also a term of this contract that if contractor
does not make any demand for appointment of
arbitrator in respect of any claims in writing as
aforesaid within 120 days of receiving the intimation
from the Engineer-in-charge that the final bill is
ready for payment, the claim of the contractor shall
be deemed to have been waived and absolutely
barred and BSNL shall be discharged and released of
all liabilities under the contract in respect of these
claims.

The conciliation and arbitration shall be conducted in
accordance with the provisions of the Arbitration &
Conciliation Act 1996 or any statutory modification or
re-enactment thereof and the rules made there under
and for the time being in force shall apply to the
arbitration proceeding under this clause

The arbitration shall be conducted in accordance
with the provisions of the Arbitration & Conciliation
Act 1996 or any statutory modification or re-
enactment thereof and the rules made there under
and for the time being in force shall apply to the
arbitration proceeding under this clause

It is also a term of give reasons for the award for
each dispute referred to him.

It is also a term of give reasons for the award for
each dispute referred to him.

Itis also a term ..... equally by both the parties.

Itis also a term ..... equally by both the parties.

It is also a term costs to be so
paid.

Itis also a term costs to be so paid.

CLAUSE
36

Employme
nt

of
Technical
Staff

and
employee

S.

Contractors Superintendence, Supervision, Technical| Contractors Superintendence, Supervision, Technical
Staff & Employees Staff & Employees
i) The contractor ....... under the

contract.

i) The contractor under the contract.

The contractor shall immediately after receiving letter
of acceptance of the tender and before
commencement of the work, intimate in writing to the
Engineer-in-Charge  the name, qualifications,
experience, age, address and other particulars along
with certificates, of the principal technical
representative to be in charge of the work. Such
qualifications and experience shall not be lower than
specified in Schedule ‘F’. The Engineer-in-Charge shall
within 15 days of receipt of such communication
intimate in writing his approval or otherwise of such
representative to the contractor. Any such approval

may at any time be withdrawn and in case of such
withdrawal, the contractor shall appoint another such
representative according to the provisions of this
clause. Decision of the Engineer-in-Charge shall be final
and binding on the contractor in this respect. Such a
principal technical representative shall be appointed by
the contractor soon after receipt of the approval from

the Engineer-in-Charge and shall be available at site
within fifteen days of start of the work.

The contractor shall immediately after receiving
letter of acceptanceof the tender and before
commencement of the work, intimate in writing to
the Engineer-in-Charge the name, qualifications,
experience, age, address and other particulars along
with certificates, of the principal technical
representative to be in charge of the work and other
technical representative(s) who will be supervising
the work. Minimum requirement of such technical
representative(s) and their qualifications and
experience shall not be lower than specified in
Schedule ‘F’. The Engineer-in-Charge shall within 15
days of receipt of such communication intimate in
writing his approval or otherwise of such
representative to the contractor. Any such approval
may at any time be withdrawn and in case of such
withdrawal, the contractor shall appoint another
such representative according to the provisions of
this clause. Decision of the Engineer-in-Charge shall
be final and binding on the contractor in this
respect. Such a principal technical representative
shall be appointed by the contractor soon after
receipt of the approval from the Engineer-in-Charge
and shall be available at site within fifteen days of
start of the work.
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If the contractor (or any partner in case of
firm/company) who himself has such qualifications, it
will not be necessary for the said contractor to appoint
such a principal technical representative but the
contractor shall designate and appoint a responsible
agent to represent him and to be present at the work
whenever the contractor is not in a position to be so
present. All the provisions applicable to the principal
technical representative under the Clause will also be
applicable in such a case to contractor or his
responsible  agent. The  principal  technical
representative and/or the contractor shall on receiving
reasonable notice from the Engineer-in-Charge or his
designated representative(s) in charge of the work in
writing or in person or otherwise, present himself to
the Engineer-in-Charge and/or at the site of work, as
required, to take instructions. Instructions given to the
Principal technical representative or the responsible
agent shall be deemed to have the same force as if
these have been given to the contractor. The principal
technical representative and/or the contractor or his
responsible authorized agent shall be actually available
at site at least two working days every week, these days
shall be determined in consultation with the Engineer-
in-Charge as well as fully during important stages of
execution of work, during recording measurement of
works and whenever so required by the Engineer-in-
Charge by a notice as aforesaid and shall also note
down instructions conveyed by the Engineer-in-Charge
or his designated representative in the site order book
and shall affix his signature in token of noting down the
instructions and in token of acceptance of
measurements. There shall be no objection if the
representative/agent looks after more than one work
and not more than three works in the same station
provided these details are disclosed to the Engineer-in-
Charge and he shall be satisfied that the provisions and
purpose of this clause are fulfilled satisfactorily.

To be deleted.

If the Engineer-in-Charge, whose decision in this
respect is final and binding on the contractor, is
convinced that no such technical representative or

agent is effectively appointed or is effectively attending
or fulfilling the provisions of this clause, a recovery shall
be effected from the contractor as specified in Schedule
‘F’ and the decision of the Engineer-in-Charge as
recorded in the site order book and measurement
recorded in Measurement Books shall be final and
binding on the contractor.

If the Engineer-in-Charge, whose decision in this
respect is final and binding on the contractor, is
convinced that no such technical representative or
agent is effectively appointed or is effectively
attending or fulfilling the provisions of this clause, a
recovery shall be effected from the contractor as
specified in Schedule ‘F’ and the decision of the
Engineer-in-Charge as recorded in the site order
book and measurement recorded in Measurement
Books shall be final and binding on the contractor.
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Further if the contractor fails to appoint a suitable
technical representative or responsible agent and if
such appointed persons are not effectively present or
do not discharge their responsibilities satisfactorily, the
Engineer-in-Charge shall have full powers to suspend
the execution of the work until such date as a suitable
agent is appointed and the contractor shall be held
responsible for the delay so caused to the work. The
contractor shall submit a certificate of employment of
the technical representative/ responsible agent along-
with every on account bill/ final bill and shall produce
evidence if at any time so required by the Engineer-in-
Charge.

Further if the contractor fails to appoint a suitable
principal technical representative and/ or other
technical representative(s) and if such appointed
persons are not effectively present or are absent by
more than two days without duly substitute or do
not discharge their responsibilities satisfactorily, the
Engineer-in-Charge shall have full powers to
suspend the execution of the work until such date as
a suitable other technical representative(s) is/are
appointed and the contractor shall be held
responsible for the delay so caused to the work. The
contractor shall submit a certificate of employment
of the technical representative(s) along-with every
on account bill/ final bill and shall produce evidence
if at any time so required by the Engineer-in-Charge.

ii)The contractor shall
supervision of the work.

for proper

ii)The contractor shall for
proper
supervision of the work.

The contractor shall ....................... execution of

The contractor shall ....................... execution of the | the

work. work.

The Engineer-in-Charge shall be ............... possible | The Engineer-in-Charge shall be ............... possible
by by

competent substitutes.

competent substitutes.

CLAUSE
37 i) Sales Tax or any other tax on materials in respect of i) Sales Tax/VAT (except Service Tax), Building and
Levy/ this contract shall be payable by the contractor and other Construction Workers Welfare Cess or any
Taxes Government shall not entertain any claim whatsoever other tax or cess in respect of this contract shall be
Payable by | in this respect. payable by the contractor and BSNL shall not
Contractor entertain any claim whatsoever in this respect.
However, in respect of Service Tax, same shall be
paid by the contractor to the concerned department
on demand and it will be reimbursed to him by the
Engineer-in-Charge after satisfying that it has been
actually and genuinely paid by the contractor.
ii) The contractor shall deposit ....... from local ii) The contractor shall deposit ..... from local
authorities. authorities.
iii) If pursuant to or under any law, ...... as aforesaid iii) If pursuant to or under any law..... as aforesaid
from dues of the contractor. from dues of the contractor.
CLAUSE
38 i) All tendered rates shall be inclusive of all taxes and i) All tendered rates shall be inclusive of all taxes
Conditions | levies payable under respective statutes. However, and levies (except Service Tax) payable under
for pursuant to the constitution (46th Amendment) Act, respective statutes. However, if any further tax or
reimburse | 1982, if any further tax or levy is imposed by statute, levy or cess is imposed by statute, after the last
ment  of| the last stipulated date for the receipt of tender stipulated date for the receipt of tender including
Levy/ including extensions, if any, and the contractor extensions, if any, and the contractor thereupon
Taxes, if| thereupon necessarily and properly pays such necessarily and properly pays such taxes/levies the
levied taxes/levies the contractor shall be reimbursed the contractor shall be reimbursed the amount so paid,
after amount so paid, provided such payments, if any, is not, | provided such payments, if any, is not, in the
receipt  of| in the opinion of the Superintending Engineer ( whose opinion of the Superintending Engineer ( whose
tenders decision shall be final and binding on the contractor) decision shall be final and binding on the contractor)

attributable to delay in execution of work within the
control of the contractor

attributable to delay in execution of work within the
control of the contractor.
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ii) The contractor shall keep necessary books of
accounts and other documents for the purpose of this
condition as may be necessary and shall allow
inspection of the same by a duly authorized
representative of the Government and/or the Engineer-
in-Charge and further shall furnish such other
information/document as the Engineer-in-Charge may
require from time to time.

ii) The contractor shall keep necessary books of
accounts and other documents for the purpose of
this condition as may be necessary and shall allow
inspection of the same by a duly authorized
representative of BSNL and/or the Engineer-in-
Charge and shall also furnish such other
information/document as the Engineer-in-Charge
may require from time to time.

iii) The contractor shall, within a period of 30 days of
the imposition of any such further tax or levy, pursuant
to the Constitution (Forty Sixth Amendment) Act 1982,
give a written notice thereof to the Engineer-in-Charge
that the same is given pursuant to this condition,
together with all necessary information relating thereto

iii) The contractor shall, within a period of 30 days of
the imposition of any such further tax or levy or

cess, give a written notice thereof to the Engineer-
in-Charge that the same is given pursuant to this
condition, together with all necessary information
relating thereto.

Conditions of BSNL W-6

Tender documents ...... , during the hours specified Tender documents ....... during the hours specified

above on payment of the following: - above on payment of following:-

() Rs. in cash as cost of tender(Non (i). RS, ====mmmmmmmmmeee plus Sales Tax (as applicable) as

refundable) and cost of tender (Non-refundable) in cash or Demand
Drafts / Pay Orders of a Scheduled Bank drawn in
favour of Accounts Officer, BSNL Civil Division

(ii) Earnest money of Rs. in cash (upto (ii). The tender shall be accompanied by Earnest

Rs.2500/-only)/ deposit at Call receipt of a scheduled
bank/fixed deposit receipt of a scheduled
bank/demand draft of a scheduled bank issued in
favour of When amount of earnest
money is more than Rs. 5 lakhs, part of the earnest
money is acceptable in the form of Bank Guarantee

also. In such case, minimum 50% of earnest money (but
not less than Rs. 5 lakh) or Rs. 25 lakh, whichever is
less,

will have to be deposited in the shape prescribed

above. For balance amount of earnest money, bank
guarantee will also be acceptable.

money Of.........ccceeenee. in cash (up to Rs. 2500/-only)

/Banker’s cheque/deposit at call receipt of a

scheduled bank/fixed deposit receipt of a scheduled

bank/ Demand draft of a Scheduled Bank issued in

favour of Accounts Officer, BSNL Civil Division
. When amount of Earnest money is more

than Rs. 5 lakhs, part of earnest money is acceptable

in form of Bank Guarantee also. In such case,
minimum 50% of earnest money (but not less than
Rs. 5 Lakhs) or Rs. 25 lakh, whichever is less, will
have to be deposited in the shape prescribed above.
For balance amount of earnest money, bank
guarantee will also be acceptable.

(iii) The tender shall be accompanied by Earnest Money
along with cost of tender, if not paid earlier as in the
case of down loaded tender from Website in the form

as detailed at sub para(ii) above.

To be deleted

Note: Money due to contractor in any other work or
earnest money of the previous call of the same work
shall not be adjusted towards earnest money.

Note: Money due to contractor in any other work or
earnest money of the previous call of the same work
shall not be adjusted towards earnest money. The
,Cost of tender” and ,,Earnest money” should be
submitted through separate instruments.

Para- 9
Submission of

tender

9.2 In case tender document is purchased from
Div/Sub-div office

9.2 In case the tender document is purchased from
Division office

9.2.1: Proof for paying the cost of tender documents,
proof of payment of EMD and copies of documents

showing eligibility credentials to be placed in sealed
envelope no.1

9.2.1 Earnest Money Deposit in required format or
proof of payment of EMD (if paid in cash) and copies
of documents showing eligibility credentials to be
placed in sealed envelope no. 1

9.2.2: Envelope no. 2 will be as per Para 9.1.2.

9.2.2 Envelope no. 2 will be as per Para 9.1.2.
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9.2.3: The sealed envelopes1&2 shall be placed in
another sealed envelop no 3

9.2.3 The sealed envelopes 1 & 2 shall be placed in
another sealed envelope no. 3

9.2.4 :sameas 9.1.4

9.2.4 Same as 9.1.4

Note: In case the eligibility credentials ...... contract or
existing law

Note: In case the eligibility credentials ...... contract
or existing law

9.3 The tender in which rates/percentage are to be
quoted should be properly bound and sealed.
Loose/spiral bound submission (in case the tender is
down loaded from website) shall be rejected out
rightly. In case of
correction/addition/alteration/omission in
document vis-a-vis tender document available on
website shall be treated as non-responsive and shall be
summarily rejected.

any
tender

9.3 The tender in which rates/percentage are to be
quoted should be properly bound and sealed ( wax
sealed/ adhesive tape sealed). Loose/spiral bound
submission (in case the tender is downloaded from
website) shall be rejected out rightly. In case of any
correction/addition/ alteration/ omission in tender
document vis-a-vis tender document available on
website shall be treated as non-responsive and shall
be summarily rejected.

Schedule-
F

Reference to General Condition of contract: -

Reference to General Condition of contract: -

[ R —

Estimated cost of work: - RS, ----------
- (Rupees----- )

Eamest mongy: RS.----s------
- (Rupees----- )

Performance Guarantee (5 % of the tendered value in
form of Bank Guarantee from Scheduled Bank in
respect of works with estimated cost put to tender Rs 6

Lakhs) Rs. - )

Security deposit

(10 % of the tendered value for works with estimated
cost put to tender up to 6 Lakhs) :-

(Rupegs-----)

(5 % of the tendered value in form of Bank Guarantee
from Scheduled Bank in respect of works with
estimated cost put to tender Rs 6 Lakhs) :- RS.----------

(Rupees----- )

GENERAL RULES AND
DIRECTIONS

GENERAL RULES AND DIRECTIONS

Officer inviting tender: -

Maximum percentage for quantity of items of work to
be executed beyond which rates are to be determined
in accordance with the clause 12.2 & 12.3. ----------

Definitions:

2 (v) Engineer —in —Charge ------------------

2 (viii) Accepting Authority ------------

2 (x) Percentage on cost of material and labour to
cover all overheads and profits. -----------

2 (xi) Standard Schedule of Rates -------------

2 (xii) Department -----------------

9 (ii) Standard B.S.N.L. contract form -------------

Clause 2

Authority for fixing compensation under clause 2 ----

Clause 2A

Whether Clause 2A shall be applicable—
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Yes/NO

Clause 3A Clause 3A

Does not exist Whether Clause 3A shall be applicable—Yes/NO--
Clause 5 Clause 5

i) Time allowed for execution of work ----------

- e NO CHANGE-------------

il) Authority to give fair and reasonable extension of

time for completion of work ---------------

Clause 6A Clause 6A

Does not exist

Whether Clause 6A shall be applicable—Yes/NO--

Clause 7 Clause 7
NO CHANGE--+-------
Gross value of work done together with net payment
/adjustment of advances for materials collected, if any,
since the last such payment for being eligible to interim
PAYMENLS, =-mmmrxmmmrmmmeemmmenaa
Clause
Clause 11 11
Specifications to be followed for execution of work — NO CHANGE-------------
Clause
Clause 12 12
12.1.2(iii) Schedule of rates for determining rates for
additional, altered or substituted items that cannot be
determined under 12.1.2(i) and (ii).
DELETED---------------

12.1.2 (iii) Plus / minus the % over the rate entered in
the Schedule of Rates

12.2 & 12.3 Limit for value of any item of any
individual
trade beyond which sub-clauses (i) to (v) shall not be

12.2 & 12.3 Limit for value of any item of any
individual trade beyond which sub-clauses (i) to (v)
shall not be apply ------

Clause
Clause 16 16

------------- NO CHANGE---------
Competent authority for deciding reduced rates ------ -

Clause
Clause 25 25

-------------- DELETED-------------
Competent Authority for conciliation ------------- | --=---
Clause 36(i) Clause 36(i)

(a) Minimum qualifications & Experience required for
Principal Technical Representative for Civil work with
estimated cost put to tender.

General guideline for fixing requirement of technical
staff and rate of recovery in case of non-compliance,
for a work, shall be as per the following table:

i) More than Rs. 5 Lakhs but less than Rs. 10 Lakhs for
Civil works -- Recognized diploma Holder in Civil
Engineering

ii) Rs. 10 lakhs and above but less than Rs. 60 lakhs --

Graduate Civil Engineer or Retired AE (Civil)
possessing
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Number

Minimum qualification
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at least Recognized Diploma in Civil Engineering.

iii) Rs 60 lakhs and above -- Principal Technical

Representative supported by requisite organization. ¥

The Principal Technical Representative shall be at least S5 3
graduate Civil Engineer with ............. Years of 2 s
minimum L=
experience of works or retired Executive Engineer

(Civil)

possessing at least recognized diploma in Civil 1 * * * **
Engineering.

(b) Recovery to be effected from the contractor in 2 * * * *o* *

event of not fulfilling the provision of Clause 36(1)- Rs.

4000/- P.M. for graduate Engineer & Rs 2000/- P.M. for
Diploma holder.

1 1
* To be filled up by NIT approving authority as per
latest provision of Appendix-18 of CPWD Works
Manual.

Clause 42

Clause
42

Schedule / statement for determining theoretical
quantity of Cement -------

NO CHANGE----------
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APPENDIX- XV

Notice for appointment of Arbitrator [Refer Clause
25]

To

The Chief Engineer BSNL Civil
Zone

Dear Sir,

In terms of clause 25 of the agreement, particulars of which are given below, I/we hereby give notice to you to
appoint an arbitrator for settlement of disputes mentioned below:

1. Name of applicant

2. Whether applicant is Individual/Prop. Firm/Partnership Firm/Ltd. Co.
3. Full address of the applicant

4. Name of the work and contract number in which arbitration sought
5. Name of the Division which entered into contract

6. Contract amount in the work

7. Date of contract

8. Date of contract Date of initiation of work

. Stipulated date of completion of work

10. Actual date of completion of work (if completed)

11. Total number of claims made

12. Total amount claimed

13. Date of intimation of final bill (if work is completed)

14. Date of payment of final bill (if work is completed)
15. Amount of final bill (if work is completed)

16. Date of request made to SE for decision

17. Date of receipt of SE"s decision

18. Date of appeal to you

19. Date of receipt of your decision. Specimen

signatures of the applicant
(only the person/authority who signed the contract should sign)

©

I/We certify that the information given above is true to the best of my/our knowledge. 1/We enclose following documents.

. Statement of claims with amount of claims.

WD

Copy in duplicate to:
1. The Executive Engineer,
............................ Division.
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1. The Clause 7 of the GCC shall stand amended to the following extent:

Clause as

per

BSNL W-8 (GCC)

Existing Provision

Modified Provision

of Para
Clause 7

Line no. 18 to 21

1 of

The amount admissible will as far as
possible be paid by 10" working day
after the day of presentation of the
bill by the Contractor to the
Engineer-in-charge or his Asst.
Engineer together with the account
of material issued by the BSNL, or
dismantled materials, if any. In the
case of works outside the head
quarter of the Engineer-in-charge,
the period of ten working days will be
extended to fifteen working days.

The amount admissible will as far

as possible be passed by 10"
working day after the day of

presentation of the bill by the
Contractor to the Engineer-in-
charge or his Asst. Engineer
together with the account of
material issued by the BSNL, or
dismantled materials, if any. In the
case of works outside the head
quarter of the Engineer-in-charge,
the period of ten working days will
be extended to fifteen working
days. Payment to the Contractor
shall be released on receipt of the
allotment from the Competent
authority and no claim whatsoever
for delay, if any, shall be
entertained.

2. The GCC shall stand corrected up to correction slip no. 5 which has been made part of this tender

document.

Signature of the Tenderer

Name of the Tenderer

Seal of the Tenderer
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SPECIAL CONDITIONS FOR COMPLYING WITH THE GST LAW WHICH HAS COME INTO
FORCE WITH EFFECT FROM 01/07/2017.

1. The Goods and service tax, hereinafter referred to as GST, has been implemented by the Government of India
with effect from 1stJuly 2017. The rates quoted by the Contractor shall be exclusive of GST as applicable as on date.
The GST component on the Contractor’s bill paid to him by BSNL, shall be payable, as per extant rules, only to those
Contractors who submit the details of GST registration to BSNL. Any further amendment notified by GOI in GST
rules during the currency of the agreement shall also be applicable without any separate notice.

2. With the implementation of GST the service tax stands subsumed in GST. There will not be any reimbursement of
Service tax and the Clause 37 of GCC 2006 stands modified accordingly. Income tax TDS, TDS towards GST, workers
welfare cess deductions & other statutory deductions etc shall be made at source as per the prevalent laws.

3. The Contractor shall comply with the Central Goods and service tax Act, 2017, Integrated Goods and service tax
Act, 2017, the relevant SGST and UTGST Acts and the rules framed there under and as amended from time to time.
The Contractor shall get himself registered and get the registration code from the relevant authorities as per the
provisions of the Act.

4. The Contractor shall indemnify and keep indemnified BSNL against any loss of input tax credit, hereinafter called
ITC, caused to BSNL in case where the Contractor gets black listed by the GST authorities during the tenure of the
BSNL contract either due to his own default or for any other reason whatsoever. BSNL would not be able to avail ITC
in case the Contractor is GST black listed i.e has poor compliance rating.

5. The Contractor should furnish the correct HSN/ SAC code in his tax invoice. If the credit for duties, taxes and
cesses under provisions/ rules under GST law is found to be not admissible at any stage owing to wrong furnishing
of tariff head, then the Contractor will be liable to refund such non-admissible amount, if already paid, along with
penalty and interest, if charged, by the concerned authority.

6. BSNL reserves the right to ask the bidders to submit documentary proof confirming the correct HSN or SAC
classification etc from the CGST/ SGST/ IGST authority where the HSN or SAC Classification furnished against the
particular contract by different bidders differ from each other or the same is found apparently not furnished in
accordance to the GST act and/or rules framed thereunder.

7. If the Contractor fails to furnish necessary supporting documents i.e tax invoices etc. in respect of the duties,
taxes and cesses which are eligible for ITC, the amount pertaining to such duties, taxes and cesses will be deducted
from the payment due to the Contractor.

8. If the Contractor fails to perform necessary compliances which would in any manner restrict BSNL to claim ITC,
then the amount pertaining to such duties, taxes and cesses will be deducted from any payment due to the
Contractor.

9. Contractor shall be responsible for timely issuance and delivery of Invoice/ Debit note/ Credit note to enable
BSNL to claim tax benefit on or before the stipulated time period provided by the GST law.
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TENDER SCHEDULE

Repairing and internal finishing works to existing BTS room after fire hazrad

incident at Rampal chowk under BSNL SSA Rourkela.

Description of item Quantity | Unit

Rate

Amount

12 mm cement plaster of mix :

1:6 (1 cement: 6 fine sand) 23.00 Sgm

Providing and applying plaster of 45.00 Sgm
paris putty of 2 mm thickness over
plastered surface to prepare the
surface even and  smooth
complete.

Distempering with 1st quality
acrylic distemper (ready mixed) of
approved manufacturer, of
required shade and colour
complete, as per manufacturer's
specification.

Two or more coats on new work. 59.00 Sgm

Applying one coat of water
thinnable cement primer of
approved brand and manufacture
on wall surface :

Water thinnable cement primer. 59.00 Sgm

Painting with synthetic enamel
paint of approved brand and
manufacture of required colour to
give an even shade :

One or more coats on old work. 6.00 Sgm

SH: DISMANTLING AND
DEMOLISHING.

Dismantling old plaster or skirting 23.00 Sgm
raking out joints and cleaning the
surface  for plaster including
disposal of rubbish to the dumping
ground within 50 metres lead.
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Providing and fixing 4 mm thick
aluminium composite sheet , in
panelling fixed in aluminum doors,
windows shutters and partition
frames with C.P. brass / stainless
steel screws etc. complete as per
architectural drawings and
directions of engineer-in-charge.

2.00

Sgm

Scrubbing Cleaning and washing
the Walls wall, floor , with with
oxalic acid etc. complete as per
direction of engineer-in-
charge.(The rate includes the hire
charges and transportation of
machine, labour and all
operations.)

37.00

Each
Sgm

Repairing steel door shutter of
any size at any floor, after taking
out, replacing damaged portion
such as styles and rails with new
Piasal or equivalent local hard
wood and refixing the same
making whole shutters good and
movable by using hinges etc
complete as per the direction of
Engineer-in-charge. The rate shall
be inclusive of material costs,
labour charges, tools and plants,
equipments and incidentals all
complete and nothing extra shall
be paid on any account unless
otherwise specifically mentioned
in the item.

1.00

Each

10

Repairing to aluminium door
shutter by opening all joints,
cutting the members to required
length, providing and fixing
aluminium angle cleat of 5mm
thickness, rearranging the pivots
etc. for smooth operation of the
Aluminium doors as per direction
of the Engineer-in-charge.

1.00

Each

Sd/-

Sub-Divisional Engineer(C)
BSNL Civil Sub-Division,
Doorsanchar Bhawan,3rd floor,
Rourkela-769001
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