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BHARAT SANCHAR NIGAM LIMITED

(A Government of India Enterprise)

TENDER DOCUMENT

Name of work: Construction of road by providing precast
paver block from existing black top road to fountain point in
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EE(C)/Contractor Page 1



DNIT

INDEX
Sl. No. Details Page
From To
01. Coverpage = mmmemeemeeeeeee- 01 - 01
02. Index e 02 - 02
PART-A.
03. Information and Instructions
to bidders for e-tendering ~ --------- 03 - 05
04. Declarations to be given by the tenderers 06 - 06
05. BSNL. W-6: 07 - 14
06. BSNL W-7/8 (Abridged form): 15 - 17
07. a) Proforma of Schedule A to F for civil work -- 18 - 22
b) Schedule “ D” for civil work 23 - 43
c) Schedule * for civil work 44 - 44
The D.N.L.T. contains 44 (Forty Four) pages only.
EE(C)/Contractor Page 2



DNIT

PART — A
INFORMATION AND INSTRUCTIONS TO BIDDERS FOR e-TENDERING

The Executive Engineer(Civil), BSNL Civil Division-Il, Bhubaneswar invites item
rate e-tenders on behalf of Regional Plant Resource Centre, Bhubaneswar
from approved and eligible contractors of BSNL (Civil Wing) and non-BSNL
registered contractors of appropriate class of Public Works Organizations like
CPWD, DOP, MES, Railways and State PWD (B&R) of Odisha for the following
work:

NIT No. 06/2018-19/BCD-II/EP/BBSR.

Name of Work: Construction of road by providing precast paver block
from existing black top road to fountain point in Botanical Garden,
RPRC, Bhubaneswar.

Estimated Cost Rs 466742.00

i. Earnest Money (In Rs.)  : Rs 9335.00

i. Period of Completion : 15days
iii. Last date and time of online submission of tender: 15.00 hours on -
03.01.2019

iv. Time and date of online opening of Documents: 15.30 hours on-

03.01.2019

V. Time and date of opening of Online Financial Bids : 15.30 hours on
04.01.2019

Vi. Period during which hard copies of To be submitted during office hours
EMD, Registration Certificates, within a week from the date of
opening
Undertaking and other Documents of Financial Bid. In case the last day
to be submitted to Division-II office happens to be closed holiday,
these by only the lowest Tenderer. Documents shall be submitted on the

next working day.
1. The intending bidder must read the terms and conditions of Tender

document carefully. He should submit his bid if he considers himself eligible
and he is in possession of all the certificates / documents required.

2. Information and Instructions for bidders for e-tendering posted on website
shall form part of bid document.

3. The bid document consisting of NIT, plans, specifications, the schedule of
guantities of various types of items to be executed and the set of terms and
conditions of the contract to be complied with and other necessary
documents can be seen and downloaded from
http://www.tenderwizard.com/BSNL or www.orissa.bsnl.co.in free of cost. Any
corrigendum(s) will be uploaded in these two web sites and no press publicity
will be given for the corrigendum(s). The tenderers are requested to verify
the corrigendum(s), if any before submitting the online bid.
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11.

12.

But the bid can be submitted only after depositing e-tender Processing Fee
in favour of ITI Limited and uploading the mandatory scanned documents as
specified. The scanned copy of Demand Draft or Pay order or Banker's
Cheque or Deposit at call Receipt or Fixed Deposit Receipts or Bank
Guarantee of any Scheduled Bank towards EMD in favour of Accounts
Officer (A&P), O/o CGM, BSNL, Bhubaneswar is also to be uploaded.

Those contractors not registered on the website mentioned above, are
required to get registered beforehand. If needed they can be imparted
training on online bidding process as per details available on the website.

The intending bidder must have valid class-1lI digital signature to submit the
bid. After submission of the bid online the contractor can re-submit revised
bid any number of times but before last time and date of submission of bid as
notified. While submitting the revised bid, contractor can revise the rate of
one or more item(s) any number of times (he need not re-enter rate of all the
items) but before last time and date of submission of bid as notified.

On opening date, the contractor can login and see the bid opening process.
After opening of bids he will receive the competitor bid sheets.

Contractor can upload documents in the form of JPG format, PDF format and
any other format as permissible by the e-tendering portal.

Contractor must ensure to quote rate of each item. The column meant for
quoting rate in figures appears in dark yellow colour and the moment rate is
entered, it turns sky blue.

In addition to this, while selecting any of the cells a warning appears that if
any cell is left blank the same shall be treated as "0".

Therefore, if any cell is left blank and no rate is quoted by the bidder, rate of
such item shall be treated as "0" (ZERO).

If the contractor is found ineligible after opening of bids, his bid shall become
invalid and e-Tender Processing Fee shall not be refunded.

For the Eligibility Documents uploaded online, if any discrepancy is noticed
between the documents as uploaded at the time of submission of bid and
hard copies as submitted physically by the contractor the bid shall become
invalid and e-Tender Processing Fee shall not be refunded.

Copy of Enlistment Order and certificate of work experience and other
eligibility documents as specified in the Notice Inviting Tender shall be
scanned and uploaded to the e-tendering website within the period of tender
submission. However, certified copy of all the scanned and uploaded
documents as specified shall have to be submitted by the lowest bidder
along with physical EMD (of the scanned copy of EMD) uploaded within ONE
WEEK physically in the office of tender opening authority.
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List of eligibility Documents to be scanned and uploaded within the
period of bid submission:

a) Certificate of registration / enlistment order
b) Treasury Challan/Demand Draft/Pay order or Banker's Cheque /Deposit at
Call Receipt/FDR/ Bank Guarantee of any Scheduled Bank against EMD.

c) Certificate of GST registration
d) Certificates of Work Experience (for non BSNL registered contractors).

e) If the bidder is a firm in partnership/ company, then the hard copies of Form
“A” and partnership deed in case of partnership firms /memorandum of
articles of association and power of attorney or authorization to the
person who signs the tender in case of companies.

f) An undertaking that "The Physical EMD shall be deposited by me/us
with the EE calling the bid in case I/we become the lowest bidder within
ONE WEEK of the opening of financial bid otherwise BSNL may reject
the bid and also take action to withdraw my/our enlistment/debar me/us
from tendering in BSNL."

Note:- The tenderers are requested not to upload any other certificates or
documents. Only the required experience certificates are to be
uploaded.
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DECLARATIONS TO BE GIVEN BY THE TENDERERS

It is to certify that

a) | /We have gone through BSNL W-8 amended up to correction Slip No.6 as
available on website www.orissa.bsnl.co.in or in the office of Executive
Engineer(c) and I/We agree with the terms and conditions of it and
understood that it will form part of the agreement.

Date: - Signature of the
Tenderer

b) “I, e S0 Shri oo resident of
........................................... hereby certify that none of my relative(s) as
defined in para 15 of BSNL W-6 is/are employed in BSNL Civil Zone, Odisha.
In case at any stage, it is found that the information given by me is
false/incorrect, BSNL shall have the absolute right to take any action as
deemed fit without any prior intimation to me”.

NOTE: - (To be certified by all the partners in case of partnership firms, by all the
directors in case of companies).

Date: - Signature of the
Tenderer
1. Other partners 2. Sri S/o Sri Signature:
3. Sri S/o Sri Signature:
4. Sri S/o Sri Signature:

c) “The Physical EMD shall be deposited by me/us with the EE calling the
bid in case llwe become the lowest bidder within ONE WEEK of the
opening of financial bid, otherwise BSNL may reject the bid and also
take action to withdraw my/our enlistment/debar me/us from tendering
in BSNL."

Signature of the Tenderer

BSNL W -6
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BHARAT SANCHAR NIGAM LIMITED
(A GOVERNMENT OF INDIA ENTERPRISE)

NOTICE INVITING e-TENDER

The Executive Engineer (Civil),BSNL Civil Division-Il, Bhubaneswar invites ltem rate
e-tenders on behalf of Regional Plant Resource Centre, Bhubaneswar from
approved and eligible contractors of BSNL(Civil Wing) and non-BSNL registered
contractors of appropriate class of Public Works Organizations like CPWD, DOP, MES,
Railways and State PWD (B&R) of Odisha for the work of : : Construction of road by
providing precast paver block from existing black top road to fountain
point in Botanical Garden, RPRC, Bhubaneswar.

1.

f)

The enlistment of the contractors should be valid on the last date of
submission of bids. In case the last date of submission of bid is extended, the
enlistment of contractor should be valid on the original date of submission of
bids.

The intending bidder eligible to submit bid has to scan and upload the
following documents within the period of bid submission:

List of eligibility Documents to be scanned and uploaded within the
period of bid submission:

Certificate of registration / enlistment order
Treasury Challan/Demand Draft/Pay order or Banker's Cheque /Deposit at
Call Receipt/FDR/ Bank Guarantee of any Scheduled Bank against EMD.

Certificate of GST registration.
Certificates of Work Experience (for non BSNL registered contractors).

If the bidder is a firm in partnership/ company, then the hard copies of Form
“A” and partnership deed in case of partnership firms /memorandum of
articles of association and power of attorney or authorization to the
person who signs the tender in case of companies.

An undertaking that "The Physical EMD shall be deposited by me/us
with the EE calling the bid in case I/we become the lowest bidder within
ONE WEEK of the opening of financial bid otherwise BSNL may reject
the bid and also take action to withdraw my/our enlistment/debar me/us
from tendering in BSNL."

Note:- The tenderers are requested not to upload any other certificates or

documents. Also only the required experience certificates are to be
uploaded.
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1.1 The work is estimated to cost Rs RS. 466742.00
. This estimate, however, is given merely as a rough guide.

1.2 Intending bidder is eligible to submit the bid provided he has definite proof from
the appropriate authority, which shall be to the satisfaction of the competent
authority, of having satisfactorily completed similar works of magnitude
specified below:

1.2.1 Criteria of eligibility for submission of bid document for non-BSNL registered
contractors of appropriate class of Public Works Organizations like CPWD,
DOP, MES, Railways and State PWD (B&R) of Odisha.

1.2.1.1 for works up to Rs.7 lakhs : ----NIL----
1.2.1.2 for works above Rs 7 lakhs and upto Rs. 5 Cr:

The applicant should have completed works as per details below during the
last seven years ending last day of the month previous to the one in which the
tenders are invited.

a) Three similar completed works each costing not less than the amount equal to
40% of estimated cost.
or
b) Two similar completed works each costing not less than the amount equal to
50% of estimated cost.
or
a) One similar completed works costing not less than the amount equal to 80%
of estimated cost.

Similar work means ‘Building works or Repair works etc.” The value of
executed works shall be brought to current costing level by enhancing the
actual value of executed work at simple rate of 7% per annum; calculated from
the date of completion to last date of submission of tenders and shall be
rounded off to the nearest hundred rupees. Above works should have been
carried out in Central Government/ Central Public Sector Undertakings.
The experience certificate given by an officer not below the rank of Executive
Engineer, shall indicate clearly the nature of the work and the satisfactory
completion of the work along with value of work done and actual date of
completion and shall be in original / attested. Certificates indicating annual
turnover or different works done under a rate contract /annual contract shall
not be considered as one work. Certificates without satisfactory completion
and/ or actual date of completion will be considered as invalid.

2. Agreement shall be drawn with the successful tenderer on prescribed Form
No.BSNL W-7/8 amended up to correction slip no.6, which is available on
BSNL website : www.orissa.bsnl.co.in or in the office of the Executive
Engineer (Civil),BSNL Civil Division-ll,Bhubaneswar. Tenderer shall quote
his rates as per various terms and conditions of the said form which will form
part of the agreement.
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3. The time allowed for carrying out the work will be 15days and shall be reckoned
from 10" day after the date of issue of letter of acceptance of the tender or
from the first day of the handing over of the site whichever is later, in
accordance with phasing, if any, indicated in the tender document.

4. The site for the work is available.

(i) The architectural and structural drawings shall be made available in
phased manner, as per requirement of the same as per approved
programme of completion submitted by the contractor after award of work.

5. The bid document consisting of NIT, plans, specifications, the schedule of
quantities of various types of items to be executed and the set of terms and
conditions of the contract to be complied with and other necessary documents
can be seen and downloaded from http:// www.tenderwizard.com/BSNL and
the NIT & General conditions of contract upto Correction Slip No.6 can be seen
from BSNL website www.orissa.bsnl.co.in or in the office of the Executive
Engineer (Civil ,BSNL Civil Division-ll,Bhubaneswar.

6. After submission of the bid the contractor can re-submit revised bid any
number of times but before last date and time of submission of bid as
notified.

7. While submitting the revised bid, contractor can revise the rate of one or more
item(s) any number of times (he need not re-enter rate of all the items) but
before last date and time of submission of bid as notified.

8. Earnest Money in the form of Treasury Challan or Demand Draft or Pay
order or Banker's Cheque or Deposit at Call Receipt or Fixed Deposit
Receipt drawn in favour of Accounts Officer (A&P), O/o CGM, BSNL,
Bhubaneswar shall be scanned and uploaded to the e-Tendering website
within the period of bid submission.

A part of earnest money is acceptable in the form of bank guarantee also. When
amount of earnest money is more than Rs. 5 lakhs, part of the earnest money is
acceptable in the form of Bank Guarantee also. In such case, minimum 50% of
earnest money (but not less than Rs. 5 lakh) or Rs. 25 lakh, whichever is less,
will have to be deposited in the shape prescribed above. And balance may be
deposited in shape of Bank Guarantee of any scheduled bank having validity
for six months or more from the last date of receipt of bids. The EMD has to
be scanned and uploaded to the e-Tendering website by the intending
bidders within the period of bid submission.

The physical EMD (of the scanned copy of EMD) uploaded shall be deposited by
the lowest bidder within ONE WEEK after opening of financial bid failing which
the bid shall be rejected and enlistment of the agency shall be withdrawn by the
enlisting authority. The agency shall be debarred from tendering in BSNL.
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The following undertaking in this regard shall also be uploaded by the intending
bidders:-

“The Physical EMD shall be deposited by me/us with the EE calling the bid in
case l/we become the lowest bidder within a week of the opening of financial bid
otherwise Organization may reject the bid and also take action to withdraw
my/our enlistment/debar me/us from tendering in BSNL.”

Interested contractor who wish to participate in the bid has also to make
following payments within the period of bid submission:

e-tender Processing Fee: e-Tender Processing Fee amounting to Rs.
is to be paid through online to the account of M/s ITI
Limited through their e-gateway by credit/debit card, internet banking or
RGTS/NEFT facility. E-Tender processing fee paid through Demand draft
shall not be accepted.

The intending bidder has to fill all the details of Demand Draft or Pay order or
Banker's Cheque or Deposit at call Receipt or Fixed Deposit Receipts and Bank
Guarantee (bankers name, amount, number and date) against payments for
EMD in the drop down menu of the e-tendering portal.

Copy of Enlistment Order and certificate of work experience and other
documents as specified in the notice shall be scanned and uploaded to the e-
Tendering website within the period of bid submission. However, SELF certified
copy of all the scanned and uploaded documents as specified in notice
shall have to be submitted by the lowest bidder along with physical EMD
within ONE WEEK physically in the office of tender opening authority.
Online bid documents submitted by intending bidders shall be opened only of
those bidders, who has deposited e-Tender Processing Fee with M/s ITI
Limited and Earnest Money Deposit and other documents scanned and
uploaded are found in order.

The bid submitted shall be opened at 15.30 Hrs on 03.01.2019 and financial
bid shall be opened at 15.30 Hrs on 04.01.2019

9. The bid submitted shall become invalid and e-Tender processing fee shall
not be refunded if:

(i) The bidder is found ineligible.

(i) The bidder does not upload all the documents (including GST registration)
as stipulated in the bid document including the undertaking about
deposition of physical EMD of the scanned copy of EMD uploaded.

(iii) If any discrepancy is noticed between the documents as uploaded at the
time of submission of bid and hard copies as submitted physically by
the lowest bidder in the office of bid opening authority.

(iv) In case the eligibility credentials are not found genuine at any stage i.e.
before award of work or during execution of the work or after
completion of the work, the contractor will be debarred from tendering
in BSNL for three years including any other action under the contract or
existing law

(v) The lowest bidder does not deposit physical EMD within a week of
opening of bid.
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. In case of works having estimated cost below Rs. 15,00,000/-, the successful
tenderer shall be required to execute an agreement with the Engineer-in-charge
in the performa annexed to the tender document, within 15 days of the issue of
letter of award by the BSNL. In the event of failure on the part of the successful
tenderer to sign the agreement, the earnest money will be forfeited and tender
cancelled. In case of works of estimated to cost Rs.15,00,000/- and above, the
successful tenderer, upon issue of letter of acceptance of Tender, shall be
required to furnish Performance Guarantee @ 5% of the tendered value in the
form of irrevocable Bank Guarantee of requisite amount to the

Engineer-in-charge in the Performa annexed to the tender document, within 10
days of the issue of letter of award of Tender by BSNL. In the event of failure
on the part of the successful tenderer to furnish the Bank Guarantee
within 10 days, including the extended period if any, the earnest money
deposited by the contractor shall be forfeited automatically without any notice to
the contractor, and tender will be cancelled.

. The description of the work is as follows: : Construction of road by

providing precast paver block from existing black top road to fountain
point in Botanical Garden, RPRC, Bhubaneswar.

Intending Bidders are advised to inspect and examine the site and its
surroundings and satisfy themselves before submitting their bids as to the
nature of the ground and sub-soil (so far as is practicable), the form and nature
of the site, the means of access to the site, the accommodation they may
require and in general shall themselves obtain all necessary information as to
risks, contingencies and other circumstances which may influence or affect
their bid. A bidder shall be deemed to have full knowledge of the site whether
he inspects it or not and no extra charge consequent on any misunderstanding
or otherwise shall be allowed. The bidder shall be responsible for arranging
and maintaining at his own cost all materials, tools & plants, water, electricity
access, facilities for workers and all other services required for executing the

work unless otherwise specifically provided for in the contract documents.

12

13.

Submission of a bid by a bidder implies that he has read this notice and all
other contract documents and has made himself aware of the scope and
specifications of the work to be done and of conditions and rates at which
stores, tools and plant, etc. will be issued to him by the Government and local
conditions and other factors having a bearing on the execution of the work.

. The competent authority on behalf of BSNL does not bind himself to accept the
lowest or any other bid and reserves to itself the authority to reject any or all the
bids received without the assignment of any reason. All bids in which any of the
prescribed condition is not fulfilled or any condition including that of conditional
rebate is put forth by the bidders shall be summarily rejected.

Canvassing whether directly or indirectly, in connection with bidders is strictly
prohibited and the bids submitted by the contractors who resort to canvassing
will be liable for rejection.
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14. The competent authority on behalf of BSNL reserves to himself the right of
accepting the whole or any part of the bid and the bidders shall be bound to
perform the same at the rate quoted.

15. The company or firm or any other person shall not be permitted to tender for
works in BSNL Civil Zone in which his near relative (s) (directly recruited or on
deputation in BSNL) is/are posted in any capacity either nonl[lexecutive or
executive employee. Near relative (s) for this purpose is/are defined as:

(i) Member of Hindu Undivided family (HUF).

(i) They are Husband and Wife.

(iif) The one is related to other in the manner as father, mother, son(s) & Son'’s

wife (daughter-in-law), Daughter(s), Daughter's husband (son-in-law),
brother(s), brother’s wife, sister(s), sister’'s husband (brother- in-law).
The contractor shall also intimate the names of persons who are working
with him in any capacity or are subsequently employed by him and who are
near relative to any executive employee/ Gazetted officer in the BSNL or
Department of Telecom or in the Ministry of Communications.

All the intending tenderers will have to give a certificate that none of his/her
such near relative(s) as defined above is/are working in the concerned BSNL
Civil Zone where he is going to apply for tender/work. The format of the
certificate is as under:

“, s/o  Shri Resident of hereby certify that
none of my relative (s) as defined above is/are employed in concerned BSNL
Civil Zone. In case at any stage, it is found that the information given by me is
false/incorrect, BSNL shall have the absolute right to take any action as deemed
fit without any prior intimation to me”.

The certificate in case of Proprietorship Firm shall be given by the proprietor, for
Partnership Firm certificate shall be given by all partners and in case of Limited
Company, by all Directors of the company. However, Government of India /
Financial Institutions nominees and independent non-official part-time Directors
appointed by Govt. of India or the Governor of the State are excluded from the
purview of submission of this certificate while submitting tenders by Limited
Companies.

Any breach of these conditions by the Company or Firm or any other person, the
tender/work will be cancelled and Earnest Money/ Security Deposit/Performance
guarantee will be forfeited at any stage, whenever it is so noticed. BSNL will not
pay any damages to the company or Firm or the concerned person but damages
arising on account of such cancellation to be borne by the contractor. The
Company or Firm or the person will also be debarred for further participation in
the tender in the concerned BSNL Civil Zone. Further, any breach of this
condition by the tenderer would also render him liable to be removed from the
approved list of contractors or BSNL. If however the contractor is registered in
any other Department he shall also be debarred from tendering in BSNL for any
breach of this condition.
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16.

17.

18.

19.

No Engineer of Gazetted rank or other Gazetted Officer employed in
engineering or administrative duties in an Engineering Department of the
Government of India/State Government or PSU’s is allowed to work as a
contractor for a period of two years after his retirement from Govt. service,
without previous permission of the Govt. of India or BSNL in writing. This
contract is liable to be cancelled if either the contractor or any of his employees
is found any time to be such a person who had not obtained the permission of
the Govt. of India/State Government or PSU’s as aforesaid before submission
of the tender or engagement in the contractor’s service.

The tender for the work shall remain open for acceptance for a period of
30(Thirty) days from the date of opening of the tenders. If any tenderer
withdraws his tender before the said period or issue of letter of acceptance,
whichever is earlier, or, makes any modifications in the terms and conditions of
the tender which are not acceptable to the BSNL, then the BSNL shall, without
prejudice to any other right or remedy, be at liberty to forfeit 50% of the said
earnest money as aforesaid.

This Notice Inviting Tender (BSNL W-6) shall form a part of the Contract
Document. In accordance with clause 1 of the contract, the letter of acceptance
shall be issued first in favour of the successful Tenderer/Contractor. After
submission of the performance guarantee, the letter of award shall be issued.
The contract shall be deemed to have come into effect on issue of letter of
acceptance of the tender. On issue of letter of award, the successful
Tenderer/Contractor shall, within 15 days from such date, formally sign the
agreement consisting of: -

a) The Notice Inviting Tender, all the documents including additional conditions,
specifications and drawings, if any, forming part of the bid as uploaded at the
time of invitation of bid and the rates quoted online at the time of submission
of bid and acceptance thereof together with any correspondence leading
thereto.

b) Standard BSNL W-7/8 updated upto correction slip no-6 as on BSNL website
www.orissa.bsnl.co.in

c) Agreement signed on non-judicial stamp paper as per Performa annexed to
the tender document.

Payment to the contractors shall be made by the BSNL through e-payment
system like ECS & EFT as detailed below:

(a) In cities/areas where ECS/EFT facility is provided by Banks, the tenderer
must have Account in such ECS/EFT facility providing Banks and that Bank
Alc No shall be quoted in the tender by the tenderer

(b) The cost of ECS/EFT will be borne by BSNL in all cases where the payment
to contractor is made in a local Branch i.e. tenderer is having bank account in
the same place from where the payment is made by BSNL unit.

(c) In case payment is made to outside branch i.e. tenderer is having
bank account not in the same place from where the payment is made by
BSNL unit, the crediting cost will have to be borne by the tenderer only.
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(d) The payments to contractors will compulsorily be made through ECS/EFT in
respect of all contracts where the value of the contract is more than Rs. 10
lakhs.

20. The bills shall be submitted by the contractor in Computerized Measurement
Books(CMB) as per procedure laid down in Clause 6A of BSNL W-8 which
will form part of the agreement. The bills shall be submitted by the contractor
by 25" of every month.

21.  First running account bill shall be paid only after
(@) signing of the Agreement/Contract by both the parties, and
(b)  Progress chart has been prepared as required under Clause 5 and
approved by the competent authority and
(c)  After obtaining labour licence, EPF Registration, ESIC Registration,
whatever applicable in this three for this contract or the contractor.

22.  General conditions of contract for works amended upto Correction Slip No. 6
in BHARAT SANCHAR NIGAM LIMITED are available on BSNL website
www.orissa.bsnl.co.in as well as in the office of the Executive Engineer.

23. For e-Tendering of this tender BSNL has engaged e-portal maintained by
M/s ITl, New Delhi. The agency intending to participate in tendering process
shall have to register with ITI, New Delhi.

24.  The intending bidder can get registered with ITI, New Delhi. For details kindly
visit website http://www.tenderwizard.com/BSNL or contact Shri SANJIB
MOHAPATRA mobile no 9937488749 or 7377708585.

25. If any terms and conditions under General Rules and Directions, (which can
be seen in general conditions of contract available in BSNL website
www.orissa.bsnl.co.in) is in contravention to terms and conditions as
above, the terms and conditions as above shall prevail.

Signature and Name of

Executive Engineer (Civil)
For & on behalf of the
Regional Plant Resource Centre, Bhubaneswar
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BSNL W - 7/8
BHARAT SANCHAR NIGAM LIMITED
(A GOVERNMENT OF INDIA ENTERPRISE)
STATE: ODISHA CIRCLE: BHUBANESWAR
DIVISION-II: BHUBANESWAR
ZONE: ODISHA SUB-DIVISION-V: BHUBANESWAR

Percentage Rate Tender / Item Rate Tender & Contract for Works:

Tender for the work of: : Construction of road by providing precast paver
block from existing black top road to fountain point in Botanical
Garden, RPRC, Bhubaneswar.

0] To be submitted by 15.00 hours on 03.01.2019 (date)

(i) To be opened in presence of tenderer who may be present at 15.30
hours on 03.01.2019 in office of Executive Engineer (Civil) and financial
bid shall be opened at 15.30 Hrs on 04.01.2019.

TENDER
I/ We have read and examined notice inviting tender, schedule, A, B, C, D, E & F.
specifications applicable, Drawings & Design, General Rules and Directions,
Conditions of Contract, Clauses of Contract, Special conditions, Schedule of
Rate & other documents forming part of the bid as uploaded at the time of invitation
of bid and the rates quoted online at the time of submission of bid and Rules
referred to in the Conditions of Contract and all other contents in the tender
document for the work.
I/ We hereby tender for the execution of the work specified for the Regional Plant
Resource Centre, Bhubaneswar within the time specified in schedule °‘F’,
viz., schedule of quantites and in accordance in all respects with the
specifications, designs, drawings and instructions in writing referred to in Rule-1 of
General Rules and Directions and in Clause 11 of the Conditions of the contract and
with such materials as are provided for, by and in respect in accordance with, such
conditions so far as applicable.
I/ We agree to keep the tender open for 30 (Thirty) days from the due date of
submission thereof and not to make any modifications in its terms and conditions. If
I/we withdraw my/our tender before the said period or issue of letter of acceptance,
whichever is earlier, or, makes any modifications in the terms and conditions
of the tender which are not acceptable to the BSNL, then the BSNL shall, without
prejudice to any other right or remedy, be at liberty to forfeit 50% of the said earnest
money as aforesaid.

vii. A sum of Rs 9335.00 (Rupees Nine Thousand Three Hundred Thirty Fifty) Only
has been deposited in prescribed manner as earnest money.If I/We fail to
commence the work specified, I/We agree that the said Bharat Sanchar Nigam
Limited shall without prejudice to any other right or remedy, be at liberty to forfeit the
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said earnest money absolutely otherwise the said earnest money shall be retained
by competent authority on behalf of the Bharat Sanchar Nigam Limited towards
Security Deposit to execute all the works referred to in the tender documents upon
the terms and conditions contained or referred to therein and carry out such
deviations as may be ordered, upto maximum of the percentage mentioned in
Schedule ‘F' and those in excess of that limit at the rates to be determined in
accordance with the provision contained in Clause 12.2 and 12.3 of the tender form.

I/We agree that, in case of works of estimated cost exceeding Rs.15,00,000/-, to
deposit an amount equal to 5% of Tendered value of the work as performance
guarantee in the form of bond of any Scheduled Bank of India in accordance with
the proforma prescribed or in the form of Fixed Deposit Receipt etc., within 07 days
of the issue of letter of acceptance of Tender by the BSNL. I/We am/are aware that
in the event of failure on my/our part to furnish the Bank Guarantee within 07 days,
the earnest money will be forfeited and tender cancelled.

I/ We hereby intimate that for receiving payments l/we have an account in
Bank with account No. where the ECS/EFT
facility of e-payment is available.

I/We hereby declare that I/We shall treat the tender documents drawings and other
records connected with the work as secret/confidential documents and shall not
communicate information derived there-from to any person other than a person to
whom I/We am/are authorised to communicate the same or use the information in
any manner prejudicial to the safety of the State.

I/'We agree that should I/We fail to commence the work specified in the above
memorandum, an amount equal to the amount of the earnest money mentioned in
the form of invitation of tender & performance guarantee shall be absolutely
forfeited to the Bharat Sanchar Nigam Limited and the same may at the option of
the competent authority on behalf of the Bharat Sanchar Nigam Limited be
recovered without prejudice to any right or remedy available in law out of the
deposit/ performance guarantee in so far as the same may extend in terms of the
said bond/guarantee and in the event of deficiency out of any other money due to
me/us under this contract or otherwise.

The information in respect of works in hand is as per proforma enclosed.

"l/'we agree that this contract is subject to jurisdiction of Court at Bhubaneswar
only.” (Where the NIT/Tender has been issued)

Dated.............ccenvenns

Witness: ( )
Address: Signature of Contractor
Occupation: Postal Address: -

kkkkkkkhkkkkkkhkkkhkkkhkkkhkkkkhkkkhkkkkkkkkkkkk
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ACCEPTANCE

The above tender (as modified by you (Contractor) and as provided in the letters
mentioned hereunder) is accepted by me for and on behalf of the Odisha Forestry

Sector Development Society for a sum of
Rs (Rupees
J

The letters referred to below shall form part of this Contract Agreement:-
(a)
(b)

For & on behalf of the Regional Plant Resource Centre,
Bhubaneswar

Signature

Dated............... Name and designation
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PROFORMA OF SCHEDULES

(Operative Schedules to be supplied separately to each of the intending tenderer)

SCHEDULE*“A”

SCHEDULE “B”
Schedule of Materials to be issued to the contractor

Schedule of Quantities - ENCLOSED

S. No. Description of Quantity | Rates in figures & words at Place of issue
Item which
the materials will be charged
from the contractor
1 2 3 4 5
NIL
SCHEDULE*“C”

Tools and Plants to be hired to the contractor

S. No.

Description of ltem

Hire charges per day

Place of issue

1

2

3

4

DELETED

SCHEDULE*“D”
Extra schedule for specific requirements/documents for the work, if any.

bR

SCHEDULE*“E”
Schedule of component of Materials, Labour etc. for escalation.

CLAUSE 10

Component of Materials expressed
as percent of Total Value of Work

Component of Labour expressed as

percent of Total Value of Work

Component of POL expressed as

percent of Total Value of Work

List of Preferred makes for various items of work
Additional Conditions of contract.
Additional Conditions(General)

Conditions for other Taxes and Royalties.

uxn

uYn

uzn

75%

25%

0%
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SCHEDULE*“F”
(Reference to General Conditions of Contract)
Name of Work: : Construction of road by providing precast paver block
from existing black top road to fountain point in Botanical Garden,
RPRC, Bhubaneswar.

Estimated cost of Work: Rs 466742.00 (Rupees Four Lakh Sixty Six Thousand Seven
Hundred Forty Two) Only
Earnest Money-_Rs 9335.00 (Rupees Nine Thousand Three Hundred Thirty Fifty)

Only

Performance Guarantee
(5 % of the tendered
value in the form of Bank Guarantee from
Scheduled Bank in respect of works
with estimated cost put to tender
exceeding Rs.15 Lakhs) Rs ok (
Rupees Frx )
(It shall be deposited within 07 days from the date of issue of letter of
acceptance by the EEO, which can also be extended to a specified period as
per the discretion of the NIT approving authority).
Security Deposit
(5 % of the tendered value of civil part in the form of Bank
Guarantee from Scheduled Bank in respect of

works) Rs
(Rupees )
Officer inviting tender Executive Engineer (Civil),
BSNL Civil Division-ll,
Bhubaneswar.
Maximum percentage for quantity of items 50%

of work to be executed beyond which rates

are to be determined in accordance with

Clause 12.2 & 12.3

Definitions See below

2(v) Engineer-in charge Executive Engineer (Civil),
BSNL Civil Division-ll,
Bhubaneswar.

2(viii) Accepting Authority Executive Engineer (Civil),
BSNL Civil Division-ll,
Bhubaneswar.

2(x) Percentage on cost of materials and 15 %
labour to cover all overheads and profit
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2(xi) Standard Schedule of Rates Central Public Works Department
Delhi Schedule of rates - 2016 with
up to date correction slips.

9(ii) Standard BSNL Contract Form BSNL W 7/8 form as amended
upto and including correction slip
No.6

Clause 2

Authority for fixing compensation under Clause 2- Executive Engineer (Civil),
BSNL Civil Division-ll,

Bhubaneswar.
Clause 2A
Whether Clause 2A shall be NO
applicable
Clause 3 A
Whether Clause 3A shall be NO
applicable
Clause 5
i) Time allowed for execution of work. 15days
i) Authority to give fair and reasonable Executive Engineer (Civil),
extension of time for completion of work. BSNL Civil Division-Il,
Bhubaneswar
Clause 6 A
Whether Clause 6 A shall beapplicable YES
Clause 7
Gross value of work to be done together with Contract Amount of Civil part
net payment /adjustment of advances 2xCompletion period in months.
for materials collected, if any, since the last
such payment for being eligible to interim payment.
Clause 10A
Reinforcement steel to be used in the work shall
have to be procured as below : TMT bars of 500 D OR 550 D
Produced by SAIL, TISCO,
JSPL,JSW Steel
Clause 10 C Not applicable
Clause 10 CA Applicable- For reinforcement

the Index of Mild Steel- long
products will be considered.
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Clause 10 D Not applicable

Clause 11

Specification to be followed for CPWD Specifications Volume | & I

execution of work. 2009 with up to date correction
slips as on the date of opening of
the tender.

Clause 12

12.2 & 12.3 Limit for value of any item 50%( fifty percent)

Clause 16

Competent authority for deciding reduced rates. Superintending Engineer(C)/

Chief Engineer (C),
BSNL Civil Odisha Zone,
Bhubaneswar
Clause 36(i)
Requirement of Technical Staff and rate of recovery in case of non-compliance shall
be as per the following table:

< E p STESS
N ke o ® 3 2 OB EosS

= C Q c 0= G c o
- ] Q.= = = =09
o o .EE g o ,,_,Z‘%'Ea:om
= o | = 9 L Ccg | © 0| SOV Eo S50 Q
u z S _ = —~ o > o QlogEOCcFESYE
S = | 2 ®B® - El 80 qg0* 80O
) nw | Toe vl =& 2l xlosccao
= EcCo c| 885 | E Z
< >S5 9 S| S o S 0
> EQL |&/2E0 |Eo o B

-2 Al 9205 | ca S =

=L 0 L1 oo & | =0 o o

= oK Alar 2 = > = S
For 1 | Graduate Principal | 2 years for 1| Rs Rs Fifteen
Agreement Engineer | _ | Technic | Graduate 15,000/- | Thousand only
amount OR = | al Engineer / 5
upto Rs 150 Diploma © represe | years for
lakhs Engineer ntative | Diploma

Engineer

For 1 | Graduate Principal | 5 years 1 |Rs Rs Twenty Five
Agreement Engineer = Technic 25,000/~ | Thousand only
amount o | al
between Rs represe
150 lakhs ntative
to Rs 500 2 | Graduate Technic |2yearsfor | 1 |Rs Rs Fifteen
lakhs Engineer | _ | al Graduate 15,000/- | Thousand only

OR .= | represe | Engineer /5

Diploma | © | ntative | years for

Engineer Diploma

Engineer

EE(C)/Contractor Page 21



DNIT

Clause 37(i)
Extent of GST payable by GST 12% Applicable. Any change in the rate of GST
Contractor for Building and while making payment to the contractors will be

Construction works

adjusted accordingly.

Clause 42

)

(@)  Schedule / statement for determining Central Public Works Department,
theoretical quantities of cement on the Delhi Schedule of rates 2016 for
basis of Delhi Schedule of Rates Delhi with upto date correction

slips

printed by CPWD.

i) Variation permissible on theoretical quantities
a) Cement for works with estimated costs put to tender
i) not more than Rs. 5 lakhs 3 % minus
i) more than 5 lakhs 2 % minus
b) Steel reinforcement and structural steel sections
for each diameter, section and category. 2 % minus
Star prices to be considered
Sl. Material Star Price
No (Rate in Figures and Words)
1 [For Cement Rs.6400/-(Rupees Six Thousand
Four Hundred)Only
2 |For Reinforcement Steel conforming to BIS 1786 - | Rs.57300/-(Rupees Fifty Seven
TMT bars 500 D Thousand Three Hundred)Only

The rate for recovery under clause 42 shall be same as the Star Price.
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SCHEDULE -D (for Civil work)

LIST OF PREFERRED MAKES FOR VARIOUS ITEMS OF WORK
The tenderer has to provide items specified as under or equivalent with the
approval the Engineer-in-Charge for corresponding item of work.

MATERIAL PREFERRED MAKE
Water Proofing | Fosroc, Pidilite, Impermo, Sika, Accoproof, CICO
Compound
Admixtures in | Fosroc, Sika, Pidilite, Roff
concrete

Grouting compound | Latticrete, Balandura, Fosroc

Epoxy grouts Saint Gobin, Latticrete, Balandura, FOSROC
Non Metallic | Fosroc, STP, Pidilite, CICO, FERROUS
hardener

compound

Expoxy, Grouting | MBT, SIKA, STP, ENDURA, Dubond, Kerakoll, Don
Mortar

CRCA frames TATA, SAIL
Dash/Anchoring HILTI/Fischer, BOSCH
Fasteners

Nuts/Bolts & | GKW/Atul

Screws

Flush door shutters | Kitply,Sitapur,Anandwood,Century,Greenply,Archid,Mayur

Hardware fittings DORMA,EARL
BIHAR,HETTICH,LAXMI,DOORSET,OZONE,EVERITE

Locks and Handles | Dorset, Godrej, Europa, Ozone, Everite, HETTICH,
DORMA

Drawer multilock KEYMAN/Earl Behatri

Cylindrical lock SECUR, DORSET, GODREJ

Mortice latch & lock | Godrej, Sheel

MS Tubes Jindal, Tata,SAIL
Stainless steel | Jindal,Salem
sections
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Glue Fevicol,Vamicol,Pidilite,Dunlop

CP fittings & | Parko,Kingston,Esso,Plumber,Crab tree,Jaguar,ROCA
accessories

Screws Nettlefold/,GKW Ltd
Hydraulic door | Hardwyn, Dormia, Ozone, Yale, Everite,Godrej, Doorset
closer

Welding Electrodes | Advani, ESAB India

Fire check wood | Godrej, Global, Radient, Navair

doors
Tinted film Garware, Meditech, 3M
Privacy film 3M

PVC door shutter Rajshri,Sintex,Duroplast

UPVC windows | Fenesta, Kommerlink, Veka, Reheau, Duroplast
(with 10 yrs
manufacters
warranty)

Clear Saint Gobain, Modiguard, Asahi, Modifloat, Indor Asia
Glass/Reflective
Glass

Patch fittings DORMA,GEZE,OZONE

Silicon sealant DOW Corning, GE, FERROUS

Laminated wooden | KRONO, PERRO, HARO, BERRY, ARMSTRONG
flooring

PVC sheet | LG, Armstong, Jindal, Wonderfloor

flooring/Antistatic

Paver block Aeon,Hicon,Shan Fly Ash,Malu,Prathi,STAR
Sai,Nitco,Gico,UIltra,EUROCON,UNISTONE

Ceramic tiles ,Kajaria,NITCO,Somany,Orient Bell, Oasis

Vitrified ,Kajaria,NITCO,EURO,Somany,Naveen

tiles/Polished

Porcelain

PVC Pipes and | Astral, Supreme, Finolex, Prince, Skipper,

Fittings Ashirwad, Truebore

UPVC Pipesf/fittings | Finolex, Supreme, Astral, SFMC

Insulation above | Armaflex,Superior,Eurobatex
false ceiling
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Square perforated
metal false ceiling

Conwed,Unimet, TRAC

Acoustical felt
treatment

Soundtex

Exposed grid false
ceiling

ARMSTRONG,NITTOBO,AMF,CELOTEX

Gypsum Board | India Gypsum Ltd.
accessories
Calcium silicate | Aerolite, Hylux, Armstrong, India Gypsum, Daikin,

Board false ceiling

Decosmic

PVC water tank

Sintex(with ISI mark embosing only)

Mineral fibre false | Armstrong, AMF, USG, Saint Gobin
ceiling
Blinds Vista, Mac, Armstrong, Hunter Donglas

Furniture hardware

Unique, HATTICH, EBCO, Earl Behari

Aluminium sections

Hindalco, Jindal, Indal

Aluminium fittings

Everite, OXFORD, Argent, NLCO, Allans

Floor springs

Dorma, Ozone, Hardwyn, Yale, Everite, Godrej

Pre-laminated or
plain particle board

Ecoboard, Asish, Novapan, Merino, Green, Century,
Archid, Nepal Board

Aluminium Aludecor, Alponic, Alcobond, Alcopanel, Durabuilt,
composite panel | Alstrong
(ACP)

Polyvinyl Butyl film

Dupont, Trossifoil, Trussof

Workstation and | Godrej, BPERGO, WIPRO, Herman, Durain, Miller,
Modular furniture Featherlite

Plywood/Block National,Green Ply,Kitply ,CENTURY, ALISHAN
Board

Prelaminated MDF
Board

Merino, ASIS, Century

HDF
boards

laminated

Armstrong, BVG, EGO floors, Square foot, Action Tera

Plain MDF Board

NUWOOQOD, Asis, Century

LAMINATES

Greenlam,Formica,Decolam,Merinolam, Century

Precast chequered
cement  concrete
tiles

NITCO,Ultra,Aeons,Hicon,Gico,Unistone, Star
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Access flooring
system (false floor)

Uitile,Donn

Perforated panels
(false floor)

Uitile,Donn

Rodent repellent

MASER

Writing boards

Alkon,Whitemark,Writemark

Artificial leather

National leather Cloth Mfg Co., Bhor

Fabric Protection

Scotchguard of Birla 3M

Foam of
Sofa

chairs,

MM Foam, U FOAM

Fire retardant fabric

Trevira CS fabrics(Rajasthan Spinning & Weaving Mills

Ltd.)

Ply Veneers

Green, Century

Polyrethan Sealant

Fosroc, Fesrons, Pidilite, MBT

Polythelene Board

Supreme, RV plast, Uriplast

Enamel Paints

Johnson & Nicholson,Asian,Royal touch
,Berger,ICI,Nerolac

Acrylic
Distemper/Plastic
Emulsion Paints

Asian Paints, ICI, Berger

Steel Primer

ICI, Asian Paints, Berger, Shalimar

Exterior paints

Snowcem India, Asian, ICI

Epoxy paint

Nerolac/Asian

Fire retardant paint

Firetard

Wood preservative

Bison by British paints, Woodguard,Termiseal

White cement

Birla White,JK White

Polyurethane Paint

MRF, ASIAN, Dulux, Bayev

Melamine Polish

Asian, Berger, ICI

Wax Polish

Reckitt & Colman
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PVC gratings

Prince,Prayag.

SW Pipes/Gully
Traps

Perfect, Burn, Anand, RK, Hind, SKF, Crystal

Cl Covers and
frames

SKF, NECO, RIF, BC, NEER, BIC, KK, HEPCO, KAJACO

SFRC Manhole
covers

KK,SK.,ADVENT

Stainless Steel | Diamond, Nirali, Neekanth, Jayana, Prestige
Sink(Out of salem

Steel only)

Vitreous China | Parryware, Cera, Hindware, Nycer

Sanitary

ware/Porcealin

Plastic seat cover
of W.C.(ISI mark

only)

Commander, Hindware, Admiral

CPVC pipes and
fittings

Ashrivad,Flowguard, Astral, Fusion

G. |. Pipes

Jindal (Hissar), Tata, Zenith, I.T.C., GST

G. I. Fittings

Unik, Zenith, HB

Gun metal valves

Leader, ZOLOTO,DRP

Float Valve

Viking, Prayag, Watertech

PPR Pipes and
fittings

SFEMC, Fusion, Supereme, Aashriwad

Gun Metal valves

Rolto, Leader, Sant, Caste

Water meters

Aquamet, Capstan, Kranti, Prima

Cl valves

Zolto, Kirloskar, SANT, Kartar, Castle
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ADDITIONAL CONDITIONS OF CONTRACT

The following “Additional conditions” shall be added to the standard conditions to
take into account the special requirement of the work.

1.

10.

The intending tenderers shall note that the work is to be completed within the
stipulated period.

The tenderers shall take into consideration the Drawings and Specifications
and quote the rates accordingly. The quoted rates shall be inclusive of all
charges such as Insurance, transportation, taxes fixed by the Central/State
Government etc. Nothing extra shall be payable over the quoted rates.

In case of any discrepancy in the item given in the schedule of quantities
appended with the tender and Architectural drawings relating to the relevant
item, the contractor shall obtain clarifications in writing from the Engineer-in-
Charge before execution.

The contractor shall take instructions from the Engineer-in-Charge for
stacking of materials in any place. No excavated earth or building materials
shall be stacked on areas where other buildings, roads, services of
compound walls are to be constructed.

The surplus excavated earth which is beyond the requirement of the
Government work may be allowed to be disposed off by the contractor on his
own or to sell the surplus earth to private parties at his discretion, but nothing
extra shall be paid for carriage of disposal of surplus earth, if the same is not
required for any other Government work. The approval of the Engineer-in-
Charge in writing is required to be obtained for the above.

The structural drawings for the work shall be issued in stages taking into
consideration the approved programme as well as the actual progress.

The manufactured materials used on the work shall have ISI mark. In case of
materials for which no manufacture has been licensed to manufacture, the
materials with 1SI marking, the material shall conform to the provision of the
CPWD specifications. In the case of non-ISI marked materials, tests shall be
conducted to ensure that they conform to the specifications or codes
mentioned above. BIS marked materials may also be got tested if felt
necessary by the Engineer-in-Charge.

All materials for which testing is mandatory before being allowed for
incorporation in the work shall be purchased well in advance of their actual
requirement in the work at site, so as to afford enough availability of time for
getting the material tested and obtaining the approval of the Engineer-in-
Charge.

Other agencies doing works related with this project will also simultaneously
execute the works and the contractor shall afford necessary facilities for the
same. The contractor shall leave such necessary holes, openings etc. for
laying / burying in the work of pipes, cables, conduits, clamps, boxes and
hooks for fan clamps etc. as may be required for other agencies, conduits for
electrical wiring / cables will be laid in a way that they leave enough space
for concreting and do not adversely affect the structural members. Nothing
extra over the agreement rates shall be paid for the same.

Royalty, if any, at the prevalent rates shall have to be paid by the contractor
on all the boulders, metals, shingle, sand and bajri etc. collected by him for
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11.

12.

13.

14.

15.

16.

17.

18.

the execution of the work direct to the Revenue authority or authorized agent
of the State Government concerned or Central Government.

The rates quoted shall include all taxes, royalty, seignior age charges that
are applicable from time to time as per statutory rules of State / Central
Government.

The contractor shall make his own arrangements for obtaining electric / water
connections, if required, and make necessary payments directly to the
Department concerned.

The work shall be carried out in a manner complying in all respects with the
requirements of relevant byelaws of the Municipal Committee / Municipal
Corporation / Development Authority / Improvement Trust under the
jurisdiction of which the work is to be executed or as directed by the
Engineer-in-Charge and nothing extra shall be paid on this account.

The contractor shall provide at his own cost suitable weighing and measuring
arrangements at site for checking the weight / dimensions as may be
necessary for execution of the work.

No compensation / payment shall be payable to the contractor for any
damage caused by rains, snow fall, lightning, wind, storm, floods tornadoes,
earthquakes or other natural calamities during execution of work. He will
make good all such damages at his own cost and no claim on this account
will be entertained.

Some restrictions may be imposed for regulating the construction/work
activities, storage of materials, entry and movement of the personal/workers
for security reasons by the competent security in-charge or by the Engineer-
in-Charge or his representative and in such case the contractor shall be
bound to follow all such restriction/instructions and nothing extra shall be
payable on this account.

All cement bags and all other similar perishable items shall be stored by the
contractor in a separate go-down which shall be exclusively constructed by
the contractor for this purpose at his own cost as per general guidelines
given in the “ Typical Sketch for :-

Cement Godown” under clause 3.2.1.4 of the Specifications. The dimensions
given in the said sketch are only indicative and the contractor shall be bound
to construct the storage godown of sufficient size so as to properly store the
appropriate quantity of cement required for consumption for not less than
ONE MONTH. Such go-down shall have weather proof roof and walls. The
go-down shall be provided with a single door with arrangement for locking it
simultaneously with two locks. The contractor shall be fully responsible for
the safe custody of all the materials even if the materials are kept and stored
under double lock system. The account of daily receipts and issues of the
cement bags shall be maintained in the said register which shall be signed
daily by the contractor or by his authorized agent in token of correctness of
the entries.

The contractor shall also be bound to observe and follow all the provisions of
“The Building and other Construction Workers (Regulation of Employment
and Conditions of Service) Act 1996” and “The Building and other
Construction Workers Welfare Cess Act 1996” and all the rules framed there-
under. Nothing extra on this account shall be paid to the contractor.
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19.

20.

21.

22.

Any cement slurry added over a base surface or for continuation of
concreting for better bond is added to have been built in the item unless
otherwise specified and nothing extra shall be payable or extra cement
considered with consumption on this account. Rates of all items in which use
of cement is involved shall be inclusive of curing.

Unless otherwise specified in the Schedule of quantities of items, the rate for
all items of the work shall be inclusive of pumping out or bailing out water
encountered from any sources such as rain, sub-soil water, flood or any
other causes whatsoever. The foundation pits, trenches etc. shall be kept
free from water while the works below ground level are in progress. Nothing
extra on this account shall be payable to the contractor.

Unless otherwise provided in the schedule of quantities of item of work, the
rates tendered by the contractor shall be for all heights, lifts and leads and
depth of the building and nothing extra shall be payable to the contractor on
this account.

Portland Pozzolona Cement (flyash blended) conforming to IS: 1489(Part 1)
shall be used in the work. The certificate from PPC manufacturer indicating
the percentage of flyash shall be submitted to the Engineer-in-charge before
using the cement in the work. Hence, the tenderers may quote their rates for
the items requiring cement considering the rate of PPC.
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ADDITIONAL CONDITIONS (GENERAL)

(Para 3.1 to Para 3.2.6 (in pages 102 to pages 104) under Additional conditions in
BSNL booklet on General conditions of contract for building works may be treated
as deleted)

1.0 CEMENT

1.1 The contractor shall procure Portland Pozzalona Cement (conforming to
IS:1489-Part 1) as required in the work, from reputed manufacturers of cement
having a production capacity of one million tonnes or more per annum such as
ACC, Ultratech, ZUARI, Birla and Cement Corporation of India, Gujarat Ambuja
etc., as approved by the Ministry of Industry , Government of India and holding
license to use ISI certification mark for their product. The tenderers may also
submit a list of names of cement manufacturers which they propose to use in
the work. The tender accepting authority reserves right to accept or reject
name(s) of cement manufacturer(s) which the tenderer proposes to use in the
work. No change in the tendered rates will be accepted if the tender accepting
authority does not accept the list of cement manufacturers, given by the
tenderer, fully or partially. Supply of cement shall be taken in 50 kg bags
bearing manufacturer’s name and ISI marking. Samples from cement arranged
by the contractor shall be taken by the Engineer-in-Charge and got tested in
accordance with provisions of relevant BIS codes. In case test results indicate
that the cement arranged by the contractor does not conform to the relevant
BIS codes, the same shall stand rejected and shall be removed from the site by
the contractor at his own cost within a week’s time of written order from the
Engineer-in-Charge to do so.

1.2 The cement shall be brought at site in bulk supply of approximately 10 tonnes or
as decided by the Engineer-in-Charge.

1.3 The cement godown of the capacity to store a minimum of 200 bags of cement
shall be constructed by the contractor at site of work for which no extra
payment shall be made. Double lock provision shall be made to the door of
cement godown. The keys of one lock shall remain with Engineer-in-Charge or
his authorized representative and keys of the other lock shall remain with the
contractor. The contractor shall be responsible for the watch and ward and
safety of the cement godown. The contractor shall facilitate the inspection of the
cement godown by the Engineer-in-Charge or his authorized representatives.

1.4 The cement shall be got tested by the Engineer-in-Charge and shall be used on
the work only after satisfactory test results have been received. The contractor
shall supply free of charge the cement required for testing including its
transportation cost to testing laboratories. The frequency and details of the tests
shall be decided by the Engineer- in-Charge depending on the quantum of
supply in each batch. The cost of tests shall be borne by the contractor /
Department in the manner indicated below:

(a) By contractor, if results show that the cement does not conform to the
relevant BIS codes.
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(b) By Department, if results show that the cement conforms to relevant BIS
codes.

1.5 The actual issue and consumption of cement on work shall be regulated and
proper accounts maintained as provided in clause 10 of the contract. The
theoretical consumption of cement shall be worked out as per procedure
prescribed in clause 42 of the contract and shall be governed by the
conditions laid therein. In case the cement consumption is less than
theoretical consumption including permissible variation, recovery at rate so
prescribed shall be made. In case of excess consumption no adjustment shall
be made.

1.6 Cement brought to site and cement remaining unused after completion of work
shall not be removed from site without written permission of the Engineer-in-
charge.

1.7 Damaged cement shall be removed from the site immediately by the
contractor on receipt of a notice in writing from the Engineer-in-charge. If he
does not do so within 3 days of receipt of such notice, the Engineer-in-charge
shall get it removed at the cost of the contractor.

1.8 The cement bags shall be stacked on proper floors consisting of two layers of
dry bricks laid on well consolidated earth at a level of at least one foot above
ground. The stacks shall be in rows of 2 and 10 bags high with minimum of
0.6m clear. Bags should be placed horizontally continuous in each line. Actual
size / shape of go down shall be as per site requirement and nothing extra
shall be paid on this account. The decision of Engineer-in-charge regarding
capacity shall be final.

1.9 Cement register for the cement shall be maintained at site. The account of
daily receipts and issues of cement shall be maintained in the register in the
proforma prescribed and signed daily by contractor or his authorized agent.

1.10 A Certificate from the manufacturer indicating the percentage of Fly ash in
each batch of cement shall be obtained and submitted to the Engineer-in-
charge for his approval when PPC is proposed to be used in work. PPC shall
be permitted only after prior approval of Engineer-in-charge.

2.0 STEEL

2.1 The contractor shall procure TMT bars of Fe 500D or 550D grade from SAIL,
TISCO or RINL or JSPL or JSW Steel . The TMT bars procured shall conform
to manufacturer’s specifications. The specifications of TMT bars procured
shall meet the provisions of IS 1786: 2008 pertaining to Fe 500D / 550D grade
of steel.

2.2 The contractor shall have to obtain and furnish test certificates to the Engineer-
in-charge in respect of all supplies of steel brought by him to the site of work.

2.3 Samples shall also be taken and got tested by the Engineer-in-charge as per
the provisions in this regard in relevant BIS codes. In case the test results
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indicate that the steel arranged by the contractor does not conform to the
specifications as defined under para 2.1 above, the same shall stand
rejected, and it shall be removed from the site of work by the contractor at his
cost within a week’s time of written orders from the Engineer-in-charge to do
So.

2.4 The steel reinforcement bars shall be brought to the site in bulk supply as
decided by the Engineer-in-Charge.

2.5 The steel reinforcement shall be stored by the contractor at site of work in such
a way as to prevent distortion and corrosion, and nothing extra shall be paid
on this account. Bars of different sizes and lengths shall be stored separately
to facilitate easy counting and checking.

2.6 For checking nominal mass, tensile strength, bend test, re-bend test,
etc., specimen of sufficient length shall be cut from each size of the bar at
random, and at frequency not less than that specified below:-

Size of bar For consignment  below | For consignment over 100
100 tonnes Tonnes

Under 10mm dia One sample for each 25 One sample for each 40
tonnes or part thereof tonnes or part thereof

10 mm to 16mmdia | One sample for each 35| One sample for each 45
tonnes or part thereof tonnes or part thereof

Over 16 mm dia One sample for each|One sample for each 50
45tonnes or part thereof tonnes or part thereof

2.7 The contractor shall supply free of charge the steel required for testing including
its transportation to testing laboratories. The cost of tests shall be borne by the
contractor / Department in the manner indicated below:

a) By the contractor, if the results show that the steel does not conform to
relevant BIS codes.

b) By the Department, if the results show that the steel conforms to relevant
BIS codes.

2.8 The actual issue and consumption of steel on work shall be regulated and
proper accounts shall be maintained as provided in clause 10 of the contract.
The theoretical consumption of steel shall be worked out as per procedure
prescribed in clause 42 of the contract and shall be governed by conditions laid
therein. In case the consumption is less than theoretical consumption including
permissible variations, recovery at the rate so prescribed shall be made. In
case of excess consumption, no adjustment needs to be made.

2.9 The steel brought to site and steel remaining unused shall not be removed from
site without the written permission of the Engineer-in-Charge.

2.10 The contractor shall furnish to BSNL all the purchase invoices for cement and
Steel for every consignment.
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3.0

INSPECTION OF SITE

The Contractors are advised to inspect and examine the site and its
surroundings and satisfy themselves with the nature of site, the means of
access to the site, the constraints of space for stacking material / machinery,
labour etc. constraints put by local regulations, if any, weather conditions at
site, general ground / subsoil conditions etc. or any other circumstances which
may affect or influence their tenders. The site is available for work. The
contractor shall, immediately on issue of letter of acceptance of tender, make
arrangements for starting the work.

4.0 The Contractor shall, if required by him, before submission of the

5.0

6.0

7.0

tender, inspect the drawings in the Office of the Engineer-in-Charge. The
Department shall not bear any responsibility for the lack of knowledge
and also the consequences, thereof to the Contractor. The information
and data shown in the drawings and mentioned in the tender documents
have been furnished, in good faith, for general information and guidance
only. The Engineer-in-Charge, in no case, shall be held responsible for the
accuracy thereof and / or interpretations or conclusions drawn there from by
the Contractor and all consequences shall be borne by the Contractor. No
claim, whatsoever, shall be entertained from the Contractor, if the data or
information furnished in tender document is different or in-correct otherwise,
or actual working drawings are at variance with the drawings available for
inspection or attached to the tender documents. It is presumed that the
Contractor shall satisfy himself for all possible contingencies, incidental
charges, wastages, bottlenecks etc. likely during execution of work and acts
of coordination, which may be required between different agencies. Nothing
extra shall be payable on this account.

The nomenclature of the items given in the schedule of quantities gives in
general the work content but is not exhaustive i.e. does not mention all the
incidental works required to be carried out for complete execution of the item
of work. The work shall be carried out, all in accordance with true intent
and meaning of the specifications and the drawings taken together,
regardless of whether the same may or may not be particularly shown on the
drawings and / or described in the specifications, provided that the
same can be reasonably inferred there from.

Before tendering for the work, the contractor shall visit the site and assess
the manner in which he is able to arrange the facilities required for work. The
contractor will not be permitted to erect labour huts in CPRI site. He shall make
his own arrangements for stores, field office etc. Material go-down, site office
etc required for the work and constructed by him should be dismantled and
removed from the site soon after completion of work. The Engineer-in-Charge
shall in no way be responsible for any delay on this account and no claim,
whatsoever, on this account shall be entertained. Nothing extra shall be
payable on this account.

All ancillary and incidental facilities required for execution of work like, stores,
fabrication yard, offices for Contractor, watch and ward, temporary ramp
required to be made for working at the basement level, temporary structure
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for plants and machineries, water storage tanks, telephone, etc. required
for execution of the work, liaison and pursuing for obtaining various No
Objection Certificates, completion certificates from local bodies etc.,
protection works, barricading, testing facilities / laboratory at site of work,
facilities for all field tests and for taking samples etc. during execution or
any other activity which is necessary ( for execution of work and as directed
by Engineer-in-Charge), shall be deemed to be included in rates quoted by
the Contractor, for various items in the schedule of quantities unless
otherwise specified. Nothing extra shall be payable on this account.

8.0 SUBMISSIONS AFTER AWARD OF WORK

The Contractor shall submit the following details after award of work:

a. List of Equipments proposed to be deployed for this work is to be
mandatorily provided and deployed by the contractor.

b. Site organization chart with Bio-data of Site Engineer and Key Personnel
proposed to be deployed at site.

c. The details of shuttering material proposed to be used to complete the
entire R.C.C/ structural steel work commensurate with overall stipulated
period for completion of work.

d. The contractor shall prepare and submit a tentative integrated Bar Chart
(for Civil and E & M services) clearly indicating the various activities, in
a manner to complete the entire work covered under this tender within
the stipulated period and as per milestones.

9.0 The Contractor shall keep himself fully informed of all acts and laws of the
Central & State Governments, all orders, decrees of statutory bodies,
tribunals having any jurisdiction or authority, which in any manner may affect
those engaged or employed and anything related to carrying out the work.
All the rules & regulations and bye-laws laid down by any statutory bodies
shall be adhered to, by the contractor, during the execution of work. The
Contractor shall also adhere to all traffic restrictions notified by the local
authorities. The water charges (for municipal water connection as well as
tanker water) shall be borne by the contractor. Also, if the contractor obtains
water connection for the drinking purposes from the municipal authorities or
any other statutory body, the consequent sewerage charges shall be borne
by the contractor. He shall protect and indemnify BSNL and its officials &
employees against any claim and /or liability arising out of violations of any
such laws, ordinances, orders, decrees, by himself or by his employees or
his authorized representatives. Nothing extra shall be payable on these
accounts.

10.0 Royalty at the prevalent rates shall be paid by the Contractor or the RMC
supplier as per the terms of supply between them on all materials such as
boulders, metals, sand and bajri etc. collected by him for the execution of
the work, directly to the revenue authority of the state government
concerned. Nothing extra shall be payable on this account.

11.0 The Contractor shall assume all liability, financial or otherwise in
connection with this contract and shall protect and indemnify BSNL from
any and all damages and claims that may arise on any account. The
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contractor shall indemnify BSNL against all claims in respect of patent
rights, royalties, design, trademarks of name or other protected rights,
damages to adjacent buildings, roads or members of public, in course of
execution of work or any other reasons whatsoever, and shall himself defend
all actions arising from such claims and shall indemnify BSNL in all
respects from such actions, costs and expenses. Nothing extra shall be
payable on this account.

12.0 SIGN BOARDS

The Contractor shall provide and erect a display board of size and shape as
required and paint over it, in a legible and workman like manner, the details
about the salient features of the project, as required by the Engineer-in-
Charge. The Contractor shall fabricate and put up a sign board in an
approved location and to an approved design indicating name of the project,
client / owner, etc. Nothing extra shall be payable on this account.

13.0 FACILITIES FOR SITE OFFICE

The Contractor shall provide, construct and maintain at all times during
execution and till the completion of work, a temporary site office with
adequate electric light fittings, fans, electric/ power points, switches etc for
use of the Engineer- in-Charge and his authorized representatives. Such
office shall be provided with suitable partitions, doors, windows, locking
arrangement and water and electricity facility. The entire site office and its
surroundings shall be maintained in a neat and clean condition by the
Contractor for the entire duration of the construction. The premises /
facilities provided by the contractor shall be demolished/ dismantled /
disconnected and material carted away by him at his own cost after the
completion of work or as directed by Engineer-in-Charge. The rates quoted by
the Contractor shall be inclusive of providing and maintaining such facilities
and nothing extra shall be payable on this account.

14.0 SPECIALIZED AGENCIES:

14.1 The tenderer shall submit list of Specialized Agencies for the specified items of
the Civil work for executing the work and furnish the name of Specialized
Agencies for each of the various works.

14.2 The Contractor shall obtain prior approval from the Engineer-in-charge before
placing order for any specific material or engaging any specialized agencies.
The Contractor shall make a detailed submittal with catalogues and highlighted
proposed specifications. A list of works executed by the specialized agency, is to
be furnished to the Engineer-in-charge, for seeking prior approval. The
specialized agency should have successfully completed at least one work of
similar nature.

14.3 Save in exceptional circumstances, the main contractor shall not
change the specialized agency. However, if the change is warranted, he may
do so with the approval of Engineer-in-Charge. This shall however be without
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any change in the accepted rates of the contract agreement and without
any cost implications to the Department.

15.0 PROTECTIVE / SAFETY MEASURES
Necessary protective and safety equipment shall be provided to the
Site Engineer, workers & Supervisory staff by the Contractor at his own cost
and used at site.

16.0 The Contractor shall do proper sequencing of the various activities by
suitably staggering the activities within various pockets in the plot so as to
achieve early completion. The agency may deploy adequate equipment,
machinery and labour as required for the completion of the entire work within
the stipulated period specified. Adequate number/sets of equipment in
working condition, along with adequate stand-by arrangements, shall be
deployed during entire construction period. It shall be ensured by the
Contractor that all the equipment, Tools & Plants, machineries etc provided
by him are maintained in proper working conditions at all times during the
progress of the work and till the completion of the work. Further, all the
constructional tools, plants, equipment and machineries provided by the
Contractor, on site of work or his work shop for this work, shall be exclusively
intended for use in the construction of this work and they shall not be
shifted / removed from site without the permission of the Engineer-in-
Charge.

17.0 Use of Personal protective Equipment and safety devices relevant to site
activities shall be arranged by the contractor or as directed by Engineer-in-
Charge and the cost on this account shall be deemed to be included in rates
quoted by the Contractor, for various items in the schedule of quantities.
Nothing extra shall be payable on these accounts
The stacking of materials on the access points should be avoided so as to
facilitate the movement of the workmen. Proper illumination in the access
area will be also ensured. Suitable platforms are to be provided before
allowing any workmen to work at height. The openings are to be strictly
avoided in the working platforms to avoid fall of person & materials from
Heights. All scaffolds must be satisfying specified standards and it should be
checked before erection of the same at site. Throwing the scaffold materials
from height is to be avoided.

Safety nets shall be used to arrest the falling of the construction material and
debris. The size of the safety net shall be as per site requirement. Any
opening, hole or gap on floors, grating or walking / working surface, where
person, tools or materials can be subject to potential fall, shall be
appropriately covered and / or guarded. Covers when applied shall be of
substantial strength. Where scaffold planks are used as cover, they must be
properly held together to act as one cover assembly. Guard rails shall be
made of solid materials (i.e. scaffold tubing) and shall be capable to sustain
load without failure.

Multilevel working at same places (i.e. work within shafts, floor edges) one
above the other shall not be permitted. Proper protection with safety nets &
PPE shall be provided prior to allowing some critical multilevel working. The
erection jobs shall be performed only under the supervision of competent
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personnel. The transport of construction material/ debris to/from work site
shall be done during lean hours of the day and necessary supervision shall
be ensured to prevent any untoward instances. The area of erection shall be
cordoned off and Danger signage’s shall be displayed. Nothing extra shall be
paid for the above and the cost on this account shall be deemed to be included
in rates quoted by the Contractor, for various items in the schedule of
quantities. The work shall be so planned so as to provide temporary approach
for vehicular movement to the occupants of the building at all times. If required,
a diversion shall be provided for access to the building.

18.0 DISPLAY PERMISSIONS

The Contractor shall display all permissions, licenses, registration
certificates, bar charts, other statements etc under various labour laws and
other regulations applicable to the works, at his site office.

19.0 REMOVAL OF CONSTRUCTION DEBRIS ETC. FROM SITE

The Contractor shall not stack building material / construction debris / muck
on the land or road of the local development authority or on the land owned
by the client, as the case may be. So the muck, rubbish etc. shall be
removed periodically as directed by the Engineer-in- Charge, from the
site of work to the approved dumping grounds as per the local byelaws and
regulations of the concerned authorities and all necessary permissions in
this regard from the local bodies shall be obtained by the Contractor.
Nothing extra shall be payable on this account unless otherwise specified.
In case, the Contractor is found stacking the building material / debris as
stated above, the Contractor shall be liable to pay the stacking charges /
penalty as may be levied by the local body or any other authority and also
to face penal action as per the rules, regulations and bye-laws of such body
or authority. The Engineer —in-Charge shall be at liberty to recover, such
sums due but not paid to the concerned authorities on the above counts,
from any sums due to the Contractor including amount of the Security
Deposit and performance guarantee in respect of this contract agreement.

20.0 TOOLS AND PLANTS

No tools and plants including any special T&P etc. shall be supplied by the
Department and the Contractor shall have to make his own arrangements at
his own cost. No claim of hindrance (or any other claim) shall be entertained
on this account

21.0 COORDINATION WITH OTHER AGENCIES

The Contractor shall conduct his work so as not to interfere with or hinder
the progress of the work being performed by other Contractors or by the
Engineer-in-Charge. As far as possible, he shall arrange his work and place,
S0 as not to interfere with the operations of other Contractors or shall arrange
his work with that of the others, in an acceptable and coordinated manner and
shall perform it in proper sequence.

EE(C)/Contractor Page 38



DNIT

22.0 FACILITIES BY THE CONTRACTOR TO THE OTHER CONTRACTORS /
AGENCIES

The Contractor shall cooperate with and provide the facilies to other
agencies working at site for smooth execution of the work. The Contractor
shall :

a. Properly co-ordinate their work with the work of other
Contractors.

b. Provide control lines and benchmarks to other Contractors.

c. Co-ordinate with other Contractors for leaving inserts, making chases,
alignment of services etc. at site.

d. Adjust work schedule and site activities in consultation with the Engineer-in-
Charge and other Contractors to suit the overall schedule completion.

e. Resolve the disputes with other Contractor amicably and the Engineer-in-
Charge shall not be made intermediary or arbitrator. The contractor shall
indemnify the Department against any claim(s) arising out of such disputes.

23.0 The site of work shall be always kept clean due to constraints of space
and to avoid any nuisance to the users of buildings in the adjacent plots.
The Contractor shall take all care to prevent any water- logging at site. The
wastewater, slush etc. shall not be allowed to be collected at site. It may be
directly pumped into nearby drains with prior approval of the concerned
authorities. For discharge into public drainage system, necessary permission
shall be obtained from relevant authorities after paying the necessary
charges, if any, directly to the authorities. The work shall be carried out in
such a way that the area is kept clean and tidy. All the fees/charges in this
regard shall be borne by the Contractor. Nothing extra shall be payable on
this account.

24.0 PREVENTION OF NUISANCE AND POLLUTION
The Contractor shall take all necessary precautions to prevent any nuisance or
inconvenience to the owners, tenants or occupants of the adjacent
properties and to the public in general. The Contractor shall take all care, as
not to damage any other adjacent property or other services running
adjacent to the plot. If any damage is done, the same shall be made good by
the Contractor at his own cost and to the entire satisfaction of the
Engineer-in-Charge. The Contractor shall use such methodology and
equipment for execution of the work, so as to cause minimum environmental
pollution of any kind during construction, to have minimum construction time
and minimum inconvenience to road users and to the occupants of the
buildings on the adjacent plot and public in general, etc. He shall make good
at his own cost and to the entire satisfaction of the Engineer in Charge any
damage to roads, paths, cross drainage works or public or private property
whatsoever caused, due to the execution of the work or by traffic brought
thereon, by the Contractor. Further, the Contractor shall take all precautions to
prevent any pollution of streams and waterways. All waste or superfluous
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materials shall be carted away by the Contractor, entirely to the satisfaction
of the Engineer-in-Charge. Utmost care shall be taken to keep the noise
level to the barest minimum so that no disturbance as far as possible is
caused to the occupants/ users of adjoining buildings. No claim what so ever
on account of site constraints mentioned above or any other site constraints
not specifically stated here, shall be entertained from the Contractor.
Therefore, the Contractors are advised to visit site and get first hand
information of site constraints. Accordingly, they should quote their tenders.
Nothing extra shall be payable on this account.

25.0 SCAFFOLDING

Wherever required for the execution of work, all the scaffolding shall be
provided and suitably fixed, by the Contractor. It shall be suitably braced for
stability, with all the accessories, gangways, etc. with adjustable suitable
working platforms to access the areas with ease for working and inspection.
It shall be designed to take all incidental loads. It should cater to the safety
features for workmen. It shall be ensured that no damage is caused to any
structure due to the scaffolding. Charges for Double scaffolding shall be
payable under relevant agreement item.

26.0 The Contractor shall maintain all the work in good condition till the
completion of entire work. The Contractor shall be responsible for and shall
make good, all damages and repairs, rendered necessary due to fire, rain,
traffic, floods or any other causes. The Engineer-in-Charge shall not be
responsible for any claims for injuries to person/workmen or for structural
damage to property happening from any neglect, default, want of proper
care or misconduct on the part of the Contractor or of any other of his
representatives, in his employment during the execution of the work. The
compensation, if any, shall be paid directly to the Department / authority /
persons concerned, by the Contractor at his own cost.

27.0 For completing the work in time, the Contractor might be required to work
in two or more shifts (including night shifts). No claim whatsoever shall be
entertained on this account, not with- standing the fact that the Contractor
may have to pay extra amounts for any reason, to the labourers and
other staff engaged directly or indirectly on the work according to the
provisions of the labour and other statutory bodies regulations and the
agreement entered upon by the Contractor with them.

28.0 In case of flooding of site on account of rain or any other cause and any
consequent damage, whatsoever, no claim financially or otherwise shall be
entertained not withstanding any other provisions elsewhere in the contract
agreement. Also, the Contractor shall make good, at his own cost, the
damages caused, if any.

29.0 The Contractor shall make all necessary arrangements for protecting from
rains, the work already executed and for carrying out the further work,
during monsoon including providing and fixing temporary shelters,
protections etc. Nothing extra shall be payable on this account.
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30.0 SECURITY & TRAFFIC ARRANGEMENTS

In event of any restriction being imposed by the Department, traffic or any
other statutory authority having control over the project, on the working or
movement of labour, materials, etc., the Contractor shall strictly follow all
such restrictions or instructions issued regarding the same and nothing
extra shall be payable to the Contractor on account of such restrictions
or instructions.

31.0 STORAGE OF MATERIAL AT SITE

No inflammable materials including P.O.L shall be allowed to be stored in
huge quantity at site. Only limited quantity of P.O.L may be allowed to be
stored at site subject to the compliance of all rules/instructions issued by the
relevant authorities and as per the direction of Engineer-in-Charge in this
regard. Also all precautions and safety measures shall be taken by the
Contractor for safe handling of the P.O.L products stored at site. All
consequences on account of unsafe handling of P.O.L shall be borne by the
Contractor.

32.0 NO WAIVING OF LEGAL RIGHTS AND POWERS
The Engineer-in-Charge shall not be precluded or stopped from taking any
measurements, and framing of estimates or detaining any certificates made
either before or after the completion and acceptance of the work and
payment, from showing the true amount and character of the works
performed and materials furnished by the Contractor and from showing
that any such measurements, estimates or certificates untrue or incorrectly
made and that Engineer-in-Charge shall not be precluded or stopped from
recovering from the Contractor such damages as it may be sustained by
reasons of his failure to comply with the terms and conditions of the contract.

33.0 FINAL TESTING OF THE INSTALLATION

The Contractor shall demonstrate trouble free functioning of all the Civil
and E & M installations and services. The Engineer-in-Charge or his
authorized representatives shall carry out final inspection of the various Civil
and E & M services and installations. Any defect(s) noticed during
demonstration shall be rectified by the Contractor at his own cost to the
entire satisfaction of the Engineer-in-Charge. Nothing extra shall be payable
on this account.

34.0 No claim for idle establishment & labour, machinery & equipments, tools &
plants and the like, for any reason whatsoever, shall be admissible during
the execution of work as well as after its completion.

35.0 PLUMBING WORK.
The contractor shall employ the specialized agency for executing of plumbing
work with the prior approval of Engineer —in — Charge.
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36.0 COMPUTERIZED MEASUREMENTS AND BILLING

a) The measurements shall be recorded and entered in computerised format in
the first instance by the contractor, and a hard copy shall be submitted to the
BSNL.

b) These measurements shall be got checked by the Junior Telecom Officer /
Sub Divisional Engineer/Executive Engineer. The contractor shall
incorporate all such changes or corrections, as may be done during these
checks, to their draft computerised measurements, and submit to the BSNL
the corrected computerized measurements in the form of a book, duly hard
bound in red colour, and with its pages duly numbered.

c) The Computerised Measurement Book shall be allotted a serial number by
BSNL.

d) The Computerized Measurement Book given by the contractor, duly bound,
with its pages duly numbered, shall have no cutting or overjwriting.

e) In case of any error, the Computerised Measurement Book shall be
cancelled, and the contractor shall relisubmit a fresh Computerized
Measurement Book. This should be done before the corresponding
computerised bill is submitted to the BSNL for payment.

f) The contractor shall submit as many copies of Computerised Measurement
Books as may be required for the purpose of reference and record in the
various offices of the BSNL.

g) Nothing extra shall be paid on the above account.
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CONDITIONS FOR OTHER TAXES AND ROYALTIES

1. The rates offered should be inclusive of GST liable to be paid by
contractors(either directly payable by them or through BSNL .GST rate is
mentioned under clause 37(i) in the schedule F. Any increase in the rate of GST
while making payment of bills will be compensated to the contractor. Any
decrease in the rate of GST while making payment of bills will be recovered from
the bills of contractor .Contribution towards EPF, ESIC and all other taxes as
applicable. Insurance, loading, unloading, transportation etc should be included
on the quoted rates. The rate shall be firm & final..

2. Income Tax and surcharges over Income Tax etc. at the rates fixed by the Ministry
of Finance. Government of India shall be deducted from all the running and final bills
of the contractor. Should there be any increase in rate of Income Tax and surcharge
during execution of the contract, the same shall be payable by the contractor

3. Cost for the welfare of construction workers shall also be deducted from the bills
of the contractors.

4. Royalty shall have to be paid by the contractor on all materials such as stone, bricks,
boulders, metal, shingle, bajri, stone aggregate, coarse sand and fine sand etc. or any
other materials used for the execution of the work direct to the Revenue Authority of
the District/ State Govt. concerned.
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SCHEDULE OF QUANTITIES

Name of the work : Construction of road by providing precast paver block from existing
black top road to fountain point in Botanical Garden, RPRC, Bhubaneswar.

[.No. Description of Item Quantity Unit Rate (Rs) Amount(Rs)
1 Supplying and filling in plinth with 38.00 One

sand under floors, including Cubic

watering, ramming, consolidating Metre

and dressing complete.

2 Providing and laying in position
cement concrete of specified
grade excluding the cost of
centering and shuttering - All
work up to plinth level :

a) 1:224 (1 cement : 2 coarse 16.00 One

sand(zone-lll) : 4 graded stone Cubic
aggregate 20 mm nominal size) Metre
3 Preparation and consolidation of 470.00 One
sub grade with power road roller Square
of 8 to 12 tonne capacity after Metre

excavating earth to an average of
22.5 cm. depth, dressing to
camber and consolidating with
road roller including making good
the undulations etc. and re-rolling
the sub grade and disposal of
surplus earth with lead upto 50

metres.

4 Providing and laying 60mm thick 393.00 One
factory made cement concrete Square
interlocking paver block of M -30 Metre

grade made by block making
machine with strong vibratory
compaction, of approved size,
design & shape, laid in required
colour and pattern over and
including 50mm thick compacted
bed of coarse sand, filling the
joints with fine sand etc. all
complete as per the direction of
Engineer-in-charge.

EE (Civil)
BSNL Civil Division-Il,
Bhubaneswar
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