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Dated at Bolangir on 14th February. 2011
Notice Inviting Tenders


Sealed tenders are hereby invited by the Telecom District Manager, BSNL, Bolangir  on behalf of Bharat Sanchar Nigam Limited from experienced contractors for laying of PLB pipe and Optical Fiber cable for development and maintenance work in the jurisdiction of Bolangir  Telecom District . 
	Name of Work
	Zone No.
	Name of SDCA
	Controlling  Officer
	Cost of Tender Paper
	Approximate Cost of the Work
	EMD
	Material Security

	Laying of PLB pipe & OF cable works in Bolangir SSA
	Zone-I
	Bolangir Town
	SDE(NW OP, City) Bolangir
	Rs 520/-
	Rs 300000/
	Rs 6,000/
	Rs 30,000/

	
	Zone-II
	Bolangir/ Dungripali
	SDE(NW OP Rural) Bolangir
	
	Rs 800000/
	Rs 16,000/
	Rs 80,000/

	
	Zone-III
	Titilagarh
	SDE(NW OP Rural)  Titilagarh
	
	Rs 800000/-
	Rs 16,000/-
	Rs.80,000/

	
	
	Kantabanji
	
	
	
	
	

	
	
	Patnagarh
	SDE(NW OP Rural), Patnagarh
	
	
	
	

	
	Zone-IV
	Sonepur/ B.M.Pur
	SDE(NW OP Rural), Sonepur
	
	Rs 800000/-
	Rs 16,000/-
	Rs 80,000/


a) ELEIGIBILITY  CRITERIA :

Eligibility criteria for the  tender  is  that  the bidder  must  have experience of laying  Under Ground  cable or Optical  Fiber Cable  in any of the units like  BSNL/MTNL/ Govt. of India /Govt. Of Orissa Office/ central PSUs. Of Rs. 2Lakhs (Two Lakhs ) only  in last two financial  years  i.e., 2009-10 & 2010-11 . Experience certificate in this regard is to be issued by an officer not below the rank of Deputy General Manager or equivalent of  BSNL / MTNL / any other PSU.

b) Bid documents can be had  from SDE (NW,Plg-CFA.), O/o TDM, Door Sanchar Bhawan, Bolangir  on written application with the copies of documents in support of their eligibility to participate in the tender along with the cost of bid document as mentioned in the form of DD/CASH from any scheduled bank in favour of  AO(Cash),BSNL,O/o TDM,Bolangir  payable at Bolangir . A bidder can apply for maximum 2 (Two) zones.
	Date  of  issue of tender paper
	Last date of submission
	Place to be dropped
	Time and date of opening of tender

	From 10:30 hrs to 15:00hrs of

Dt. 15.02.2011 to 09.03.2011
	Upto 13:00 hrs of 
Dt 10.03.2011
	Tender Box available in the chamber of AGM (CM), O/o TDM, Bolangir
	16: 00 hrs of

Dt 10.03.2011


c) Eligible bidders can download the entire bid document from our website www.orissa.bsnl.co.in and submit the same within scheduled time and date along with the required cost of the bid document (Rs520/-) in the form of DD from any scheduled bank in favour of  AO(Cash),BSNL,O/o TDM,Bolangir  payable at Bolangir .

The detailed terms and conditions etc. are available in the tender documents. Tenders without EMD will be rejected. The TDM Bolangir reserves the right to reject any or all tenders without assigning any reason thereof. The sealed tenders can be dropped in the tender box available in the chamber of AGM (CM) O/o TDM Bolangir .

Telecom District Manager

Bolangir
SECTION-I

        INSTRUCTIONS TO BIDDER
A. INTRODUCTION :

1. DEFINITIONS

a. BSNL:  BSNL means the Bharat Sanchar Nigam Limited (BSNL), a Government of  India Enterprise under Ministry of Telecommunication & IT, Govt. of India having its one of the office at Bolangir headed by Telecom District Manager . 
Officers Incharge :
Chief General Manager

Principal General Manager

General Manager

Deputy General Manager/Area Manager/Director/Telecom District Manager

AGM, Bolangir 
Sub AGM, Bolangir 
Junior Telecom Officer

Chief Accounts Officer

Accounts Officer

Assistant Accounts Officer

Junior Accounts Officer 

Including other officers in the Department, whatever designation assigned to them from time to time, who may be the in-charge of direction, supervision, testing, acceptance and maintenance including their successor(s) in the office appearing in various clauses shall be taken to BSNL under the Ministry of Communications, Government of India.
b. TDM, Bolangir means the  Telecom District Manager, and Head of Bolangir  SSA and his successors.
c. The jurisdiction of Bolangir: The jurisdiction of TDM, Bolangir means Bolangir Telecom District which coincides geographically with Bolangir & Sonepur revenue districts.
d. Representative of TDM, Bolangir: Representative of TDM, Bolangir means officers and staff for the time being in “Bolangir” deputed by the TDM, Bolangir for inspecting or supervising the work or testing etc. .

e. Engineer-in-charge: The Engineer-in-charge means the Engineering Officer nominated by the TDM to supervise the work, under the contract.
(Minimum Sub AGM, Bolangir /Officer level officer)
f. Site Engineer: Site Engineer shall mean an SDE of the BSNL who may be placed by the TDM, Bolangir as in-charge of the work at site at any particular period of time.
g. A/T Unit: A/T Unit shall mean Acceptance and testing unit of the Department.
h. A/T Officer:  An officer authorized by BSNL to conduct A/T .

i. Contract: The term contract means, the documents forming the tender and acceptance thereof  and the formal agreement executed between the competent authority on behalf of BSNL and the contractor, together with the documents referred to therein including the conditions, the specifications, designs, drawings and instructions issued from time to time, by the Engineer in-charge and all these documents taken together shall be deemed to form one contract and shall be complementary to one another .the contract, the following expressions shall, unless the context otherwise requires, have the meanings, hereby respectively assigned to them . The expression works or work shall unless there be something either in the subject or context repugnant to such construction, be construed and taken to mean the works by or by virtue of the contract contracted to be executed whether temporary or permanent, and whether original, altered, substituted or additional.
j. Contractor: The contractor shall mean the individual, firm or company, enlisted with BSNL in accordance with procedure for enlistment of contractor, whether incorporated or not, undertaking the works and shall include the legal personal representative of such individual or the persons composing such firm or company, or the successors of such firm or company and the permitted assignees of such individual, firm or company.
k. Work:
 The expression “Works” shall unless there be something either in the subject or context repugnant to such construction be construed or taken to mean the works by or by virtue of the contract contracted to be executed whether temporary or permanent and whether original altered, substituted or additional.
l. Schedule(s): Schedule(s) referred to in these conditions shall mean the relevant schedule(s) or the standard schedule of rates mentioned in the document.
m. Site: The site shall mean the land/or other places on, into or through which work is to be executed under the contract or any adjacent land, path or street through which, the work is to be executed under the contract or any adjacent land, path or street which may be allotted or used for the purpose of carrying out the contract.
n. Normal time or stipulated time: Normal time or stipulated time means the time specified in the work order to complete the work.
o. Extension of Time: Extension of time means the time granted by the BSNL to complete the work beyond the normal time or stipulated time.
p. Date of Commencement of Work: Date of Commencement of Work means the date of actual commencement of work or 7th day from the date of issue of work order, whichever is earlier.
q. Due date of completion: Due date of completion shall be the date by which the work shall be completed at site including clearance of site.
r. Duration of completion of work: The duration of completion of work or completion time shall be time specified in the work order plus extension of time granted, if any.
s. Excepted risk:  Excepted risk are risks due to war (whether declared or not), invasion, act of foreign enemies, hostilities, civil war, rebellion, revolution, insurrection, military or usurped power, any acts of BSNL damages from aircraft, acts of God, such as earthquake, lightning and unprecedented floods and other causes over which, the contractor has no control and the same having been accepted as such, by the Accepting Authority or causes solely due to use or occupation by the government of the part of the work in respect of which a certificate of completion has been issued .

2. ELEIGIBILITY  CRITERIA OF BIDDERS :

2.1  Eligibility criteria for the above work is  that  the bidder  must be experienced and should have experience of laying  Under Ground  cable or Optical  Fiber Cable  in any of the units like  BSNL/MTNL/ Govt. of India /Govt. Of Orissa Office/ central PSUs. Of Rs. 2Lakhs (Two Lakhs ) only  in last two financial  years  i.e., 2009-10 & 2010-11 . Experience certificate in this regard is to be issued by an officer not below the rank of Deputy General Manager or equivalent of  BSNL / MTNL / any other PSU.
2.2
A bidder can apply for maximum  for 2 (Two) zones.
B. THE BID DOCUMENTS 

3. BID DOCUMENTS:

3.1 The OF cable laying of both new & maintenance work is to be carried out as per  bidding procedures and contract terms and conditions as  prescribed in the Bid Documents. The Bid Documents include:

3.1.1. Qualifying Bid:

3.1.1.1   Notice Inviting Tender .

3.1.1.2   Instructions to Bidders.

3.1.1.3 General  & Commercial  Conditions of the contract .

3.1.1.4 Special Conditions of Contract .

3.1.1.5 Scope and  Specifications  of Work 

3.1.1.6 Material Security Bond Form .

3.1.1.7 Agreement Form (Sample)

3.1.1.8 Letter of authorisation  for attending Bid Opening .

3.1.1.9 Disposal of Empty Cable Drums

3.1.1.10 Declaration of  no near relative  working in  BSNL

3.1.1.11 BID form

3.1.1.12 Bidder’s profile
3.1.2 Financial Bid 

3.2 The Bidder is expected to examine all instructions, forms, terms & conditions and specifications in the bid documents. Failure to furnish all information required as per the Bid Documents or submission of bids not substantially responsive to the Bid Documents in every respect will be at the bidder’s risk and shall result in rejection of the Bid.
4. QUERIES ON BID DOCUMENTS

A prospective bidder, requiring any clarification of the Bid Documents shall notify the BSNL in writing or by fax in the department’s mailing address indicated in the invitation for Bids . The BSNL shall respond in writing to any request for clarification of the Bid Documents, which it receives not later than 7 days prior to the date of opening of the bids . Copies of the query (without identifying the source) and the clarifications by the BSNL shall be sent to all the prospective bidders who have purchased the bid documents and all such clarifications issued by the BSNL will form part of the bid document.
5. AMENDMENT OF BID DOCUMENTS:

5.1 At any time, prior to the date for submission of bids, the BSNL may, for any reason whether so motto or in response to a clarification requested by a prospective Bidder, modify the bid documents by amendments.
5.2 The amendments shall be notified in writing to all prospective bidders on the address intimated at the time of purchase of bid document from the BSNL and these amendments will be binding on them. It will also be displayed in some of the leading news paper.
5.3 In order to afford prospective bidders reasonable time to take the amendments into account in preparing their bids, the BSNL may, at its discretion, extend the deadline for the submission/opening of bids suitably.
C.   PREPARATION OF BIDS

6. COST OF BIDDING 

The bidder shall bear all costs associated with the preparation and submission of the bid. BSNL  in no case, will be responsible or liable for these costs, regardless of the conduct or outcome of the bidding process.
7.
DOCUMENTS TO BE SUBMITTED ALONGWITH THE BID:
7.1         The bidder shall furnish, as part of his bid documents establishing his eligibility, the following documents (self attested copies) as the case may be:
i) Bid Security (EMD) in accordance to clause no. 8
ii) Tender document (s), in original, duly filled in and signed by bidder or his authorized representative along with seal on each page . All corrections and overwriting must be initialed with date by the bidder or his authorized representative.
iii) Self attested copy of Experience Certificate as mentioned in Eligibility Criteria Section A, Clause -2.
iv) Self attested copy of the latest registration certificate of the contractor/firm, Authenticated copy of partnership deed in case of partnership firm.
v) Self attested copy of E.P.F Registration  Certificate.
vi) Self attested copy of ESI Registration Certificate or undertaking to get it before commencement of work

vii) Self attested copy of PAN Card. 

viii) Self attested copy of VAT clearance certificate.

ix) Solvency certificate from the bank of the bidder worth Rupees one lakh. The solvency certificate shall not be older than the date of issue of NIT.
x) Bid Form, duly filled in, as per Annexure-V.
xi) Bidder’s profile, duly filled in, as per Annexure-VI

xii) Original “Power of Attorney” in case person other than the bidder has signed the tender documents.
xiii) Declaration regarding no near relative is employed in BSNL as per Annexure-IV
7.2
All documents excluding the Bank Draft are to be signed by the bidder. The original documents will be verified as and when required by BSNL, if necessary. The date of verification will be intimated to all the qualified bidders suitably. 
Note:


I. Issue and submission of tender documents do not automatically mean that the bidder is qualified for award of contract.

II. The bidder must put his signature on all the documents. 

III. In case of any bid received by the authorities after the due date and time for submission of bids prescribed by BSNL, it shall be rejected and returned unopened to the bidder. It has to be dropped only at the tender box kept in the office. Tender documents will be received through post or courier in due date & time. BSNL is not responsible for late receipt of tender papers. 
IV. Modifications of bids are not permissible in any circumstances, once it is dropped in the tender box.

8. BID SECURITY 

8.1 
The bidder shall furnish, as part of his bid, a bid security (EMD) for an amount as mentioned in the NIT. No interest shall be paid by BSNL on the bid security for any period, whatsoever.
8.2 
The bid security is required to protect BSNL against the risk of bidders conduct, which would warrant the security’s forfeiture, pursuant to Para 8.6
8.3 Bid Security shall be paid in the form of Crossed Demand Draft issued by a scheduled bank,drawn in           favour of Accounts Officer (Cash), O/o The TDM, Bolangir payable at Bolangir . .

8.3.1 A bid not secured in accordance with Para 8.1 & 8.3 shall be rejected by the BSNLas non responsive.
8.4 The bid security of the unsuccessful bidder will be refunded as promptly as possible as but not later than 30 days after the opening of qualifying bid.
8.5 The successful bidder’s bid security will be refunded after signing the agreement. 

8.6 The Bid Security shall be forfeited in following cases:

8.6.1 If a bidder withdraws his bid during the period of bid validity specified in the bid document 

8.6.2 If the bidder makes any modifications in the terms and conditions of the tender before acceptance of the tender, which are not acceptable to the BSNLor 

8.6.3
If the successful bidder fails to sign the agreement in accordance with Section –II Clause no-5 (i) under Section –II  to furnish Material Security. 
9. BID PRICES

The bidder shall give the total composite price inclusive of all levies and taxes for the  works to be executed. The contractor shall be responsible for transporting the materials, to be supplied by the BSNL from  the Divisional Telecom store depot/sub-divisional store depot  to execute the work under the contract, to site at his/their own cost. The costs of transportation are presumed  to be in the quoted rates and therefore no separate charges are payable on this account. The offer shall be  in Indian Rupees.
9.1 Prices shall be quoted by the bidder in Financial Bid . Prices quoted at any other place shall not be considered.
9.2 The price quoted by the bidder shall remain fixed during the entire period of contract and shall not be subject to variation on any account. A bid submitted with an adjustable price quotation will be treated as non-responsive and rejected.
10.     PERIOD OF VALIDITY OF BIDS:

10.1 Bid shall remain valid for 180 day from date of opening of the bid (Qualifying Bid) . A BID     VALID FOR A SHORTER PERIOD SHALL BE REJECTED BY THE BSNLAS NON-RESPONSIVE.
10.2 The BSNL reserves the right to request the lowest 3 bidders as per read out list on the opening day to extend the bid validity for a period of further 180 days and the bidder has to necessarily extend the bid validity. Refusal to extend the bid validity will result in forfeiture of the bid security. A bidder accepting the request and extending the bid validity will not be permitted to modify his bid.
11.    SIGNING OF BID

11.1 
The bidder shall submit, as a part of his bid, the bid documents (in original) duly signed on each and every page, establishing the conformity of his bid to the bid documents of all the works to be executed by the bidder under the contract.
(Note: The bidder is advised to keep a photocopy (at his own cost) of the bid documents for his own reference.)
11.2 The bid shall contain no inter-lineation, erasures or overwriting except as necessary to correct errors made by      the bidder in which case such corrections shall be signed with date

by the person or persons signing the bid .

12. METHOD OF PREPARATION OF BIDS:
12.1 
Bid for each tender should be submitted in three envelopes placed inside a main cover.                   
          

These envelopes should contain the following :
	Envelope
	Marked on the Cover
	Contents of Envelope

	First
	Bid Security(EMD)
	Containing Bid security as per clause 8.

	Second
	Qualifying Bid
	Containing documents as per clause  7.1 except bid security.

	Third
	Financial Bid
	Rates duly quoted by the bidder in the prescribed format.


On all these envelopes the name of the firm and whether “Bid Security” or “Qualifying Bid” or “Financial Bid” bid must be clearly mentioned and should be properly sealed (with sealing wax/packing PVC tape) . These three envelopes are to be placed inside an outer envelope and properly sealed (with sealing wax/packing PVC tape) . The tenders which are not submitted in above mentioned manner shall be summarily rejected.
12.2 All envelopes (3 inner & one outer) must bear the following”

Tender for Laying of PLB pipe & OF Cable for Development & Maintenance Works in Bolangir SSA  
“NOT TO OPEN BEFORE (DUE DATE OF TENDER)”

(Tender no. ___________________________________)

12.3       The bidder will be bound by all terms, conditions & specifications as described   in the tender documents.
12.4       Any tender with conditions other than those specified in the tender document is liable to be summarily rejected. No modification by the contractor in any of the conditions will be permitted after the tender is opened.
13.          SUBMISSSION OF BIDS:

13.1 Tenders should be dropped in person in the tender box placed in the chamber of AGM (CM), O/o the TDM, Bolangir at room no. 107 of 1st floor of this office before the closing (Date & time) of tender, as mentioned in NIT . It has to be dropped only at the tender box kept in the office. Tender documents can  also   be sent  through post or courier  within due date & time. BSNL will  not be responsible for any kind of late receipt of tender papers sent through post or courier. The bidder is to ensure the delivery of the bids at the correct address. However, in case of any difficulty in locating the tender box, the bidders may consult the SDE (NW,Plg.-CFA) in Room No. 103 at the 1st floor of this office .The BSNL shall not be held responsible for delivery of bid to the wrong address. The slit of the tender box will be sealed immediately after the specified time of receipt of tender . Any tender presented in person after the sealing of box will not be received by the SSA head or by any of the subordinates or will not be allowed to be deposited in the tender box.
13.2  Postponement of Tender opening: Whenever it is considered necessary to postpone the opening date of tenders, quick decision must be taken and communicated to the bidders who have purchased the tender documents and shall be at least one day before the original date of opening. The reasons for postponing the tender shall be recorded in writing.  Such notice of extension of date of opening shall also be put-up on the notice board and also published in the newspaper in which original NITs have been published. If the date of opening of the bids is declared as holiday, the bids will be opened on the next working date at the same time and venue.
13.3  If BSNL declares the date fixed for opening of bids as holiday, the revised schedule will be notified. However, in absence of such notification, the bids will be opened on next working day, time and venue remaining unaltered.
14.         LATE BIDS:

14. 1
Tenders will not be received after the specified time of closing of the tender and the same shall be rejected and returned unopened to the bidder. It is the sole responsibility of the bidder that he should ensure timely submission of tender.
15.  WITHDRAWAL OF BIDS:

15.
The bidder may withdraw his bid after submission and before opening, provided that the intimation is deposited by the bidder in a properly sealed envelope (with Wax/Packing PVC tape) in the tender box, before the scheduled time & date for closing of tender.

C. BID OPENING AND EVALUATION:
16 OPENING OF BIDS BY THE DEPARTMENT:

16.1 The BSNLshall open the bids in the presence of bidders or their authorized representatives who choose to attend, at 16.00 Hrs on due date. The bidder’s representative, who is present, shall sign an attendance register. The bidder shall submit authorization  letter to this effect before they are allowed to participate in the bid opening .(A format is given in Annexure-III) .

16.2.1 A maximum of one representative for any bidder shall be authorized and permitted to attend the bid opening.
16.3 The bids shall be opened in the following manner:

16.3.1 The Tender Opening Committee (TOC) shall count the number of bids and assign serial numbers to the bids. For example, if 10 tenders have been received the bids shall be numbered as 1 of 10, 2 of 10 etc. . All the members shall initial on the outer envelopes of all the bids with date.
16.3.2 The envelopes containing the tender offer and not properly sealed, as required vide para 6.2 shall not be opened and shall be rejected outright. Closing the cover by gum will not be treated as sealed cover. The reasons for not opening such tender offers shall be recorded on the face of the envelope and all the members of bid opening committee shall initial with date.
16.3.3 First the outer envelope containing the three envelopes be opened. The bid opening committee shall initial on all three envelopes with date.
16.3.4 Among these three envelopes, the envelope marked “BID SECURITY” shall be opened first and examined.
16.3.5 The bidders who have submitted proper bid security as per tender document, their “QUALIFYING BID” shall be opened and papers/documents submitted by the bidder shall be examined and recorded by the TOC. After opening the qualifying bid, all the documents contained therein shall be serially numbered and signed by the TOC members.
16.4 The financial bid shall be opened in the following manner:

16.4.1 The envelope marked “FINANCIAL BID” will be opened only for qualified tenders in “QUAIFYING BID”.
16.4.2 The date and time of opening of”FINANCIAL BID” shall be conveyed to all the bidders who have qualified in Qualifying Bid and their representative shall be allowed to attend the financial bid opening .After opening the “Financial Bid” the bidders name, bid prices,  bid withdrawals and such other details as the Department, at its discretion, may consider appropriate: will be announced at the opening.
16.4.3 In case there is discrepancy in figures and words in the quote, the same shall be announced in the bid opening, but the quote in words shall prevail. 
17.
CLARIFICATION OF BIDS BY THE DEPARTMENT:

To assist in examination, evaluation and comparison of bids, the BSNL may, at its discretion ask the bidder for clarification of its bid .The request for its clarification and its response shall be in writing. However, no post bid clarification at the initiative of the bidder shall be entertained.

18. PRELIMINIRAY EVALUATION :

18.1 BSNL shall evaluate the bids to determine whether they are complete, whether any computational errors have been made, whether required sureties have been furnished, whether the documents have been properly signed and whether the bids are generally in order .

18.2 If there is discrepancy between words and figures, the amount in words shall prevail. If the contractor does not accept the correction of the errors, his bid shall be rejected.
18.3 Prior to the detailed evaluation, pursuant to clause 19, BSNL  will determine the substantial responsiveness of each bid of the bid document. For purpose of these clauses a substantially responsive bid is one which conforms to all the terms and conditions of the bid documents without deviations. The Department’s determination of bid’s responsiveness is to be based on the contents of the bid itself without recourse to extrinsic evidence.
18.4 A bid, determined as substantially non responsive will be rejected by  BSNL and shall not subsequent to the bid opening be made responsive by the bidder by correction of the non-conformity.
18.5 BSNL  may waive any minor infirmity or non-conformity or irregularity in a bid which does not constitute a material deviation, provided such waiver does not prejudice or affect the relative ranking of the bidder.
19. EVALUATION AND COMPARISION OF SUBSTANTIALLY  RESPONSIVE BIDS:

19.1 The BSNL shall evaluate in detail and compare the bids previously determined to be substantially responsive pursuant to clause 18.
19.2 The  evaluation and comparison of responsive bids shall be done on the basis of following criteria based on rates quoted in financial bid as per  mentioned for each items as below : 

For Development Work
A) = Sl No.1+Sl No.2+ Sl No.3+Sl No.4+Sl No.5+Sl No.6+Sl No.7+ Sl No.8+Sl No.9+Sl No.10+Sl No.11+Sl No.12+Sl No.13
For Maintenance  Work

B) = Sl No.1+Sl No.2+ Sl No.3+Sl No.4+Sl No.5+Sl No.6+Sl No.7+ Sl No.8+Sl No.9+Sl No.10+Sl No.11+Sl No.12+Sl No.13+Sl No.14


(Sl No- Refers to rate quoted by the bidder for the item mentioned against each serial number for both development and maintenance work)
L Factor =A+B          
   Lowest bidder will be decided on the basis of  lowest ‘L’ factor.
20. CONTACTING  BSNL:

20.1 Subject to clause 17 no bidder shall try to influence the BSNLon any matter relating to its bid, from the time of bid opening till the time the contract is awarded. 
20.2 Any effort by the bidder to modify his bid or influence the BSNLin the department’s bid evaluation, bid comparison or the contract award decisions shall result in the rejection of the bid .

21. AWARD OF CONTRACT:

21.1  BSNL shall consider award of contract only to those eligible bidders whose offers have been found technically, commercially and financially acceptable.
21.2 The work against the tender is for one year’s requirement and the terms and conditions of this tender shall be operative for a period of one year from the date of signing of agreement between the BSNL and the contractor. The agreement period can be extended suitably depending on the situation.
21.3 The TDM, Bolangir  reserves the rights to apportion the total OF Cable laying works amongst a number of cable contractors at the approved rates and on uniform terms and conditions. Thus the TDM, Bolangir may appoint more than one contractor for each zone in his jurisdiction. In case of non completion of work with stipulated time mentioned in work order without justified reasons, the same work can be awarded to other approved contractors. 

21.4 The TDM, Bolangir also reserve the right to carry out  a part or the whole of the OF Cable laying work in case of urgency through its employees or by other contractors.

22. BSNL’S  RIGHT TO VARY QUANTUM OF WORK: 
22.1 BSNL  at the time of award of work under the contract, reserves the right to decrease or increase the work by up to 50% of the total quantum of work specified in the schedule of requirements without any change in the rates or other terms and conditions .
22.2 TDM, Bolangir  also reserves the right  to allot the whole of the work  in a zone to L1 bidder  only or he can be distribute the work among  L1 and  L2 bidder in a ratio of 70:30  if the L2 bidder agrees  to  execute the work at L1 rates.

23. BSNL’S  RIGHT TO ACEEPT ANY BID AND TO REJECT ANY OR ALL BIDS :
 BSNL reserves the right to accept or reject any bid and to annual the bidding process and reject all bids, at any time prior to award  of contract without assigning any reason what-so-ever and without thereby incurring any liability to the affected bidder or bidders on the grounds for the department’s action .

24 ESTIMATED COST: 

The estimated cost of work is as mentioned in the Notice Inviting Tender which has been worked out based on standard schedule rates of  last  tender . The actual value of work may vary based on the actual requirement but generally being limited to +/- 50% of the indicated value. The estimated cost of the tender is apprx. 27 lakhs for both developmental and maintenance work,
In exceptional situation where the requirement is of an emergeny nature and it is necessary for continuation of works, the TDM, Bolangir reserves the right to increase up to 50% of the quantum of works specified in the schedule of requirement contained in the running tender /contract within a period of 12months from the earliest date of acceptance of tender at the same rate with the existing approved contractor with the same terms and conditions specified in the tender.
25 ISSUE OF LETTER OF INTENT:

25.1 The issue of letter of intent shall constitute the intention of the BSNL to enter in to the contract with the bidder. Letter of intent will be issued as offer to the successful bidder.
25.2 The bidder shall within 15 days of issue of letter of intent, give his acceptance along with materiel security in conformity with clause no-5 (I) section-II, provided with the bid documents .
25. SIGNING OF AGREEMENT

25.1 The signing of agreement on a Stamp Paper of Rs.100/- shall constitute the award of contract to the bidder. The agreement with the successful bidder shall be signed by the BSNL within a week of submission of material security as per clause 25.2 above.
26. ANNULMENT OF AWARD :

Failure of the successful bidder to comply with the requirement of Section-II Clause 5 shall constitute sufficient ground for the annulment of the award and forfeiture of the bid security, in which event; the BSNL may make the award to any other bidder at the discretion of the BSNLor call for new bids.
27. VALIDITY OF CONTRACT :
The contract period  will normally be a period of two years from the date of signing the agreement. But TDM Bolangir reserves the right to extend the contract period  for a further period of six months or maximum one year depending on the requirement at that time. During the extension period ,  the terms and conditions will remain same.
SECTION - II
GENERAL & COMMERCIAL CONDITIONS OF THE CONTRACT

1. APPLICATIONS:

The General conditions shall apply in contracts made by the BSNL for the execution of OF cable laying  works .

2. PRICES:

2.1 Prices charged by the Contractor for the works performed under the contract shall not be higher from the prices quoted by the contractor in his bid .

2.2 Price once fixed will remain valid for the period of contract . Increase and decrease of taxes/duties and labor wages will not affect the price during this period .
3. TRANSPORTATION  OF  MATERIALS:   The materials required for executing the work entrusted to 
the contractors against a work order shall be made available at Sub-divisional Store Deport. The contractor shall be responsible for transporting the materials, to be supplied by the 
BSNL or otherwise to execute the work under the contract, to site at his/their own 
cost. The costs of transportation are presumed  to be  in the standard Schedule Rates and 
therefore no separate charges are payable on this account.

4. SUB-CONTRACTS:

The contractor shall not assign, sub contract or subject the whole or any part of the works covered by the contract to anybody, under any circumstances.
5. SECURITY:

(I) MATERIAL SECURITY:

a. The successful bidder will have to deposit material security as mentioned in the NIT in the form of bank guarantee (valid up to and including six months after, the period of the contract)  from a scheduled bank (Nationalized Bank) and in the material security bond form provided in the bid document, Annexure-I . Material security can also be submitted in the form of Crossed Demand Draft drawn in favour of Accounts Officer (Cash), BSNL, O/o TDM, Bolangir issued by a schedule bank and payable at Bolangir . The material security will be a non interest bearing deposit, for any period what so ever.
b. The contractor at any point of time will not be issued stores costing more than material security. If due to any reason more store has to be issued to the contractor, then the material security will be suitably enhanced. In this regard the decision of the TDM, Bolangir shall be final and binding.
c. The proceeds of the material security shall be payable to the BSNL as a compensation for any loss resulting from the contractor’s failure to handle properly the material issued to him under the contract.
d. The Material Security shall be released/refunded within one month from the date of the payment of the last final bill of the work under the contract and final settlement of the material account on  production of “ no dues certificate “ from “Engineer -in-charge”.

(II) PERFORMANCE SECURITY: The contractor shall permit  BSNL, at the time of making any payment to him work done under the contract, to deduct such sum an amount to the tune of 10% of the bill .

a. The proceeds of the performance security shall be payable to the BSNL as compensation for any loss resulting from the contractor’s failure to complete its obligations under the contract.
b. The performance security deposit shall be refunded after six months from the date of last work executed provided there are no recoveries to be made arising out of poor quality of work, incomplete work and/or violation of any terms and conditions of the contract as stipulated in the bid document.
c. No interest will be paid to the contractor on the security deposit.
6. ISSUE OF WORK ORDERS AND TIME LIMIT:

6.1 The work order shall be issued so as to include all items of works.  The idea behind issuing work orders in this way is to ensure that the network becomes ready on completion of works entrusted against the work order. This makes it possible for ensuring end-to-end testing of cable pairs. The contractor shall organize the work in such a way so as to deliver meaningful output of requisite quality within shortest possible time. 
6.2 The work orders shall be issued by the  (SDE)  in-charge OF Cable laying  works after examining the technical and planning details of the works to be executed .

6.3 If due to any reason partial work order is to be issued then the same shall be issued with the approval of an officer not below the rank of  Head of SSA  not below the rank of DGM .

6.4 The  SDE shall mention the time limit to execute the work order after seeing the quantum of work and store availability position . 

6.5 BSNL reserves the right to cancel or modify the scope of work stipulated to be carried out against the work order in the event of change of plan  necessitated on account of technical reasons or in the opinion of work order issuing authority or the head of SSA, the contractor is not executing the work at the required pace .
7. EXTENSION OF THE TIME LIMIT:

7.1 General

7.1.1 In each work order, the work order issuing authority shall specify the time allowed for completion of work consistent with the magnitude and urgency of work . The time allowed for carrying out the work is to be strictly observed by the contractor and shall be reckoned from seventh day from the date of issue of work order .In as much as “the time being deemed to be the essence of contract”, throughout the stipulated period of contract, the work is to be proceeded with all due diligence on the part of the contractor .

7.2 APPLICATION  FOR EXTENSION OF THE TIME  (EOT) AND SANCTION OF TIME :

7.2.1 There may be some hindrances, other than covered under force majeure, while execution of work and in such cases the contractor shall apply in writing  to the engineer-in-charge for extension of time(EOT), on account of the reason for which he desires such extension within three  days of occurrence of hindrance . The Engineer-in-charge shall forward the request to the competent authority (an officer of the rank of JAG level in-charge of cable construction work) with his detailed report within three days of receipt of request from the contractor . The competent authority is empowered to grant extension of time for completion of work on certain conditions . He shall exercise such powers, if the following conditions are satisfied . 

7.2.1.1 The application contains the ground(s), which hindered the contractor in execution of work .

7.2.1.2 The Engineer-in-charge is of the opinion that the grounds shown for extension of time are reasonable .

7.2.2 The competent authority shall consider the request keeping all the facts and circumstances in view and shall grant extension of time, if in his opinion, there are reasonable and sufficient grounds for granting such extension and the reasons for delay are not ascribable to the contractor .

7.2.3 The competent authority may also grant extension of time for completion of work in cases where reasons for delay are ascribable to the contractor, but such extension of time shall be with LD charges as per clause dealing with penalty for delays in execution of works . The extension of time with LD charges shall be issued under the signature of JAG level Telecom. Officer competent to grant extension of time.
7.2.4 The competent authority shall grant EOT with time period for completion of work expressly mentioned.
The sanctioned of the competent Authority of EOT shall be issued under the signature of the Engineer-in-charge.
7.2.5 If the competent authority is of the opinion that the ground shown by the contractors are not reasonable and sufficient and declines to grant the extension of time, the contractor cannot challenge the soundness of the opinion by reference to arbitration . The decision of the competent authority on period of extension of time or refusal for extension of time shall be final and binding on the contractor.
7.3 Grant of Extension of Time without Applications:

7.3.1 There are, at times, practical difficulties like non-availability of materials, delay in providing permissions/right of way etc. reasons of which are ascribable to the department. in such cases, the Engineer-in-charge with the approval of competent authority to sanction EOT, may issue extension of time suo moto without waiting for contractor to make an applications for EOT , Entry of hindrances shall be made in the Hindrance Register . The Government will, however, not be liable to the contractor for any losses or damages, costs, charges, or expenses that the contractor may in any way sustain/suffer due to delay in making the above available.
8. MEASUREMENT, INSPECTION, TESTING AND ACCEPTANCE TESTING:

8.1 Measurement:

8.1.1
The measurement books are to be maintained by the officer-in-charge of the work or his immediate engineering subordinate not below the rank of Junior Telecom Officer . The entry shall be made in ink . No entry shall be erased. If  a mistake is made, it should be corrected by crossing out the incorrect words or figures and inserting the corrections, the corrections thus made shall be initialed & dated by the officer concerned .

8.1.2 Responsibility of taking and recording: The measurement of various items of work shall be taken and recorded in the measurement book issued with each work order . The measurement shall be taken and recorded by an officer not below the rank of Junior Telecom Officer, supervising  the work . The Junior Telecom Officer/Sub-Dvn. Enhineer , directly responsible for supervision of work, shall be responsible for accuracy of 100% of measurements. The Sub-Dvn. Engineer  where Junior Telecom Officer is supervising officer shall be responsible for conducting test check of 20% of measurements. The Asst. General Manager shall be responsible for conducting test check of 10% of measurements. 
8.1.3 Method of recording of nomenclature of items: Complete nomenclature of items, as given in the agreement need  not be reproduced in the measurement book for recording the measurement but corresponding item code as provided, shall be used .

8.1.4 Method of measurements: The measurements of the work shall be done for activity wise as and when the item of work is ready for measurement. The methods of measurement of various items are enumerated as under :

Measurement of depth of trenches:

The OF Cable routes of one work order shall be divided into a number of segments each of maximum 100 meters length by identifiable landmarks at both the ends of the segments. If landmarks are not available, length of segment may be maintained at 100 meters. The measurements of depth shall be recorded in measurement book .The efforts required to excavate trenches is not proportionate especially with reference to depth . Therefore, normally the workers tend to dig shallow trenches. As standard depth of the trench is important for future life and protection of cables, this tendency has to be discouraged . In order to encourage the contractor to achieve best possible depth in the face of site constraints, the following scale of payment shall be applied for digging trenches of lesser depths, subject to condition that relaxation has been granted by the competent authority for lesser depths .

	Depth of OF Cable trench
 (in cm)
	Percentage of approved rate accorded

	165
	100

	150  to164
	95

	130 to149
	87.5

	100 to129
	75

	Less than 100
	60


The rate mentioned above will be taken, as that for a trench of 165 cm and proportionate calculation will be done based on this rate. 
For example:

Let the rate approved = Rs. 40.00 for 165 cm depth and let the actual trench is of depth 120 cm, then the rate will be Rs. 40.00 x 0.75  = Rs.30.00 (for depth 165 cm). Then the applicable amount payable for the depth 120 cm per meter will be Rs.30.00 x 120  / 165 = Rs.21.82 per meter. Prior permission to lay cable at lesser depth in exceptional cases need to be taken from TDM, Bolangir.
8.1.5 The contractor shall sign all the measurement recorded in the measurement book . This will be considered as an acceptance by the contractor of measurements recorded in the MB . In case contractor fails to attend at the measurements or fails to countersign or to record the difference with in a week, than in any such events the measurements taken by Engineer-in-charge or by the subordinate as the case may be shall be final and binding on the contractor and the contractor shall  have no right to dispute the same .

8.1.6 The AGM before passing the bill for sections covered by each set of measurement may carry out test check by re-opening trench at as many locations as necessary as specified in document procedures for underground cable construction and bills will be passed only when he is personally satisfied of the correctness of entries in the “ measurement book” and also when he is satisfied of other aspects of the work as per  the terms of the contract . The contractor shall provide the necessary assistance of labour for re-opening of trench for test check by the AGM . Separate payment shall not be made to the contractor for excavation of such test checks, however such test pits shall not be more than 10% of the cable laying work .

8.2 Inspection and Quality Control:

8.2.1 The Quality of works: The importance of quality of OF cable construction works cannot be over emphasized. The quality of Telecom Service largely depends on the quality of external plant of which OF cable component covers the major portion . The OF cables are vulnerable to damages due to work of other agencies .

8.2.2 The quality of OF cable plant depends upon the quality of individual items of work involved viz depth of cables laid, care while  laying, protection, jointing of cables. In order to ensure quality in cable construction work, each component  of work needs attention . The works shall be carried out strictly in accordance with specifications laid down to achieve the requisite quality aim .

8.2.3 It is imperative that  the contractor(s) is/are fully conversant both the construction practices and shall be fully equipped to carry out the work in accordance with the specifications . The contractors are expected and bound to ensure quality in construction works in accordance with specifications laid down . The contractor shall engage adequate and experienced supervisors to ensure that  works  are carried out as per specifications and with due diligence and in a professional manner . The contractors shall satisfy himself/themselves that the work conforms to the quality specifications before offering the same to AT wing for acceptance and testing.
8.2.4 An assessment of extent of interest shown by the contractors in executing the works with requisite quality shall be recorded and used in evaluating the contractors performance rating (CPR) .

8.2.5 In addition to acceptance Testing being carried out by AT wing and supervision by construction officers, all works at all shall be open to inspection of the BSNL. The contractors shall be found , if called upon to do so far, to offer the works for inspection without any extra payment .

8.2.6 Site order Book: The site book is one of the primary records to be maintained by the JTO supervising the work during the course of execution of works . The noting made by officers as well as contractors, will form as basis for operation of many contractual clauses . The contractor shall remove all the defects pointed out by the BSNLin the site order book . The site order book is to be maintained in the prescribed format . The contractor or their authorized representatives shall also be at liberty to note their difficulties etc. in these books . The site order shall invariably be consulted at the time of making final payments to the contractor .

8.3 Testing and Acceptance Testing :

8.3.1 The work shall be deemed to have been completed only after the same has been accepted by the AT officer . The contractor shall make test pits at the locations desired and shall restore the pits after test measurements to its original shape . The contractor shall be responsible to provide test/measurement tools and testers for conducting various tests .

8.3.2 Scope of Acceptance & Testing: The purpose of acceptance and testing is to verify integrity of measurement and quality of work done . The AT officer shall not be responsible for recording of measurements for the purpose of billing and contractual obligations . However, if the measurements taken by AT officer are found to be lesser than the measurements recorded by the officer responsible for recording the measurements, the measurement taken by AT officer shall prevail without prejudice to any punitive action against the contractor as per provisions of the contract and the officer recording the measurements. The contractor shall be obligated to remove defects/deficiencies pointed out by the AT officer without any additional cost to the BSNL.

8.3.3 Offering the work for acceptance and testing : 
A)  The Sub-Dvn. Engineer/ Officer  responsible for construction after having satisfied himself of completion of work ready for AT shall offer the work to AT officer for conducting acceptance and testing . The work shall be offered for AT as soon as the works are completed in all respects  The work against any work order can be offered for AT in a number of such stages .
B) Offering of works for Acceptance  Testing: - The work shall be offered for A. /T in the offering Memo 

i. Photocopy of complete work order containing technical, execution plans with 
work sanctioned and general details (attested by the SDE In-Charge of Cable Construction).

ii. Line diagram of pipes laid.

iii. Copy (Copies) of relaxation(s) issued by the competent authority, if any (attested).

8.3.4 The contractor shall provide labour, if deemed by the A/T officer for digging of test pits and other necessary infrastructure for carrying out the A/T work . No extra payment will be made for the digging of test pit .

9. WARRANTY:
9.1 The contractor shall warrant that the OF cable execution work have  been  done with highest  workmanship  means  cables  have been laid as per departmental standard i.e., 165cm depth and  in full conformity with the specifications and drawings . The contractor shall be responsible for any faults  that may develop during later date within the  period of warranty  and shall remedy such faults at his own cost when called upon to do so by the BSNL. This warranty shall survive inspection or payment for and acceptance of goods, but shall expire except in respect of complaints notified prior to such date, twelve months after the acceptance testing .

9.2 If it becomes necessary for the contractor to replace or  repair  any defective portion/portions of the material under this clause, the provisions of the clause shall apply to the portion/portions material so replaced or renewed or until the end of the above mentioned period of twelve months, whichever may be later . If any defect is not remedied within a reasonable time, as prescribed by the department, the BSNL may proceed to do the work at the contractor’s risk and costs, but without prejudice to any other rights which the BSNL may have against the contractor in respect of such defects .

9.3 The cable joint shall be guaranteed for a period of ONE year from the date of closing of joint. In case of failure of the joint due to poor workmanship i.e. failure of joint without external damage, with in the stipulated period of guarantee the contractor shall repair the joint(s) at his own cost within 24 hours of informing him, failing which the BSNL may carry out the repairs and penalty equivalent to five times of the approved rate of the jointing work plus the cost of materials used shall be recovered from the contractor from his pending bill/SD or any amount due to him without prejudice to any other action as per terms and conditions of the tender . The cost of jointing kit, supplied by the BSNL so used to revive the joint shall be deducted from the running bills of the contractor pending for payment or from security if all bills have been settled.
9.4 The contractor will give a warranty of ONE YEAR from the date of completion of A/T for any kind of OF cable damage due to (1) bad workmanship  means  cables  have not been laid as per departmental standard i.e., 165cm depth in case of normal soil, (2)OF cables are not laid  by  bypassing small culverts and bridges at sufficient distance from the edge of the culverts and bridges, (3) OF cables are not laid at sufficient distance from the edge of the  road, (4) concreting for protection of OF cable is not as per standard. 
9.5 The contractor will give a warranty of ONE YEAR from the date of completion of A/T on the Route/ Joint indicator and the Joint chambers.

9.6 Replacement under warranty clause shall be made by the contractor free of all charges at site including freight, insurance, cost of works and other incidental charges .
9.7 Therefore the Contractor  will give the warranty of ONE year in writing at the time of payment of his final bill.

9.8 Acceptance Testing Schedules: - The following tests shall be conducted for Acceptance and Testing: -

i. A/T of Trenching, Pipe laying and Protection.

ii. A/T of Transmission characteristics of O.F. cable from end to end as prescribed in the T&D Circle A./T schedule

iii. Fixing, Painting and Sign Writing of Route and Joint Indicators.

iv. Certification of documentation.

10. Audit and technical Examination:

10.1 BSNL shall have the right to cause an audit and technical examination of the work and the final bills of the contractor including all supporting vouchers, abstract etc. to be made after payment of the final bill and if as a result of such audit and technical examination any sum is found to have been overpaid in respect of any work done by the contractor under the contract or any work claimed by him to have been done by him under the contract and found not to have been executed, the contractor shall be liable the refund the amount of over payment and it shall be lawful for BSNL to recover the same from him in the manner prescribed  in clause with the heading payment of bills (same chapter) or in any other manner legally permissible and if it is found that the contractor was paid less than what was due to him under the contract in respect of any work executed by him under it, the amount of such under payment shall be duly paid by BSNL to the contractor .

10.2 Provided that BSNL shall be entitled to recover any sum overpaid nor the contractor shall be entitled to payment of any sum paid short where such payment have been agreed upon between the AGM or his subordinate officer on one hand and the contractor on the other hand under any term of the contract permitting payment for work after assessment by the SSA Head or his subordinate officer .

10.3 Any sum of money due and payable to the contractor (including security deposit returnable to him) under this contract may be appropriated  by the BSNL for the payment of a sum of money arising out or under any other contract made by the contractor with the BSNL .

11. PAYMENT TERMS:

11.1 Procedure for preparation and settlement of bills:

11.1.1 All items of work involved in this unit of work in work order shall be completed in all respects before preferring the bills for the work . The provision of running bill has been made to make it easy for the contractor to manage his cash flow and to complete the work systematically and meaningfully in a shortest possible time . The procedure for preparation of running and final bills is enumerated as under  :

11.1.1.1 Running bills: 

Normally running bills will not be allowed except in exceptional cases, where the work volume is more and there is a financial resource crunch on the part of the contractor to execute the work completely without some financial support from the office .

11.1.1.2
The AGM shall exercise the prescribed checks on the bills and accord  necessary certificates on the bills. The AGM shall retain the third copy in record and record it in the estimate file maintained in his office and send first and second copies with all documents to Works Section of Planning Cell for processing of bills and release of payment .

11.1.1.3 The Work Section of Planning Cell shall process the bills in the estimate file of the concerned work and scrutinize the bill vis-à-vis work order issued, sanctioned provisions in the estimate etc. . The bill shall be passed after necessary scrutiny by works section by the officer competent to pass the bill . Against  any  bill, payment to the extent of only 90% shall be made, 10% of the bill amount towards performance security deposit  and statutory taxes  (Income Tax etc., Sales Tax(WCT), Service Tax, Cess etc. as applicable on the date of payment and prescribed by Central Govt. and State Govt.) shall be deducted at the time of payment from each running bill . Account payee cheque for the amount passed in the bill will be issued only after the contractor gives a stamped receipt for the amount if the bills are not pre-receipted . Details of payment of all the bills shall be entered into contract’s ledger by Work Section of the planning cell .

11.1.1.4 In exceptional cases where work required for preferring a Running Bill can not be completed within reasonable time due to non-availability of stores or any other reason and where the BSNL is responsible for delay the concerned  TDM may permit payment of running bill (prepared without completing the work end-to-end for that unit of work)  to the extent of maximum 50% so that the contractor does not face resource crunch . Such payment shall be treated as an advance payment to the contractor like any other Running Bill .

11.1.2 Final Bill: Procedure for preparation, processing and payment of final bill: The contractor shall prepare the final bill in triplicate & acceptance and testing (A/T is required only in case of  completely new OF cable work ) of all the works and submit the same to SDE-in-charge of work within 30 days of acceptance and testing or completion of work whichever the case may be . In any case the submission of bills should not exceed 45 days time limit from the date of completion of work in all respect. Payment shall be made within three months if the amount of the contract is up to Rs Two Lac and in six months if the same exceed Rs Two Lac of the submission of such bill . The final bill shall be prepared for all the measurements of all items involved in execution of complete work order . The contractor shall prepare the final bill containing the following details :

· The bill for all the quantities as per Measurements at the approved rates .

· Adjustment of amount received against running bills if any .

· Adjustment of performance security deposit and statutory taxes already recovered .

· Store reconciliation statement furnishing account of stores received against the work  order and returned to the designated store godown as surplus with requisite verifications from store in-charge/SDE in-charge of work .

· Letters of grant of EOT(s) if work could not be completed within stipulated time .

11.1.2.1 The SDE in-charge of work shall scrutinize the final bill against the Work Order issued and accord necessary certificates stating that the work has been executed satisfactorily in accordance with specifications and terms and conditions of the contract . The SDE shall verify the quantities of items  of work with reference to measurements recorded in the measurement book (and alsoA/T reports in case of any deviations noted by A/T officer) . The SDE in-charge of work shall submit the final bills along with order documents mentioned above with the documents as mentioned hereunder to the AGM in-charge of work .

· Bill prepared by the contractor 

· Material reconciliation statement
· Measurement Book .
· A/T certificate (in case of completely new cable work)
· The site order book

· The hindrance register 

· Details of recoveries/penalties for delays, damages to Department/Third party properties as per provisions of the contract. In case recovery is to be made, NIL report needs to be submitted. Details of cable drums cost of which needs to be recovered from the bill.

· Actual OF Cable laying diagram indication cable route distance from the centre of the route with span of 100 mtr indicating culvert, bridges and important route mark.  
11.1.2.2 The AGM shall exercise the prescribed checks on the bills and accord necessary certificates on the bills The AGM shall retain the third copy of the bill along with photocopies of other documents not available in his estimate file and send first and second copies of the bill measurement book and other documents submitted by SDE along with the bills as above to Works Section of the Planning Cell for processing and final payment .

11.1.2.3 The work section of planning shall process the bills in the estimate file of the concerned work and scrutinize the bills vis-à-vis work order issued, sanctioned provisions in the estimate etc. . The Works Section shall scrutinize the bill who recover all the liabilities of the contractor and statutory taxes besides 10% payments against security deposit . The bill shall be passed after necessary scrutiny by Works  Section by the officer competent to pass the final bill .
11.1.2.4 The 10% SD deducted from the bill will be retained for a period of ONE YEAR to cover the warranty period. The contractor is required to replace or repair the defective  item at his own cost   during the warranty period . In case of non rectification of the defects, proportionate amount of the charges towards restoration of item will be deducted from the SD or whatsoever.
11.2 Procedure for payment for sub standard works:

11.2.1. The contractors are required to execute all works satisfactorily and in accordance with the specifications mentioned in the tender documents . If certain items of work are executed with unsound,  imperfect or unskilled workmanship or with materials of any inferior quality or that any materials or articles provided by him for execution of work are         unsound  or of a quality inferior to that contracted for or otherwise not in accordance with the contract (referred to as substandard work hereinafter) the AGM in-charge shall make a demand in writing specifying the work, materials or articles about which  there is a complaint .

11.2.2. Timely action by Incharge  officers: Timely reporting and action to a target extent can prevent occurrence of sub standard work, which will be difficult or impossible to rectify later on . It is incumbent on the part of incharge  officer to point out the defects in work in time during progress of the work . The Junior Telecom Officers/ Sub Divisional Engineers  responsible for execution and supervision of work shall without any loss of time submit a report of occurrence of any sub standard work to the AGM in-charge besides making an entry in the order book . A notice in respect of defective work shall be given to the contractor by AGM in-charge in writing during the progress of work asking the contractor to rectify/replace/remove the sub standard item of work and also definite time period within which such rectification/removal/replacement has to be done . After expiry  of the notice period, if the contractor fails to rectify/replace/remove the sub standard items the defects shall be got rectified/replaced/removed departmentally or through some other agency at the risk and cost of the contractor .

11.2.3. Non reporting of the substandard work in time on the part of incharge  officer (s) shall not in any way entitle the contractor to claim that the defects were not pointed out during execution and as such the contractor cannot be absolved of the responsibility for sub standard work and associated liabilities .

11.2.4. Authority and procedure to accept sub standard work and payment thereof: There may be certain items of work pointed out as sub standard which may be difficult to rectify and  in the opinion of the Head of SSA, the items in question will not materially deteriorate the  quality of service provided by the construction, the head of SSA shall appoint committee to work out the reduced rates payable to the contractor for such sub standard work . The committee constitute one AGM other than the one who is directly in-charge of cable construction involving sub standard items of work, as chairman and one SDE (planning) and an accounts offices as members . The committee shall take into account the approximate cost of material/work pointed out as sub standard and recommend the rates payable for sub standard work which shall not exceed 60% of the approved rates of the item in question .

11.2.5. Record of sub standard work: The items adjudged as sub standard shall be entered into the measurement book with red ink.
12.
DISPOSAL OF EMPTY CABLE DRUMS:
12.1.1 Disposal of Empty Cable Drums:  The contractor shall be responsible to dispose of the empty cable drums after lying of the cables. The cost of various sizes of empty cable drums recoverable from the contractor has been fixed taking into account the prevailing market rates as mentioned in this document.

12.1.1.1 It shall be obligatory on part of the contractor to dispose of the empty cable drums at his / their level and the amount fixed for various empty cable drums shall be recovered from the bill for the work for which the drum(s) was/were issued or from any other amount due to the contractor or the Security Deposit.

12.1.1.2 The contractor shall not be allowed to dump the empty cable drums in Govt./Public place, which may cause inconvenience to the department/public. If the contractor does not dispose of the empty cable drums within 3 days of becoming empty, the BSNL shall be at liberty to dispose of the drums in any manner deemed fit and also recover the amount fixed in this contract from the bill/security deposit/any other amount due to the contractor.

12.2 The cost of various sizes of empty cable drums recoverable from the contractor has been fixed taking into account the prevailing market rates as mentioned below:-

	Serial number
	Size of Cable drums
	Rate Fixed for disposal

	1
	OF cable drum
	Rs 250.00


N.B. These rates of the empty cable drums are to be deducted from the contractor’s bills if not  deposited with the SDO/SDE, who has issued the work order.

13.
PENALTY CLAUSE:

13.1 Delays in the contractor’s performance:

13.1.1 The time allowed for completion of the work as entered in the tender or Work Order shall be strictly adhered by the contractor and shall be deemed to be the most important aspect of the contract on the part of the contractor and shall be reckoned from seventh day from issue of work order by the BSNL . The work shall throughout the stipulated period of contract, be proceeded with all due diligence to achieve the desired progress uniformly and the contractor shall pay as penalty an amount equal to 1(one) percent of the amount of the work mentioned in the W.O. (minimum Rs One thousand per week) of the incomplete work for every one week of delay . In completion of work subject to a maximum of 10(ten) percent of the cost of the work awarded . 

13.1.2 On any date the penalty payable as above, reaches 10(ten) percent of the estimated cost of the work, the contractor should proceed with the work further only on getting a written instructions from the AGM that, he is allowed to proceed further with the work . It will be in the discretion of the AGM to allow the contractor to continue with the work on the basis of any written agreement reached between the contractor and the AGM one of the conditions of such agreement may be a stipulation for the contractor to agree for realization of penalty for delay at a higher rate as may be agreed between the AGM and contractor .

13.1.3 Penalty for delay in completion of the work shall be recoverable from the bills  of the contractor and /or by adjustment from the security deposit or from the bills of any other contract . However, adjustment from security deposit will be made only when the contract has been terminated or at the time of final settlement of bills on completion of work .

13.1.4 In case of slow progress of the work in a section which have been awarded to a particular contractor and the public interest does not permit extension of time limit for completion of the work, the SSA Head will have the full right to order that the scope of the contractor may be restricted to such fraction of the whole of the work and get the balance executed at the risk and cost of the contractor. The details are given in recession of the contract clause of the bid document . All such payments shall be recovered from the contractor’s pending bills or security deposit .

13.1.5 The SSA Head reserves the right to cancel the contract and forfeit the security deposit if the contractor fails to commence the work within 7 days after issue of the work order .

13.2 Penalty for causing inconvenience to the public: 

13.2.1 To ensure progress during the execution of work and to cause minimum inconvenience to the public, the contractor shall not dig a trench of more than 200 meters at a stretch in a route at a time . He shall cause to lay PLB/OF cable and close such trenches expeditiously. Under any circumstances a stretch of trench of maximum 200 meters shall not be kept open for more than 4 days in case of cable laying by digging paved surfaces . In the event of contractor failing to comply with these conditions a penalty of recovery up to Rs 300/- per day, the trench is kept open beyond the limit allowed, may be imposed by the BSNL. This penalty will be in addition to that payable for delay or slow work .
13.2.2 The contractor shall not be allowed to dump the empty cable drums./waste material in Govt./Public place which may cause inconvenience to Govt/Public. If the contractor does not dispose off the empty cable drums/waste materials with in 3 days of becoming empty, the BSNLis at liberty to dispose off the drum in any manner deemed  fit and also recover the amount fixed in this contract for empty cable drums/waste materials from the bill/security deposit/along with the costs incurred by the BSNLin disposing off such materials . The BSNLmay also levy a penalty up to Rs One Thousand for each such default .

13.2.3 If any such penalty is levied on a contractor for more than 2 occasions then his/her contract could be terminated . In this  regard the decision of the TDM, Bolangir shall be final and binding .

13.3 Penalty for cutting/damaging the existing  cables:

While digging trench, contractor should take utmost care towards the under ground cables and pipes (including PHD pipes), OF cable of BSNL or other private operator. Contractor will be fully responsible if cable damage occur during trenching and will be penalised to the amount of compensation raised by the private Telecom operator. The amount of penalty to be imposed will be as follows in case of cable damage during trenching:    

           A.   BSNL U/G cable : Rs. 2000/- per cut.

           B.   BSNL OFC cable : Rs. 10,000/- per cut.

           C.   Other Operators OFC cable: 25,000/- per cut (50% of claim amount by private operators)
13.4 Penalty to damage of stores/materials supplied by the BSNL while laying:

13.4.1 The contractor while taking delivery of materials supplied by the BSNL at the designated place shall thoroughly inspect all items before taking them over . 

In case of execution of the work, if any material is found damaged/working unsatisfactorily then a penalty equivalent to the cost of material + 10% as penalty shall be recovered from the contractor’s payments/securities .

13.4.2 In case of damage to U/G cable while laying OF cable, the cost of cable damaged including laying   charges adding 10% as penalty shall be recovered from contractor”s bill/securities.
13.4.3 However, contractor will not be penalized for any defect in workmanship of the materials, which shall be taken up separately with the supplier of the stores.
14.
Rescission/Termination of contract:
14.1 Circumstances for rescission of contract:

Under the following conditions the competent authority may rescind the contract:

(a) If the contractor commits breach of any item of terms and conditions of the contract .

(b) If the contractor suspends or abandons the execution of work and the engineer in-charge of the work comes to conclusion that work could not be completed b y due date for completion or the contractor had already failed to complete the work by that date .

(c) If the contractor had been given by the officer in-charge of work a notice in  writing to rectify/replace and defective work and he/she fails to comply with the requirement within the specified period .

14.2 Upon rescission of the contract, the security deposit of the contractor shall be liable to be forfeited and shall be absolutely at the disposal of the BSNL as under :

14.2.1
Measurement of works executed since the date of  last measurement and  upto the date of rescission of contract shall be taken in the presence of the contractor or his authorized representative who shall  sign the same in the MB . If the contractor or his authorized representative  do  not turn   up  for joint measurement, the measurement shall  be taken by the  officer authorized for this purpose after expiry of due date given for joint measurement . The measurement taken by the officer so authorized shall be final and no further request for joint  measurement shall be entertained .

14.2.2 The unused  material (supplied by the department) available at site, shall be transported back by the BSNLto the Telecom Store at the risk and cost of the contractor . If any such material is found damaged/lost then the penalty shall also be recovered from the contractor as per conditions in tender documents ibid .

14.2.3 The unexecuted work shall be got executed through the qualified bidder from amongst the bidders, who participated  in the bidding process by giving them offers in their order of ranking (L2,L3..) at their quoted rates . If the work was awarded on single tender basis then the BSNLshall get the unexecuted work completed through any other contractor approved in the SSA  at the approved rates of that particular section or to execute the work departmentally, as it is convenient or expedient  to the BSNLat the risk and cost of the contractor . In such a event no compensation shall be payable by the BSNL to the contractor towards any inconvenience/loss that he may be subjected to as a result or such an action by the BSNL . In this regard the decision of the SSA Head shall be final and binding . In all these cases expenses which may be incurred in excess  of the sum which would have been paid to the original contractor if the whole work had been executed  by him shall be borne  and paid by the original contractor and shall be deducted from any money due to him by the BSNL under the contract or any other account whatsoever any where in the BSNLor from a security deposit .

14.2.4 The certificate of the AGM in-charge of work as to the  value of work done shall be final and conclusive against the contractor,  provided always that action  shall only be taken after giving in writing to the contractor .

14.3 Termination  Due to Insolvency:
14.3.1 The BSNLmay at any time terminate the contract by giving written notice to the contractor without compensation to the contractor if the contractor becomes bankrupt or otherwise insolvent as declared by the competent court provided that such termination will not prejudice or affect any right or action or remedy which has accrued or will accrue thereafter to the BSNL.

(a) Termination Due to Other Reasons:

14.4.1
The BSNL may at any time at its option cancel and terminate this contract by written notice to the contractor, in which event the contractor shall be entitled to payment for the work done up  to the   time of such cancellation and a reasonable compensation in accordance with the contract prices for any additional expenses already incurred for balance work exclusive or purchases and/or whole of material, machinery and other equipment for use in or in respect of the work .

14.4.2 In the event of the termination of the contract, the contractor shall forthwith clear the site of all the contractor’s materials, machinery and equipment’s and hand over possession of the work/operations concerned to the BSNL or as the Government may direct .

14.4.3 The BSNL may, at its option, cancel or omit the execution of one or more items of work under this contract and may  not pay any compensation whatsoever to the contractor .

14.5
Issuance of Notice:
14.5.1 The Engineer in-charge of work shall issue show cause notice giving details of lapses, violation of terms and conditions of the contract, wrong delays or suspension of work or slow progress to the contractor direction to contractor to take corrective action . A definite time schedule for correcting action shall be mentioned in the show cause notice . If the contractor fails to take corrective action within the stipulated time frame, the  Engineer in-charge shall submit a draft of final notice along with a detailed report through AGM  In charge to the competent authority who had accepted the contract .

14.5.2 The final notice for rescission of contract to the contractor shall express by state the precise date and time from which the rescission would become effective. The following safe guards shall be taken while issuing  the final notice:

a. During the period of service of notice and its effectiveness the contractor should not be allowed to remove from the site all material/equipment belonging to the BSNL.The contractor shall give in writing the tools and plants he would like to take away/remove from the site. Such of the materials belong to him and which may not be required for future execution Balance work may be allowed by the AGM in-charge of work to be removed with proper records.
b. No new construction beneficial to the contractor shall be allowed .

c. Adequate departmental security arrangement in replacement of contractor’s watch and ward shall be made forthwith. Expenses to this account are recoverable from the security deposit or amount due to the contractor.
15. Indemnities:

15.1 The contractor shall at all times hold the BSNL harmless and indemnify from against all action, suits, proceedings, works, cost, damages, charges claims and demands of every nature and descriptions brought or procured against the BSNL, its officers and employees and forthwith upon demand and without protect or demur to pay to the BSNL any and all losses and damages and cost (inclusive between attorney and client) and all costs incurred in endorsing this or any other indemnity or security which the BSNL may now or at any time have relative to the work or the contractors obligation or in protecting or endorsing its right in any suit on other  legal proceeding, charges and expense and liabilities resulting from or incidental or in connection with injury, damages of the contractor or damage to property resulting  from or arising out of or in any way connected with or incidental to the operations caused by the contract documents . In addition the contractor shall reimburse the BSNL or pay to the BSNL forthwith on demand without protect or demur all cost, charges and expenses and losses and damages otherwise incurred by it in consequences of any claim, damages and actions which may be brought against the BSNL arising out of or incidental to or in connection with the operation covered by the contractor.
15.2 The contractor shall at his own cost at the BSNL’s request defend any suit or other proceeding asserting a claim covered by this indemnity but shall not settle compound or compromise any suit or other finding without first consulting the BSNL.
16. Force Majeure:

16.1 If any time, during the continuance of this contract, the performance in whole or in part by either party or any obligation under this contract shall be prevented or delayed by reason of any war or hostility acts of the public enemy, civil commotion sabotage fires, floods, explosions, epidemics, quarantine restrictions, strikes, lockouts or act of God (herein after referred to as events) provided notice of happenings of any such eventuality is given by either party to the other within 21 days from the date of occurrence thereof neither party shall by reason of such  event be entitled to terminate this contract nor shall either party have any such claim for damages against the other in respect of such non performance and work under the contract shall be resumed as soon as practicable after such event may come to an end or cease to exist and the decision of the BSNLas to whether the work have been so resumed or not shall be final and conclusive provided further that if the performance in whole or part of any obligation under this contract is prevented or delayed by reason of any such event for a period exceeding 60 days either party may at his option terminate the contract .

16.2 Provided also that if the contract is terminated under this clause the BSNLshall be at liberty to take over from the contractor at a price to be fixed by the BSNLwhich shall be final all unused, undamaged and acceptable materials bought out components and stores in the course of execution of the contract in possession of the contractor at the time of such termination of such portions thereof as the BSNLmay deem fit excepting such materials bought out components and stores as the contracts may with the concurrence of the BSNLelect to retain .

17.      Arbitration:

17.1 In the event of any question, dispute or difference arising under this agreement or in connection there-with except as to matter the decision of which is specially provided under this agreement the same shall be referred to sole arbitration of the Chief General Manager Telecom (Orissa) or in case his designation is changed or his office is abolished then in such case to the sole arbitration of the officer for the time being entrusted whether in addition to the functions of the Chief General Manager Telecom (Orissa) or by whatever designation such officers may be called (hereinafter referred to as the said officer) and if the Chief General Manager Telecom (Orissa) or the said officer is  unable or unwilling to act as such to the sole arbitration or some other person appointed by the Chief General Manager or the said officer . The agreement to appoint an arbitrator will be in accordance with the Arbitration and Conciliation Act, 1996 . There will be no objection to any such appointment that the arbitrator is Government Servant or that he has to deal with the matter to which the agreement relates or that in the course of his duties as Government Servant he has expressed views on all or any of the matter under dispute . The award of the arbitrator shall be final and binding on the parties . In the event of such arbitrator to whom the matter is originally referred being transferred or vacating his office or being unable to act for any reasons whatsoever such Chief General Manager or the said officer shall appoint another person to act as arbitrator in accordance with terms of the agreement and the person so appointed shall be entitled to proceed from the stage at which it was left out by his predecessors .The arbitrator may from time to time with the consent of parties enlarge the time for making and publishing the award, subject to aforesaid Indian Arbitration and Conciliation Act 1996 and the Rules made there under any modifications thereof for the time being in force shall be deemed to apply to the arbitration proceeding under this clause .

17.2 The Venue of the arbitration proceeding shall be the office of The Chief General Manager Telecom (Orissa Circle) or such other places as the arbitrator may decide . The following procedure shall be followed :

17.2.1 In case parties are unable to reach a settlement by themselves the dispute should be submitted for arbitration in accordance with contract agreement .
17.2.2 There should not be a joint submission with the contractor to the sole Arbitrator .

17.2.3 Each party should submit its own claim separately and may oppose the claim put forward  by the other party.

17.2.4 The onus of establishing his claims will be left to the contractor .

17.2.5 Once a claim has been included in the submission by the contractor a reiteration or modification thereof will be opposed .

17.2.6 The “Points of defence” will be based on actual conditions of the contract .

17.2.7 Claims in the nature of ex-gratia payments shall not be entertained by the Arbitrator as these are not contractual .

17.2.8 The question whether these conditions are equitable shall not receive any consideration in the preparation of “points of defence” .

17.2.9 If the contractor includes such claims in his submission the fact that they are not contractual will be prominently placed before the Arbitrator .

The award of the sole Arbitrator shall be final and binding on all the parties to the dispute .

18. Set off

18.1 Any sum of money due and payable to the contractor (including security deposit refundable to him) under this contract may be appropriated by the BSNL or the Govt. or any other person or persons contracting through the Govt. or such other person or persons for payment of a sum of money arising out of this contract made by the contractor with BSNLor Govt.  or such other person or persons contracting through Govt. of India .

SECTION III
SPECIAL CONDITIONS OF THE CONTRACT

1. General :

1.1 The work shall be accepted only after getting  the successful Acceptance Testing carried out by A/T  team, designated by the BSNL as per prescribed schedule and work/material.
1.2  BSNL reserves the right to disqualify such bidders who have a record of not meeting contractual obligations against earlier contracts entered into with the organisation.
1.3 BSNL reserves the right to black list a bidder for a suitable period in case he fails to honour his bid without sufficient grounds.
 BSNL reserves the right to counter offer price(s) against price(s) quoted by any bidder .

1.4 Any clarification issued by Department, in response to query raised by prospective bidders shall form an integral part of bid documents and it may amount to amendment or relevant clauses of the bid documents .

1.5 Tender will be evaluated as a single package of all the items given in the price schedule .

1.6 All work to be executed under the contract shall be executed under the direction and subject to the approval in all respects of by the AGM or  Engineer In-charge of work site who shall be entitled to direct at what point or points and what manner are to be commenced and from the time to time carried on .

1.7 The work in each section can  be split up between two or more contractors by the TDM, Bolangir if so desired depending on the requirement and urgency.
1.8 If the contractor shall desire an extension of time for completion of the work on the grounds of unavoidable hindrance in execution of work or on any other ground he shall apply in writing to the AGM within 3 days of the date of hindrance on account of which he desires such extension as aforesaid . In this regard the decision of the TDM, Bolangir shall be final .

1.9 If at any time after the commencement of the work, the BSNL may feel that execution of whole or part of work as specified in the tender is not required to be carried out then the BSNL shall give notice in writing of the fact to the contractor who shall have no claim to any payment of compensation whatsoever on account of any profit or advantage which he might have derived in consequence of the full amount of the work not having been carried out neither shall he have any claim for compensation by reason of any alterations having been made in the original specifications, drawings, designs and instructions which shall involve any curtailment of the work as originally contemplated .

1.10 Whenever  any claims against the contractor for the payment of a sum of money arises out of or under the contract the BSNL shall be entitled to recover such sum by appropriating in part or whole the Security Deposit of the contractor and to sell any Government promissory notes etc. forming the whole or part of such security or running/ Final bill pending against any contract with the BSNL. In the event of the security being insufficient or if no security has been taken from the contractor, then the balance or the total sum  recoverable as the case may be shall be deducted from any sum then due or which at any time there after may become due to the contractor under this or any other contract with BSNL . Should this sum be not sufficient to cover the full amount recoverable the contract or shall pay to BSNL on demand the balance remaining due.
1.11 In the event of the contractor being, declared insolvent or going voluntarily into liquidation of having order or other order under insolvency act made against him or in the case of company of the passing of any resolution or making of any order for winding up whether voluntarily or otherwise or in the event of the contractor failing to comply with any of the conditions herein specified the TDM, Bolangir shall have the power to terminate the contract without any notice .

1.12 Without prejudice to any of the rights or remedies under this contract, if the contractor dies the TDM, Bolangir on behalf of the BSNL can terminate the contract without compensation to the contractor . However the TDM, Bolangir at his discretion may permit contractor’s heirs to perform the duties or engagements of the contractor under the contract in case of his death. In this regard the decision of the TDM, Bolangir shall be the final.
1.13 In the event of the contractor, winding up his company on account of transfer or merger of his company with any other the contractor shall make it one of the terms and stipulations of the contract for the transfer of his properties and business, that such other person or company shall continue to perform the duties or engagement of the contractor under this contract and be subject to his liabilities there under .

1.14 Interpretation of the contract document :

1.14.1 The representative of TDM, Bolangir and the contractor shall in so far as possible by mutual consultation try to decide upon the meaning and intent of the contract document. In case of disagreement the matter shall be referred to the TDM, Bolangir whose decision shall be final. Any change in the contract documents shall be set forth in writing by the representative of the parties hereto. It shall be the contractor’s responsibility to thoroughly familiarize all of his supervisory personnel with the contents of all the contract documents .

1.15 Notification:

1.15.1 The contractor shall give in writing to the proper person or authority with a copy to the AGM such notification as may be mandatory or necessary in connection with the commencement, suspension, resumption, performance and/or completion of the contracted work. All notice shall be given sufficiently in advance of the proposed operation to permit proper co-relation of activities and the contractor shall keep all proper person or authorities involved and advised of the progress of operations through out the performance of the work and/or with such other information and/or supporting figure and data as may from time to time as directed or required.
1.16 Shut down on account of weather conditions: 
1.16.1 The contractor shall not be entitled to any compensation whatsoever by reason of suspension of the whole or any part of the work made necessary by the Government or deemed advisable on account of bad weather conditions or other Force majeure conditions.
2. (a) Stores supplied by the BSNL
2.1 At no point of time the contractor shall be issued stores of value more than the contractor’s material security as per clause no 5(1) of section -II. If at all the work requires more amount of materials to be issued to the contractor then the security shall suitably be revised before the issue of the store and the contractor will not have any objection to it .The contractor shall transport including loading and unloading  all stores issued to him from District Telecom Store or sub-divisional stores to the site of work at his own cost. The BSNL shall not pay any transportation charges to the contractor.
2.2 All materials supplied to the contractor by the BSNL shall remain the absolute property of BSNL and shall not be removed from site of the work except for use in the work and shall be at all times open to inspection by the Representative of the SSA Head. In case the materials like cable and accessories are taken delivery of by the contractor and stored at the site office/store of the contractor such site office/store will also be treated “as site” for this purpose . Any such materials remaining unused at the time of the abandonment, completion or determination of the contract shall be returned to the BSNL at a place informed to him by the BSNL failing which the cost of the unused materials shall be deducted from the contractor’s material security or any of his pending bills or from any other security.
2.3 The contractor shall be responsible for the  safe storage and  custody of all material supplied to him by the BSNL, which in the contractor’s custody whether or not installed in the work. The contractor shall satisfy himself regularly the quantity and quality of the materials supplied to him and he will be responsible for any subsequent deterioration and discrepancy (inclusive of theft) in the quantity/quality of the materials.
2.4 The contractor shall submit a proper account every month of all the materials supplied to him by the BSNL and those consumed for items of work any discrepancy of difference between the materials issued to the contractor and those consumed in the work as per the “BSNL Calculation” (which shall be final) will be charged to the contractor or deducted from his bills at 1.5 times of prevailing standard price including freight, handling charges storage charges etc.
2.5 The contractor shall ensure that only the required materials are issued to him . Upon completion of work the contractor shall return to the BSNL at the later designated store in good condition, free of charges any unused materials that were supplied by the Department.
(b)
Supply of Materials by Contractor:  There are some materials required to be supplied by the contractor for execution of works under this contract like Bricks, Cement, Wire Mesh and Steel for 
protection, etc., besides using other consumables which do/don’t become the part of the 
asset. The contractor shall ensure that the materials supplied are of best quality and 
workmanship and shall be strictly in accordance with the specifications.

3. Arrangement of permission for road cutting to lay OFC cable along the road
Obtaining the permission from NH Authority/ State Highway Authority/ Municipality/ NAC/ other authorities is the sole responsibility of BSNL. BSNL shall apply for permission indicating proposed route diagram to the concern authority with a copy to the contractor. The compensation claimed by the concern authority if any, shall be borne by BSNL after joint verification.

4. Quality of work

4.1 BSNL shall be the final judge of the quality of the work and the satisfaction of the BSNL in respect thereof set forth in the contract documents. Laxity or failure to enforce compliance with the contract documents by the BSNL and/or its representative shall not manifest a change or intent of waiver the intention being that not withstanding the same, the contractor shall be and remain responsible for complete and proper compliance with the contract documents and the specification there in . The representative of the TDM, Bolangir has the right to prohibit the use of men and any tools, materials and equipment which in his opinion do not produce work or performance meet the requirement of the contract documents.
5. Taxes and duties

5.1 Contractor shall pay all rates, levies, free royalties, taxes and duties payable or arising from out of/ by virtue of or in connection with and/or incidental to the contract or any of the obligations of the parties in terms of the contractor documents and/or in respect of the works or operations or any thereof to be performed by the contractor and the contractor shall indemnify and keep indemnified the BSNL from and against the same or any default by the contractor in the payment thereof .

6. Protection of life and property and existing  facilities:

6.1 The contractor is fully responsible for taking all possible safety precaution during preparation for and actual performance of the works and for keeping the construction site in a reasonable safe condition. The contractor shall protect all life and property from damage or looses resulting from his construction operations and shall minimize the disturbance and inconvenience to the public.
6.2 If the excavation of trench alters the contours of the ground around road and highway crossing in such locations dangerous to traffic, the contractor shall at his own cost, take all necessary precautions to protect public and shall comply with all the BSNL regulations as to placing of warring boards (Minimum size 3’ x 2’) traffic signals, barricades, flags etc. at such location. If the contractor does not put the warning signal as per above directions then a penalty of Rs 500/- per day shall be levied on the contractor, till the directions are complied by the contractor. The contractor shall take due precautions to avoid damages to other pipe lines, water mains, sewers, telephones telegraphs and power conduits, laid wires poles and guy wires, railways, highways bridges or other underground or above ground structure and/or property crossing or adjacent to the cable trench being excavated .

6.3 Attention of the contractor is drawn to the rules regarding laying of cables at road crossing, along railways bridges, highways safety precautions while working in Public Street. The contractor in writing shall obtain the detailed engineering instructions from the AGM of the area.
6.4 The contractor shall be solely responsible for location through approved non-destructive means and ensuring the safety of all existing underground pipeline, electrical cables and or other structures.
6.5 The contractor shall be solely liable for all expenses for and in respect of repairs and/or damage occasioned by injury of or damage to such underground and above structures or other properties and under take to indemnify the BSNL from and against all actions, cause of actions, damages, claims and demands what-so-ever, either in law or in equity and all losses and damages and costs (inclusive between attorney and client) charges and expenses in connection therewith and/or  incidental thereto . The contractor shall take all responsibilities and risk in crossing other pipelines and cables and shall be responsible for protecting all such existing pipelines, poles, electric lines, sewers cables or other facilities   from damage by the contractor’s operation in connection with the work. The contractor, without cost of the BSNLshall promptly repair any damage incurred.
6.6 The current market value of any commodities lost as a result of any damage to the aforesaid existing facilities shall be paid by the contractor together with such additional sums necessary to liquidate the personal property damages, resulting there  .

7. Labor welfare measures and workman compensation :

7.1 Obtaining license before commencement of work:

The contractor shall obtain a valid labor license under the Contract labor (R&A) Act 1970 and the Contract Labor (Regulation and Abolition) Central Rules 1971 before commencement of the work and continue to have a valid licence until the completion of work . The contractor shall also abide by the provisions of the Child Labor (Prohibition and Regulation) Act 1986 . Any failure to fulfill this requirement shall attract the penal provisions of this contract arising out of the resultant   non-execution of work.
7.2 Contractor’s Labor Regulations:

7.2.1
Working Hours

7.2.1.1
Normally working hours of an employee should not exceed 9 hours a day. The working day shall be so arranged that inclusive of interval for rest, if any, it shall not spread over more than 12 hours on any day.
7.2.1.2 When a worker is made to work for more than 9 hours on any day or for more than 48 hours in any week he shall be paid over time for the extra hours put in by him .

7.2.1.3 Every worker shall be given a weekly holiday normally on a Sunday in accordance with the provisions of minimum wages (Central) Rules 1960, as amended from time to time, irrespective of whether such worker is governed by the minimum wages Act or not.
7.2.1.4 Where the minimum wages prescribed by the Government under the minimum wages Act, are not inclusive of the wages for the weekly day of rest the worker shall be entitled to get rest day wages at the rate applicable to the next preceding day, provided he has worked under the same contractor for a continuous period of not less than 6 days.
7.2.1.5     Where a contractor is permitted by the Engineer-in-charge to allow a worker to work on a normal weekly holiday, he shall grant a substituted holiday to   him for the whole day, on one of the five days immediately before or after the normal weekly holiday and pay wages to such worker for the work performed on the normal weekly holiday at the overtime rate.
7.2.2 Display of Notice Regarding Wages etc.

The contractor shall, before he commences his work on contract, display and correctly maintain and continue to display and correctly maintain in a clear and legible condition in conspicuous places on the work notices in English and in local Indian languages spoken by the majority of the workers giving the minimum rates of the wages fixed under minimum wages Act, the actual wages being paid the hours  of work for which such wage are earned, wages periods dates of payments of wages and other relevant information .

7.2.3 Payment of wages:

7.2.3.1.1 The contractor shall fix wage periods in respect of which wages shall be payable.
7.2.3.1.2 No wage period shall exceed one month.
7.2.3.1.3 The wages of every person employed as contract   labor in an establishment or by a contractor where less than  one thousand such persons are employed shall be paid before the expiry of seventh day and in other cases before the expiry of tenth day after the last day of the wage period in respect of which the wages are  payable .

7.2.3.1.4 Where the employment of any worker is terminated by or on behalf of the contractor the wages earned by   him shall be paid before the expiry of the second working day from the date on which his employment is terminated.
7.2.3.1.5 All payment of wages shall be made on a working day at the work premises and during the working time and on a date notified in advance and in case the work is completed before the expiry of the wage period, final payment shall be made within 48 hours of the last working day .

7.2.3.1.6 Wages due to every worker shall be paid to him directly or to other person authorized by him  in this behalf .

7.2.3.1.7 All wages shall be paid in current coin or currency or in both.
7.2.3.1.8 Wages shall be paid without any deductions of any kind except those specified by the Central government by general or special order on this behalf or permissible under the payment of wages Act 1956.
7.2.3.1.9 A notice showing the wages period and the place and time of disbursement of wages shall be displayed at the place of work and a copy sent by the contractor to the Engineer-in-charge who will be required to be present at the place and time of the disbursement of wages by the contractor to workmen.
7.2.3.1.10 It shall be the duty of the contractor to ensure the disbursement of wages in presence of the site engineer or any other authorized representative of the Engineer-in-charge who will be required to be present at the place and time of the disbursement of wages by the contractor to workmen.
7.2.3.1.11 The contractor shall obtain from the site Engineer or any other authorized representative of the Engineer-in-charge as the case may be a certificate under his signature at the end of the entries in the “Register of Wages” or the “Wage-cum-Muster Roll” as the case may be in the following form:-

“Certified that the amount shown in the column No. …………… has been paid to the workman concerned in my presence on Dt………. at ……..” 

7.2.4 Fines and deductions which may be made from wages:
7.2.4.1 The wages of a worker shall be paid to him without any deduction of any kind except the following:-

a. Fines

b. Deductions for absence from duty i.e from the place or the places where by the terms of his employment he is required to work. The amount of deduction shall be in portion to the period for which he was absent.
c. Deductions for damage to or loss of goods expressly entrusted to the employed person for custody or for loss of money or any other deductions which he is required to account where such damage or loss is directly attributable to his neglect or default.
d. Deduction for recovery of advances or for adjustment of overpayment of wages, advances granted shall be entered in a register.
e. Any other deduction which the Central Government may from time to time allow.
7.2.4.2 No fines should be imposed on any worker save in respect of such acts and omissions on his part as have been approved of by the Labour Commissioner.
7.2.4.3 No fine shall be imposed on a worker and no deduction for damage or loss shall be made from his wages until the worker has been given an opportunity of showing cause against such fines or deductions.
7.2.4.4 Every fine shall be deemed to have been imposed on the day of the act or omission in respect of which it was imposed.
7.2.5 Labor records

7.2.5.1 The contractor shall maintain a Register of Persons employed on work on contract in Form XII of the Contract Labour  (R&A) Central Rules 1971 .

7.2.5.2 The contractor shall maintain a Muster Roll register in respect of all workmen employed by him on the work under contract in Form XVI of the CL (R&A) Rules 1971.
7.2.5.3 The contractor shall maintain a Wage Register in respect of all workmen employed by him on the work under contract in Form XVII of the CL (R&A) Rules 1971.
7.2.5.4 
The payment of contract laborers by the contractor is to be carried out as per rate issued by the Central labor commissioner from time to time.

7.2.5.5 The laborers engaged by the contractors for carrying out the work will be covered under ESI and EPF scheme by the contractor himself as per rules. 

7.2.5.6 The contractor will issue employment cards to the engaged contract laborers.

7.2.5.7 

Register of accidents- The contractor shall maintain a register of accidents in such form as may be convenient at the work place but the same shall include the following particulars:

a. Full particulars of the laborers who met with accident.
b. Rate of wages.
c. Sex

d. Age

e. Nature of accident and cause of accident 

f. Time and date of accident

g. Date and time when admitted in hospital 

h. Date of discharge from the hospital 

i. Period of treatment and result of treatment 

j. Percentage of loss of earning capacity and disability as assessed by medical officer
k. Claim required to be paid under workmen’s compensation Act.
l. Date of payment of compensation 

m. Amount paid with details of the person to whom the same was paid.
n. Authority by which the compensation was assessed.
o. Authority by whom the compensation was assessed 

p. Remarks 

7.2.5.8.1          The contractor shall maintain a Register of Fines in the Form XII of the CL (R&A) Rules 1971. The contractor shall display in a good condition and in a conspicuous place of work the approved list of acts and omission for which fines can be imposed.
7.2.5.8.2           The contractor shall maintain a Register of deductions for damage or loss in Form XX of the CL (R&A) Rules 1971.
7.2.5.8.3 The contractor shall maintain a Register of Advances in Form XXIII of the CL (R&A) Rules 1971 
7.2.5.9 The contractor shall maintain a Register of overtime in Form XXIII of the CL (R&A) Rules 1971.
7.2.6     Attendance card cum wage slip

The contractor shall issue an attendance card cum wage slip to each workman employed by him.
7.2.6.8    The card shall be valid for each wage period.
7.2.6.9  The contractor shall mark the attendance of each workman on the card twice each day once at the commencement of the day and again after the rest interval before he actually starts work.
7.2.6.10 The card shall remain in possession of the worker during the wage period under reference.
7.2.6.11 The contractor shall complete the wage slip portion on the reverse of the card at least a day prior to the disbursement of wages in respect of the wage period under reference.
7.2.6.12 The contractor shall obtain the signature or thumb impression of the worker on the wage slip at the time of disbursement of wages and retain the card with him.
7.2.6.13 Employment card

The contractor shall issue an Employment Card in the Form XIV of CL (R&A) Central Rules 1971 to each worker within three days of the employment of the worker.
7.2.7         Service certificate

On termination of employment for any reason whatsoever the contractor shall issue to the workman whose services have been terminated a Service Certificate in the Form XV of the CL (R&A) Central Rules 1971.
7.2.8         Preservation of labour records 

The labour records and records of Fines and deductions shall be preserved in original for a period of three years from the date of last entries made in them and shall be made available for inspection by the Engineer-in-charge or labour officer or any other officers authorised by the ministry of communication in this behalf.
7.3 Power of labour officer to make investigations or enquiry

The labour officer or any person authorised by the Central Government on their behalf shall have power to make enquries with a view to ascertaining and enforcing due and proper observance of Fair Wage Clauses and provisions of these Regulations. He shall investigate into any complaint regarding the default made by the contractor in regard to such provisions.
7.4 Report of Investigating officer and action thereon

The labour officer or any other persons authorised as aforesaid shall submit a report of result of his investigation or enquiry to the Engineer in-charge indicating the extent, if any, to which the default has been committed with a note that necessary deductions from the contractor’s bill be made and the wages and other dues be paid to the labourers concerned. The Engineer in-charge shall arrange payments to the labour concerned within 45 days from the receipt of the report from the Labour Officer or the authorised officer as the case may be .

7.5 Inspection of Books and Slips

The contractor shall allow inspection of all the prescribes labour records to any of his workers or to his agent at a convenient time and place after due notice is received or to the Labour Officer or any other person authorised by the Central Government on his behalf.
7.6 Submission Returns

The contractor shall submit periodical returns as may be specified from time to time.
7.7 Amendments

The Central Government may from time to time add to or amend the regulations and on any question as to the application/interpretation or those regulations.
8. Insurance:

8.1 Without limiting any of his other obligations or liabilities the contractor shall at his own expense, take and keep comprehensive insurance including third party risk for the plant, machinery, men, materials etc. brought to the site and for all the work during the execution . The contractor shall also take out workmen’s compensations insurance as required by law and under take to indemnify and keep indemnified the Government from and against all manner of claims and demands and losses and damages and cost (including between attorney and client) charges and expenses that may rise in regard the same or that the Government may suffer or incur with respect to end/or incidental to the same. The contractor shall have to furnish originals and/or attested copies as required by the BSNLof the policies of insurance taken within 15(fifteen) days of being called upon to do so together with all premium receipts and other papers related thereto which the BSNLmay require .

9. Compliance with laws and regulation:

9.1 During the performance of the works the contractor shall at his own cost and initiative fully comply with all applicable laws of the land and with any and all applicable by-laws rules, regulations and orders and any other provisions having the force of law made or promulgated or deemed to be made promulgated by the Government, Governmental agency or department, municipal board, Government of other regulatory or Authorised body or persons and shall provide all certificates of compliance therewith as may be required such applicable law, by-laws, Rules Regulations orders and/or provisions . The contractor shall assume full responsibility for the payment of all contributions and pay roll taxes, as to its employees, servants or agents engaged in the performance of the work specified in the contractor documents. If the contractor shall require any assignee or sub-contractor to share any portion of the work to be performed hereunder may be assigned, sub-leased or sub-contracted to comply with the provisions of the clause and in this connection the contractor agrees as to undertake to save and hold the Government harmless and indemnified from and against and costs (inclusive between attorney and client) charges and expenses whatsoever arising out or occasioned, indirectly or directly by failure of the contractor or any assignee or sub-contractor to make full and proper compliance with the said by laws, rules, regulations, laws and order and provisions as aforesaid .

10. Tools and Plants

The contractors shall provide at his own cost all tools, plant  appliances, implements etc. required for proper execution of works. The contractor shall also supply without charge the requisite number of persons with the means and materials necessary for the purpose of setting out works, counting, weighing and assisting the measurements for examination at any time and from time to time. The contractor shall be responsible to make all arrangements at his own cost for re-watering of trenches/ducts and degasification of the ducts before carrying out the work. The contractor shall also be responsible to make arrangements at his own cost for water required for carrying of works at sites including curing of CC/RCC works. Failing his so doing the same may be provided by the Engineer-in-charge at the expense of the contractor and the expenses shall be deducted from any money due to the contractor under this contract or otherwise.
11. Permission from Local Body.The Contractor will take adequate measure to get permission for laying of OF Cable from Municipality/ local body or any other authority if required and work will not be hampered due to want of necessary permission from the proper authority.

SECTION - IV
SCOPE & SPECIFICATIONS OF CONTRACT
A.
SCOPE OF WORK 

1.1 This tender is for digging trench and lying of PLB pipe & OF cable, jointing & allied works at following areas under the jurisdiction of Telecom District Manager, Telecom Dist, Bolangir. 

	Sl.No.
	Name of the SDOT
	Name of the SDCA
	Remarks

	01
	SDE (NW,OP-Rural), Bolangir 
	Bolangir, Dunguripali
	

	02
	SDE (NW,OP-CFA), Patngarh
	Patnagarh
	

	03
	SDE (NW,OP-CFA), Titlagarh
	Titlagarh, Kantabanji
	

	04
	SDE (NW,OP-CFA), Sonepur
	Sonepur, Birmaharajpur
	

	05
	SDE (NW,OP-City), Bolangir 
	Bolangir Town
	


B.
TECHNICAL SPECIFICATION :
2.1
The work involves
a) Excavation of trench up to nominal depth of 165 cm. according to Construction Specification along National/State Highways and also in city limits as mentioned in the notice inviting tender.

b) Laying of PLB pipes and drawing of nylon rope through the same as per Construction Specification.

c) Laying of GI and/or RCC pipes as additional protection for the PLB pipes at rail/road crossings built up area/city limits, on culverts, bridges and also tretches where depth of the trench is less than 120 cms. as per construction specifications.

d) Making jointing  jointing  Chambers  according to construction specification, wherever required.

e) Reinstatement of the excavated trench according to laying  specification.

f) Fixing of MS Clamps for suspending GI pipes/GI troughs at culverts, bridges and/or chambering or concreting for GI pipes or troughs wherever necessary.
g) Fixing of route indicators and joint indicators .

h) Jointing of optical fibre  cables
NOTE: The PLB  pipes can be of  50 mm dia with collar jointing arrangement or 
spigot, GI pipe shall mean 100 mm dia and 75 mm dia with coupling arrangement, GI 
troughs shall mean 76 x 76 mm; RCC pipe shall mean class NP2 up to 300 mm dia with collar or spigot and socket jointing arrangement.

2.2
TYPES OF SOIL:
2.2.1
Depending  on the composition, the soil may be  classified  into  two major categories  namely (1) Soft Soil  or  semi hard soil , which  includes  soft soil, hard morum, black cotton soil, loose soil mixed with stones  without requiring blasting & (2) Hard  or  Rocky soil  requiring  blasting/chiseling  as in hard  rocky area ,  asphalted bituminized path, concrete path etc..  Accordingly two  different rates have been asked in the financial bid in Annexure –VII & VIII.  The rate for rocky soil is meant for exceptional cases where chiseling has to be done for excavation. The portion of rocky soil should be duly certified by the concerned AGM.

The prospective bidders are advised to make a detailed survey of the area  for which they are bidding and familiarize themselves with the soil and terrain, so that the rate quoted take all factors into consideration.

2.2.2 Taking all types of soil of the area  into consideration, bidder should quote only two  rates for digging, depending on the classification of the  soil as per  above
2.3   DEPTH AND SIZE OF THE TRENCH:
(a) Depth and size of trench mentioned in this clause are Standardized measurement and applicable to normal site condition where surface is generally uniform.  Site Engineer shall be the authority to decide the depth of trench.

(b) The depth of the trench from top of the surface shall not be less than 165 cm unless otherwise permitted.  The width of the trench shall be sufficient to lay the requisite number of PLB/GI/RCC pipes and also concreting wherever required.

(c) When trenches are excavated in slopes, uneven ground, inclined portion, and the lower edge shall be treated as top surface of land and depth of trench measured accordingly.

(d) In a certain locations, such as uneven ground, hilly areas and all other places, due to any reason whatsoever it can be ordered to excavate beyond standard depth of 165 cm to keep the bed of the trench as smooth as possible.  Near the culverts, both ends of the culverts shall be excavated more than 165 cm. in depth to keep the gradient less than 15 degrees with horizontal.

2.4  TRENCHING:

a. Once the depth has changed from 1.65 meters, to 1 meter, the same of 1 meter has to be maintained for a distance of not less than 20 meters.  The lower depth of one meter is permissible only at locations where heavy road traffic is encountered or densely populated areas prohibiting use of explosives (as a safety measure).  However, in such cases in areas where the depth is confined to 1 meter or below, GI Pipe has to be laid with suitable couplings over PLB  Pipes.  Required pipes/couplings will be supplied by the Department.  In other locations including those places, where hard morum soil or soft soil may be encountered the depth of the excavation has to be not less than 1.65 meter.  The depth of 1.65 meter is to be taken as the normal depth.  It is likely that due to uneven ground conditions if 1.65 meters is adopted as uniform depth throughout the bottom of the trench will also follow the same unevenness as the surrounding terrain.  This should not be the case and the bottom of the trench has to be at uniform level.  In this process, it is possible that in some locations, the depth of excavation may be less or more.  However, it is to be ensured that at no locations, the depth is less than one and half (1.5m)meter.

b. To maintain the trench at uniform level, sometimes it will become necessary at certain locations to excavate the trench either more than or less than 1.65 meter, in such cases; the payment per meter will be increased/decreased proportionately. The Divisional Engineer-in-charge of site work will be the authority to decide the depth of trenches depending upon terrain condition and his decision shall be final.
c. Normally in open field area, where no such  hindrances like  fence, forests, ponds, etc. are  available,  trenching is to be done  at a minimum distance of 5mt. to 8mt. from the edge of the road.
2.5 TRENCHING NEAR CULVERTS/BRIDGES AND CAUSEWAYS:

(a)   The PLB pipes shall be laid below the bed at the depth not less than 165 cm. protected by G.I. pipes and concreting as decided by Engineer-in-Charge. Normally the small culverts and bridges should be bypassed as far as possible. In such cases the trenching should be done minimum 10metre away from the edge of the road or culverts as a  safety measure. This has to be strictly followed by the contractor. In exceptional cases where it is not practicable to excavate the trench in the bed due to any reason then approval of the TDM, Bolangir has to be taken . 
(b)   Both ends of culverts shall be excavated more than 165 cm. in depth to keep the gradient not less than 15 degree with horizon.  The bed of trench should be as smooth as possible.

2.6 LOCATION AND ALIGNMENT OF THE TRENCH:

(a) In city areas the trench will normally follow the foot path of the road except where it may have to come to the edge of the carriage way when cutting across road with specific permissions from the authorities responsible for maintenance of that road (such permissions will be obtained by the Department).  Outside the city limits the trench will normally follow the boundary of the road side land.  However, where the road side land is full of burrow pits or a forestation or when the cable has to cross culverts bridges or streams, the trench may be closer to the road edge or in some cases, over the embankment or shoulder of the road (Permissions for such deviations for cutting the embankment as well as shoulder of the road will be obtained by the Department).

(b) The alignment of the trench will be decided by a responsible Departmental official, not below the rank of S.D.O. While making the alignment only the centre line will be marked, and the Contractor shall set out all other work to ensure that, the excavated trench is as straight as possible.  Contractor shall remove all bushes, undergrowth, stumps, rocks and other obstacles to facilitate marking the centre line without any extra charges.

2.7 DEWATERING:

The contractor shall be responsible for all necessary arrangements to remove or pump out water from trench.  The contractor should survey the soil condition encountering the section and make his own assessment about dewatering arrangements that may be necessary.  No extra payment shall be admissible for this and the tendered rate may take care of this aspect.

2.8 METHOD OF EXCAVATION:

(a) In city limits as well as in built up area, the contractor shall resort to use of manual  labour only to ensure no damage is caused to any underground or surface installations belonging to other public utility services and/or private parties.

(b) However, along the High ways and across country there shall be no objection to the contractor resorting to mechanical means of excavation, provided that no underground installation existing in the path of excavation if any, are damaged.

(c) There shall be no objection to resort to horizontal boring to bore a hole of required size and PLB  pipe pushed through it at road crossing or rail crossing or small hillocks etc.

(d) The pipe is to be laid at a depth of 1.65 m in all classes of soil.  However, in hard rocky area, the depth is restricted to 1 meter which is permissible only at locations where heavy traffic is encountered or densely populated areas prohibiting use of explosives (as safety measure ) at the discretion of the Engineer-in-charge. Normally, a trench of about 45 cm. wide at the top and 30 cm wide at the bottom at depth of 1.65 meters may be appropriate.

(e) The pipe laying work will involve excavation of trench in various soil conditions like ordinary soft soil, hard morum, black cotton soil, loose soil mixed with stones, stone mixed with loose soil in  rock area without blasting, hard rocky area with blasting/chiseling, asphalted bituminized path, concrete path etc.
2.9  LINE-UP:

The line up of the trench must be such that PLB pipe(s) shall be laid in a straight line except at locations where it has to necessarily take a bend because of change in the alignment or gradient of the trench, subject to the restrictions mentioned elsewhere.
3  LAYING OF H.D.P.E./PLB  PIPES:

(a) After the trench is excavated to the specified depth, the bottom of the trench has to be cleared of all stones or pieces of rock and leveled up properly.  A layer of ordinary soil of not less than 10 cm. is to be used for leveling the trench to ensure that the cable when laid will follow a straight alignment.

(b) When trenches are excavated up to specified depth, properly dressed and leveled, joint measurement of trench shall be taken up by the representative of contractor and Site Engineer.  Measurement shall be recorded in measurement book with their signature.  Trenches for which measurements are recorded in measurement book shall be considered as approved trenches.

(c) HDPE/PLB  pipes/RCC/GI pipes shall be laid only in approved trenches.  The contractor shall exercise due care to ensure that the HDPE/PLB pipe is not subjected to any damage or strain.

(d) The HDPE/PLB  pipes shall be laid in through G.I. pipes on culverts and bridges and also in exceptional cases where the depth of the trench is less than 165 cms. as specified by the concerned authority.

(e) Water present in the trench at the time of laying the HDPE/PLB  Pipes shall be pumped out by the Contractor before lowering in the pipes to ensure that no mud or water gets into the pipes.

(f) The HDPE/PLB  pipes shall be joined by 'O' ring type socket fitted with hard rubber rings at both ends.  Nylon or P.P. rope shall be drawn through HDPE/PLB  pipes properly at the time of laying pipes.

(g) In cross country routes, where depth of trench is less than 1.20m, HDPE/PLB  pipes should be laid within GI/RCC pipes.  Alternatively, HDPE/PLB  pipes may be encased in concrete casing of dimensions 200 mm x 200 mm.  In built up areas, where depth of trench is less than 165 cm.  HDPE/PLB  pipes should be laid within GI/RCC pipes.  In case of trench depth being less than 165 cm, the HDPE/PLB  pipes may be encased in concrete casing of dimensions 200mm x 200 mm with the permission of the Site-in-Charge.

(h) In case of nullahs, which are dry for nine months in a year, the HDPE pipes shall be laid within the RCC/G.I. pipe laid at a minimum depth of 165 cm. with concreting. The RCC/G.I. pipes/Concreting shall extend 20 m beyond the bed of nallah on both sides.

(i) The following construction practices are applicable in general.

i) Wherever GI pipes are used, rubber bushes shall be used at the two ends of the GI pipes to protect the damage of HDPE/PLB  pipes.

ii) Wherever RCC pipes are used, two ends must be properly sealed to bar entry of rodents.

iii) On road crossings, the HDPE/PLB  pipes shall be laid at a depth 165 cm. encased with RCC /G.I. pipes.  The RCC/G.I. pipes shall extend 5 metre on both side of the road.

iv) On Rail bridges and crossings, the HDPE/PLB  pipes shall be encased in suitable cast iron/RCC pipes as prescribed by the Railway Authorities.

4  BACK FILLING AND DRESSING THE TRENCH:

(a) Provided that the HDPE/PLB  pipes have been properly laid in the trench at the specified depth, the back filling operation shall follow as closely as practicable.  The back filling operation shall be performed in such a manner as to provide firm support under the above the pipes and to avoid bend or deformation of the HDPE/PLB  pipe when the HDPE Pipe gets loaded with the back filled earth.  In locations where the back filling is not done properly by the contractor or done unevenly,  it shall be re-dressed and back filled properly by the BSNL at the Contractor's expense.  No debris shall be allowed in the back fill at any time.

(b) At locations where the back filled material contains hard clods, rock fragments and other hard materials which may cause injury to the HDPE/PLB  pipe and where the excavated or rock fragments are intended to refill the trench in whole or in part, the trench should be initially filled, with a layer of ordinary soil or de-rocked loose earth of not less than 10 cm. above the pipes, without any extra cost.

(c) Back filling on public, private roads, railway crossings, foot paths in city areas shall be performed immediately after laying the HDPE/PLB  pipes.  Back filling at such locations shall be thoroughly rammed, so as to ensure original condition and made safe to traffic.  All excess soil/material left out on road/footpath/railway crossing shall be removed without extra cost.  However, along the high ways and cross country, the dug up material left out should be kept as heap above the trench while refilling.

(d) In city limits, no part of the trench should be kept open for more than 50 metre length at any time and in all places where excavation has been done, no part of the trench should be kept open over night to prevent any mishap or accident in darkness.
5. ROAD BORING 

 In case of road crossings, the pipes shall be laid by punching/boring the road without damaging the road surface. The 80 mm GI pipes are to be inserted in all road borings & HDPE/PLB/PLB pipes of 50 mm dia are to be inserted in the GI pipes. At road crossings, two or more extra HDPE/PLB  pipes shall be laid as per the discretion of the Site Engineer.

On road crossings, the HDPE/PLB  pipes shall be laid at a depth 165 cm. encased with RCC /G.I. pipes.  The RCC/G.I. pipes shall extend 5 metre on both side of the road.

6. FIXING OF ROUTE / JOINT INDICATORS

The route and  joint indicators are to be co-located with each manhole/ joint chamber. In addition, route indicators are also to be placed where route changes direction like road crossings etc. The route indicators must be provided at every 200m span. The route/ joint indicators made of pre-cast RCC should have the following dimensions:



Base  - 250mm X 150mm



Top  - 200 mm X 75mm



Height – 1250mm

The word ‘ BSNL OFC’ should be engraved on the route/joint indicators. The route indicators are to be painted yellow and the same are placed at 2ft. away from the center of the trench towards jungle side. The joint indicators are to  be placed at OFC joints and placed 1ft. away from wall of the joint chamber facing jungle side and are to be painted red. The engraved word ‘BSNL OFC’ should be painted in black, on route as well as joint indicators. Numbering of route indicators/ joint indicators should also be done in white paint. The numbering scheme for route  indicators will be joint No./Route Indicator No. for that joint. For example, 2/6 marking on a route indicator means 6th route indicator after 2nd joint. Additional joints on account of faults at a later date should be given number of preceding joint with suffix A B, C, D. For example sign writing 2A on a joint indicator means, additional joint between joint No.2 and 3. The numbering of existing route/joint indicator should not be disturbed on account of additional joints. Enamel paints of reputed brand should be used for painting and sign writing of route as well as joint indicators.

7. JOINTING CHAMBER

The joint chamber is to be provided at every joint normally at a distance of 2 kms to keep the O.F.C joint well protected and also to keep extra length of cable which may be required in the event of faults at a later date. The joint chambers are to be of pre-cast  RCC type. For fixing pre cast RCC chamber, first a pit of size 2m X 2m X 1.8m depth is required to be dug. Pre cast RCC chamber consists of three parts (i) round base plate in two halves of 140 Cm dia and 5 cm thickness (ii) full round RCC joint chamber with dia of 120 cm and height of 100 cm and thickness of 5 cm (iii) round top cover will be in two halves with dia of 140 cm and thickness of 5 cm having one handle for each half in center and word ‘OFC’ engraved on it.  After, fixing the pre cast RCC joint chamber, the joint chamber is filled with clean sand before closing. Lastly, back filling of joint chamber pit with excavated soil is carried out.

8. CONCRETING



The nominal  specification of cement concrete is 1:2:4 (1 cement: 2 coarse sand: 4 graded stone aggregate 20 mm nominal size) .The dimension of concrete is 8 inch width x 8 inch thickness. However, depending on the actual situation, this cross section may be varied to ensure uniformity with any existing structure/base, on which the GI pipes/GI troughs are placed, as demanded by the road authorities.  The work should be carried out at the rates applicable for nominal cross section. The concreting surface should be thoroughly cleaned and leveled before concreting.  Necessary wire mesh of adequate size shall be provided as for the concrete.

At both the ends of the Bridges/Culverts, where the GI Pipes/Troughs slope down and get buried, the concreting should be carried out to ensure that no portion of the GI Pipe/Trough is exposed and further down as required by the site in charge to protect the Pipe/Trough from any possible damage externally caused.

Any damages caused to the existing structure such as Foot-Path or base of the Parapet or Kerb wall on which GI Pipes/Troughs are placed should be repaired and original condition restored to the satisfaction of Road Authorities.

Where white wash/colour wash is existing on the Bridges/Culverts, the same should also be carried out on the concreted portion to ensure uniformity. Portions where cement concreting have been done, it shall be cured with sufficient amount of water for reasonable time to harden the surface.

             Concrete is to be made in  long  culverts, bridges , concrete road  or in urban areas where standard depth of 1.65m cannot be achieved,  in the route,  through  which PLB pipe is to be laid over the culvert,  inside  the GI pipes. However in some of the exceptional cases where proper depth cannot be maintained concrete has to be done with prior permission of concerned AGM incharge. If the authority is  satisfied that   8 inch width x 8 inch thickness of concrete is not required and  a lower dimension  concrete is manageable for the same work , then accordingly the contractor has to do the same and proportionate  billing  for the same concrete work has to be submitted. While submitting the bills the certificate from concerned authority for the concreted portions is to be given with proper marking in the diagram.

9. USE OF HALF ROUND AND FULL ROUND R.C.C. PIPES:

(a) Wherever it is technically not feasible to secure a standard depth of 165 Cm., RCC Pipes will have to be used for added protection of HDPE/PLB  Pipes.

(b) Permission for laying HDPE/PLB  pipes at a depth less than 165 Cm. shall be granted only by the Officer-in-charge of the Section.  

(c) Half round and full round pipes will be arranged by BSNL.  

For road crossings also, additional protection by using high strength full round RCC pipes will have to be provided.

10. LAYING PROTECTION PIPES ON BRIDGES AND CULVERTS:

(a) The work involves laying of HDPE /PLB pipes through GI pipes of not more than 4" dia or GI Troughs of size 4" x 4" laid on the Bridges/Culverts.

(b) In bridges/Culverts, where proper ducts are already provided, the HDPE/PLB pipes will be laid through the ducts.

(c) Normally in the Bridges/Culverts, where there are no ducts and where the cushion on the top of the Arch is 0.5 m or more,  thick the G.I. Pipe/G.I. Trough (carrying HDPE Pipe and Cable) may be buried on the top of the Arch adjoining the parapet wall, by digging close to the wheel guards.

(d) Where the thickness of the Arch is less than 0.5 m, the pipe must be buried under the wheel guard masonry and the wheel guard rebuilt.

(e) If any of the above methods is not possible, the G.I.Pipe/G.I.Troughs must be clamped outside the parapet wall with the clamps supplied by BSNL.  If necessary, the pipe may be taken through the parapet wall at the ends where the wall diverges away from the road.

(f) In case where the methods explained in clause 'b' to 'e' above are not possible, the G.I. Pipes/G.I. Troughs can be fixed on the top of the road kerb close to the inside face of the parapet wall by means of clamps, supplied, using rawl plugs and wood screws or small diameter bolts, without damaging the concrete and limiting the external diameter of the bolts to 7.5 mm. The permission for carrying out this work will be obtained from the Road Authorities by the Department.

(g) Method cited in clauses above should be carried out under close supervision of Road authorities and restoration of any damages to the structures in any of the methods adopted should be done to the entire satisfaction of the road authorities.

(h) When HDPE/PLB  pipes are laid on bridges, culverts as per clause 'a' to 'e' above, except when pipes are clamped outside of the bridge, cement concreting shall be provided over the protection pipes/troughs.

C. DOCUMENTATION : 
The documentation, consisting of the following shall be prepared for each section/route. 
a) Route Index Diagrams – General: This diagram shall consist of Cable Route

Details on Geographical Map drawn to scale the prominent land marks and alignment of cable with reference to road. This shall be prepared on A-3 sheets of 80 GSM.

b)   Route Index Diagrams – Profile: These diagrams will contain:

· Make and size of the cable.

· Offset of cable from center of the road at every 10 meters

· Depth profile of Cable at every 10 meters

· Details of protection with type of protection depicted on it

· Location of culvert and bridges with their lengths and scheme of laying of PLB pipe/PLB Blowing Type/Pre-installed ropes thereon.

· Important landmarks to facilitated locating the cable in future

· Location of joints and pulling manholes.

These diagrams shall be prepared on A-4 sheets of 80 GMS. On one sheet profile of maximum 400 meters shall be given to ensure clarity.

          c)   Joint location Diagram: This diagram will show:

· Geographical location of all the joints.

· Depth of Joint Chamber covers from ground level

· Type of chamber (Brick/Pre-cast)

· Length of O.F. Cable kept inside the joint chamber from either direction.

This shall be prepared on A-4 sheets of 80 GSM. All the diagrams (i), (ii) & (iii) shall bear the signatures of the contractor, the Engineer-in-charge as a proof of accuracy of the details. The diagrams shall be bound in A-4 size book with cover. The cover sheets shall be of 110 GSM and laminated. The front cover shall have the following details.

1. Name of the SSA/Project Organization.

2. Name of the OFC Link

3.  Name of the Contractor

4.  Date of commencement of work

5. Date of completion of work

For each route/section 2 sets of above-mentioned document shall be submitted with spiral binding.
ANNEXURE-I
MATERIAL SECURITY BOND FORM

Whereas……………………(hereinafter called “the Contractor”) has been awarded the contract of OF cable construction & Maintenance work, as per tender number W-59/2010-11/58    dtd 14.02.2011 KNOW ALL MEN by these presents that WE………………………..OF……………….. having our registered office at ____________________________________________
(hereinafter called the banker of “the Contractor”) are bound unto………………. (hereinafter called “the Department”) in the sum of …………..

For which payment will and truly to be made of the said Department, the Bank binds itself, its successors and assigns by these presents.


THE CONDITIONS of the obligation are:
1. If the contractor is unable to keep stores issued to him, properly, i.e. the store provided to contractor, by the BSNLare damaged or

2. The stores issued to the contractor or by the BSNLare stolen  or

3. The Contractor is not able to provide proper account of the stores issued to him/her/them by the Department.

We undertake to pay to the BSNLup to the above amount upon receipt of its first written demand without the BSNLhaving to substantiate its demand, provided that in its demand, the BSNLwill note that the amount claimed by it is due to its owing to the occurrence of one or two or all of three conditions specifying the occurred condition or conditions.

This guarantee will remain in force up to and including one hundred and eighty(180) days after the Period of Contract validity, and any demand in respect thereof should reach the Bank not later than the above date.








Signature of the Bank








Signature of the Witness








Name of Witness








Address of Witness

Signature of bidders

ANNEXURE-II
AGREEMENT FORM
The successful bidder shall have to execute the following agreement; 

This agreement made on this _______________________________________________________________________ day of  (month)__________________(year)________________between M/s_______________________________________________ _________________________________________________________herein after called “The Contractor” (Which expression shall unless excluded by or repugnant to the context, include its successors, heir, executors,. Administrative representative and assignee) of the one part & the Bharat Sanchar Nigam Limited here in represented by the head of SSA after referred  as The Telecom District Manager(TDM), Bolangir , on other part vide Nit No. W-59/2010-11/58 dtd. 14.02.2011

Where as the contractor has offered to enter into contract with the BSNL Bolangir for the execution of OF Cable Construction and Maintenance work and other associated works in Bolangir SSA on the terms and conditions herein contained and the rates approved by the TDM, Bolangir  (copy of Rate annexed) have been duly accepted and where as the necessary security deposits have been furnished in accordance with provisions of the tender document and whereas no interest will be claimed on the security deposits


Now these presents witness and it is hereby agreed and declared by and between the parties to these presents as follows.

1)
The contract will remain valid for a period of one year from the date of signing of the agreement or till such  time it is extended for further period of time as decided by the TDM, Bolangir, whichever is later.
2)
The contractor shall, during the period of this contact execute all trenching, PLB and OF Cable laying and other associated works of both development and maintenance in nature as described in tender documents and work order (annexed to the authorized by the TDM, Bolangir or any other persons authorized by the TDM, Bolangir  in that behalf require).  It is understood by the contractor that the quantity of work mentioned on the schedule is likely to change as per actual requirements as demanded by exigencies of service.

3) The NIT, Bid documents (Qualifying and Financial), letter of intent, approved rates, annexed hereto and such other additional particulars, instructions, drawings, work orders as may be found requisite to be given during execution of the work shall be deemed and taken to be an integral part of the contract and shall also be deemed to be included in the expression “ The Agreement” or “ The Contract “ whenever herein used. 

4) The contractor shall also supply the requisite number of workmen with means & materials as well as tools, appliances, machines, implements, vehicles for transportation,. Cartage etc. required for the proper execution of work within the time of work orders.

5) The contractor hereby declares that nobody connected with or in the employment of the BSNL is not/shall not ever be admitted as partner in the contract.        

6) The contractor shall abide by the terms and conditions, rules, guidelines, construction practices, safety precautions etc. stipulated in the tender document including any correspondence between the contractor and the BSNL, Bolangir having bearing on execution of work and payments of work to be done under the contract.

7) The  contractor hereby agrees that rates agreed for carrying out various works under this contract will remain valid for the  period of contract . 

8) The contract  can be terminated at  any time by the TDM, Bolangir as per the Clause -14 of Section-II of the tender document .

9) The contractor also agrees that he will make payments to the labour engaged by him as per the minimum wages (central) Rule-1960 as revised from time to time by the Central Government. 

       Signature of the Bidder




 Telecom District Manager

    
        With date






   Bolangir        

 

   Name :






 Name : 

   Address : 






 Address : 

 Witness :





 Witness : 

 Signature : 





Signature ; 

 Name…………………………………….……..
       

Name………………………….………………..

Address………………………………..……….


Address…………………..………….………….

ANNEXURE-III
LETTER OF AUTHORISATION FOR ATTENDING BID OPENING

Tender Number
 W-59/2010-11/58 dated at Bolangir  14.02.2011.










Subject:  Authorization for attending bid opening on ___________________________(date) in ______________________
Following person is hereby authorised to attend the bid opening for the tender mentioned above on behalf of ________________________________________________________ (Bidder) in order of preference given below.

Order of preference


Name



Specimen Signature


I

Alternate

Representative











       


 Signature of bidder











Or

Officer authorised to sign the bid 

      documents on behalf of the bidder.

No. 1.
Maximum of one representative will be permitted to attend bid opening.  In cases where it is restricted to one, first preference will be allowed.  Alternate representative will be permitted when regular representatives are not able to attend.

1. Permission for entry to the hall where bids are opened, may be refused in case authorisation as prescribed above is not recovered.

ANNEXURE-IV
DECLARATION OF NO NEAR RELATIVE WORKING IN BSNL

(CIRCULAR REFERENCE NO.151-08/2002-O&M/38 Dtd. 11.09.2002)


The Bidder should furnish following Certificate of Undertaking that none of his/her near relative(s) is employed in BSNL Unit. The BSNL Unit for subject tender is defined as Orissa Telecom Circle in case of Executive Employee/Gazetted Officer and Bolangir-SSA incase of Non-Executive Employee. In the case of Proprietorship Firm, the certificate will be given by the Proprietor, for Partnership Firm, the certificate will be given by all the Partners and in case of Limited/Private Limited Company, the certificate will be given by all the Directors of Company. Xerox-copy of given format can be used if more than one person is to give Certificate.


In case of any breach of above conditions by firm/company (noticed at any stage), the tender/ work placed will be cancelled and EMD/ of such firm/company forfeited. The firm/company will also be debarred for further participation of tender in BSNL. Non-submission of the certificate will make the tender liable for rejection.

(Undertaking):



I ……………………………………………………………………………………………………. S/o…………………..………………………………………….Address ……………………………………………………….. …………………………………………………………………….. hereby declare that none of my relative (s) as defined below is/are employed in BSNL unit as per details given in tender document. In case at any stage, if it is found that the information given by me is false/incorrect, BSNL shall have the absolute right to take any action as deemed fit/without any prior intimation to me.

Clarification:-

1.  As per Government of India’s CCS Conduct rule 4, no Government servant shall in the discharge of his official duties deal with any matter or sanction any contract to any company or for any other person if any member of his family is employed in that company or firm or under that person nor if he or any member of his family is interested in such matter or contract in any other manner and the Govt. Servant shall refer every such matter of contract to his official superior. This clause is applicable to all BSNL employees and in view of this as soon as any BSNL employee becomes aware of the above aspect, he must intimate this to the prescribed authority.


Therefore it has been decided that the near relatives of all BSNL employees either directly recruited or on deputation are prohibited from participation in tenders and execution or works in the different units of BSNL. The detailed guidelines in this regard are given in the following paragraph:-

(i)
The near relatives for this purpose are defined as:


(a)
Members of a Hindu Undivided family,


(b)
They are husband and wife,

(c)
The one is related to the other in the manner as father, mother, son(s) & son's wife (daughter-in-law), Daughter (s) & daughter's husband (son-in-law), brother (s) & brother's wife, sister (s) & sister's husband (brother-in-law).

Signature of bidder
ANNEXURE-V
BID FORM

To,


The Telecom. District Manager,


Bolangir.

Dear sir,


Having examined the conditions of contract and specifications including addenda No……….. the receipt of which is hereby duly acknowledged, we, undersigned, offer to execute the work of OF Cable laying (Development  & maintenance) in  Bolangir SSA in conformity with the  drawings, conditions of contract and specification as may be ascertained in accordance with the schedule of prices attached herewith and made part of this bid .


We undertake, if our Bid is accepted, we shall submit the securities as per the conditions mentioned in the contract.


We agree to abide by this Bid for a period of 180 days from the date fixed for Bid opening (qualifying Bid) and it shall remain binding upon us and may be accepted at any time before the expiry of that period.


Until a formal agreement is prepared and executed, this Bid together with your written acceptance thereof in your notification of award shall constitute a binding contract between us .


Bid submitted by us is properly sealed and prepared so as to prevent alteration and replacement. 

Dated this …………. day of ………..2011





Signature of Authorised Signatory …………………




     In capacity of  Sri  ……………………………(Bidder’s Name)

                                                [Duly authorised to sign the bid for and on behalf of    





    …………………………………(Bidder’s Name)]

Witness …………………

Address …………………

Signature …………………..
Date:…………………..


ANNEXURE-VI

BIDDER’S PROFILE

General:

1. Name of the Bidder/firm __________________________________

2. Name of the person submitting the tender whose photograph is affixed
Shri/Smt. ________________________________________________

(In case of Proprietary/Partnership firms, the tender has to be signed by  Proprietor/Partner only, as the case may be)

11. Address of the Bidder/Firm
…………………………………………………………………………………………………………………………………………………………………………………….

12. Tel No. (with STD code) (O) …………………… (FAX) …………….. [R] …………

13. Registration & incorporation particulars of the firm :

(i) Proprietorship

(ii) Partnership

(iii) Private Limited

(iv) Public Limited

(please attach attested copies of documents of registration/incorporation of your firm with the competent authority as required by business law)

14. Name of Proprietor/Partners/Directors ………………………………………………..
………………………………………………………………………………………………….

15. Bidder’s Bank, it’s address and his current account number …………………………
…………………………………………………………………………………………

16. Permanent Income Tax number, Income Tax circle …………………………………
…………………………………………………………………………………………

(Please attach a copy of last income tax return)

17. Infrastructural capabilities:
a. Capacity of trenching per day (in meters) …………………………………………..

b. Capacity of OF Cable  laying per day (in meters) ………………………………………..

c. Capacity of pulling cable through PLB  per day (in meters) …………………………

d. Capacity of engaging mazdoors per day ……………………………………………

e. Particulars of vehicles available with the bidder :

Type of Vehicle(s)




Registration number

a. Particulars of other machines possessed by the contractor which can help in trenching and  laying and OF Cable  pulling ;

………………………………………………………………………………………………………………………………………………………………………………

18.  Details of Technical and supervisory Staff :


I/We hereby declare that the information furnished above is true and correct .


Place:


Date:







Signature of Authorised signatory …………………






Name of the bidder ……………………………

   
Office of the Telecom District Manager, Bolangir -767001

TENDER DOCUMENT FOR LAYING OF PLB PIPE AND

OPTICAL FIBRE CABLE FOR DEVELOPMENT &

MAINTENANCE WORKS IN BOLANGIR SSA

NIT No. W-59/2010-11/58   Dated on 14.02.2011
ANNEXURE-VII

FINANCIAL BID (DEVELOPMENT WORKS)
	Sl. 

No.
	Description of Items
	Unit
	Rate (in Rs.)

	
	
	
	In figure
	In words

	01
	SOFT SOIL(Urban Area): Excavation of trenches of 45 cms width the top and 30 cms width at the bottom to a depth of 165 cms in all types of soils, ramming of bottoms including getting out of excavated soil and then reinstating the soil as required in layers not exceeding 20cms in depth including consolidating each deposited layer by ramming, watering etc and disposing of the surplus excavated soil. This includes jungle cutting, dewatering and removing obstacles, if any. (The rate will be uniform  for  type of soft  soil)
	Per

Mtr.
	
	

	02
	HARD SOIL(Urban Area): Excavation of trenches of 45 cms width at the top and 30 cms width at the bottom to a depth of 165 cms in  rocky area by blasting/ chiseling and getting out of excavated rock from the trenches and then reinstating the trench by brought out soil from outside as required in layers not exceeding 20cms in depth including consolidating each deposited layer by ramming, watering etc. This includes jungle cutting, dewatering and removing obstacles, if any.
	Per

Mtr.
	
	

	03
	SOFT SOIL(Rural Area): Excavation of trenches of 45 cms width the top and 30 cms width at the bottom to a depth of 165 cms in all types of soils, ramming of bottoms including getting out of excavated soil and then reinstating the soil as required in layers not exceeding 20cms in depth including consolidating each deposited layer by ramming, watering etc and disposing of the surplus excavated soil. This includes jungle cutting, dewatering and removing obstacles, if any. (The rate will be uniform  for  type of soft  soil)
	Per

Mtr.
	
	

	04
	HARD SOIL(Rural  Area): Excavation of trenches of 45 cms width at the top and 30 cms width at the bottom to a depth of 165 cms in  rocky area by blasting/ chiseling and getting out of excavated rock from the trenches and then reinstating the trench by brought out soil from outside as required in layers not exceeding 20cms in depth including consolidating each deposited layer by ramming, watering etc. This includes jungle cutting, dewatering and removing obstacles, if any.

	Per

Mtr.
	
	

	05
	Laying, jointing and strengthening H.D.P.E /P.L.B.E. Pipes in the excavated trench placing, adjustment and jointing with HDPE/PLBE sockets and drawing of nylon ropes (6mm dia) into the pipeline with sealing the section end by end-caps as per the construction specification of the tender. The rate includes the testing of HDPE/PLBE Pipeline section generally of 200 meters length by puling wooden balloons after re-instatement.  (The rate also includes transportation of materials from the sub-divisional store depot to the work site.)
	Per

Mtr.
	
	

	06
	ROAD CROSSING THROUGH BORING: Road/Rail crossing through horizontal boring method and inserting 50mm dia G.I. Pipes and pushing HDPE/PLB  Pipes/Coils inside and drawing 6mm PP rope as specified in clause no-5 under section-IV (The BSNL will supply G.I. Pipes in lengths of approx. 6M, HDPE Pipes/coils and PP Rope)
	Per

Mtr.
	
	

	07
	Laying and fixing of  G.I. Pipes/full round or half round RCC Pipes in trenches with HDPE/PLB  Pipes/Coils inside and drawing PP rope (The BSNL will supply GI Pipes/full or half round RCC Pipes)
	Per

Mtr.
	
	

	08
	CONCRETING: Concreting G.I. Pipes /RCC Pipes/ H.D.P.E/PLB  Pipes on/ under the bridges/ culverts /town limits / rocky areas wherever concreting will be necessary as per specification  contained in clause-8 of Section –IV, is to be provided. This includes supply of necessary materials like sand, cement, concrete etc. by the contractor, except G.I. Pipe / PLB pipe/ RCC/ Wire mesh which will be supplied by BSNL.
	Per

Mtr.
	
	

	09
	Assisting in OFC Cable joints and testing as per direction of controlling officer. (For upto 24 fiber OF cable)
	Per Joint
	
	

	10
	Assisting in OFC Cable joints and testing as per direction of controlling officer. (For 96 fiber OF cable)
	Per Joint
	
	

	11
	CONSTRUCTION OF JOINT CHAMBER: Digging of pit for jointing chamber, supply & fixing of Pre-cast RCC chamber, filling of RCC chamber with clean sand, placing of Pre-cast RCC slabs on RCC chamber, and backfilling of jointing pit. For details please refer   in Clause no-7 of Section-IV.
	Per Chamber
	
	

	12
	SUPPLY & FIXING OF JOINT/ROUTE INDICATOR: Digging of pit 1 meter towards jungle side on each manhole/joint chamber for supply & fixing of route/joint indicator, fixing and concreting of routes/joint indicator. Painting and sign writing of route/joint indicators. For details please refer   in Clause no-6 of Section-IV.
	Per Indicator
	
	

	13
	Documentation (2 copies of documents for each route/section = one set). For details please refer   in Clause no-C of Section-IV.
	Per 

Set
	
	

	14
	Opening of Manholes, replacing 6 mm PP Rope by 8 mm PP Rope, Pulling of O.F. Cable, Sealing of HDPE Pipes by Rubber Bushes in Manholes, providing HDPE/RCC Split Pipes in manhole/back filling of Manholes.(The BSNL will supply O.F. Cable, 8mm PP Rope, Rubber Bush, Split RCC/HDPE Pipes, Clamps. All other materials required for the work shall be arranged by the contractor.)
	Per

Meter
	
	


N.B.: The Service Tax will be paid by the BSNL extra, as applicable.

Signature of the bidder
    Name of bidder

Office of the Telecom District Manager, Bolangir -767001

TENDER DOCUMENT FOR LAYING OF PLB PIPE AND

OPTICAL FIBRE CABLE FOR DEVELOPMENT &

MAINTENANCE WORKS IN BOLANGIR SSA

NIT No. W-59/2010-11/58   Dated on 14.02.2011
ANNEXURE-VIII
FINANCIAL BID ( MAINTENANCE WORKS)
	Sl. 

No.
	Description of Items
	Unit
	Rate (in Rs.)

	
	
	
	In figure
	In words

	01
	SOFT SOIL(Urban Area): Excavation of trenches of 45 cms width the top and 30 cms width at the bottom to a depth of 165 cms in all types of soils, ramming of bottoms including getting out of excavated soil and then reinstating the soil as required in layers not exceeding 20cms in depth including consolidating each deposited layer by ramming, watering etc and disposing of the surplus excavated soil. This includes jungle cutting, dewatering and removing obstacles, if any. (The rate will be uniform  for  type of soft  soil)
	Per

Mtr.
	
	

	02
	HARD SOIL(Urban Area): Excavation of trenches of 45 cms width at the top and 30 cms width at the bottom to a depth of 165 cms in  rocky area by blasting/ chiseling and getting out of excavated rock from the trenches and then reinstating the trench by brought out soil from outside as required in layers not exceeding 20cms in depth including consolidating each deposited layer by ramming, watering etc. This includes jungle cutting, dewatering and removing obstacles, if any.
	Per

Mtr.
	
	

	03
	SOFT SOIL(Rural Area): Excavation of trenches of 45 cms width the top and 30 cms width at the bottom to a depth of 165 cms in all types of soils, ramming of bottoms including getting out of excavated soil and then reinstating the soil as required in layers not exceeding 20cms in depth including consolidating each deposited layer by ramming, watering etc and disposing of the surplus excavated soil. This includes jungle cutting, dewatering and removing obstacles, if any. (The rate will be uniform  for  type of soft  soil)
	Per

Mtr.
	
	

	04
	HARD SOIL(Rural  Area): Excavation of trenches of 45 cms width at the top and 30 cms width at the bottom to a depth of 165 cms in  rocky area by blasting/ chiseling and getting out of excavated rock from the trenches and then reinstating the trench by brought out soil from outside as required in layers not exceeding 20cms in depth including consolidating each deposited layer by ramming, watering etc. This includes jungle cutting, dewatering and removing obstacles, if any.
	Per

Mtr.
	
	

	05
	Laying, jointing and strengthening H.D.P.E /P.L.B.E. Pipes in the excavated trench placing, adjustment and jointing with HDPE/PLBE sockets and drawing of nylon ropes (6mm dia) into the pipeline with sealing the section end by end-caps as per the construction specification of the tender. The rate includes the testing of HDPE/PLBE Pipeline section generally of 200 meters length by puling wooden balloons after re-instatement.  (The rate also includes transportation of materials from the sub-divisional store depot to the work site.)
	Per

Mtr.
	
	

	06
	ROAD CROSSING THROUGH BORING: Road/Rail crossing through horizontal boring method and inserting 50mm dia G.I. Pipes and pushing HDPE/PLB  Pipes/Coils inside and drawing 6mm PP rope as specified in clause no-5 under section-IV (The BSNL will supply G.I. Pipes in lengths of approx. 6M, HDPE Pipes/coils and PP Rope)
	Per

Mtr.
	
	

	07
	Laying and fixing of GI Pipes/G.I. Troughs on Bridges and Culverts with HDPE pipes/coils inside and drawing PP rope. (The BSNLwill supply G.I. Troughs/G.I. Pipes clamps, HDPE Pipes/Coils and PP Rope)
	Per

Mtr.
	
	

	08
	CONCRETING: Concreting G.I. Pipes /RCC Pipes/ H.D.P.E/PLB  Pipes on/ under the bridges/ culverts /town limits / rocky areas wherever concreting will be necessary as per specification  contained in clause-8 of Section –IV, is to be provided. This includes supply of necessary materials like sand, cement, concrete etc. by the contractor, except G.I. Pipe / PLB pipe/ RCC/ Wire mesh which will be supplied by BSNL.
	Per

Mtr.
	
	

	09
	Opening of Manholes, replacing 6 mm PP Rope by 8 mm PP Rope, Pulling of O.F. Cable, Sealing of HDPE Pipes by Rubber Bushes in Manholes, providing HDPE/RCC Split Pipes in manhole/back filling of Manholes.(The BSNL will supply O.F. Cable, 8mm PP Rope, Rubber Bush, Split RCC/HDPE Pipes, Clamps. All other materials required for the work shall be arranged by the contractor.)
	Per

Meter
	
	

	10
	Assisting in OFC Cable joints and testing as per direction of controlling officer. (For up to 24 fiber OF cable)
	Per  Joint
	
	

	11
	Assisting in OFC Cable joints and testing as per direction of controlling officer. (For 96 fiber OF cable)
	Per Joint
	
	

	12
	CONSTRUCTION OF JOINT CHAMBER: Digging of pit for jointing chamber, supply & fixing of Pre-cast RCC chamber, filling of RCC chamber with clean sand, placing of Pre-cast RCC slabs on RCC chamber, and backfilling of jointing pit. For details please refer   in Clause no-7 of Section-IV.
	Per Chamber
	
	

	13
	SUPPLY & FIXING OF JOINT/ROUTE INDICATOR: Digging of pit 1 meter towards jungle side on each manhole/joint chamber for supply & fixing of route/joint indicator, fixing and concreting of routes/joint indicator. Painting and sign writing of route/joint indicators. For details please refer   in Clause no-6 of Section-IV.
	Per Joint Indicator
	
	

	14
	Documentation (2 copies of documents for each route/section = one set)
	Per 

Set
	
	


N.B.:  The Service Tax will be paid by the BSNL extra, as applicable.
Signature of the bidder
    Name of bidder

CHECK LIST

Please ensure the submission of the following documents while submitting your tender:
           Technical Bid

1. Bid Security (EMD) of appropriate value as mentioned in the NIT
2. Tender document (s), in original, duly filled in and signed by bidder or his authorized representative along with seal on each page . All corrections and overwriting must be initialed with date by the bidder or his authorized representative.

3. Self attested copy of Experience Certificate as mentioned in Eligibility Criteria Section A, Clause -2.

4. Self attested copy of the latest registration certificate of the contractor/firm, Authenticated copy of partnership deed in case of partnership firm.

5. Self attested copy of E.P.F Registration  Certificate.

6. Self attested copy of ESI Registration Certificate or undertaking to get it before commencement of work

7. Self attested copy of PAN Card. 

8. Self attested copy of VAT clearance certificate.

9. Solvency certificate from the bank of the bidder worth Rupees one lakh. The solvency certificate shall not be older than the date of issue of NIT.

10. Bid Form, duly filled in, as per Annexure-V.

11. Bidder’s profile, duly filled in, as per Annexure-VI

12. Original “Power of Attorney” in case person other than the bidder has signed the tender documents.

13. Declaration regarding no near relative is employed in BSNL as per Annexure-IV.
          Financial Bid
1. Annexure- VII duly filled in all column & signed

2. Annexure- VIII duly filled in all column & signed


































Read, understood & complied
Signature of the Bidder

