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SECTION-I 

Bharat Sanchar Nigam Limited 

(A Govt. of India Enterprise) 
Office the General Manager Telecom District 

Keonjhar, Odisha PIN 758001 

 

NOTICE INVITING TENDER 

 

NIT No.:  T-160/2020-21                           Dated: 08/09/2020 

 

 E-tenders (Digitally Signed) are invited for and on behalf of BSNL from the experienced 

contractors, for the following works. 

1. Name of work: Optical Fiber Cable Construction work.  

2. Scope and Jurisdiction of Work: The scope and particulars of work put to tender are given in 

the Table below- 

Sl 

No 
ZONE 

Approx. 

Route Length 

in Kms 

Estimated 

cost of works                      

(in Rs ) 

Price of Bid 

Document                       

(in Rs) 

Bid 

Security/ 

EMD 

(2.5%) (in 

Rs) 

1. I =  SDOP & SDOT KJR 57.8 91.43 Lakhs 1180.00 228575.00 

2. II = SDOT JODA 62.6 90.21 Lakhs 1180.00 225525.00 

3. III = SDOT AAP 35.5 50.58 Lakhs 1180.00 126450.00 

 Note-1: The quantity above are estimated and the BSNL reserves the right to vary the value of 

work to the extent of -25% to +25% of value put to tender at the time of award of contract or 

during contract period at the same rates, terms and conditions. However the quantum of work to 

be carried out as per availability of stores and necessary approval of competent authority as and 

when required. 

 

Each Zone is a separate tender. The work will be allotted to the L1 bidders of each zone.  

A separate bid form along with price bid (as per Section-9 Part A & B) should be filled. 

 

3. Eligibility Criteria: For participating in this tender, the tenderer should meet the following 

eligibility criteria: 

(i) The tenderer who possess experience of having successfully completed the Optical Fiber 

Cable Construction works in BSNL/MTNL/TCIL/ITI/Rites/HCL/ PGCIL/ Rail Tel/ any 

other Govt. (Central/ State) undertaking/ any Telecom Service Providers (holding service 

license)  having mandate to carry out OFC construction work or the PSUs directly, are 

eligible to participate in the tender: 

 

a) For an amount equal to at least 30% of the above estimated cost of work put to tender from 

01.04.2015 to 31.03.2020  

                               OR 

b) For an amount equal to at least 50% of estimated cost of work put to tender from 

01.04.2013 to 31.03.2020. 

  

(ii) The tenderer whose near relative(s) is/are employed in BSNL, is not eligible to 

participate in the tender, as per limitations mentioned in Annexure-A.  

(iii) Contractor should have the valid EPF registration certificate on the date of issue of 

NIT. 
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(iv) Contractor should have the valid ESI registration certificate. 

(v) Contractor should have the valid GSTIN registration certificate. 

vi) The bidder should have Valid PAN No. 

                 vii) A self-Declaration along with the evidence that the bidder is not black listed by          

                      GST / BSNL authorities 

viii) In case of In case of multiple GST numbers, all the numbers can be provided as   

       Annexure. 

ix) Bidder who has overall annual turnover upto Rs.1 Crore and is registered in 

Composite Scheme in GST, a separate document to be submitted for this declaration. 

x) In the case of MSE (Micro and small enterprises) units the bidder should declare 

UAM number on CPPP portal. The bidders who also fail to submit UAM number shall not 

be able to avail the benefits available to MSEs as contained in Public procurement policy 

for MSEs order, 2012 issued by MSME. The undertaking regarding submission of UAM 

number on CPPP portal is to be uploaded online. 

 

     Note1: The Experience should be of Optical Fiber Cable construction work only and does not 

include any other work like Poleless/Up-gradation/Maintenance works of 

OFC/External Plant/ UG Cable (Copper) etc. 

Note2: The experience certificate for carrying out the works and the certificate should be under    

the signature an officer not below the rank of Deputy General Manager or equivalent 

officer of the concerned PSU i.e. BSNL/ MTNL/ TCIL/ ITI/ Rites/ HCL/ PGCIL/ Rail Tel/ 

any other Govt. (Central/ State) undertaking/ any Telecom Service Providers (holding 

service license) as the case may be. Experience certificate issued by any TDE duly 

countersigned by an officer not below the rank of DGM will also be considered for PSU or 

with approval of Circle Head, in case of private TSPs. 

 

       Note 4  In case of supplier gets black-listed during the tenure of BSNL contract, then BSNL 

has the right to recover the Input Credit Loss suffered by it due to any default by the 

vendor. 

 

 Of late, big Govt. contracts are being carried out by the Public Sector Undertakings 

mentioned herein through a chain of contractors. In such case, the experience certificate, if 

issued, in favor of a contractor, in the chain, by such PSUs in the prescribed format shall be 

acceptable.  

1. Period of contract: The period of this contract will be one year from the date of agreement. 

However, the BSNL reserves the right to extend the contract further, in terms of six months, 

up to one year on the same rates, terms & conditions, which shall be binding on the contractor.  

2. Date of sale of tender document, Last date of submission of bid, Date of opening of Bids: 

Availability of tender 

Document Online on e-

tendering portal 

Deadline for Submission 

of  e-Bids Online on e-

tendering E tender portal 

Date of Opening of Bids Online 

 

Qualifying Bid Financial Bid 

From 16/09/2020 to 

30/09/2020 up to 13:00 Hrs 

Up to 13:00 Hrs of 

30/09/2020 

At  15:00 Hrs of 

01/10/2020 

To be notified 

later 

3. If the date of opening of the bids happens to be holiday, the tenders will be opened on the 

next working day at the same time and the same venue.  
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4. The tender is invited through e-tendering process through the e-tender portal 

(https://etenders.gov.in/eprocure/app).  Kindly refer Section-VI of Tender document for further 

instructions on e-tendering. Prospective bidders should get their registration done well in time 

with the Digital Signature Certificate (DSC) issuing authority, which is essential for participating 

in the tendering process. This link can also be visited using our website i.e. 

https://etenders.gov.in/eprocure/app, (by clicking the link for e-tendering the home page). 

5. Tender will not be accepted/received on the e-tendering portal after due date and time. The 

officer in charge BSNL reserves the right to reject any or all tenders without assigning any 

reason whatsoever. 

6. As the tender is invited through e-tendering process, physical copy of the tender document 

would not be available for sale. The bidder needs to download the tender document using the 

link as mentioned above. 

  

7. All the documents in Qualifying Bid –Part-A are to be uploaded in the e-tender portal 

including proof of deposit of cost towards e-payment (Demand Draft/ Banker’s cheque/online 

Banking (RTGS/NEFT) EMBG of cost of tender, EMD etc. which may be deposited.  

8. Last date and time of submission completed tender document: 

a) Date & Time of Submission of Tender bids online on or before 30-09-2020 up to 13:00 

Hrs). 

b) Date and time of opening of Tender: 01-10-2020 at 15:00 Hrs. 

 

9. The units registered under single point registration scheme of NSIC /MSE units for OF Cable 

laying works are exempted from depositing the price of tender document and from payment 

of earnest money deposit (EMD). Such bidder shall have to upload the document in proof of 

registration of valid NSIC/MSE for carrying out OFC work unit along with bid document. 

 

10. The successful NSIC/MSE bidder shall also submit an equivalent to 10 % of the tender 

approved value by way of Performance Bank Guarantee (PBG) and material security PBG as 

per letter of intent. 

 

11. If a vendor registered with body specified by Ministry of Micro, small and medium enterprise 

claiming concessional benefits is awarded work by BSNL and subsequently fails to obey any 

of the contractual obligation, he may be debarred from any further work /contract by BSNL 

for one year from the date of issue of such order and MSME authority issuing the certificate 

shall also be informed for taking suitable action. 

 

 
AGM (CFA), O/o GMTD, BSNL, Keonjhar 

Tel.: 06766-254800, Email: sdemm.bsnlkjr@gmail.com 

 

 

----- END OF SECTION-I ---- 

 

https://etenders.gov.in/eprocure/app
https://etenders.gov.in/eprocure/app
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SECTION II 

 

BID FORM 

 

NIT No: T-160/2020-21       Dated: 08/09/2020 

 

To 
The General Manager Telecom District,   

BSNL Keonjhar 758001.  
 
Dear Sir, 

 

Having examined the terms & conditions of contract and the specifications including 

Addendum/Corrigendum (if any), the receipt of which is hereby duly acknowledged, we, the 

undersigned, hereby submit our offer to execute the work of Optical Fiber Cable construction 

work stipulated against this NIT in conformity with said drawings, terms &conditions of contract 

and specifications. 

 

 

We undertake, if our Bid is accepted, we will execute the work in accordance with 

specifications, time limits & terms and conditions stipulated in the tender document. 

 

If our Bid is accepted, we shall submit the securities as per the conditions mentioned in the 

contract. 

 

We agree to abide by this Bid for a period of 150 days from the date fixed for Qualifying 

Bid opening and it shall remain binding upon us and may be accepted at any time before the 

expiry of that period. 

 

Until a formal Agreement is prepared and executed, this Bid together with your written 

acceptance thereof in your notification of award shall constitute a binding contract between us. 

Bid submitted by us is in full compliance of the requirements of e-tendering. 

 

Dated this ………………… day of ………………. (2020) 

 

 

                                                            Signature of Authorized Signatory 

…………………………………… 

         In capacity of 

…………………………………………………………… 

 

Duly authorized to sign the bid for and on behalf of ……………………………………. 

 

Witness ………………………….. 

Address …………………………. 

Signature ………………………… 

----------------- END OF SECTION-II------------ 
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SECTION III 

 

TENDERER’S PROFILE 

 

General: 

 

1. Name of the tenderer / firm__________________   

 

2. Name of the person submitting the tender whose photograph 

      is affixed and who possesses the Digital Signature Certificate (DSC). 

 

(a) Shri/Smt____________________________________________ 

 

(b) DSC Issuing Agency…………………………………………….. 

 

(In case of Proprietary / Partnership firms, the tender has to be digitally signed by 

Proprietor /Partner(s) only, as the case may be) 

 

3. Address of the firm 

 

………………………………………………………………….......................…………………….. 

 

………………………………………………………………………………............................….. 

 

4. Correspondence Address 

…………………………………………………………………………………………….. 

…………………..……..................................………………………………………………

…………………………………………………………………………………………….. 

 

5. Tel.No. (with STD code) (O)…..……….. 

(Fax)………………..…...(R)……................………… 

 

6. Mobile No: __________________             email-id:____________________ 

  (Note: These contact details shall be used to communicate with the tenderer / contractor and 

any communication sent there on shall be taken as proper communications under this contract) 

 

7. Registration & incorporation particulars of the firm(Tick as applicable): 

 

(i) Proprietorship    (ii) Partnership  (iii) LLP (iv) Private Limited    (v) Public Limited 

 

(Please attach attested copies of documents of registration/incorporation of your firm with the 

competent authority as required by business law) 

 

8. Name of Proprietor/ Partners/ Directors 

.............................................…………………………......................................………… 

 

…………………………………………………………….......................................................... 

 

9. Tenderer’s Bank Details: 

 

Paste Color Passport 

size photograph of the 

tenderer / authorized 

signatory holding 

power of Attorney 

and having Digital 

Signature Certificate. 

Photograph should be 

self-attested 
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a. Name of Bank.............................................................. 

 

b. Name of Branch.................................................City......................................... 

 

c. Branch Code......................................... 

 

d. IFSC Code............... 

 

10. Permanent Income Tax Account Number (PAN), ……………………………. 

Income Tax circle…………………………………………………………………..…. 

11. EPF registration number. ………………………………………………….....................… 

12. ESI registration number………………………………………………………………  

13. Goods and Service Tax (GSTIN) registration No..................................................................... 

14.Whether Micro or Small Enterprises (MSEs)? (Yes/No):………………………………… 

If Yes, the purpose of Business for which registered. 

Validity: from……………………………………… to…………………………………… 

Monetary Limit…………………………………………………………………………….. 

Type of Work ……………………………………………………………………………… 

15.Infrastructural capabilities of the bidder: 

I. Tools and Machinery infrastructure  

a) Capacity of trenching per day (in meters)………………………………….…. 

b) Capacity of PLB pipe laying per day (in meters)……………….…………………… 

c) Capacity of pulling cable through duct / pipe per day (in meters)………………….. 

d) Availability of HDD machine  

(Owned…………….………Capacity………………….. 

Leased)……….……………Capacity…………………. 

e) Particulars of vehicles available with the tenderer: 

       Type of Vehicles(s)             Registration number 

        …………………….                                                       ……………………… 

         ……………………                                                       ………………………. 

  …………………….                                                       ……………………….  

II. Man power 

f) No of trained supervisors  ---------------------- 

 

g) No. of Trained splicers   ------------------------ 

 

h) Capacity of engaging mazdoors per day ……………………………. 

 

Place:     Signature of tenderer / Authorized signatory…………. 

 

Date:     Name of the tenderer…………………………….  

    

        Seal of the tenderer 

 

-------------- END OF SECTION-III ------------ 
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Section IV 

 

Instruction to Bidders 

 

A. INTRODUCTION: 

 

1. DEFINITIONS 

a. President of India: The President of India means the President of India and his 

successors. 

b. Government of India: The Government or Government of India shall mean the President 

of India. 
c. The BSNL means the Bharat Sanchar Nigam Ltd. (BSNL),Keonjhar SSA, Odisha Telecom Circle, 

           All references of : 

Department 

Chief General Manager 

Principal General Manager 

  Sr. General Manager/ General Manager 

  Addl. General Manager/ Joint General Manager 

Deputy General Manager / Deputy General Manager (Projects)  

Divisional Engineer /Divisional Engineer(Projects) 

Sub Divisional Engineer 

Junior Telecom Officer 

Chief Accounts Officer 

Accounts Officer 

Assistant Accounts Officer 

Junior Accounts Officer 

  Including other officers in the BSNL, whatever designations assigned to them from time to 

time, who may be the in-charge of direction, supervision, testing, acceptance and 

maintenance including their successor(s) in the office appearing in various clauses shall be 

taken to mean the BSNL, an enterprise, under the Ministry of Communications and 

Information Technology, Government of India. 

d. The jurisdiction of GM/Addl.GM/ DGM/DET shall mean the territorial area under their 

control for the purpose of administration and management of the projects and other 

associated functions. 

e.  Representative of GM/Addl.GM/ DGM / DET means Officer and staff under their control 

for the time being deputed for supervising the work or testing etc. 

f. Engineer – in – charge: The Engineer – in – charge means the Engineering Officer 

nominated by the GM/Addl.GM/ DGM to supervise the work, under the contract. 

(Minimum Divisional Engineer level officer to be nominated while approving the work 

order). 

g. Site Engineer:  Site Engineer shall mean an JTO/SDE of the BSNL who may be placed by 

the work order issuing authority for supervising the work. 

h. A/T Unit: A/T unit shall  mean Acceptance and Testing unit of the BSNL. 

i. A/T Officer: An officer authorized by BSNL to conduct A/T. 

j. The words bidder and tenderer have been used interchangeably. 

k. Contract: The term contract means, the documents forming the tender and acceptance 

thereof and the formal agreement executed between the competent authority on behalf of 

the BSNL  and the contractor, together with the documents referred to therein including 

these conditions, the specifications, designs, drawings and instructions issued from time to 

time, by the engineer in-charge and all these documents taken together shall be deemed to 

form one contract and shall be complementary to one another.  
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l. Contractor: The contractor shall mean the individual, firm or company, approved to 

undertake the works and shall include the legal personal representative of such individual 

or the persons composing such firm or company, or the successors of such firm or 

company and the permitted assignees of such individual, firm or company. 

m. Work: The expression “works” shall unless there be something either in the subject or 

context repugnant to such construction be construed and taken to mean the works by or by 

virtue of the contract contracted to be executed whether temporary or permanent and 

whether original, altered, substituted or additional. 

n. Schedule(s): Schedule(s) referred to in these conditions shall mean the relevant schedule(s) 

or the standard schedule of rates mentioned in the document. 

o. Site: The site shall mean the land / or other places on, into or through which work is to be 

executed under the contract or any adjacent land, path or street through which, the work is 

to be executed under the contract or any adjacent land, path or street which may be allotted 

or used for the purpose of carrying out the contract. 

p. Normal time or stipulated time: Normal time or stipulated time means time specified in the 

work order to complete the work. 

q. Extension of Time: Extension of Time means the time granted by the BSNL to complete 

the work beyond the normal time or stipulated time. The EOT may be with/without 

Liquidated damages as may be decided by the competent authority.   

r. Date of Commencement of work: Date of commencement of work means the date of 

actual commencement of work or 7th day from the date of issue of work order, whichever 

is earlier. 

s. Due date of completion: Due date of completion shall be the date by which the work shall 

be completed at site including clearance of site. 

t. Duration of completion of work: The duration of completion of work or completion time 

shall be time specified in the work order plus extension of time granted, if any. 

u. Excepted risk:   Excepted risk are risks due to war (whether declared or not), invasion, act 

of foreign enemies, hostilities, civil war, rebellion, revolution, insurrection, military or 

usurped power, any acts of Government damages from aircraft, acts of God, such as 

earthquake, lightening and unprecedented floods and other causes over which, the 

contractor has no control and the same having been accepted as such, by the Accepting 

Authority or causes solely due to use or occupation by the government of the part of the 

work, in respect of which a certificate of completion has been issued. 

v. Extra work: as used herein any work or compliance with any requirements, other than a 

change, which is not expressly or impliedly contemplated by the contract documents, and 

which is necessary to be performed for the proper completion of the contracted  work . For 

the purpose of clarifications, it is declared that, any work or operation which shall be 

necessarily incidental to the proper performance of any item of work or part there of shall 

be deemed to have been by implication provided for in the relevant item of work or part 

thereof and shall not constitute extra work. 

2. ELIGIBILITY OF BIDDERS:-  

(i) The invitation of bids is open to all bidders as per the eligibility mentioned in NIT of this 

tender document. 

(ii)     The experience certificate for carrying out the works and amounts received should be in 

the prescribed pro-forma and the certificate should be under the signature of officer not 

below the rank of DGM/ equivalent of concerned PSU i.e. BSNL/ MTNL/ TCIL/ ITI/ 

Rites/ HCL/ PGCIL/ Rail Tel/ any other Govt. (Central/ State) undertaking/ any Telecom 

Service Providers (holding service license)   as the case may be. Experience certificate 

issued by any TDE duly countersigned by an officer not below the rank of DGM will also 

be considered. 
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Of Late Big Govt. contracts are being carried out by the Public Sector Undertakings 

mentioned herein through a chain of contractors. In such case, the experience certificate, if 

issued, in favor of a contractor, in the chain, by such PSUs in the prescribed format shall be 

acceptable.   

B.  THE BID DOCUMENTS 

3.   BID DOCUMENTS: 

3.1 The construction work to be carried out, goods required, bidding procedures and contract 

terms are prescribed in the Bid Documents. The Bid Documents include: 

3.1.1. Part-A ( Qualifying Bid):   

       3.1.1.1  Notice Inviting Tender 

  3.1.1.2  Bid form 

  3.1.1.3  Tenderer’s Profile 

  3.1.1.4  Instruction to Bidders 

  3.1.1.5  General (commercial) conditions of the contract 

  3.1.1.6    E-tendering Instructions to Bidders 

  3.1.1.7  Special Conditions of Contract 

3.1.1.8             Important Instructions 

3.1.1.9  Scope of Work and jurisdiction of the contract 

3.1.1.10 Material Security Bond Form  

3.1.1.11 OF Cable Construction Specifications 

3.1.1.12 Performa of Agreement  

3.1.1.13 Standard Schedule of Rates for carrying out the OF Cable Construction work  
            Issued by BSNL for the area of work. 

3.1.1.14 Engineering Instructions on Under Ground Optical Fiber Cable Laying 

Works (Section-XIII) 

3.1.1.15 Annexure-A Pro-forma of No Near Relative Certificate. 

3.1.1.16 Annexure-B Pro-forma of Experience Certificate 

3.1.1.17 Annexure-C Declaration about Genuineness of Documents/Certificates 

3.1.1.18 Annexure-1– Schedule of Quantities stipulated under this tender 

3.1.2 Part-B (Financial Bid) 

3.1.2.1             Schedule of Quoting Rates. 

3.2 The Bidder is expected to examine all instructions, forms, terms & conditions and the 

specifications in the bid documents. Failure to furnish all information required as per the Bid 

Documents or submission of bids not substantially responsive to the Bid Documents in every 

respect will be at the bidder’s risk and shall result in rejection of the bid. 

4. QUERIES ON BID DOCUMENTS: 

A prospective bidder, requiring any clarification of the Bid Documents shall notify the tender 

issuing authority in writing at the e-mail id indicated in the NIT for Bids. It may be 

appreciated that such communications is preferably done through e-mail only as any other 

mode of communications may result in delay for which BSNL shall not be responsible. The 

tender issuing authority shall respond in writing, to the same e-mail id, to any request for 

clarification of the Bid Documents, which it receives not later than 7 working days prior to the 

date of opening of the bids. Copies of such  queries (without identifying the source) and the 

clarifications, if any,  by the tender issuing authority shall be placed on e-tendering web-site in 

form of Addendum/Corrigendum and all such clarifications issued by the tender issuing 

authority will form part of the bid document. 

5. AMENDMENT OF BID DOCUMENTS: 

At any time, prior to the date for submission of bids, the tender issuing authority may, for any 

reason whether suo moto or in response to a clarification requested by a prospective Bidder, 

modify the bid documents by amendments. Queries/clarifications sought up to seven working 

days prior to date of bid submission shall be entertained. Any query/clarification sought less 

than five working days prior to bid opening date shall not be considered for reply/clarification. 
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The amendments shall be notified in writing to such prospective bidders who seek 

clarifications on their mail id, besides uploading the same on e-tendering e tender portal.  

In order to afford prospective bidders reasonable time to take the amendments into account 

in preparing their bids, the tender issuing authority may, at its discretion, extend the deadline 

for the submission/opening of bids suitably. 

 All the amendments/corrigendum/addenda/extension of date(s) shall be published only on           

e-tendering website i.e. https://etenders.gov.in/eprocure/app name. Therefore, the prospective 

bidders are advised to visit the website regularly. 

C. PREPARATION OF BIDS 

6. Cost of Bidding: 

 The bidder shall bear all costs associated with the preparation and submission of the bid 

through e-tendering. The BSNL, will in no case, be responsible or liable for these costs, 

regardless of the conduct or outcome of the bidding process. 

7. DOCUMENTS ESTABILISHING BIDDER’S ELIGIBILITY AND 

QUALIFICATION: 

The bidder shall submit the following documents online on the e-tender portal (along with 

the Qualifying Bid) for establishing the bidder’s eligibility which are mandatory: 

List of Documents in the ‘Technical Bid Folder’ to be uploaded on e-tendering e tender portal 

1. Scanned copy of the duly filled and signed Bid Form, Section-II of the tender document. 

2. Scanned copy of the duly filled and signed Tenderer’s Profile, Section-III of the tender document. 

3. Scanned Copy of receipt / Demand Draft /Bankers Cheque/BG proof for on line payment of 

requisite value towards the price of tender document as per NIT. 

4. Scanned Copy of receipt / Demand Draft / Bankers Cheque/BG proof for on line payment of 

requisite value for the Bid Security/EMD as per NIT. 

5. Scanned copy of PAN card 

6. Scanned copy of the valid EPF Registration Certificate. 

7. Scanned copy of the valid ESI Registration Certificate. 

8. Scanned copy of the valid GSTIN Registration Certificate. 

9. Scanned copy of Solvency certificate from the banker of the tenderer for an amount of Rs 4lakhs . 

The solvency certificate shall not be older than the date of issue of NIT. 

10. Scanned copy of the Experience Certificate(s) as per NIT in the prescribed pro-forma (Annexure-

B). 

11. Scanned copy of the documents, as applicable, in support of registration of the 

Company/Firm/Proprietorship: 

➢ The registration of the firm, authenticated copy of partnership deed in cases of partnership firm.  

➢ Attested copy of Articles of Association duly registered with Registrar of Company affairs, in 

case of Limited/Pvt. Limited Company. 

➢ Duly executed Affidavit, stating that tenderer is the sole proprietor of the firm or any document 

issued by the taxation authorities stating that tenderer is the sole proprietor of the firm, in case 

of proprietorship firm. 

12. Scanned copy of Registered Power of Attorney (duly registered with sub registrar)/Resolution of 

Board of Directors, authorizing an individual with whose DSC the tender is submitted on e-

tendering e tender portal (if and as applicable).  

13. Digitally signed  tender document on each and every page without any alternation/ digitally 

uploaded in PDF format with digital signature on any one  page( Preferably last age) of the 

document without any alternation  

14. Scanned copy of No Near relative certificate(s) in the prescribed pro-forma as per Annexure-A. 

15. Duly completed Declaration about Genuineness of Documents/Certificates as per Annexure-C. 

https://etenders.gov.in/eprocure/app
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Note: The successful tenderer has to submit the attested copy of the Labour License, if 

applicable (to be ascertained by him), within one month of signing the agreement which 

should remain valid through the entire period of the agreement. No work Order(s) shall be 

issued to the successful tenderer till he submits the attested copy of the Labour License or 

an affidavit that he is exempted from securing labour license. 

*The one month period can be extended further by one month/specified duration subject to 

genuine and special reason submitted by the contractor with proof requesting for 

additional one month. 

 Tender document(s), duly filled in and signed by tenderer or his authorized 

representative along with seal on each page.  All corrections and overwriting must be initialed 

with date by the tenderer or his authorized representative. 

 The self-attested copy of required experience certificate issued by officer maintaining 

the payment ledger of the contractors. 
A mandatory  undertaking from MSE bidders regarding declaration of UAM number on CPPP. 

 Self attested copy of all above mentioned documents are required to be uploaded along with 

the bid otherwise bid will be liable to be rejected.  

 

8. BID SECURITY(EMD): 

 8.1 The bidder shall furnish, as part of his bid, a bid security (EMD) for an amount as 

mentioned in NIT. No interest shall be paid by the BSNL on the bid security for any 

period, whatsoever. 

 8.2 The bid security is required to protect the BSNL against the risk of bidders conduct, 

which would warrant the security’s forfeiture, pursuant to para 8.8. 

8.3 Bid Security shall be paid in the form of Demand Draft/ Banker’s cheque/online 

Banking(RTGS/NEFT) drawn in favour of “AO (Claim), O/o the GMTD BSNL, 

Keonjhar” or in form EMBG (Earnest Money Bank Guarantee) and payable at Keonjhar 

for the tender.. Scanned copy of the same DD shall be uploaded online while bidding. The 

bid security can also be deposited electronically to the following account and documentary 

proof of having deposited the money shall be attached as document against para7.4. 

 

BANK A/C DETAILS -:  

 
Name of the Bank and Branch Union Bank of India, Keonjhar. 

Accounts Name A.O.(Cash), BSNL, O/o GMTD BSNL Keonjhar 

Account Number & Type 538001010012030    &   Current Account 

IFSC Code UBIN0553808 

Address of the Bank UNION   BANK OF INDIA,   C/o Mahendra & 

Sons, At- Magurgadia, NH-215, Keonjhar-758001. 

MICR Code 758026002 

Mail Id : tdmkjr24@rediffmail.com  

Contact No 06766-250070 

Name of the Bank and Branch UNION BANK OF INDIA, KEONJHAR 

In case of EMD in the from TDR / PBG Should be pledge in favour of AO (Cash), O/o the 

GMTD, BSNL Keonjhar with validity for a period 

of six months from the date of opening.    

 

Note: The MSE bidders are exempted from payment of bid security: 

a) A proof regarding valid registration with body specified by Ministry of Micro, Small & 

Medium Enterprise for tendered items will have to be attached along with the bid. 

b) The enlistment certificate issued by MSME should be valid on the date of opening of 

tender. 

c) MSE unit is required to submit its monthly delivery schedule. 

mailto:tdmkjr24@rediffmail.com
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d) If a vender registered with body specified by Ministry of Micro, Small & Medium 

Enterprise claiming concessional benefits is awarded work by BSNL and subsequently 

fails to obey any of the contractual obligations, he will be debarred from any further 

work/contract by BSNL for one year from the issue of such order. 

e) MSE (Micro and  small enterprises)   bidder should declare UAM number on CPPP portal. 

The bidders who also fail to submit UAM number shall not be able to avail the benefits 

available to MSEs as contained in Public procurement policy for MSEs order,2012 issued 

by Ministry of  MSME. A mandatory  undertaking from MSME bidders regarding 

declaration of UAM number on CPPP 

 8.4 A bid not secured in accordance with para 8.1 &8.3 shall be rejected by the BSNL as 

non-responsive. 

 

 8.5 The bid security of the unsuccessful bidder will be refunded as promptly as possible 

after finalization of the contract but not later than 30 days after the expiry of the period of 

bid validity prescribed by the BSNL. 

 8.6 The successful bidder’s bid security will be refunded after signing of agreement with 

the approved bidder. 

  8.8 The bid security shall be forfeited: 

8.8.1 If a bidder withdraws his bid during the period of bid validity specified in the bid 

document or 

8.8.2 If the bidder makes any modifications in the terms and conditions of the tender 

before acceptance of the tender, which are not acceptable to the BSNL or 

8.8.3 In case of a successful bidder, if the bidder fails: 

(ii) to sign the agreement in accordance with Section XI, or 

(iii) to furnish Material Security in accordance with clause 4 (i) of Section V. 

(iv) to observe material terms and conditions stipulated in the tender document 

including mandatory legal requirements eg. Labour, Taxation laws. 

9 BID PRICES: 

9.1 The bidder shall give the total composite price inclusive of all levies and taxes, packing, 

forwarding, freight and insurance in case of materials to be supplied and inclusive of all 

taxes and levies but exclusive of Goods and service tax in case of works to be executed. 

Goods and Service tax shall be paid extra, if applicable. The contractor shall be 

responsible for loading/unloading and transporting the materials, to be supplied by the 

BSNL from any BSNL store / Telecom factory to the work site. The charges on this 

account shall be regulated as per the rates in Standard Schedule of Rates (SOR). The offer 

shall be firm in Indian Rupees. 

9.2 Prices shall be quoted by the bidder as percentage below / above / at par the standard 

schedule of rates in the schedule of quoting rates (Financial Bid). Prices quoted at any 

other place shall not be considered. 

9.3 The price quoted by the bidder shall remain fixed during the entire period of contract and 

shall not be subject to variation on any account. A bid submitted with an adjustable price 

quotation will be treated as non-responsive and rejected. 

9.4 Discount, if any, offered by the bidders shall not be considered unless they are specifically 

indicated in the schedule of quoting rates (Financial Bid). Bidders desiring to offer 

discount shall therefore modify their offers suitably while quoting. 

9.5 The estimated “cost of work per meter” is computed for the work put to tender based on 

surveyed quantities and prevailing SOR as mentioned in Section –XIX Part-B. The bidders 

are supposed to ascertain the soil strata existing in the area of the contract and quote his 

rates keeping in view his own ascertainment. The bidder should note that the approved 

percentage shall be loaded on to the estimated cost of work per meter as mentioned above 

to indicate the approved rate per meter. The final rate arrived post execution against this 

contract by and large will be within this approved rate per meter.  
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10 PERIOD OF VALIDITY OF BIDS: 

10.1 Bid shall remain valid for 150 days from date of opening of the bid (Qualifying Bid). A 

Bid valid for a shorter period shall be rejected by BSNL as non-responsive. 
10.2    In exceptional circumstances, the tendering authority may request the consent of  the bidder for 

 an extension to the period of bid validity for a period of upto 120 days. The request and the 

response  thereto shall be made in writing. The bid security provided under clause 8 shall also be 

 suitably extended. The bidder may refuse the request without forfeiting its bid security. A 

 bidder accepting the request and granting extension will not be permitted to modify its bid.  
11 SIGNING OF BID: 

11.1 The bidder shall prepare, as a part of his bid, the bid documents (in original) duly signed 

on each and every page, establishing the conformity of his bid to the bid documents of all 

the works to be executed by the bidder under the contract. 

11.2 The bid shall contain no inter-lineation, erasures or overwriting except as necessary to 

correct errors made by the bidder in which case such corrections shall be signed with date 

by the person or persons signing the bid. 

11.3 Power of Attorney:  

(a) The power of attorney in original, in case, person other than the sole proprietor/ 

authorized signatory has signed the tender document, shall be on a non-judicial 

stamp paper of Rs. 50/- in case same has been executed in between blood relations 

and in other cases, it should be on a non–judicial stamp paper of Rs.100/- and 

should be attested by the Notary Public or same should be registered before the 

sub registrar. 

The power of attorney in original should be submitted.  

(b) The power of Attorney in original is executed by a person who has been authorized 

by the Board of Directors of the bidder in this regard, on behalf of the company/ 

institution/ Body corporate. 

(c) In case of the bidder being a partnership firm, the said Power of Attorney should be 

executed by all the partner(s) in favour of the said Attorney. 

(d) Attestation of the specimen signature of such authorized signatory of the bid by the 

Company’s/Firm’s bankers shall be furnished. Name, designation, phone number, 

mobile number, email address and postal address of the authorized signatory shall 

be provided. 

(e) In case the representative of bidder company who uploads the document on e-

tender  portal using his Digital Signature Certificate (DSC) is different from the 

authorised signatory for the bid (Power of Attorney holder ) then the 

representative who uploads the document on e- tender portal using DSC issued in 

his name shall also be made as one of the power of attorney holder by the bidder 

company, in addition to the authorised signatory for the bid. 

D. SUBMISSION OF BIDS 

12 Method of Preparation & Submission of Bids in e-Tendering System: 

12.1 Bid should be submitted in the following manner: 

12.1.1 Documents to be submitted- 

All the documents in Qualifying Bid –Part-A as mentioned in Clause 7 of this section, are 

to be uploaded in the e-tender portal including proof of deposit of EMD, Cost of Tender 

document which may be deposited by  way of Demand Draft/ Banker’s cheque/online Banking 

(RTGS/NEFT).  

Submission of Bids on e-tendering website- 

The bidder shall upload his bid in E-tender portal  in two separate Electronic Folders marked as                   

‘Qualifying Bid’,  and ‘Financial Bid’.  

The bid folders shall contain the documents as given below- 

a) ‘Qualifying Bid’ folder –The scanned documents in electronic form as per clause 7 of 

Section IV must be uploaded in this folder. 
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b) ‘Financial Bid’ folder- The Rates (Service Charges) with reference to Schedule of Rates 

shall be duly quoted in the prescribed format as given Section-XX, of the tender.  

12.2 The tenders which are not submitted in above mentioned manner shall be summarily 

rejected. 

12.3   The tenderer will be bound by all terms, conditions & specifications as detailed in the 

tender documents. 

12.4 Any tender with conditions other than those specified in the tender document is liable to be 

summarily rejected. No modification by the contractor in any of the conditions will be 

permitted. 

13 SUBMISSION OF e-BIDS: 

13.1   E-Tenders should be submitted strictly as per the procedure mentioned in clause 12 above. 

The tenderer is to ensure the submission of the Qualifying Bid and Financial Bid online as 

mentioned above. The BSNL shall not be held responsible for  wrong submission/non-

submission of the bids online.  

13.2 If tender opening day is declared as holiday by the government then the bids technical or 

financial will be opened on the next working day. The Time & Venue will remain 

unchanged. 

13.3 LATE BIDS: 

Tenders shall not be accepted online after the specified date and time of closing of the 

tender. It is the sole responsibility of the tenderer that he should ensure timely online 

submission of tender and in the manner prescribed therefor by the e-tendering website. 

The time settings fixed in the server side & displayed at the top of the e-tendering site, will 

be valid for all actions of requesting, bid submission, bid opening etc., in the e-tender 

system. The bidders should follow this time during bid submission. 

14. MODIFICATIONS AND WITHDRAWAL OF BIDS : 

14.1 The bidder may modify or withdraw his bid before the due date and time of submission in 

the manner prescribed therefor by the e-tendering website. 

14.2 No bid can be modified subsequent to the deadline for submission of bids. 

E. BID OPENING AND EVALUATION: 

15. OPENING OF BIDS BY THE BSNL: 
15.1 BSNL shall open first the Technical bids online  in the presence of the authorized representatives of 

bidders online who chose to attend, at time & date specified in Clause 7 of DNIT(Section-1) on due date. 

15.2The bidder's representatives, who are present, shall sign in an attendance register. Authority letter to 

this effect shall be submitted by the authorized representatives of bidders before they are allowed to 

participate in bid opening (A Format is given in enclosed in Section-7 C). 

15.3A maximum of two representatives of any bidder shall be authorized and permitted to attend the bid 

opening. 

15.4 Name of envelopes to be opened & information to be read out by Bid Opening Committee 

(i) In Single stage bidding & single stage Opening (single envelope) system; techno-commercial bid 

& financial Bid will be opened on the date of tender opening given in NIT-(Not Applicable for 

this tender) 

(ii) In Single stage bidding & two envelopes system, the bids will be opened in 2 stages i.e. the 

techno-commercial bid shall be opened on the date of tender opening given in NIT. The 

financial bid will not be opened on the Date of opening of techno commercial bids in this case  

The FINANCIAL BID shall be opened in the following manner: 

i). The folder marked “Financial Bid”, will be opened only for those bidders who have 

been found eligible after evaluation of Qualifying Bids. 

ii). The date and time of opening of Financial Bid shall be notified on e-tendering portal 

for information of all the bidders. 
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iii). After opening the “Financial Bid” the TOC shall prepare the report containing the 

bidder’s name, bid prices, modifications, etc. 

iv). In case there is a discrepancy in figures and words in the quote, the same shall be       

announced in the bid opening, but the quoted rates in words shall prevail. 
The following documents are required to be submitted at the time of opening of Technical bid . 

1. EMD – Bid security (in original ) 

2. DD/ Banker’s cheque of Tender fee (in original).. 

3. Power of Attorney and authorization for executing the power of Attorney (in original).. 

16.1 CLARIFICATION OF BIDS BY THE BSNL: 

To assist in examination, evaluation and comparison of bids, the BSNL may, at its 

discretion ask the bidder for clarification of its bid. The request for its clarification and its 

response shall be in writing. However, no post bid clarification at the initiative of the 

bidder shall be entertained. 
16.2      VERIFICATION OF BIDS BY THE BSNL 

If any of the documents, required to be submitted along with the technical bid is found 

wanting, the offer is liable to be rejected at that stage. However, the BSNL at its 

discretion may call for any clarification regarding the document within a stipulated time 

period. In case of non-compliance to such queries, the bid will be out rightly rejected 

without entertaining further correspondence in this regard. 

17. PRELIMINARY EVALUATION : 

BSNL shall evaluate the bids to determine whether they are complete, whether any 

computational errors have been made, whether required sureties have been furnished, 

whether the documents have been properly signed and whether the bids are generally in 

order. 

Prior to the detailed evaluation, the BSNL will determine the substantial responsiveness of 

each bid to the bid document. For purpose of these clauses a substantially responsive bid is 

one which conforms to all the terms and conditions of the bid documents without 

deviations.  

The BSNL may waive any minor infirmity or non-conformity or irregularity in a bid 

which does not constitute a material deviation, provided such waiver does not prejudice or 

affect the relative ranking of the bidder. 

18. EVALUATION AND COMPARISON OF SUBSTANTIALLY RESPONSIVE BIDS: 

The BSNL shall evaluate in detail and compare the bids previously determined to be 

substantially responsive. 

The evaluation and comparison of responsive bids shall be on the percentage 

(above/below/at par) offered and indicated in schedule of quoting rates of the bid 

documents. Bidder quoting the lowest rates will be L-1 for this tender. 

19. CONTACTING THE BSNL: 

19.1 No bidder shall try to influence the BSNL on any matter relating to its bid, from the   time 

of bid opening till the time the contract is awarded. 

19.2 Any effort by the bidder to modify his bid or influence the BSNL in the BSNL’s bid 

evaluation, bid comparison or the contract award decisions shall result in the rejection of 

the bid. 

20 AWARD OF CONTRACT & DISTRIBUTION OF WORK: 

20.1The BSNL shall consider award of contract only to L-1 bidder whose offers have been found 

technically, commercially and financially acceptable. The L-1 bidder is one who quotes the 

lowest rate. 

20.2 If there are more than two tenderers at the same rates, the tenderer having highest experience 

in  7 years period category shall precede to the one having lower experience while deciding 

ranking for considering for the award of work. The final ranking, L-1, L-2, L-3 shall be 

worked out using the experience criteria of 7 years period category.  
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20.3 If L-1 bidder refuses to accept the offer, L-2 bidder may be given counter offer at the L-1 

rates, if deemed necessary. 

21. BSNL’S RIGHT TO VARY QUANTUM OF WORK: 

 The BSNL, at the time of award of work under the contract or during the validity of the 

contract, reserves the right to decrease or increase the quantum of work by up to 25% of 

the total quantum of work specified in the NIT/schedule of requirements without any 

change in the rates and other terms and conditions. 

 However, BSNL will not be liable to the contractor for any losses or damages, costs, 

charges the contractor may in any way sustain/suffer due to non-issue of work order/delay 

in making store available or delay in receipt of permission from road authorities/local 

bodies/forest department.  

22. BSNL’S RIGHT TO ACCEPT ANY BID AND TO REJECT ANY OR ALL BIDS ; 

 The BSNL reserves the right to accept or reject any bid and to annul the bidding process 

and reject all bids, at any time prior to award of contract without assigning any reason 

whatsoever and without thereby incurring any liability to the affected bidder or bidders on 

the grounds for the BSNL’s action. 

23. ISSUE OF LETTER OF INTENT: 

23.1 The issue of letter of intent shall constitute the intention of the BSNL to enter into the 

contract with the bidder. Letter of intent will be issued as offer to the successful bidder. 

23.2 The bidder shall within 14 days of issue of letter of intent, give his acceptance along with 

Performance security in conformity with clause 4(ii) of Section V, provided with the bid 

documents. However, Tender Issuing Authority reserves the right to extend the time limit 

if the reasons on which extension is sought deemed fit. 

24. SIGNING OF AGREEMENT: 

24.1 Once the tender is approved by the competent authority and Letter of Intent (LoI) is 

issued, the contractor shall deposit the Performance Bank Guaranty (PBG) and Material 

Security in the form of Bank Guaranty (BG) within fourteen working days. The Bid 

Security deposited along with the tender shall be refunded to the bidder after signing of the 

agreement.  

24.2 An agreement shall be signed after submission of PBG and material Security. 

25. ANNULMENT OF AWARD: 

 Failure of the successful bidder to comply with the requirement of clause 24 of section IV 

shall constitute sufficient ground for the annulment of the award and forfeiture of the bid 

security, in which event; the BSNL may make the award to any other bidder at the 

discretion of the BSNL or call for new bids 

26.   Security Clause 
Mandatory Licensing requirements with regards to security related concerns issued by 

Government of India from time to time shall be strictly followed. 

27. Reservation/ Procurement from MSE Units 
The guidelines / instructions issued vide D.O. No. 21(1)-2011-M.A. April 25th 2012 from 

Micro, Small &Medium Enterprise & subsequent clarifications/guidelines thereafter shall 

be followed. 

(MSEs registered with District industries Centre (DICs)/ Khadi village Indu. Commission 

(KVIC)/ Khadi village Indu. Board KVIB)/ NSIC/directorate of handicrafts & handloom 

or any other body specified by Ministry of MSME.) 

 

-------------- END OF SECTION-IV ------------ 
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SECTION V 

GENERAL (COMMERCIAL) CONDITIONS OF THE CONTRACT 

 

1. APPLICATION : 

 The General conditions shall apply in contracts made by the BSNL for the execution of 

Laying PLB pipe and associated works by Open Trench Method/Trenchless 

Technology, Optical Fibre Cable Pulling/Blowing and splicing works 

2. STANDARDS: 

 The works to be executed under the contract shall confirm to the standards prescribed 

in the OF Cable construction practices issued by BSNL using open trenching and 

trenchless technology methods. 

3. PRICES : 

Prices charged by the Contractor for the works performed under the Contract shall not 

be higher from the prices quoted by the Contractor in his Bid. Price once fixed will 

remain valid for the period of contract. Increase and decrease of taxes/duties will not 

affect the price except service tax (GST on implementation) which will be paid at 

prevailing rate, during this period (proof of payment to the service tax authority shall 

be submitted by the contractor prior to the Performance Security). 

4. SUBCONTRACTS: 

 The contractor shall not assign, sub contract or subject the whole or any part of 

the works covered by the contract, under any circumstances. 

5. SECURITY : 

(i) Material Security:-  

(a) The successful tenderer will have to deposit material security as mentioned in the 

scope of work subject to a minimum of Rs 2 Lakhs in the form of bank guarantee, 

valid for the period of contract plus six months, from a scheduled bank and in the 

material security bond form provided in the bid documents Section-X. Material 

security can also be submitted in the form of cross demand draft drawn in favor of 

AO (Claim), O/o the GMTD BSNL, Keonjhar” issued by a schedule bank and 

payable at Keonjhar. The Material security will be non-interest bearing deposit for 

any period what so ever. BSNL reserves the right to increase the amount of 

material security based on the quantum of work/maximum store to be issued at the 

time of execution of the work at any point of time. 

(b) The contractor at any point of time will not be issued stores costing more than 

material security. If due to any reason more store has to be issued to the contractor 

then the material security shall be suitably enhanced. In this regard the decision of 

the  Concerned Divisional Engineer shall be final and binding. 

(c) The proceeds of the material security shall be payable to the BSNL as a 

compensation for any loss resulting from the contractor’s failure to account for the 

material issued to him. 

(d) The Material security shall be released / refunded within a month from the date of 

the payment of the last final bill of the work under the contract or   final settlement 

of material account whichever is later on production of  ‘No Dues Certificate’ from 

‘Engineer In Charge’. 

 (ii) PERFORMANCE SECURITY: 

(i) The successful bidder including MSE, shall submit an amount equivalent to 

10% of the tender approved value as security deposit by way of Performance 

Bank Guarantee (PBG) within 14 working days from the date of issue of LOI, 

in favour of ‘AO (Claim), O/o the GMTD BSNL, Keonjhar from any scheduled 

bank in India, and valid for 30 months from the date of issue of LOI.  
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(ii) On receipt of PBG from the bidder, after confirmation of the genuineness of the 

PBG from the bank, the EMD, if any, was received earlier, the same may be 

returned. 

(iii) The proceeds of the performance security shall be payable to the BSNL as 

compensation for any loss resulting from the contractor’s failure to perform the 

obligations under the contract and warranty obligations. 

d. The performance security deposit shall be refunded after expiry of warranty period 

of last work executed provided there are no recoveries to be made arising out of 

poor quality of work, incomplete work and/or violation of any terms and conditions 

of the contract as stipulated in the bid document. 

e. If there are recoveries to be made, Contractor shall deposit the money before the 

release of PBG for getting the PBG released and in failure to do so, PBG will be 

forfeited and recovery to be effected from the realized PBG amount and the 

balance amount, if any, after adjustment of recoveries, will be refunded to the 

bidder. 

f. It is the responsibility of the vendor to submit the proof that he has deposited the 

Goods & service tax in time. Otherwise BSNL will encash the PBG. 

g. No interest will be paid to the contractor on the security deposit. 

6. ISSUE OF WORK ORDERS AND TIME LIMIT: 

 Work will be executed by way of issuing work orders. Work orders will be issued 

in parts for a period as specified in the work order. The work order shall be for a part 

of work which will have to be completed in time as specified in work order. 

      The work orders shall be issued by the Divisional Engineer in-charge of OF 

cable construction works after Pro-forma work order approval from Tender Issuing 

Authority. The Divisional Engineer in charge of work shall issue the work order after 

examining the technical and planning details of the works to be executed. 

      The BSNL reserves the right to cancel or modify the scope of work stipulated to 

be carried out against the work order in the event of change of plan necessitated on 

account of technical reasons or in the opinion of work order issuing authority or 

competent authority, the contractor is not executing the work at the required pace. 

7.  EXTENSION OF THE TIME LIMIT: 

General: 

In each work order, the work order issuing authority shall specify the time allowed for 

completion of work consistent with the magnitude and urgency of work. The time 

allowed for carrying out the work is to be strictly observed by the contractor and shall 

be reckoned from seventh day from the date of issue of work order. 

In as much as “the time being deemed to be the essence of contract”, throughout the 

stipulated period of contract, the work is to be proceeded with all due diligence on the 

part of the contractor. 

Application for Extension of Time and Sanction of Extension of Time (EOT) : 

There may be some hindrances, other than covered under force majeure, while 

execution of work and in such cases the contractor shall  apply in writing to the 

engineer-in-charge for extension of time (EOT), on account of which, he desires such 

extension, on the same days of occurrence of hindrance. The Engineer-in-charge shall 

forward the request to the competent authority with his detailed report, within two days 

of receipt of request from the contractor. The competent authority is empowered to 

grant extension of time for completion of work on certain conditions. He shall exercise 

such powers, if the following conditions are satisfied. 

            -The application contains the ground(s), which hindered the contractor in execution of 

work. 
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            -The Engineer-in-charge is of the opinion that the grounds shown for extension of time 

reasonable. 

            -The competent authority shall consider the request keeping all the facts and 

circumstances in view and shall grant extension of time, if in his opinion, there are 

reasonable and sufficient grounds for granting such extension and the reasons for delay 

are not ascribable to the contractor. 

           -The competent authority may also grant extension of time for completion of work in 

cases where reasons for delay are ascribable to the contractor, but such extension of 

time shall be with LD charges as per clause dealing with penalty for delays in 

execution of works.  

7.2.4 The competent authority shall grant EOT with time period for completion of work 

clearly mentioned. The sanction of the competent authority of EOT shall be issued 

under the signature of the Engineer-in-charge. 

7.2.5 If the competent authority is of the opinion that the grounds shown by the 

contractors are not reasonable and sufficient and declines to grant the extension 

of time, the contractor cannot challenge the soundness of the opinion by reference 

to arbitration. The decision of the competent authority on period of extension of 

time or refusal for extension of time shall be final and binding on the contractor. 

7.3      Grant of Extension of Time without Applications: 

7.3.1      There are, at times, practical difficulties like non-availability of material, delay in 

providing permissions/right of way etc. reasons of which are ascribable to the BSNL. 

In such cases, the Engineer-in-charge with the approval of competent authority to 

sanction EOT, may issue extension of time suo moto without waiting for contractor to 

make an application for EOT. Entry of hindrances shall be made in the Hindrance 

Register. The BSNL will, however, not be liable to the contractor for any losses or 

damages, costs, charges, or expenses that the contractor may in any way sustain / 

suffer due to delay in making the above available. 

            8 MEASUREMENT, INSPECTION, TESTING AND ACCEPTANCE TESTING: 

A.           Open Trenching: 

8.1            Measurement: 

8.1.1 The measurement books are to be maintained by the officer-in-charge of the                             

work or his immediate engineering subordinate not below the rank of Junior Telecom 

Officer. The entry shall be made in ink. No entry shall be erased. If a mistake is made, 

it should be corrected by crossing out the incorrect words or figures and inserting the 

corrections, the corrections thus made shall be initialed & dated by the officer 

concerned. 

8.1.1      Responsibility of taking and recording measurements:  The measurement of various 

items of work shall be taken and recorded in the measurement book issued with each 

work order. The measurement shall be taken and recorded by an officer not below the 

rank of Junior Telecom Officer, supervising the work. The Junior Telecom Officer/Sub 

Divisional Engineer, directly responsible for supervision of work, shall be responsible 

for accuracy of 100%/50% of measurements respectively. The Divisional Engineer 

shall be responsible for conducting test check of 20% of measurements. 

8.1.2      Method of recording of nomenclature of items: Complete nomenclature of items, as 

given in the agreement need not be reproduced in the measurement book for recording 

the measurements but corresponding Item Code as provided, shall be used. 

8.1.3      Method of measurements: The measurements of the work shall be done activity wise 

as and when the item of work is ready for measurement. The methods of measurement 

of various items are enumerated as under: 

• Measurement of depth of trenches: 

The cable routes of one work order shall be divided into a number of segments 

each of maximum 200 meters length bounded by identifiable landmarks at both the 
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ends of the segments. If landmarks are not available, length of segment may be 

maintained at 200 meters. The measurement of depth shall be recorded at each 

point of measurement (POM) in the measurement book in meters in the multiples 

of 5 cms. For example 97 cms will be recorded as 95 cms and 103 cms as 105 cms. 

The points of measurements shall be at a distance of 10 meters starting from 0 

(zero) Meter. For example, if the length of segment is 75 meters, the POMs shall 

be at 0M, 10 M, 20 M, 30 M, 40 M, 50 M, 60 M, 70M. The last POM shall be at 

75th M to be recorded against Residual POM. 

The efforts required to excavate trenches is not proportionate especially with 

reference to depth. Therefore, normally the workers tend to dig shallow trenches. 

As standard depth of the trench is important for future life and protection of cables, 

this tendency has to be discouraged. In order to encourage the contractor to achieve 

best possible depth in the face of site constraints, the following scale of payment 

shall be applied for digging trenches of lesser depths, subject to condition that 

relaxation has been granted by the competent authority for lesser depths. 

 

TABLE-I    For Normal & Hard soil for all areas  <Name of Circle> and    

<name of the state/ut>  

Depth between Reduction in rate 

< 165 Cms  to  > 150 Cms. Pro rata basis 

< 150 Cms  to  > 130 Cms. 12.5 % of approved rates 

< 130 Cms to  > 105 Cms. 25 % of approved rates 

Below 105 Cms 40 % of approved rates 

Table-2 for soft rock  for all areas <name of the state/ut> & <Name of Circle> circle. 

Depth Between   Reduction in rate 

< 135 Cms to > 125 Cms. 5% of the approved rate. 

<125 Cms to > 105 Cms 15% of the approved rate. 

Below 105 Cms. 40% of the approved rate. 

  

TABLE-3   For Hilly Terrain for all areas <Name of Circle> Circle  

  Depth between Reduction in rate 

< 90 Cms  to  > 80 Cms. 5 % of the approved rate 

< 80 Cms  to  > 65 Cms. 12.5 % of approved rates 

< 65 Cms to  > 50 Cms. 25 % of approved rates 

Below 50 Cms 40 % of approved rates 

The payment for sub normal length should be calculated using the following 

formula: 

P= (100-ROR) X RA X D/ (100 X ND) 

P = Payment for one meter 

 

ROR = Reduction in rate in % as given above 

RA = Approved rate of trenching per meter 

D = Actual depth in Cms. 

ND = Nominal depth of trench 165/135/90 cms for which the tender has been 

floated. 

• Measurement of Lengths and profiles of strata and protection: 

The measurements of length of trenches are on running meter basis, irrespective of 

type of soil encountered while digging. 

The type of protection provided (item code-wise) in a segment shall be recorded in 

the measurement book in the sheet provided for this purpose. 
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• Measurement of length of cable: The length of cables laid in trenches, through 

pipes and through ducts shall be measured by use of RODO Meter / Measuring 

Tape. The length should be cross verified with the making of lengths on the cables. 

The lengths shall be recorded in sheet provided in the measurement book. 

• Measurement of other items: The measurement/numerical details of other items 

shall be recorded in the sheets provided  for respective items viz. 

➢ Digging of joint pit and preparation of joint chamber along with its type 

i.e. Brick chamber or Pre Cast RCC type. 

➢ Fixing, Painting and sign writing of route/joint  indicators. 

➢ Termination of Cable in equipment room and no. of joints. 

8.1.4      The contractor shall sign all the measurement recorded in the measurement book. This 

will be considered as an acceptance by the contractor, of measurements recorded in the 

MB. In case contractor fails to attend at the measurements or falls to countersign or to 

record the difference within a week, than in any such events the measurements taken 

by Engineer-in-charge or by the subordinate as the case may be shall be final and 

binding on the contractor and the contractor shall have no right to dispute the same. 

8.1.5      The Divisional Engineer before passing the bill for sections covered by each set of 

measurement may carry out test check by re-opening trench at as many locations as 

necessary as specified in document ‘procedures for underground cable construction’ 

and bills will be passed only when he is personally satisfied of the correctness of 

entries in the “measurement Book” and also when he is satisfied of other aspects of the 

work as per the terms of the contract.  The contractor shall provide the necessary 

assistance of labour for re-opening of trench for test check by the Divisional Engineer. 

Separate payment shall not be made to the contractor for excavation of such test 

checks, however such test pits shall not be more than 10% of the cable laying work 

8.1.6      Measurement of the work of cable pulling through pipe/duct will be taken equal to the 

length of the pipe / duct through which the cable has been pulled and  not the total 

length of the cable pulled through pipe/duct. 

B.          Guidelines for Depth AT of Horizontal Directional Drilling 

Brief Description of the work: A high capacity drilling machine is used to drill the 

earth in almost horizontal manner and hence the name of the technology. Two manholes 

of 2 Mt X 2 Mt X 2 Mt pits are taken at the places marked by the site engineer. The 

distance between these manholes can vary from a minimum of 40 metres to 250 metres. 

The drilling is done from Entry pit towards the Exit pit. At the Exit pit the PLB pipes are 

attached to the drill rods and the pipes are pulled back towards the Entry pit. 

In general RCC manholes are constructed at the Entry pit and Exit pit after the HDD 

work is completed.  

HDD work along with manholes: 

 The location of manholes shall not only depend on the capacity of the machine but also 

on the roads. The man holes where the drilling commences is called the Entry Pit. The 

second manhole is called as Exit pit. 

 Normally if the HDD machine is kept near the Entry pit and the drilling is carried out, 

then the depth at which the Machine enters the earth shall not be less than 1.2 Mt. As per 

the  

 T&D standard any pipe laying less than 1.2 Mt requires additional protection. In order to 

achieve higher depth at the Entry pit the HDD machine is kept at around 6 to 8 meters 

away from the Entry pit. A separate pit called as pilot entry pit is dug up at 4 to 6mtr 

away from the Entry pit. 

Wherever the roads are not in straight line, the span length reduces between the Entry 

and Exit pit. In general in overlay access works, the manholes are constructed at every 

200 Mtrs approximately. The PLB pipes are coupled using the HDPE couplers. 
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The HDD machine drills the earth using 3 meter length rods. These rods jointed to each 

other by using welding. In the beginning of the first rod contains the drill bit and an 

electronic beacon house.  

While the underground drilling work is in progress the drill bit position can be monitored 

from the surface of the earth using a tracker. The depth and the direction of the bit are 

monitored from the tracker. This is due to beacon house located in the drill bit. 

In the onward drilling from the entry pit to Exit pit normally a lesser diameter (4 inch 

diameter) drill bit is used. After the drill bit reaches the Exit pit, the drill bit and the 

beacon house are removed from the first rod. A higher diameter drill bit called, Ba 

ck reamer is attached to the first rod. The pipes are attached to the reamer and the rods 

are pulled back. Thus in the return path the tracker cannot detect the depth and direction 

of the reamer. Hence depth of the pipes can be monitored during the drilling from Entry 

pit towards Exit pit only. 

In general the HDD technology is used in the cities where open trenching is not 

permitted. These roads are covered thick BT surface. For verifying the depth the test pits 

cannot be taken in the middle of the road. The second difficulty arises due to the depth of 

the pipes, which are at about 3 meters below the surface. It is very difficult to manually 

open a test pit to verify the depth. Hence carrying out the depth AT after the entire work 

is completed is not possible as is done in the usual depth check. Hence the Depth AT for 

the HDD work shall be done in real time. 

The following tests and suggestions are recommended for the PLB pipes being laid using 

the HDD technology. Apart from the depth check, the pipes continuity check is also 

recommended especially for the ACCESS network jobs where multiple pipes are laid. 

                 Standard Tests: 

1. Online depth and offset check of the PLB pipes. The depth can be monitored from the 

tracker. The accuracy of the tracker may be verified by site-incharge before the work is 

commenced. The depth of the pipe should be more than 2.0 Mtrs. 

2. The depth of the pipe may be recorded at the Entry pit and the Exit pit of the spans 

under test. The depth at both the places should be more than 1.2 Mtrs. 

3. The depth at at least two coupling points are to be verified  in one KM. The depth 

should be more than 1.2 Mtrs. 

4. The offset of the pipe may be recorded both from the center of the road and also from 

the edge of the road wherever the compound wall exists (City Areas). 

5. The depths of the pipes at a minimum of six continuous rods are to be verified by the 

T&D wing. The depth should be more than 2 Mtrs beyond 10 meters from the trailing 

edge of Entry pit. 

6. The colours of the pipes to be recorded in case of multiple PLB laying. Different types 

of coloured pipes are to be used. 

Protection: It is recommended that the regular depth protection standards may 

be applied for HDD works also. 

Depth Relaxation: The depth relaxation is required at some situations. In 

general when HDD is used only for crossing the roads and short spans of 15 to 25 mtr 

length, due to the paucity of the road margin and due to the site conditions, the depth 

of 2.0 mtr may not be achieved. The depth also cannot be achieved at places where 

very old underground concrete structures, water and drainage pipes exist. It is 

recommended that the depth relaxation may be given by the competent authority. 

 . 

No. 

Depth measured at 10 

mtrs from the trailing 

edge of the Entry  Pit 

Recommending 

Authority 

Relaxing Authority 

1 > or = 1.65 Mtr to 2.0 mtr SDE in charge DET In charge 

2 > or = 1.5Mtr to 1.65 mtr DET in charge DGM in-charge  
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Note:- For depth more then 165 cms rates for horizontal drilling will remain same. In case of 

depths being less then 1.65 Mtrs up to 1.5 mtrs , the payment of horizontal drilling will be 

made on prorate basis. It is hereby recommended that no pipe shall be laid by HDD 

method for depths less than 1.5Mtrs. Hence no protection is required for the Pipes. 

8.2 Inspection and Quality Control: 

8.2.1 The Quality of Works: The importance of quality of Optical Fibre Cable 

Construction works especially laying of multiple PLB pipes/coils using open trenching 

and trenchless technology method cannot be over-emphasized. The quality and 

availability of long distance media, efficiency of the reliable media connectivity to 

exchanges and success of new concept of overlay access network depends upon quality 

of laying of Optical Fibre Cable. Further, the OF cables are vulnerable to damages due 

to work of other agencies. 

8.2.2 It is imperative that the contractor(s) is/are fully conversant with the construction 

practices especially laying multiple pipes by trenchless technology using HDD 

machine and shall be fully equipped to carry out the work in accordance with the 

specifications. The contractors are expected and bound to ensure quality in 

construction works in accordance with specifications laid down. The contractor shall 

engage adequate and experienced supervisors to ensure that works are carried out as 

per specifications and with due diligence and in a professional manner. The contractors 

shall satisfy himself/themselves that the work confirms to the quality specifications 

before offering the same to A.T. Wing for Acceptance and Testing. 

8.2.3 An assessment of extent of interest shown by the contractors in executing the works 

with requisite quality shall be recorded and used in evaluating the Contractors’ 

Performance Rating (CPR). 

8.2.4 In addition to Acceptance Testing being carried out by A.T. Wing and supervision by 

Constructions Officers, all works at all times shall be open to inspection of the 

department. The contractors shall be bound, if called upon to do so, to offer the works 

for inspection without any extra payment.  

8.2.5 Site Order Book:  The site order book is one of the primary records to be maintained 

by the JTO/SDE supervising the work during the course of execution of works. The 

noting made by officers as well as contractors, will form as basis for operation of many 

contractual clauses. The contractor shall remove all the defects pointed out by the 

department in the Site order book. The contractor or their authorized representatives 

shall also be at liberty to note their difficulties etc. in these books. The site order books 

shall invariably be consulted at the time of making final payments to the contractor. 

8.3 Testing and Acceptance Testing: 

8.3.1      The work shall be deemed to have been completed only after the same has been 

accepted by the A.T. Officer. The contractor shall make test pits at the locations 

desired by A.T. Officer for conducting test checks without any extra payment. The 

contractor shall restore the pits after test measurements to its original shape. The 

contractor shall be responsible to provide test/measurement tools and testers for 

conducting various tests. 

8.3.2 Scope of Acceptance and Testing:  The purpose of acceptance and testing is to verify 

integrity of measurement and quality of work done. The A.T. Officer shall not be 

responsible for recording of measurements for the purpose of billing and contractual 

obligations. However, if the measurements taking by A.T.  officer are found to be 

lesser than the measurements recorded by the officer responsible for recording the 

measurements, the measurement taken by A.T. officer shall prevail without prejudice 

to any punitive action against the contractor as per provisions of the contract and the 

officer recording the measurements. The contractor shall be obligated to remove 

defects/deficiencies pointed out by the A.T. officer without any additional cost to the 

department. 
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8.3.3 Offering the work for acceptance and testing: The Sub Divisional Engineer 

responsible for construction, after having satisfied himself of completion of work 

ready for A.T., shall offer the work to A.T. Officer for conducting Acceptance and 

Testing. The work shall be offered for A.T. as soon as part of work is complete in all 

respects. The work against any work order can be offered for A.T. in a number of 

stages. 

8.3.4 The contractor shall provide labour, if demanded by the A/T officer for digging of test 

pits and other necessary infrastructure for carrying out the A/T work. No extra 

payment will be made for the digging of test pit 

9 WARRANTY: 

9.1 The contractor shall warrant that the material supplied for the work shall be new and 

free from all defects and faults in material, workmanship and manufacture and shall be 

of the highest grade and consistent with the established and generally accepted 

standards for materials of the type ordered and shall perform in full conformity with 

the specifications and drawings. The contractor shall be responsible for any defects 

that may develop under the conditions provided by the contract and under proper use, 

arising from faulty materials, design or workmanship such as corrosion of the 

equipment, inadequate quantity of materials etc. and shall remedy such defects at his 

own cost when called upon to do so by the BSNL who shall state in writing in what 

respect the stores are faulty. This warranty shall survive inspection or payment for, and 

acceptance of goods, but shall expire except in respect of complaints notified prior to 

such date, twelve months after the acceptance testing. 

9.2 If it becomes necessary for the contractor to replace or renew any defective 

portion/portions of the material under this clause, the provisions of the clause shall 

apply to the portion / portions material so replaced or renewed or until the end of the 

above mentioned period of twelve months, whichever may be later. If any defect is 

not remedied within a reasonable time, as prescribed by the BSNL, the BSNL may 

proceed to do the work at the contractor’s risk and costs, but without prejudice to any 

other rights which the BSNL may have against the contractor in respect of such 

defects. 

9.3 The Cable joint shall be guaranteed for a period of ONE year from the date of 

closing of joint. In case of failure of the joint due to poor workmanship i.e. failure of 

joint without external damage, with in the stipulated period of guarantee the contractor 

shall repair the joint(s) at his own cost within 24 hours of informing him, failing 

which the BSNL may carry out the repairs and penalty equivalent to five times of 

the approved rate of the jointing work plus the cost of materials used shall be 

recovered from the contractor from his pending bill/SD or any amount due to him 

without prejudice to any other action as per terms and conditions of the tender. The 

cost of joining kit, supplied by the BSNL, so used to revive the joint shall be deducted 

from the final bill of the contractor pending for payment or from security if all bills 

have been settled. 

9.4 Replacement under warranty clause shall be made by the contractor free of all charges 

at site including freight, insurance, cost of works and other incidental charges. 

 

10 AUDIT AND TECHNICAL EXAMINATION: 

 

10.1      BSNL shall have the right to cause an audit and technical examination of the work and 

the final bills of the contractor including all supporting vouchers, abstract etc. to be 

made after payment of the final bill and if as a result of such audit and technical 

examination any sum is found to have been  overpaid in respect of any work done by 

the contractor under the contract or any work claimed by him to have been done by 

him under the contract and found not to have been executed, the contractor shall be 
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liable to refund the amount of over payment and it shall be lawful for BSNL to recover 

the same from him in the manner prescribed in clause with the heading payment of 

bills (same chapter), or in any other manner legally permissible and if it is found that 

the contractor was paid less than what was due to him under payment shall be duly 

paid by BSNL to the contractor. 

10.2      Provided that BSNL shall be entitled  to recover any sum overpaid, nor the contractor 

shall be entitled to payment of any sum paid short where such payment have been 

agreed upon between the Divisional Engineer or his subordinate officer on one hand 

and the contractor on the other under any term of the contract permitting payment for 

work after assessment by the Competent Authority or his subordinate officer.  

10.3      Any sum of money due and payable to the contractor (including security deposit 

returnable to him) under this contract may be appropriated by the BSNL for the 

payment of a  sum of money arising out or under any other contract made by the 

contractor with the BSNL 

11 PAYMENT TERMS: 

11.1      Procedure for Preparation and settlement of bills: 

All items of work involved in the work order shall be completed in all respects before       

preparing the bills for the work against the work order. The procedure for preparation of  

final bills is enumerated as under: 

11.1.1         Procedure for preparation, processing and payment of bill:  As the work of a 

route is    being executed through work orders for section/segment of the route, 

there is no provision for running bill. The payment will be released after 

acceptance and testing of the work ordered against the said work order. The 

contractor shall prepare the final bill in triplicate after completion of the entire work 

entrusted against work order & acceptance and testing of all the works and submit the 

same to SDE in-charge of work within 30 days of acceptance and testing for payment. 

The final bill shall be prepared for all the measurements of all items involved in 

execution of complete work order. The contractor shall prepare the final bill containing 

the following details: 

• The bill for all the quantities as per Measurements at the approved rates. 

• Adjustment of performance security deposit and statutory taxes already recovered. 

• Store reconciliation statement furnishing account of stores received against the 

work  order and returned to the designated Store go -down as surplus with requisite 

verifications from store in-charge/SDE in-charge of work. 

• Letters of grant of E.O.T(s), if work could not be completed within stipulated time. 

• Six sets of bound documentation. 

• Copy of the Wage Register, Attendance Register, Monthly EPF & ESI Deposit 

Challan have to be submitted by the contractor along with the bills. 

 11.1.2.1 The SDE in-charge of work shall scrutinize the final bill against the works 

entrusted and accord necessary certificates stating that the work has been executed 

satisfactorily in accordance with specifications and terms and conditions of the 

contract. The SDE shall verify the quantities of items of work with reference to 

measurements recorded in the measurement book (and also A/T reports in case of 

any deviations noted by A/T office). The SDE in-charge of work shall submit the 

final bills, along with other documents mentioned above, with the documents as 

mentioned hereunder to the Divisional Engineer, in-charge of work. 

• Bill prepared by the contractor. Invoice should be GST compliant 

• Material reconciliation statement. 

• Measurement Book. 

• A/T Certificates. 

• The site order Book. 
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• The hindrances register. 

• Details of recoveries/penalties for delays, damages to Departmental/Third 

party properties as per provisions of the contract. In case no recovery is to 

be made, NIL report needs to be submitted. 

• Details of empty cable drums cost which needs to be recovered from the 

bill.   

11.1.2.2 The Divisional Engineer shall exercise the prescribed checks on the bills and 

accord necessary certificates on the bills. The Divisional Engineer shall retain the 

third copy of the bill alongwith photocopies of other documents not available in his 

estimate file and send first and second copies of the bill, measurement book and 

other documents submitted by SDE along with the bills as above to the Engineer-in 

charge for processing and final payment. 

11.1.2.3  O/o Work order Issuing Authority shall process the bills in the estimate file of the 

concerned work and scrutinize the bills vis-à-vis work order issued sanctioned 

provisions in the estimate etc. The office cell shall also scrutinize the bill to recover 

all the liabilities of the contractor and statutory taxes. The bill shall be passed, after 

necessary scrutiny by Works Section, by the officer competent to pass the final bill. 

 

11.2      Procedure for payment for substandard works: 

11.2.1 The contractors are required to execute all works satisfactorily and in accordance 

with the specifications. If certain items of work are executed with unsound, 

imperfect or unskilled workmanship or with materials of any inferior description or 

that any materials or articles provided by him for execution of work are unsound or 

of a quality inferior to that contracted for or otherwise, not in accordance with the 

contract (referred to as substandard work hereinafter), the Divisional Engineer in-

charge shall make a demand in writing specifying the work, materials or articles 

about which there is a complaint. 

11.2.2 Timely action by Site Incharge: Timely reporting and action, to a great extent, 

can prevent occurrence of substandard work, which will be difficult or 

impossible to rectify later on. It is incumbent on the part of Site Incharge to 

point out the defects in work in time during progress of the work. The Junior 

Telecom  Officer/Sub Divisional Engineer responsible for execution and 

supervision of work shall without any loss of time submit a report of occurrence of 

any substandard work to the Divisional Engineer in-charge besides making an 

entry in the site order book. A notice in respect of defective work shall be given to 

the contractor by Divisional Engineer in-charge in writing during the progress of 

work asking the contractor to rectify/replace/remove the substandard item of work 

and also define time period within which such rectification/removal/replacement 

has to be done. After expiry of the notice period, if the contractor fails to 

rectify/replace/remove the substandard items, the defects shall be got 

rectified/replaced/removed departmentally or through some other agency at the risk 

and cost of the contractor. 

11.2.3 Non-reporting of the substandard work in time on the part of Site In charge (s) 

shall not in any way entitle the contractor to claim that the defects were not pointed 

out during execution and as such the contractor cannot be absolved of the 

responsibility for substandard work and associated liabilities. 

11.2.4 Authority and Procedure to accept substandard work and payment thereof: 

There may be certain items of work pointed out as substandard which may be 

difficult to rectify and in the opinion of the Tender Issuing Authority, the items in 

question will not materially deteriorate the quality of service provided by the 

construction, Tender Issuing Authority shall appoint committee to work out the 

reduced rates payable to the contractor for such substandard work. The committee 
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shall constitute one Divisional Engineer other than the one who is directly in-

charge of Cable Construction involving substandard items of work, as Chairman 

and one SDE and an Accounts Officer as members. The committee shall take into 

account the approximate cost of material/work pointed out as substandard and 

recommend the rates payable for substandard work which shall not exceed 60% of 

the approved rates of the item in question. 

11.2.5 Record of substandard work: The items adjudged as substandard shall be entered 

into the measurement book with red ink. 

11.3 No claim for delayed payment due to dispute etc:  No claim for interest or 

damage will be entertained or be payable by the BSNL in respect of any amount or 

balance which may be lying with the BSNL owing to any dispute, difference or 

misunderstanding between the parties or in respect of any delay or omission on the 

part of the Engineer in charge in making intermediate or final payments or in any 

other respect whatsoever. 

12 DISPOSAL OF EMPTY CABLE DRUMS: 

12.1  The contractor shall be responsible to dispose off the empty cable drums after 

laying of the cable. The competent authority taking into account the prevailing 

market rates has fixed the cost of Optical Fibre cable drums. The cost of empty 

cable drums shall be deducted from the bill for the work on which the cable along 

with the drum has been issued or any other amount due to the contractor or from 

security deposit. 

12.2            Rates fixed for Optical Fibre cable drums are given in Tender Document 

(Qualifying Bid). The rates are fixed and there is no percentage above or 

below applicable on these rates. 

12.3 The contractor shall be responsible for the accounting of the cable drums issued 

and shall mention the number cable drums in the bill so that the amount if deducted 

from the bills due. 

12.4 The contractor shall not be allowed to dump the empty cable drums in Govt., public 

place, which may cause inconvenience to Govt. /Public. If the contractor does not   

dispose off the empty cable drums with in 3 days of becoming empty, the BSNL is 

at liberty to dispose off the drum in any manner deemed fit and also recover the 

amount fixed in this contract for empty cable drums along with the transportation 

charges to be decided by the Competent Authority from the bill / security deposit 

/ any other amount due to the contractor. 

13.  PENALTY   CLAUSE: 

13.1 Delays in the contractor’s performance: 

13.1.1 The time allowed for completion of the work as per work order shall be strictly 

adhered by the contractor and shall be deemed to be the most important aspect of 

the contract on the part of the contractor and shall be reckoned from Seventh day 

from issue of work order by the BSNL. The work shall, throughout the stipulated 

period of contract, be proceeded with all due diligence to achieve the desired 

progress uniformly, and the contractor shall pay as penalty for delay in execution 

of the work @ 0.5 % for each week of delay or part thereof, for a period up to ten 

weeks and thereafter @ 0.7 % for each week of delay or part thereof for another 

ten weeks subject to a maximum of 12 % of the cost of the work allotted as per the 

work order.  

13.1.2      On any date the penalty payable as above, reaches 12 (twelve) percent of the cost of 

the work, the contractor should proceed with the work further only on getting a 

written instructions from the Divisional Engineer that, he is allowed to proceed 

further with the work. It will be in the discretion of the Divisional Engineer to 

allow the contractor to continue with the work on the basis of any written 

agreement reached between the contractor and the Divisional Engineer. One of the 
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conditions of such agreement may be a stipulation for the contractor to agree for 

realization of penalty for delay at a higher rate as may be agreed between 

Divisional Engineer and contractor. 

13.1.3      The days on which work is not done due to reasons beyond the control of 

contractor, such as natural calamities, law & order situation etc., will not be 

accounted for in imposing the penalty.     

13.1.4      Penalty for delay in completion of the work shall be recoverable from the bills of 

the contractor and/or by adjustment from the security deposit or from the bills of 

any other contract. However, adjustment from security deposit will be made only 

when the contract has been terminated or at the time of final settlement of bills on 

completion of work. 

13.1.5      In case of slow progress of the work in a section which has been awarded to a 

particular contractor, and the public interest does not permit extension of time limit 

for completion of the work, Tender Issuing Authority will have the full right to 

order that the scope of the contractor may be restricted to such fraction of the work 

and get the balance executed at the risk and cost of the contractor. The details are 

given in Rescission of the contract clause of the bid document. All such payments 

shall be recovered from the contractor’s pending bills or security deposit. 

13.1.6      The Tender Issuing Authority reserves the right to cancel the contract and forfeit 

the security deposit if the contractor fails to commence the work within 7 days 

after issue of the work order. 

 

13.2  Penalty for causing inconvenience to the Public: 

13.2.1 To ensure progress during the execution of work and to cause minimum inconvenience 

to the public, the contractor shall not dig a trench of more than 200 meters at a stretch 

in  a route at a time. He shall cause to lay cable and close such trenches expeditiously. 

Under any circumstances a stretch of trench of maximum 200 meters shall not be kept 

open for more than 2 days in case of cable laying by digging paved surfaces. In the 

event of contractor falling to comply with, these conditions, a penalty of recovery up 

to Rs.300/- per day the trench is kept open beyond the time limit allowed may be 

imposed by the BSNL. This penalty will be in addition to that payable for delay or 

slow work. 

13.2.2 The contractor shall not be allowed to dump the empty cable drums/waste materials in 

Govt./public place, which may cause inconvenience to Govt./Public. If the contractor 

does not dispose off the empty cable drums/waste materials within 3 days of becoming 

empty, the BSNL is at liberty to dispose off the drum in any manner deemed fit also 

recover the amount fixed  in this contract for empty cable drums/waste materials from 

the bill/security deposit/ along with the costs incurred by the BSNL in disposing off 

such materials. The BSNL may also levy a penalty up to Rupees One thousand only 

for each such default, 

13.3 Penalty for cutting / damaging the old cable: 

13.3.1.1 Penalty for cutting/damaging the old cable: 

During excavation of trench utmost care is to be taken by the contractor, so that the  

existing underground cables are not damaged or cut. In-case any damage/cut is done 

to the existing cables, a penalty as per the schedule given below will be charged from 

the contractor or the amount will be deducted from his final bill.    

 

 

 

 

 

           Size of existing UG cable Cut /damaged Account of penalty per cut/damage 

Upto100 pairs cable Rs 500.00 (Five Hundred) 

Above 100 pairs cable & up to 400 pairs  Rs 1000.00 (One thousand) 

Above 400 pairs  Rs 2000.00 (Two thousand) 
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Besides the above penalty, the contractor shall carry out such repairs for restoration 

the damaged cable free of charge. The cost of jointing kit, shall also be borne by 

the contractor. If contractor fails to repair the damage, the cost of repair (including 

cost of Labour + Jointing kit) shall be recovered from the contractor. 

For OF Cable Penalty for cutting/damaging will be as below: 

 

 

  

 Penalty to damage stores/materials supplied by the BSNL while laying: 

 

13.3.2   The contractor while taking delivery of materials supplied by the BSNLat the 

designated place shall thoroughly inspect all items before taking them over. In case of 

execution of the work, if any material is found damaged/working unsatisfactorily, than 

a penalty equivalent to the cost of material + 10% as penalty shall be recovered from 

the contractor’s payments/securities. 

However, contractor will not be penalized for any defect in workmanship of the 

materials, which shall be taken up separately with the supplier of the stores. 

  Penalty to damage the underground installations of other agencies: 

13.3.3 While trenching, the contractor should not cause damage to any underground 

installations belonging to other agencies and any damage caused should be made good 

at his own cost and expenses. 

13.3.4 Penalty for achieving lower depth : In no case the statutory depth of boring should be 

(i) less than 2 mtr. from the road / ground surface and (ii) less than 1.65 mtrs at the 

pits. In order to encourage the contractor to achieve required depth in the face of site 

constraints, the following payment schedule with penalty are to be adhered to for 

boring at lesser depths subject to condition that relaxation has been granted by the 

competent authority for lesser depths. 

(i) For ground surfaces (other than pits) : 

Actual Micro-tunneling (HDD) depth 

between 

Penalty 

Penalty < 2 Mtr. to > 1.50 Mtr 10% of approved rate  

<1.5 Mtr No payment. To be treated as non-

standard work 

(i) For surfaces at pits :  

Actual Micro-tunneling (HDD) depth 

between 

Penalty 

Penalty < 1.65 Mtr. to > 1.50 Mtr 10% of approved rate  

<1.5 Mtr No payment. To be treated as non-

standard work. 

14 Rescission / Termination of Contract: 

14.1 Circumstances for rescission of contract:  Under the following conditions the 

Tender Issuing Authority may rescind the contract: 

(i)      If the contractor commits breach of any item of terms and conditions of the 

contract. 

(v) If the contractor suspends or abandons the execution of work and the 

engineer in-charge of the work comes to conclusion that work could not be 

completed by due date for completion or the contractor had already failed 

to complete the work by that date. 

(vi) If the contractor had been given by the officer-in-charge of work a notice in 

writing to rectify/replace any defective work and he/she fails to comply 

with the requirement within the specified period. 

Type of cable Cut /damaged              Charges per fault for penalty and compensation 

OF Cable of any size Rs 50000.00 (Fifty thousand) 
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14.2            Upon rescission of the contract, the security deposit of the contractor shall be liable 

to   be forfeited and shall be absolutely at the disposal of the BSNL as under: 

14.2.1            Measurement of works executed since the date of last measurement and up to the 

date of rescission of contract shall be taken in the presence of the contractor or his 

authorized representative who shall sign the same in the MB. If the contractor or 

his authorized representative do not turn up for joint measurement, the 

measurement shall be taken by the officer authorized for this purpose after expiry 

of due date given for joint measurement. The measurement taken by the officer so 

authorized shall be final and no further request for joint measurement shall be 

entertained. 

14.2.1.1 The unused material (Supplied by the BSNL) available at site, shall be transported    

back by the BSNL to the Telecom Store at the risk and cost of the contractor. If any 

such material is found damaged/lost then the penalty shall also be recovered from the 

contractor as per conditions in tender documents/bid. 

14.2.2 The un-executed work shall be got executed through the qualified bidder from 

amongst the bidders, who participated in the bidding process, by giving them offers 

in their order of ranking (L2, L3…) at their quoted rates. If the work was awarded 

on single tender basis then the BSNL shall get the unexecuted work completed 

through any other contractor approved in the area of Tender Issuing Authority at 

the approved rates of that particular section or to execute the work departmentally, 

as is convenient or expedient to the BSNL at the risk and cost of the contractor. In 

such a event no compensation shall be payable by the BSNL to the contractor 

towards any inconvenience/loss that he may be subjected to as a result or such an 

action by the BSNL. In this regard the decision of Tender Issuing Authority shall 

be final and binding. In all these cases, expenses which may be incurred in excess 

of the sum which would have been paid to the original contractor if the whole work 

had been executed by him shall be borne and paid by the original contractor and 

shall be deducted from any money due to him by the BSNL under the contract or 

any other account whatsoever any where in the BSNL or from a security deposit. 

14.2.3 The certificate of the Divisional Engineer in-charge of work as to the value of work 

done shall be final and conclusive against the contractor, provided always that action 

shall only be taken after giving notice in writing to the contractor. 

14.3              Termination for Insolvency: 

14.3.1         The BSNL may at any time terminate the Contract by giving written notice to the    

Contractor, without compensation to contractor, if the contractor becomes bankrupt or 

otherwise insolvent as declared by the competent court provided that such termination will 

not prejudice or affect any right or action or remedy which has accrued or will accrue 

thereafter to the BSNL. 

14.3.2         Optional Termination by BSNL (other than due default of the contractor): 

14.3.3  The BSNL may, at any time, at its option cancel and terminate this contract by  written 

notice to the contractor, in which event the contractor shall be entitled to payment for the 

work done up to the time of such cancellation. 

14.3.4 In the event of the termination of the contract, the contractor shall forthwith clear the site 

of all the contractor’s materials, machinery and equipment’s and hand over possession of 

the work / operations concerned to the BSNL or as the  BSNL may direct.   

14.3.5 The BSNL may, at its option, cancel or omit the execution of one or more items of work 

under this contract and may part of such items without any compensation whatsoever to 

the contractor. 

14.3.6 Issuance of Notice: 

14.3.7            The Divisional Engineer in-charge of work shall issue show cause notice giving 

details of lapses, violation of terms and conditions of the contract, wrongful delays or 

suspension of work or slow progress to the contractor directing the contractor to take 
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corrective action. A definite time schedule for corrective action shall be mentioned in the 

show cause notice. If the contractor fails to take corrective action within the stipulated 

time frame, the Divisional Engineer in-charge shall submit a draft of final notice along 

with a detailed report to the competent authority who had accepted the contract.  

14.3.8            The final notice for rescission of contract to the contractor shall expressly state 

the precise date and time from which the rescission would become effective. The 

following safe guards shall be taken while issuing the final notice. 

a) During the period of service of notice and its effectiveness, the contractor 

should not be allowed to remove from the site any material/equipment belonging to 

the BSNL. 

b) The contractor shall give in writing the tools and plants he would like to take 

away/remove from the site. Such of the materials as belong to him and which may 

not be required for future execution of balance work may be allowed by the 

Divisional Engineer in-charge of work to be removed with proper records. 

c) No new construction beneficial to the contractor shall be allowed. 

d) Adequate BSNL security arrangement in replacement of the contractor watch and 

ward shall be made forthwith. Expenses on this account are recoverable from the 

security deposit or any amount due to the contractor. 

15 INDEMNITIES : 

15.1.1 The contractor shall at all times hold the BSNL harmless and indemnify from against all 

action, suits , proceedings, works, cost, damages, charges claim and demands of every 

nature and descriptions, brought or procured against the BSNL, its officers and employees 

and forthwith upon demand and without protect or demur to pay to the BSNL any and all 

losses and damages and cost (inclusive between attorney and client) and all costs incurred 

in endorsing this or any other indemnity or security which the BSNL may now or at any 

time have relative to the work or the contractors obligation or in protecting or endorsing its 

right in any suit on other legal proceeding, charges and expense and liabilities resulting 

from or incidental or in connection with injury, damages of the contractor or damage to 

property resulting from or arising out of or in any way connected with or incidental to the 

operations caused by the contract documents. In addition, the contractor shall reimburse 

the BSNL or pay to the BSNL forthwith on demand without protect or demur all cost, 

charges and expenses and losses and damages otherwise incurred by it in consequences of 

any claim, damages and actions which may be brought against the BSNL arising out of or 

incidental to or in connection with the operation covered by the contractor. 

15.1.2 The contractor shall at his own cost at the BSNL’s request defend any suit or other 

proceeding asserting a claim covered by this indemnity, but shall not settle, compound or 

compromise any suit or other finding without first consulting the BSNL. 

16 FORCE  MAJEURE: 

16.1.1 If any time, during the continuance of this contract, the performance in whole or in part by 

either party or any obligation under this contract shall be prevented or delayed by reason 

of any war, or hostility, acts of the public enemy, civil commotion sabotage, fires, floods, 

explosions, epidemics, quarantine restrictions, strikes, lockouts or act of God (Herein after 

referred to as events) provided notice of happenings of any such eventuality is given by 

either party to the other within 21 days from the date of occurrence thereof, neither party 

shall be reason of such event be entitled to terminate this contract nor shall either party 

have any such claim for damages against the other in respect of such non-performance and 

work under the contract shall  be resumed as soon as practicable after such event may 

come to an end or cease to exist, and the decision of the BSNL as to whether the work 

have been so resumed or not shall be final and conclusive, provided further that if the 

performance, in whole or part of any obligation under this contract is prevented or delayed 

by reason of any such event for a period exceeding 60 days party may, at his option 

terminate the contract. 
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16.1.2 Provided also that if the contract is terminated under this clause, the BSNL shall be at 

liberty to take over from the contractor at a price to be fixed by the BSNL, which shall be 

final, all unused, undamaged and acceptable materials, bought out components and stores 

in the course of execution of the contract, in possession of the contractor at the time of 

such termination of such portions thereof as the BSNL may deem fit excepting such 

materials, bought out components and stores as the contractor may with the concurrence of 

the BSNL select to retain. 

17  ARBITRATION : 

I. ARBITRATION (Applicable in case of supply orders/Contracts with firms, other than 

Public Sector Enterprise) (Not applicable in cases valuing less than Rs. 5 lakhs) 

 

Except as otherwise provided elsewhere in the contract, if any dispute, difference, question or 

disagreement arises between the parties hereto or their respective representatives or assignees, in 

connection with construction, meaning, operation, effect, interpretation of the contract or breach 

thereof which parties unable to settle mutually, the same shall be referred to Arbitration as 

provided hereunder: 

(1) A party wishing to commence arbitration proceeding shall revoke Arbitration Clause by 

giving 60 days’ notice to the designated officer of the other party. The notice invoking 

arbitration shall specify all the points of disputes with details of the amount claimed to be 

referred to arbitration at the time of invocation of arbitration and not thereafter. If the 

claim is in foreign currency, the claimant shall indicate its value in Indian Rupee for the 

purpose of constitution of the arbitral tribunal. 

(2) The number of the arbitrators and the appointing authority will be as under: 

Claim amount 

(excluding claim for 

counter claim, if any) 

Number of 

arbitrator 

Appointing Authority 

Above Rs. 5 lakhs to Rs. 

5 crores 

Sole Arbitrator to 

be appointed from 

a panel of 

arbitrators of 

BSNL. 

BSNL 

(Note: BSNL will forward a list containing 

names of three empanelled arbitrators to the 

other party for selecting one from the list who 

will be appointed as sole arbitrator by BSNL) 

Above Rs. 5 crores 3 Arbitrators  One arbitrator by each party and the 3rd 

arbitrator, who shall be the presiding arbitrator, 

by the two arbitrators. BSNL will appoint its 

arbitrator from its panel. 

 
(3) Neither party shall appoint its serving employee as arbitrator.  

4. If any of the Arbitrators so appointed dies, resigns, becomes incapacitated or withdraws for any 

reason from the proceedings, it shall be lawful for the concerned party/arbitrators to appoint another person 

in his place in the same manner as aforesaid. Such person shall proceed with the reference from the stage 

where his predecessor had left it both parties consent for the same; otherwise, he shall proceed de novo. 

5. Parties agree that neither party shall be entitled for any pre-reference or pendente-lite interest on its 

claims. Parties agree that any claim for such interest made by any party shall be void. 

6. Unless otherwise decided by the parties, Fast Track procedure as prescribed in Section 29 B of the 

Arbitration Conciliation Act, 1996 for resolution of all disputes shall be followed, where the claim amount 

is upto Rs. 5 crores. 

[29B. Fast track procedure – (1) Notwithstanding anything contained in this Act, the parties to an 

arbitration agreement, may, at any stage either before or at the time of appointment of the arbitral 

tribunal, agree in writing to have their dispute resolved by fast track procedure specified in sub-

section (3). 
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 (2) The parties to the arbitration agreement, while agreeing for resolution of dispute by fast track 

procedure, may agree that the arbitral tribunal shall consist of a sole arbitrator who shall be chosen by the 

parties. 

 (3) The arbitral tribunal shall follow the following procedure while conducting arbitration proceedings 

under sub-section (1):- 

(a) The arbitral tribunal shall decide the dispute on the basis of written pleadings, 

documents and submissions filed by the parties without oral hearing; 

(b) The arbitral tribunal shall have power to call for any further information or 

clarification from the parties in addition to the pleadings and documents filed by 

them; 

(c) An oral hearing may be held only, if, all the parties make a request or if the 

arbitral tribunal considers it necessary to have oral hearing for clarifying certain 

issues; 

(d) The arbitral tribunal may dispense with any technical formalities, if an oral 

hearing is held, and adopt such procedure as deemed appropriate for expeditious 

disposal of the case. 

(4) The award under this section shall be made within a period of six months from the date the arbitral 

tribunal enters upon the reference. 

   (5) If the award is not made within the period specified in sub-section (4), the provisions of sub-    

sections (3) to (9) of Section 29 A shall apply to the proceedings. 

  (6) The fees payable to the arbitrator and the manner of payment of the fees shall be such as may be 

agreed between the arbitrator and the parties.] 

7.  The arbitral tribunal shall make and publish the award within time stipulated as under: 

Amount of Claims and Counter Claims  Period for making and publishing of the award 

(counted from the date the arbitral tribunal enters upon 

the reference) 

Up to Rs. 5 crores Within 6 months (Fast Track procedure) 

Above Rs. 5 crores Within 12 months 
However, the above time limit can be extended by the Arbitrator for reasons to be recorded in 

writing with the consent of parties and in terms of provisions of the Act. 

8.  In case of arbitral tribunal of 3 arbitrators, each party shall be responsible to make arrangements for the 

travel and stay, etc. of the arbitrator appointed by it. Claimant shall also be responsible for making 

arrangements for travel/stay arrangements for the Presiding Arbitrator and the expenses incurred shall be 

shared equally by the parties. 

 In case of sole arbitrator, BSNL shall make all necessary arrangements for his travel/stay and the 

expenses incurred shall be shared equally by the parties. 

9. The Arbitration proceeding shall be held at   Keonjhar. 

10. Subject to the aforesaid conditions, provisions of the Arbitration and Conciliation Act, 1996 and 

any statutory modifications or re-enactment thereof shall apply to the arbitration proceedings under this 

clause. 

II.    In the event of any dispute or difference relating to the interpretation and application of the provisions 

of commercial  contracts between Central Public Sector Enterprises(CPSEs)/Port Trusts  inter se and also 

between  CPSEs and Government Department(s)/organisations(s)(excluding disputes concerning 

Railways, Income Tax, Customs & Excise departments).Such dispute or difference shall be taken up by 

either party for resolution through AMRCD as mentioned in DPE OM no. 4(1) 2013-DPE(GM)/FTS-

1835 dt. 22.5.2018. 

 APPLICABLE LAW AND JURSDICTION 

(a) The supply order for Goods ‘or’ Services, including all matters connected with this supply order shall 

be governed by the Indian law both substantive and procedural, for the time being in force and shall be 

subject to the exclusive jurisdiction of Indian Courts at jurisdiction of Court at Keonjhar only  

(b)  Foreign companies, operating in India or entering into Joint Ventures in India, shall have to obey the 

law of land and there shall be no compromise or excuse for the ignorance of the Indian legal system in any 

way. 
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18 SET OFF: 
Any sum of money due and payable to the supplier (including security deposit refundable  to him) 

under this contract may be appropriated by the purchaser or the BSNL or any other person(s) contracting 

through the BSNL and set off the same against any claim of the Purchaser or BSNL or such other person or 

person(s) for payment of a sum of money arising out of this contract or under any other contract made by 

the supplier with  the Purchaser or BSNL or such other person(s) contracting through the BSNL. In case of 

set off of the security deposit against any claim of the purchaser or BSNL or such other person or person(s) 

for payment of a sum of money arising out of this contract or under any other contract made by the supplier 

with the Purchaser or BSNL or such other person(s) contracting through the BSNL, the GST on such set 

off will be borne by the supplier. GST would not be liable on security deposit. But if supplier set off the 

security deposit against any claim of the purchaser or BSNL or such other person or person(s) for payment 

of a sum of money arising out of this contract or under any other contract made by the supplier with the 

Purchaser or BSNL or such other person(s) contracting through the BSNL, then GST would be levied.”  

19. TAX INDEMNITY CLAUSE: 
 BSNL has the right to recover Input Tax Credit loss suffered by it due to any miss-declaration on invoice 

by the supplier. 

20.  ACTION BY BSNL AGAINST BIDDER(S) IN CASE OF DEFAULTS 

In case of defaults by bidder(s) as mentioned in Appendix-1 of Section-4 Part-A of BSNL 

Procurement Manual 2014 revised, action will be taken by BSNL as mentioned in Appendix-1 in 

addition to the existing clauses of this tender. 

21.FALL CLAUSE 

i)The prices once fixed will remain valid during the scheduled delivery period except for the provisions in 

clause 12.1 of Section-5A. Further, if at any time during the contract 

(a) It comes to the notice of purchaser regarding reduction of price for the same or similar equipment/ 

service; And / or 

(b) The prices received in a new tender for the same or similar equipment/service are less than the prices 

chargeable under the contract. 

 ii)The purchaser, for the purpose of delivery period extension, if any, will determine and intimate the new 

price, taking into account various related aspects such as quantity, geographical location etc., and the date 

of its effect for the balance quantity/ service to the vendor. In case the vendor does not accept the new price 

to be made applicable during the extended delivery period and the date of its effect, the purchaser shall 

have the right to terminate the contract without accepting any further supplies. This termination of the 

contract shall be at the risk and responsibility of the supplier and the purchaser reserves the right to 

purchase the balance unsupplied quantity/ service at the risk and cost of the defaulting vendor besides 

considering the forfeiture of its performance security. 

 iii)The vendor while applying for extension of time for delivery of equipment/services, if any, shall have 

to provide an undertaking as "We have not reduced the sale price, and/ or offered to sell the same or similar 

equipment/ service to any person/ organization including Department of central/state Government or any 

central/ state PSU at a price lower than the price chargeable under the contract for scheduled delivery 

period."  

 In case under taking as in Clause (iii) is not applicable, the vendor will give the details of prices, the 

name(s) of purchaser, quantity etc. to the purchaser, while applying extension of delivery period. 

 

 

----- END OF SECTION V ---- 
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Section-VI 

E-tendering Instructions to Bidders 

 

 

General  

The Special Instructions (for e-Tendering) supplement ‘Instruction to Bidders’, as given in this 

Tender Document. Submission of Online Bids is mandatory for this Tender. 

 

 E-Tendering is a new methodology for conducting Public Procurement in a transparent and 

secured manner. Suppliers/ Vendors will be the biggest beneficiaries of this new system of 

procurement. For conducting electronic tendering, BSNL, Keonjhar has decided to use the E 

tender portal (https://etenders.gov.in/eprocure/app) through E-e tender portal, Benefits to Suppliers 

are outlined on the Home-page of the e tender portal. 

 

Instructions  

 

1. Tender Bidding Methodology  

Sealed Bid System – ‘Single Stage – TWO Envelope’ 

 

2. Broad outline of activities from Bidders prospective  

1. Procure a Digital Signing Certificate (DSC) 

2. Register on E -e tender portal (https://etenders.gov.in/eprocure/app)  

3. Create Users and assign roles on E-TENDER PORTAL 

4. View Notice Inviting Tender (NIT) on E TENDER PORTAL 

5. Download Official Copy of Tender Documents from E-TENDER PORTAL 

6. Bid-Submission on E-TENDER PORTAL 

a) Please take care to scan documents that total size of documents to be uploaded 

remains minimum. If required, documents may be scanned at lower resolutions say 

at 150 dpi. However, it shall be sole responsibility of bidder that the uploaded 

documents remain legible.  

b) Utmost care may be taken to name the files/documents to be uploaded on E-

TENDER PORTAL. There should be no special character or space in the name of 

file. Only underscores are allowed. The illustrative examples are given below:-  

File name  Allowed or not allowed in E- 

TENDER PORTAL 

Reason for allowed / not allowed  

QA Certificate  not allowed  Space in between words / characters 

not allowed  

QA  Certificate(1)  not allowed  Special characters not allowed  

QA Certificate allowed  Under score allowed between words 

/characters  

QA  Certificate allowed  Upper & lower cases allowed  

c) It is advised that all the documents to be submitted (See clause 5 of section 6 

Part A) are kept scanned or converted to PDF format in a separate folder on 

your computer before starting online submission. BOQ may be downloaded and 

rates may be filled appropriately. This file may also be saved in a secret folder on 

your computer. The names & total size of each document (Preferably below 5 MB) 

may be checked. 

7. Attend Public Online Tender Opening Event (TOE) on E- TENDER PORTAL : Opening 

of Techno-commercial Part 

8. View Post-TOE reports posted by BSNL on E- TENDER PORTAL. 

https://etenders.gov.in/eprocure/app
https://etenders.gov.in/eprocure/app
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9. Attend Public Online Tender Opening Event (TOE) on E- TENDER PORTAL:  Opening 

of Financial-Part (Only for Technical Responsive Bidders) 

10. View Post-TOE reports posted by BSNL on E- TENDER PORTAL. 

For participating in this tender online, the following instructions are to be read carefully. 

These instructions are supplemented with more detailed guidelines on the relevant screens of 

the E- TENDER PORTAL.  

3. Digital Certificates  

For integrity of data and its authenticity/ non-repudiation of electronic records, and be compliant 

with IT Act 2000, it is necessary for each user/contractor to have a Digital Certificate (DC). 

Also referred to as Digital Signature Certificate (DSC), of Class 2 or above, issued by a Certifying 

Authority (CA) licensed by Controller of Certifying Authorities (CCA) [refer 

http://www.cca.gov.in]. 

4. Registration  

To use the e-tender portal (https://etenders.gov.in/eprocure/app). Vendor/Contractor need to 

register on the e-tender portal. The vendor should visit the home-page of the e tender portal 

(https://etenders.gov.in/eprocure/app) and go to the e-procure link then select Bidders Manual 

Kit. 

To use the Electronic Tender® e tender portal (https://etenders.gov.in/eprocure/app) or through the 

circle website www.odisha.bsnl.co.in portal name vendor needs to register on the e tender portal. 

Registration of each organization is to be done by one of its senior persons who will be the main 

person coordinating for the e-tendering activities. In ETS terminology, this person will be referred 

to as the Super User (SU) of that organization. For further details, please visit the website/e tender 

portal, and click on the ‘Register Me’ tab on the Home Page), and follow further instructions as 

given on the site.  

Pay Annual Registration Fee as applicable. 

Note: After successful submission of Registration details and Annual Registration Fee (as 

applicable). Please contact the company providing e-tender. Helpdesk (as given below), to 

get your registration accepted/activated. 

BSNL Contact-1 

BSNL’s Contact Person  AGM (CFA) 

Telephone & Mobile 9437030200 

E-mail  ID agmnw.bsnlkjr@gmail.com  

BSNL Contact-2 

BSNL’s Contact Person SDE (Planning) 

Telephone & Mobile 9437070007 

E-mail  ID sdemm.bsnlkjr@gmail.com  

 

5. 1. Method for submission of bid documents  

In this tender the bidder has to participate in e-tender online.  

5.2 Online submission. 

Contents of first Envelope,  i.e. Techno Commercial Envelope 

A. Scanned Copy of Demand Draft /Bankers Cheque/Proof of payment if paid through online 

Banking ( NEFT/RTGS )of requisite value for the cost of tender document in token of purchase of 

tender document   as per NIT. 

B. Scanned Copy of Demand Draft/ Bankers Cheque/BG/Proof of payment if paid through online 

Banking (NEFT/RTGS) of requisite value for the Bid Security/EMD as per NIT. 

C. Scanned copy of Latest and valid MSE Certificate duly issued by NSIC(if applicable).  

 

D. Scanned copy of PAN Card 

http://www.cca.gov.in/
https://etenders.gov.in/eprocure/app
https://etenders.gov.in/eprocure/app
https://etenders.gov.in/eprocure/app
http://www.odisha.bsnl.co.in/
mailto:agmnw.bsnlkjr@gmail.com
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E. Scanned copy of the EPF Registration Certificate. 

F. Scanned copy of the ESI Registration Certificate. 

G. Scanned copy of the GSTIN Registration Certificate. 

H.  Scanned copy of Solvency certificate from the banker of the tenderer- For works costing up to 

Rs. 20 lakhs-solvency certificate should be of Rs. 5 lakhs; For works costing more than 20 lakhs– 

solvency certificate should be of Rs. 10 lakhs. The solvency certificate shall not be older than the 

date of issue of NIT. 

I. Scanned copy of the Experience Certificate(s) in the prescribed pro forma as per NIT. 

J. Scanned copy of Documents in support of registration of the Company/Firm/Proprietorship: 

➢ The registration of the firm, authenticated copy of partnership deed in cases of partnership 

firm.  

➢ Attested copy of Articles of Association duly registered with Registrar of Company affairs, 

in case of Limited/Pvt. Limited Company. 

➢ Duly executed Affidavit, stating that tenderer is the sole proprietor of the firm or any 

document issued by the taxation authorities stating that tenderer is the sole proprietor of the 

firm, in case of proprietorship firm. 

K.Scanned  copy of Power of Attorney (if applicable).  

L.Original Tender document digitally singed. 

M.Tenderers /Bidder’s Profile dully filled in as per Section -III 

N.Scanned copy of Near relative certificate(s) in the prescribed pro forma as per Annexure-A.  

O.Bidder who has overall annual turnover upto Rs. 1 Crore and is registered in Composite Scheme 

in GST,a separate document to be submitted for this declaration(as applicable) 

 

P.Valid GST registration certificate  or mention as unregistered dealer and a self-declaration along 

with the evidence that the bidder is not black listed by GST authorities. 

 

Contents of second envelope i.e. Financial Envelope 

Schedule of Quoting Rates(SOR) duly filled in as per Section-XIX  (Download Price 

Schedule_Part_I in .xls  format, duly fill in the required details & upload) 

 

Note:  

(i) If some document is not applicable for the bidder then he has to upload scanned copy of paper 

mentioning ‘The document <name> called vide clause _____ is not applicable on us.  

(ii) If document asked for contains more than one page then all those pages may be uploaded in 

one PDF file. 

 
The following documents are required to be submitted at the time of opening of Technical bid . 

1. EMD – Bid security (in original ) 

2. DD/ Banker’s cheque of Tender fee (in original).. 

3. Power of Attorney and authorization for executing the power of Attorney (in original).. 

 

6. Price Schedule /Schedule of Quoting Rates 

Utmost care may kindly be taken to upload price schedule / Schedule of Quoting Rates. Any 

change in the format of Price Schedule / Schedule of Quoting Rates file shall render it unfit for 

bidding. Following steps may be followed- 

1. down load Price Schedule / Schedule of Quoting Rates. 



Tender No. T-160/2020-21 Dated.08/09/2020 Laying PLB pipe/ Duct and Associated works. 

 

Read, understood, complied & agreed  

Signature & Seal of Bidder with Date Page 40 

 

2. Fill rates in down loaded Price Schedule / Schedule of Quoting Rates 

3. Save filled copy of downloaded price schedule / Schedule of Quoting Rates file in your 

computer and remember its name & location for uploading correct file (duly filled in) when 

required.  

 

For further instructions, the vendor should visit the home-page of the e tender portal 

(https://etenders.gov.in/eprocure/app), and go to the Bidders Manual Kit. The compatible support 

software (PDF Converter, Java, etc) for online bid submission may be downloaded from E-tender 

portal or anywhere else. 

The help information provided through ‘E- TENDER PORTAL User-Guidance Center’ is 

available in three categories – Users intending to Register / First-Time Users, Logged-in users of 

Buyer organizations, and Logged-in users of Supplier organizations. Various links are provided 

under each of the three categories.  

 

Important  

Note: It is strongly recommended that all authorized users of Supplier organizations should 

thoroughly peruse the information provided under the relevant links, and take appropriate action. 

This will prevent hiccups, and minimize teething problems during the use of E-TENDER 

PORTAL. 

 

Note:  The special instructions to contractors/Bidders for e-submission of bids online 

through https://etenders.gov.in/eprocure/app. 

 

which are mentioned below for ready reference- 

1. Bidder should do the registration in the tender site https://etenders.gov.in/eprocure/app 

name using the option available. Then the Digital Signature registration has to be done 

with the e-token, after logging into the site. The e-token may be obtained from one of the 

authorized Certifying Authorities such as NIC Certifying Authority 

(NICCA)/MTNL/SIFY/TCS / nCode/eMudhra.  

2. Bidder then login to the site thro’ giving user id / password chosen during registration.  

3. The e-token that is registered should be used by the bidder and should not be misused by 

others.  

4. The Bidders can update well in advance, the documents such as certificates, purchase 

order details etc., under My Documents option and these can be selected as per tender 

requirements and then send along with bid documents during bid submission.  

5. After downloading/getting the tender schedules, the Bidder should go thro’ them carefully 

and then submit the documents as asked, otherwise, the bid will be rejected.  

6. If there are any clarifications, this may be obtained online thro’ the tender site, or thro’ the 

contact details. Bidder should take into account of the corrigendum published before 

submitting the bids online.  

7. Bidder, in advance, should get ready the bid documents to be submitted as indicated in the 

tender schedule and they should be in PDF/xls/rar/dwf formats. If there is more than one 

document, they can be clubbed together.  

8. The bidder reads the terms & conditions and accepts the same to proceed further to submit 

the bids. 

9. The bidder has to submit the tender document online well in advance before the prescribed 

time to avoid any delay or problem during the submission process.  

10. After the bid submission, the acknowledgement number, given by the e-tendering system 

should be printed by the bidder and kept as a record of evidence for online submission of 

bid for the particular tender.  

11. The Tender Inviting Authority (TIA) will not be held responsible for any sort of delay or 

the difficulties faced during the submission of bids online by the bidders.  

https://etenders.gov.in/eprocure/app
https://etenders.gov.in/eprocure/app
https://etenders.gov.in/eprocure/app
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12. The bidder should see that the bid documents submitted should be free from virus and if 

the documents could not be opened, due to virus, during tender opening, the bid is liable to 

be rejected  

13. The time settings fixed in the server side & displayed at the top of the tender site, will be 

valid for all actions of requesting, bid submission, bid opening etc., in the e-tender system. 

The bidders should follow this time during bid submission.  

14. All the data being entered by the bidders would be encrypted using PKI encryption 

techniques to ensure the secrecy of the data. The data entered will not viewable by 

unauthorized persons during bid submission & not be viewable by any one until the time 

of bid opening. Overall, the submitted tender documents become readable only after the 

tender opening by the authorized individual.  

15. The confidentiality of the bids is maintained since the secured Socket Layer 128 bit 

encryption technology is used. Data storage encryption of sensitive fields is done.  

16. The bidders are requested to submit the bids through online e-tendering system to the TIA 

well before the bid submission end date & time (as per Server System Clock).  

17. The bidder should logout of the tendering system using the normal logout option 

available at the top right hand corner and not by selecting the (X) option in the 

browser.  

18. If the bidder submits the bid in manual form, he should have already registered in the 

tender site and he has to inform the registration ID in the bid submitted otherwise his 

tender will not be considered.  

For any other queries, the bidders are asked to contact through  

Mail : email id of the e tender portal service provider 

7. Key Instructions for Bidders 

The following ‘FOUR KEY INSTRUCTIONS for BIDDERS’ must be assiduously adhered to 

1. Obtain individual Digital Signing Certificate (DSC or DC) well in advance of your first 

tender submission deadline on E-TENDER PORTAL.  

2. Register your organization on E-TENDER PORTAL well in advance of your first tender 

submission deadline on E- TENDER PORTAL.  

3. Get your organization’s concerned executives trained on E- TENDER PORTAL using 

online training module well in advance of your tender submission deadline on E- TENDER 

PORTAL.  

4. Submit your bids well in advance of tender submission deadline on E- TENDER PORTAL. 

as there could be last minute problems due to internet timeout, breakdown, etc.  

(BSNL should not be responsible any problem arising out of internet connectivity issues). 

While the first three instructions mentioned above are especially relevant to first-time users of 

E- TENDER PORTAL, the fourth instruction is relevant at all times. 

8. Minimum Requirements at Bidders end  

• Computer System with good configuration (Min P IV, 1 GB RAM, Windows XP)  

• 2 Mbps Broadband connectivity with UPS.  

• Microsoft Internet Explorer 6.0 or above  

• Digital Certificate(s) for users. 

 

----- END OF SECTION VI ---- 
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SECTION VII 

 

SPECIAL CONDITIONS OF CONTRACT 

 

 

1. GENERAL : 

1.1 The work shall be accepted only after Acceptance Testing carried out by BSNL team, 

designated by the BSNL, as per prescribed schedule and work/material passing the test 

successfully. 

1.2 The BSNL reserves the right to disqualify such bidders who have a record of not 

meeting contractual obligations against earlier contracts entered into with the BSNL. 

1.3 The BSNL reserves the right to black list a bidder for a suitable period in case he fails to 

honour his bid without sufficient grounds. 

1.4 The BSNL reserves the right to counter offer price(s) against price(s) quoted by any 

bidder. 

1.5 Any clarification issued by BSNL, in response to query raised by prospective bidders 

shall form an integral part of bid documents and it may amount to amendment of 

relevant clauses of the bid documents. 

1.6 Tender will be evaluated as a single package of all the items given in the price schedule. 

1.7 All work to be executed under the contract shall be executed under the direction and 

subject to the approval in all respects of the Divisional Engineer or Site Engineer in-

charge of work site who shall be entitled to direct at what point or points and what 

manner they are to be commenced, and from time to time carried on. 

1.8 The work in each section may be split up between two or more contractors or 

accept any tender in part and not entirely if considered expedient by the Tender 

Issuing Authority. 

1.9 If the contractor shall desire an extension of time for completion of the work on the 

grounds of unavoidable hindrance in execution of work or any other ground he shall 

apply in writing to the Divisional Engineer on the same day of occurrence of hindrance 

on account of which he desires such extension as aforesaid. In this regard the decision of 

GMTD Keonjhar shall be final. 

1.10 If  at  any time after the commencement of the work, the BSNL may feel that execution 

of whole or part of work, as specified in the tender is not required to be carried out, then 

the BSNL shall give notice in writing of the fact to the contractor who shall have no 

claim to any payment of compensation whatsoever on account of any profit or advantage 

which he might have derived in consequence of the full amount of the work not having 

been carried out neither shall he have any claim for compensation by reason of any 

alterations having been made in the original specifications, drawings, designs and 

instructions which shall involve any curtailment of the work as originally contemplated. 

1.11 Whenever any claims against the contractor for the payment of a sum of money arises 

out of or under the contract, the BSNL shall be entitled to recover such sum by 

appropriating in part or whole of the security deposit of the contractor, and to sell any 

Government promissory notes etc., forming the whole or part of such security or Final 

bill pending against any contract with the BSNL. In the event of the security being 

insufficient or if no security has been taken from the contractor, then the balance or the 

total sum recoverable as the case may be, shall be deducted from any sum then due or 

which at any time thereafter may become due to the contractor under this or any other 

contract with BSNL. Should this sum be not sufficient to cover the full amount 

recoverable the contractor shall pay to BSNL on demand the balance remaining due. 
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1.12 No official of Gazetted rank or other Gazetted officer employed in Engineering or 

administrative duties in an Engineering Department or any other Department of the 

Government of India is allowed to work as a contractor for a period of two years after 

his retirement from Government service without the previous permission of Government 

of India. This contract is liable to be cancelled if either the contractor or any of his 

employee is found at any time to be such a person who had not obtained the permission 

of Government of India as aforesaid before submission of the engagement in the 

contractor’s service as the case may be. 

1.13 In the event of the contractor being adjusted insolvent or going voluntarily into 

liquidation of having received order or other order insolvency act made against him or in 

the case of company, of the passing of any resolution, or making of any order for 

winding up whether voluntarily or otherwise, or in the event of the contractor failing to 

comply with any of the conditions herein specified. The GMTD Keonjhar. shall have 

the power to terminate the contract without any notice. 

1.14 Without prejudice to any of the rights or remedies under this contract, if the contractor 

dies, the GMTD Keonjhar on behalf of the BSNL can terminate the contract without 

compensation to the contractor. However, GMTD Keonjhar, at his discretion may 

permit contractor’s heirs to perform the duties or engagements of the contractor under 

the contract, in case of his death. In this regard the decision of GMTD Keonjhar hall be 

the final. 

1.15 In the event of the contractor, winding up his company on account of transfer or merger 

of his company with any other, the contractor shall make it one of the terms and 

stipulations of the contract  for the transfer of his properties and business, that such other 

person or company, shall continue to perform the duties or engagement of the contractor 

under this contract and be subject to his liabilities there under. 

1.16 Interpretation of the contract document: 

1.16.1 The representative of Tender Issuing Authority and the contractor shall in so far as 

possible by mutual consultation, try to decide upon the meaning and intent of the 

contract document. In case of disagreement the matter shall be referred to the Competent 

Authority whose decision shall be final. Any change in the contract documents shall be 

set forth in writing by the representative of the parties hereto. It shall be the contractor’s 

responsibility to thoroughly familiarize all of his supervisory personnel with the contents 

of all the contract documents. 

1.2 Notification: 

1.2.1 The contractor shall give in writing to the proper person or authority with a copy to the 

Divisional Engineer such notification as may be mandatory or necessary in connection 

with the commencement, suspension, resumption, performance and / or completion of 

the contracted work. All notice shall be given sufficiently in advance of the proposed 

operation to permit proper co-relation of activities and the contractor shall keep all 

proper persons to authorities involved and advised of the progress of operations 

throughout the performance of the work and/or with such other information and /or 

supporting figure and data as may from time to time as directed or required. 

1.3 Shut down on account of weather conditions: 

1.3.1 The contractor shall not be entitled to any compensation whatsoever by reason of 

suspension of the whole or any part of the work made necessary by the BSNL or deemed 

advisable on account of bad weather conditions or other Force majeure conditions. 

2. STORES SUPPLIED BY THE BSNL: 

At no point of time the contractor shall be issued stores of value more than the 

contractor’s material security as per clause number 4 (i) of section V. If at all the work 

requires more amount of materials to be issued to the contractor, then the security shall 

suitably be revised before the issue of the store and the contractor will not have any 

objection to it. 
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The contractor shall transport (including loading and unloading) all stores issued to him 

from District Telecom Store, to the site of work at his own cost. The BSNL shall not pay 

any transportation charges to the contractor. 

All materials supplied to the contractor by the BSNL shall remain the absolute property 

of BSNL and shall not be removed from site of the work except for use in the work and 

shall be at all times open to inspection by the Representative of Tender Issuing 

Authority. In case the materials like cable and accessories are taken delivery of by the 

contractor and stored at the site office/store of the contractor such site office / store will 

also be treated “as site” for this purpose. Any such material remaining unused at the time 

of the abandonment, completion or determination of the contract shall be returned to the 

BSNL at a place informed to him by the BSNL, failing which the cost of the unused 

materials shall be deducted from the contractor’s material security or any of his pending 

bills or from any other security. 

The contractor shall be responsible for the transportation of store, storage and safe 

custody of all material supplied to him by the BSNL, which in the contractor’s custody 

whether, or not installed in the work. The contractor shall satisfy himself regularly the 

quantity and quality of the materials supplied to him and he will be responsible for any 

subsequent deterioration and discrepancy (inclusive of theft) in the quantity/ quality of 

the materials. 

The contractor shall submit a proper account every month of all the materials supplied to 

him by the BSNL and those consumed for items of work any discrepancy of difference 

between the materials issued to the contractor and those consumed in the work as per the 

“BSNL’s calculation” (which shall be final) will be charged to the contractor or 

deducted from his  bills at 1.5 times of prevailing standard price including freight, 

handling charges, storage charges etc. 

The contractor shall ensure that only the required materials are issued to him. Upon 

completion of work, the contractor shall return to the BSNL. at the later designated store 

in good condition, free of charges, any unused materials that were supplied by the 

BSNL. 

 

EASEMENTS, PERMITS, LICENCE AND OTHER FACILITIES: 

The contractor shall obtain/provide at his own cost all easements, permits and license 

necessary to do its work except for the following which shall be provided by the 

Representative of the Tender Issuing Authority. 

A) “Right of User” easements and permits. 

B) Railway and Highway crossing permits including bridge. 

C) Canal / Steam crossing permits. 

However, the successful bidder will be required to prepare route diagram in required 

format as asked by RoW authorities free of cost and shall be responsible for obtaining 

‘’Right of User’’ easements & permits (RoW permission). But, tendering authority shall 

make necessary payments towards RoW charges. 

The contractor shall be fully responsible for angling and obtaining all necessary 

easements, permits and licenses, for moving all construction equipment, tools, supplied 

materials and men across Railways and Highways, across public or private road as well 

as premises of any public utility within the right of user and for bearing all costs that 

may be incurred in respect of the same. 

The contractor is to confine his operation to the provided construction “Right of User” 

unless it has made other arrangement with the particular property owners and / or tenants 

such other arrangements shall be entirely at the responsibility of the contractor as to cost 

and arrangement as also breach and claim and shall be entitled with a copy to the 

Divisional Engineer. 
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The contractor will not be entitled to extra compensation for hardship and increase in 

cost by the cable trench being routed adjacent to or across other pipeline, Highways, 

Railways, telephones or poser poles and wires or guy wires, embankments, cliffs, 

streams or other obstacles which may physically or otherwise in any manner, restrict or 

limit the use of the construction “Right of User”. Such construction and such 

contingency shall be deemed to have been providing for in the rates. 

At location where the OF cable trench is routed across or along railways or roads the 

contractor shall without extra cost provide and maintain such detours and road controls 

as are required by the railways or government or local agencies having jurisdiction. 

Due to any reason, if above mentioned permits etc. could not be arranged in time then 

the extension of time limit shall be provided as per EOT clause given in tender 

document. 

3. QUALITY OF WORK: 

The BSNL shall be the final judge of the quality of the work and the satisfaction of the 

BSNL in respect thereof set forth in the contract documents. Laxity or failure to enforce 

compliance with the contract documents by the BSNL and / or its representative shall not 

manifest a change or intent of waiver, the intention being that, notwithstanding the same, 

the contractor shall be and remain responsible for complete and proper compliance with 

the contract documents and the specification therein. The representative of Tender 

Issuing Authority has the right to prohibit the use of men and any tools, materials and 

equipment which in his opinion do not produce work or performance meet the 

requirement of the contract documents. 

4. TAXES AND DUTIES : 

Contractor shall pay all rates, levies, fees royalties, taxes and duties payable or arising 

from out of, by virtue of or in connection with and/or incidental to the contract or any of 

the obligations of the parties in terms of the contractor documents and / or in respect of 

the works or operations or any part thereof to be performed by the contractor and the 

contractor shall indemnify and keep indemnified the BSNL from and against the same or 

any default by the contractor in the payment thereof. However, service tax shall be paid 

extra by BSNL as applicable. 

5. PROTECTION OF LIFE AND PROPERTY AND EXISTING FACILITIES: 

The contractor is fully responsible for taking all possible safety precaution during 

preparation for and actual performance of the works and for keeping the construction site 

in a reasonable safe condition. The contractor shall protect all life and property from 

damage or losses resulting from his construction operations and shall minimize the 

disturbance and inconvenience to the public. 

 If the excavation of trench alters the contours of the ground around road and 

highway crossing in such locations dangerous to traffic, the contractor shall at his own 

cost, take all necessary precautions to protect public and shall comply with all the BSNL 

regulations as to placing of warning boards (Minimum size 3’ x 2’), traffic signals, 

barricades, flags etc. at such location. If the contractor does not put the warning signal as 

per above directions, then a penalty of Rs. 500/- per day shall be levied on the 

contractor, till the directions are complied by the contractor. The contractor shall take 

due precautions to avoid damages to other pipe lines, water, mains, sewers, telephones, 

telegraphs and power conduits, laid wires poles and guy wires, railways, highways, 

bridges or other underground or above ground structure and/or property crossing or 

adjacent to the cable trench being excavated. 

Attention of the contractor is drawn to the rules regarding laying of cables at road 

crossing, along Railways Bridges, Highways safety precautions while working in Public 

Street. The contractor in writing shall obtain the detailed engineering instructions from 

the Divisional Engineer of the area. 
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The contractor shall be solely responsible for location through approved non-destructive 

means and ensuring the safety of all existing underground pipeline, electrical cables, and 

or other structures. 

The contractor shall be solely liable for all expense for and in respect of repairs and / or 

damage occasioned by injury of  or damage to such underground and above structures or 

other properties and under take to indemnify the BSNL from and against all actions, 

cause of actions, damages, claims and demands what-so-ever, either in law or in equity 

and all losses and damages and costs (inclusive between attorney and client), charges 

and expenses in connection therewith and / or incidental thereto. The contractor shall 

take all responsibilities and risks in crossing other pipelines and cables and shall be 

responsible for protecting all such existing pipelines, poles, electric lines, sewers, cables 

or other facilities from damage by the contractor’s operation in connection with the 

work. The contractor without cost of the BSNL shall promptly repair any damage 

incurred. 

The current market value of any commodities lost as a result of any damage to the 

aforesaid existing facilities shall be paid by the contractor together with such additional 

sums necessary to liquidate the personal of property damages, resulting there from. 

6. LABOUR WELFARE MEASURES AND WORKMAN COMPENSATION: 

 Obtaining License before commencement of work: 

 The contractor shall obtain a valid labour license under the Contract Labour (R&A) Act 

1970 and the Contract Labour (Regulation and Abolition) Central Rules 1971, before 

commencement of the work, and continue to have a valid license until the completion of 

work. The contractor shall also abide by the provisions of the Child Labour (Prohibition 

and Regulation) Act 1986. Any failure to fulfill this requirement shall attract the penal 

provisions of this contact arising out of the resultant non-execution of work. 

 Contractors Labour Regulations: 

6.2.1 Working hours:  

 Normally working hours of an employee should not exceed 9 hours a day. The working 

day shall be so arranged that inclusive of interval for rest, if any, it shall not spread over 

more than 12 hours on any day. 

 When a worker is made to work for more than 9 hours on any day or for more than 48 

hours in any week he shall be paid over time for the extra hours put in by him. 

 Every worker shall be given a weekly holiday normally on a Sunday, in accordance with 

the provisions of Minimum Wages (Central) Rules 1960, as amended from time to time, 

irrespective of whether such worker is governed by the Minimum Wages Act or not. 

 Where the minimum wages prescribed by the Government, under the Minimum Wages 

Act, are not inclusive of the wages for the weekly day of rest, the worker shall be 

entitled to rest day wages, at the rate applicable to the next preceding day, provided he 

has worked under the same contractor for a continuous period of not less than 6 days. 

 Where a contractor is permitted by the Engineer-in-charge to allow a worker to work on a 

normal weekly holiday, he shall grant a substituted holiday to him for the whole day, on 

one of the five days, immediately before or after the normal weekly holiday, and pay 

wages to such worker for the work performed on the normal weekly holiday at the 

overtime rate. 

Display of Notice Regarding Wages Etc. 

             The contractor shall, before he commences his work on contract, display and correctly 

maintain and continue to display and correctly maintain, in a clear and legible condition in 

conspicuous places on the work, notices in English and in local Indian languages spoken 

by the majority of the workers, giving the minimum rates of the wages fixed under 

Minimum Wages Act, the actual wages being paid, the hours of work for which such wage 

are earned, wages periods, dates of payments of wages and other relevant information. 

  Payment of Wages; 
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The contractor shall fix wage periods in respect of which wages shall be payable. 

No wage period shall exceed one month. 

The wages of every person employed as contract labour in an establishment or by a 

contractor, where less than one thousand such persons are employed, shall be paid before 

the expiry of seventh day and in other cases before the expiry of tenth day after the last 

day of the wage period in respect of which the wages are payable. 

Where the employment of any worker is terminated by or on behalf of the 

contractor, the wages earned by him shall be paid before the expiry of the second working 

day from the date on which his employment is terminated. 

 All payment of wages shall be made on a working day at the work premises and 

during the working time and on a date notified in advance and in case the work is 

completed before the expiry of the wage period, final payment shall be made within 48 

hours of the last working day. 

 Wages due to every worker shall be paid to him direct or to other person authorized 

by him in this behalf. 

 All wages shall be paid in current coin or currency or in both. 

 Wages shall be paid without any deductions of any kind except those specified by 

the Central Government by general or special order in this behalf or permissible under the 

Payment of Wages Act, 1956. 

A notice showing the wages period and the place and time of disbursement of 

wages shall be displayed at the place of work and a copy sent by the contractor to the 

Engineer-in-charge under acknowledgement. 

 It shall be the duty of the contractor to ensure the disbursement of wages in 

presence of the site Engineer or any other authorized representative of the Engineer-in-

charge who will be required to be present at the place and time of the disbursement of 

wages by the contractor to workmen. 

 The contractor shall obtain from the site Engineer or any other authorized 

representative of the Engineer-in-charge, as the case may be, a certificate under his 

signature at the end of the entries in the “Register of Wages” or the “Wage-cum-Muster 

Roll”, as the case may be, in the following form:- 

 

                “Certified that the amount shown in the column No……..has been paid to the 

workman concerned in my presence on………at………..” 

 

 Fines and deductions which may be made from wages 

The wages of a worker shall be paid to him without any deduction at any kind except the 

following:- 

 a)     Fines 

b) Deductions for absence from duty i.e. from the place or the                                                       

places where by the terms of his employment he is required to work. The amount of 

deduction shall be in proportion to the period for which he was absent. 

c)     Deductions for damage to or loss of goods expressly entrusted to the employed 

person for custody, or for loss of money or any other deductions which he is required 

to account, where such damage or loss is directly attributable to his neglect or 

default, 

d)     Deduction for recovery of advances or for adjustment of overpayment of wages, 

advances granted shall be entered in a register. 

e)   Any other deductions, which the Central Government may from time to time, allow. 

 

 6.2.4.2   No fines should be imposed on any worker save in respect of such acts and 

omissions on his part as have been approved of by the Labour Commissioner. 
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 6.2.4.3   No fine shall be imposed on a worker and no deduction for damage or loss shall be 

made from his wages until the worker has been given an opportunity of showing 

cause against such fines or deductions. 

 6.2.4.4   Every find shall be deemed to have been imposed on the day of the act or omission 

in respect of which it was imposed. 

       Labour records 

The contractor shall maintain a Register of Persons employed on work on contract in Form 

XIII of the Contract Labour (R&A) Central Rules 1971. 

The contractor shall maintain a Muster Roll register in respect of all workmen employed by 

him on the work under Contract in Form XVI of the CL (R&A) Rules 1971. 

The contractor shall maintain a Wage Register in respect of all workmen employed by him 

on the work under contract in Form XVII of the CL (R&A) Rules 1971. 

 Register of accidents – The contractor shall maintain a register of accidents in such form as 

may be convenient at the work place but the same shall include the following 

particulars: 

a) Full particulars of the labourers who met with accident. 

b) Rate of wages. 

c) Sex 

d) Age 

e) Nature of accident and cause of accident 

f) Time and date of accident 

g) Date and time when admitted in hospital 

h) Date of discharge from the hospital 

i) Period of treatment and result of treatment 

j) Percentage of loss of earning capacity and disability as assessed by Medical 

Officer. 

k) Claim required to be paid under Workmen’s Compensation Act. 

l) Date of payment of compensation. 

m) Amount paid with details of the person to whom the same was paid. 

n) Authority by whom the compensation was assessed. 

o) Remarks 

The contractor shall maintain a Register of Fines in the Form XII of the CL (R&A) Rules- 

1971. 

The Contractor shall display in a good condition and in a conspicuous place of work 

the approved list of acts and omission for which fines can be imposed. 

The contractor shall maintain a Register of deductions for damage or loss in form XX 

of the CL (R&A) Rules 1971. 

The contractor shall maintain a Register of Advances in Form XXIII of the CL (R&A) 

Rules 1971. 

The contractor shall maintain a Register of Overtime in Form XXIII of the CL (R&A) 

Rules 1971. 

The contractor shall deposit EPF and ESI. subscription to concerned authorities of the 

person employed by him as per provision of EPF and ESI Acts and maintained the 

necessary records as per the requirement under EPF & ESI rules. 

   Attendance card-cum wage slip 

  The contractor shall issue an Attendance card cum wage slip to each workman employed by 

him. 

 The card shall be valid for each wage period. The contractor shall mark the attendance of each 

workman on the card twice each day, once at the commencement of the day and again after the 

rest interval, before he actually starts work. The card shall remain in possession of the worker 

during the wage period under reference. The contractor shall complete the wage slip portion on 

the reverse of the card at least a day prior to the disbursement of wages in respect of the wage 
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period under reference. The contractor shall obtain the signature of thumb impression of the 

worker on the wage slip at the time of disbursement of wages and retain the card with him. 

  

    Employment card 

The contractor shall issue an Employment Card in the Form XIV of CL (R&A)  Central Rules 

1971 to each worker within three days of the employment of the worker. 

6.2.8   Service certificate 

   On termination of employment for any reason whatsoever the contractor shall issue to 

the workman whose services have been terminated, a Service Certificate in the Form 

XV of the CL (R&A) Central Rules 1971. 

6.2.9      Preservation of labour records 

   The Labour records and records of Fines and deductions shall be preserved in original 

for a period of three years from the date of last entries made in them and shall be made 

available for inspection by the Engineer-in-charge or Labour Officer or any other 

officers authorized by the Ministry of Communication in this behalf. 

6.3         Power of labour officer to make investigations or enquiry 

   The labour officer or any person authorized by the Central Government on their behalf 

shall have power to make enquiries with a view to ascertaining and enforcing due and 

proper observance of Fair Wage Clauses and provisions of these Regulations. He shall 

investigate into any complaint regarding the default made by the contractor in regard to 

such provision. 

6.4         Report of Investigating officer and action thereon 

   The Labour Officer or other persons authorized as aforesaid shall submit a report of 

result of his investigation or enquiry to the Engineer in-charge indicating the extent, if 

any, to which the default has been committed with a note that necessary deductions from 

the contractor’s bill be made and the wages and other dues be paid to the labourers 

concerned. The Engineer in-charge shall arrange payments to the labour concerned 

within 45 days from the receipt of the report from the Labour Officer or the authorized 

officer as the case may be. 

6.5         Inspection of Books and Slips 

   The contractor shall allow inspection of all the prescribed labour records to any of his 

workers or to his agent at a convenient time and place after due notice is received or to 

the Labour Officer or any other person, authorized by the Central Government on his 

behalf. 

6.6         Submission of Returns 

The contractor shall submit periodical returns as may be specified from time to time. 

6.7  Amendments 

  The Central Government may from time to time add to or amend the regulations and on 

any question as to the application / interpretation or effect of those regulations. 

 7.0 INSURANCE :  

7.1      Without limiting any of his other obligations or liabilities, the contractor shall at his own 

expense, take and keep comprehensive insurance including third party risk for the plant, 

machinery, men, materials etc. brought to the site and for all the work during the 

execution. The contractor shall also take out workmen’s compensations insurance as 

required by law and undertake to indemnify and keep indemnified the BSNL from and 

against all manner of claims and demands and losses and damages and cost (including 

between attorney and client) charges and expenses that may arise in regard to same or 

that the BSNL may suffer or incur with respect to end / or incidental to the same. The 

contractor shall have to furnish originals and /or attested copies as required by the BSNL 

to the policies of insurance taken within 15 (fifteen) days of being called upon to do so 

together with all premium receipts and other papers related thereto which the department 

may require. 
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8.          COMPLIANCE  WITH  LAWS AND REGULATION : 

8.1 During the performance of the works the contractor shall at his own cost and initiative 

fully comply with all applicable laws of the land and with any and all applicable by-laws 

rules, regulations and orders and any other provisions having the force of law made or 

promulgated or deemed to be made or promulgated by the Government, Governmental 

agency or BSNL, municipal board, Government of other regulatory or Authorized  body 

or persons and shall provide all certificates of compliance therewith as may be required 

by such applicable law, By-laws, Rules, Regulations, orders and / or provisions. The 

contractor shall assume full responsibility for the payment of all contributions and pay 

roll taxes, as to its employees, servants or agents engaged in the performance of the work 

specified in the contractor documents. If the contractor shall require any assignee or sub-

contractor to sham any portion of the work to be performed hereunder may be assigned, 

sub-leased or sub-contracted to comply with the provisions of the clause and in this 

connection the contractor agrees as to undertake to save and hold the BSNL harmless 

and indemnified from and against any/all penalties, actions, suits, losses and damages, 

claims and demands and costs (inclusive between attorney and client) charges and 

expenses whatsoever arising out or occasioned, indirectly or directly, by failure of the 

contractor or any assignee or sub-contractor to make full and proper compliance with the 

said by-laws, Rules, Regulations, Laws and Order and provisions as aforesaid. 

8.2   The contractor shall also comply with the rule and regulation of EPF & ESI as per 

government rule and regulation from time to time at his own cost and expenses. 

The contractor shall indemnify the BSNL from any act or action in future or 

during the course of work in this regards at his own cost and expense. Tender 

Issuing Authority reserve the right to withheld the contractor amount upto 25% of tender 

value from the bills of contractor/security deposit  in case of non-compliance of these 

rule and regulation by the contractor.  

9. TOOLS AND PLANTS 

The contractor shall provide at his own cost all tools, plants appliances, implements, 

measuring instruments etc. Required for proper execution of works. The contractor shall 

also supply without charge the requisite number of persons with the means and materials 

necessary for the purpose of setting out works, counting, weighing and assisting the 

measurements for examination at any time and from time to time. The contractor shall be 

responsible to make all arrangements, at his own cost for dewatering of trenches / ducts 

and de-gasification of the ducts before carrying out the work. The contractor shall also 

be responsible to make arrangements at his own cost, for water required for carrying of 

works at sites including curing of CC/RCC works. Failing which the same may be 

provided by the Engineer-in-charge at the expense of the contractor and the expenses 

shall be deducted from any money due to the contractor under this contract or otherwise. 

 

----- END OF SECTION VII ----
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SECTION-VIII 

 

IMPORTANT INSTRUCTIONS 

 

1.    After the work commences the contractor or his authorized representative(s) shall be present 

at the site. The representative shall be authorized by the Divisional Engineer incharge  based 

on the contractor’s request. 

 

2.    Work shall be recorded in the site register by the site Engineer. The contractor or his 

authorized representative shall sign in the site register held by the site Engineer. 

 

3.    Since the time provided for the work is only a few days/weeks, all the communication shall 

be done at the site. If the contractor or his authorized representatives shall not sign the 

register, then it shall be considered that nobody is present at the site. Then only written 

communication shall be sent through registered post. 

 

4.    If the contractor does not provide the barricades, warning cones, warning tapes and work 

notice board, 5% additional penalty shall be levied. The same shall be provided by BSNL 

and 150% of the cost of the items shall be recovered from the contractor. 

 

5.     Due to underground utilities, if the manhole cannot be constructed at the site shown, the 

decision of the site engineer shall be final and binding on the contractor. If it is decided to 

shift the manhole within the neighborhood, the contractor shall construct at the place shown 

by the site engineer. 

 

6 The right of way (RoW) shall be obtained by the successful contractor on behalf of BSNL  

along with the conditions imposed by the corporation or Traffic Police. The RoW charges 

shall be paid by BSNL. In general, the permission is available for working at night only. The 

probable time for allowing trench less/HDD/Open trench is from 10 PM to next day 6 AM.  

Delay in the work and non-commencement of the work due to these reasons shall not be 

entertained. The work may be accordingly restricted or terminated. 

 

7. If the work extends beyond the time given in the work order. BSNL shall not provide the 

Right of Way. The permissions from Corporation and Police shall be obtained by the 

contractor. If the contractor finds the time allowed for completion of work to be less, he 

may accordingly deploy more men/machines to complete the work in time. 

8. If the work is not progressing as per the schedule, the work may be either restricted or 

terminated. 

 

9.    If the manhole work is abandoned after commencing, the work may be either restricted or 

terminated. 

 

10. In both the cases where the work is either restricted or terminated, apart from invoking 

necessary tender clauses, the contractor shall not be given tender document for a similar 

work under Tender Issuing Authority, for a period of one year. 

11. After the ducts are laid by either Open trenching method or by HDD, the duct integrity test 

shall be carried out by the contractor on the next day. This is to facilitate the Manhole 

contractor to commence the manhole work. 

 

12. If any one or more number of ducts is found to fail the duct integrity test, additional 

laying/ HDD of pipe/s shall be carried out by the contractor at no extra cost. The cost of the 
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damaged pipe(s) shall be recovered from the contractor with additional 17.5% towards 

Overhead charges. 

 

13. After the re-laying of additional pipe(s), duct integrity test shall be performed in the failed 

segment, on all the ducts once again. 

 

14. After the ducts are laid by either Open trenching method or by HDD, if duct integrity test 

is not carried out by the contractor, the test shall be carried out by BSNL and only 50% of 

the actual payment shall be made to the contractor for PLB pipe laying. 

 

15. For any unfinished work BSNL shall not effect any payment. 

 

16. The material abandoned shall be the property of BSNL. No claim in this regard from the 

contractor shall be entertained. 

 

 

17. BSNL reserves the right to construct the manhole, from the stage at which the construction 

is abandoned by the contractor. This is because the pipe is already terminated at the said 

location. 

 

18. Rate should be quoted in figures as well as in words and corrections should be attested, 

otherwise tender shall be rejected. 

 

19. It is the responsibility of the contractor to keep the pipes inside the existing cement 

concrete duct, where the HDD/OT commences. Duct poking shall be arranged by BSNL. 

 

20. The contractor shall restore the cut portions of BT/Concrete roads to their original 

conditions immediately on completion of the pipe laying works. If the restoration work is 

not satisfactory with reference to the standards prescribed by the Corporation / Highways, 

the amount equal to the charges as claimed by the Corporation/Highways will be recovered 

from the contractor. 

 

21. The contractor shall deploy as many machines as required for the timely completion of the 

work. 

 

22. The fact that the contractor is working simultaneously in one or more sections in the same 

Division/other Divisions, will not absolve him from the responsibility of completing the 

work in time. 

 

23. Wastage of PLB pipes will be permitted to an extent of 5% of the completed length as 

measured on the road surface. 

24. In case of wastage of PLB pipes beyond 5% the cost of PLB pipe will be recovered from 

the contractor with additional 17.5%. 

 

 

----- END OF SECTION VIII---- 
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SECTION   IX 

 

SCOPE OF WORK AND JURISDICTION OF CONTRACT 

 

1. SCOPE OF WORK 

The scope of the work has been defined in NIT and given again as below- 

 
SPECIFICATION OF WORK (UNDERGROUND OFC) 

 

1.1 The Optical Fibre Cable is to be laid through PLB Pipes buried at a nominal depth 

of 165 cms. The steps involved in OF Cable construction are as under: 

i) Excavation of trench up to a nominal depth of 165 cms., according to Construction 

specifications along National/State Highways/other roads and also in city limits as 

mentioned in the notice inviting tender. 

a. Laying of PLB pipes/coils coupled by  PLB sockets in excavated trenches, on 

bridges and culverts, drawing of 6 mm Polypropylene para pro rope (P.P.rope) 

through the  PLB pipe ends at every manhole by  PLB end caps of suitable size. 

b. Providing of mechanical protection by R.C.C. Pipes/GI pipes and/or 

concreting/chambering according to construction specifications, wherever required. 

c. Fixing of GI pipes/troughs with clamps at culverts/bridges and/or chambering or 

concreting of G.I. Pipes/troughs, wherever necessary. 

d. Back filling and dressing of the excavated trenches according to construction 

specifications. 

e. Opening of manholes (of size 2 meters x 1 meters x 1.65 meters depth), replacing 

existing 6mm P.P. ropes by 8mm P.P. rope (from manhole to manhole) for 

ensuring smooth passage for pulling the cable. Pulling of Optical Fibre Cable with 

proper tools and accessories as per construction specifications. Sealing of both 

ends of the manholes by hard rubber bush of suitable size to avoid entry of rodents 

into the PLB pipes, putting split PLB pipes over cable in the manhole to protect the 

bare cable in the pulling manhole. Back filling and dressing of manholes. 

f. Digging of pit of size 2 meter x 2 meter x 1.8 meter (depth) for construction of 

jointing chamber at approximately every two kilometers of internal size of 1.5 

meter x 1.5 meter x 1.2 meter using bricks and mortar or fixing pre-cast jointing 

chamber of internal diameter of 1.2 meter and minimum height of 0.3 meter, filling 

of jointing chamber with clean sand, placing either pre-cast RCC cover or stone of 

suitable size on jointing chamber to protect the joint and back filling of jointing 

chamber with excavated soil. 

g. Digging of pits 1 meter towards jungle side at every manhole and jointing chamber 

to a depth of 60 cms., fixing of route indicator/joint indicator, concreting and back 

filling of pits. Painting of route indicators with yellow colour and joint indicator by 

red colour and sign writing denoting route/joint indicator number, as per 

construction specifications. 

h. Documentation. 

 

2.        BRIEF DESCRIPTION OF WORK 

 

2.1   The work which shall be carried out as per Construction Specifications issued by BSNL 

contained in this bid document, involves Conventional Trenching and Reinstatement 

(CTR); Horizontal Directional Drilling (HDD); Related Allied Works (RAW).  The 

various works can be summarized as below. The construction specification given below 

covers Conventional trenching and reinstatement and allied works. The specification for 

Horizontal directional drilling is specified.  
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2.2      Open trenching at 165 cm depth & width of 45 cms at top and 30 cms at bottom.  

2.3.    Permanently lubricated (PLB pipes) will be supplied by BSNL in coils of varying lengths 

from 200 meter onwards.  Spools should be de-coiled using jack mechanism and bends 

removed by proper forming so that the pipes are straight. This will be part of contractors 

works and no extra payment will be paid. In addition to the laying of PLB pipes, there may 

be cases where PVC pipes of straight lengths may have also to be provided.  

 2.4     Whenever there is any doubt in any of the construction step, BSNL’s Engineering 

Instructions on Under Ground Optical Fiber Cable Laying Works shall be referred. 

 

3. COST OF WORK:  The estimated cost of work is as mentioned in the Notice Inviting 

Tenders which has been worked out based on standard scheduled rates mentioned in this 

tender document. The actual value of work may vary based on the actual requirement but 

generally being limited to +/-25% of the contract value. 

 

SPECIFICATION OF WORK (OVERHEAD OFC) 

INSTALLATION PRACTICE OF SELF SUPPORTING ADSS AERIAL OPTICAL FIBRE 

CABLE(OVERHEAD OFC LAYING) 

1. SCOPE: 

This engineering Instruction (EI) deals with the guidelines and the installation practice 

for installing self supporting metal free aerial optical fibre cable. 

2. GENERAL: 

Department Of Telecommunication (DoT) has already introduced self supporting 

metal free aerial optical fibre cable for local junctions and short haul trunk working. 

This is particularly useful in situations where underground cable laying is not possible 

due to different reasons. It is also recommended for short term working. 

Recently the business of provision of FTTH, leased circuits, Internet Leased circuit. 

MPLS circuits etc is on increase. The customer is expecting the service delivery in the 

quickest possible way. For provision of these services, to the customer, it is required to 

lay optical fibre to the customer premises .The already existing OF cables are being 

tapped at the nearest point and are being extended to the customer. Presently Four/ six 

fibre OF cables are available in the market which can be drawn Over-head for extending 

the telecom services. Permission from the agency owning the poles (other than BSNL) 

and Local Authorities (Like Nagar Nigam, Panchyat etc) is required to be obtained 

before laying. 

3. ROUTE SURVEY: 

The route should be inspected before the actual installation of optical fibre cables. 

Survey of the aerial route should be carried out pole by pole, 

4. OVER HEAD ALIGNMENT: 

The existing route alignment wherever available should be used. On new routes, 

alignment should be erected. The span length must not exceed above 60 metres. Alignment 

of poles are to be at a distance of 20 meter away from the road side. In unavoidable case 

this may be relaxed.  

5. LINE DIAGRAM: 

A line diagram should be prepared to mark the poles & the actual distance between the 

poles in a splice section (Normally 17 poles per km are recommended). 

Additional poles should be erected if required to keep the span length within the specified 

limits. Care should be taken that the alignment is easily accessible from the road. It is 

necessary to keep the clear head way (Ground clearance) of 12 to 15 feet in a section. 

A complete line diagram should be prepared i.e. from station A to station B. The number of 

road crossings, canals or nallahs, electric lines should be clearly marked in the route 

diagram. 
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6. HILLY REGIONS: 

Line erection rules must be strictly followed. Additional poles may be erected for better 

support to optical fibre cable & to avoid sharp curves & bends. 

Span lengths should be reduced to avoid sags in case of steep 

lopes. 

7. TENSION POLES: 

Tension poles are dead end or termination poles. The tension poles shall have dead end 

fittings. The dead end fittings also offer a continuous run of the aerial optical fibre cable. 

These fittings relieve the optical fibre cable of its compressive, bending & clamping 

stresses. The performed dead end fittings are suitably gritted for excellent tensile holding 

strength. 

SELECTION OF TENSION 

POLES; 

Selection of tension poles depends upon the actual site location of the route. Every fifth 

pole should be a tension pole in straight alignment. Splicing location poles should be 

tension poles or wherever alignment takes a sharp turn (more than 15 degrees) should 

also be a tension pole. 

8. SUSPENSION POLES: 

The suspension pole assembly is designed to offer cushion to aerial optical fibre cable 

against the dynamic stress of Aeolian vibration at the suspension point. They also reduce 

static stresses at the Support point. 

SELECTION OF SUSPENSION POLES: 

Selection of suspension poles also depends upon actual site location of 

route. All the intermediate poles between two tension poles will be 

suspension poles. 

9. SELECTION OF SPLICE LOCATION: 

The splice box of the aerial optical cable should be buried underground. Therefore it is 

necessary to fix & determine the splicing location as per the designated cable drum 

length. 

10. AERIAL OPTICAL FIBRE CABLE SPECIFICATIONS: 

1. Maximum span length                : 60 meters 

2. Maximum ice loading                : Nil 

3. Operational wind velocity          : 75Kms per hour 

4. 
Maximum sag allowed               : 

(without excess load) 
1% of span length 

5. 
Maximum sag allowed               : 

(without excess load) 
2% of span length 

   7. Minimum bend radius                : 10 D (D-Dia of cable) 

8. Tensile force                               : 9.81 x 3.0 x W 

(where W is the mass of 1 km length of cable, in kg) 

11. TYPES OF ACCESSORIES AND FIXTURES: 

11. 1          FORMED OFC DEAD END AND TERMINATION FITTINGS: 

These fittings are used at tension/termination poles (dead end poles), or poles where 

splices are located and the poles where the overhead alignment takes a turn, (angle 

exceeding more than 15 degrees) as shown in fig. 1. 

11.1.1        J-SHAPED TENSION HOOK: 

J - Shaped tension hook is for the installation on cross arm channel C (C-Bracket) of the 

poles as shown in fig. 2. 
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11. 1. 2 TURN BUCKLE: 

Galvanized forged steel turn - buckle is used at the dead end and at tension 

positions (for adjusting the sag & tension) as shown in fig. 3. 

 

11.1.3. EXTENSION LINK: 

Galvanized steel extension link is used along with turn buckle as shown 

in fig. 4. 

11.1.4 CLEVIS THIMBLE: 

Aluminum alloy die cast thimble is used to attach the extension link and for 

accommodating the loop of the helically formed terminating helix at the other end in its 

smooth internal contour as shown in fig.5. 

11.1.5 PROTECTIVE HELIX (T): 

Set of aluminum alloy helically formed protective helix having predetermined spiral 

shape is used & making them conveniently applied on the optical fibre cable without 

excessive clamping pressure at any point. See fig. 6. 

11.1.6 TERMINATING HELIX: 

Helically formed terminating helix of Aluminized steel having a prefabricated loop shall 

be to fit into the grooved contour of the thimble and for fixing over protective helix over 

the optical fibre cable. See fig. 7. 

11.1.7 JUMPER CABLE CLAMP: 

Galvanized steel jumper cable clamp is used to support the through length of optical fibre 

cable at the intermediate tension poles as shown in fig. 8. 

11.1.8        POLE MOUNTED STAY CLAMP (TUBULAR) OR POLE MOUNTED 

STAY CLAMP (RAIL) 

Galvanized mild steel pole mounted stay clamp should be used at the pole for the fixing 

with a twisted eye & turn buckle; see figs. 9 & 10. 

The selection of the type of stay clamp will depend upon the type of 

poles. 

11.2           OFC SUSPENSION FITTINGS: 

Helically  formed  suspension  fittings  along  with  the  elastomer  pads  inserts  strapped  

by  a galvanized steel eye-band is used to hang from the twisted eye-link connected to a 

pole mounted stay clamp or on the tension hook (J-shaped) installed on the C bracket at 

the intermediate poles as shown in    fig. 11. 

11.2.1         POLE MOUNTED STAY CLAMP (TUBULAR) OR POLE MOUNTED 

STAY CALMP (RAIL) 

Galvanized mild steel pole mounted stay clamp shall be for use at the pole for the fixing 

with a twisted eye & turn buckle. See figs. 9 & 10. 

11.2.2 TIWSTED EYE LINK: 

The twisted eye link is used for installing suspension fitting on stay clamp or on tension 

hook as shown in fig. 12. 

11.2.3        PROTECTIVE HELIX (S) 

Set of aluminum alloy helically formed protective helix having predetermined spiral is 

used for making them conveniently applied on the optical fibre cable without excessive 

clamping pressure at any point. See fig. 13. 

11.2.4 ARMOUR GRIP HELIX: 

Set of aluminum alloy armour grip helix is used for fixing on the profile shaped 

elastomer pad for proper strut action, grip & bird caging as shown in fig, 14. 

11.2.5 SUSPENSION CLIPPER WITH ELASTOMER PAD: 

Set of suspension clipper (made of aluminium alloy permanent mould die cast split type 

clamp) is used to support the elastomer pad inserts & is strapped by a galvanised steel 

eye-band in order to hang from a twisted eye-link connected to a pole mounted stay 

clamp or tension hook as shown in fig. 14. 
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11.2.6 SPIRAL VIBRATION DAMPER (SVD) 

Helically formed spiral vibration dampers are used on both sides of suspension fittings 

as shown in fig. 15. 

12. DEMOUNTABLE PULLEY: 

Demountable pulleys are used during the installation of aerial optical fibre cables 

see fig.16. 

These are made from mild steel & the contour of the wheel is coated with rubber or any 

other suitable material for free movement of cable. 

13. MATERIAL REQUIREMENT OF INSTALLATION ACCESSORIES AND 

FIXTURES: 

13.1           FOR DOUBLE TENSION POLES: 

DESCRIPTION                                            QUANTITY 

1.          J-shaped tension hook                                                       

2 (For C-bracket)   

2.          Turn buckle                                                                       2 

3.          Extension link                                                                    2 

4.          Clevis thimble                                                                    2 

5.          Protective helix (T)                                                            2 sets 

6.          Terminating helix                                                              2 sets 

7.          Jumper cable clamp 

8.          a) Pole mounted stay clamp(Tubular)                               1 (Pole having C-bracket) 

b) Pole mounted stay clamp (Tubular)                              2(Pole without C-

bracket) OR 

a) Pole mounted stay clamp (Rail)                                    1(Pole having C- 

bracket) 

b) Pole mounted stay clamp (Rail)                                    2 (pole without C-

bracket) 

13.2 FOR SUSPENSION (INTERMEDIATE POLES) 

DESCRIPTION                                                      QUANTITY 

1)         a) Pole mounted stay clamp(Tubular)                               1 (Pole having C-bracket) 

b) Pole mounted stay clamp (Tubular)                              2(Pole without C-

bracket) OR 

a) Pole mounted stay clamp (Rail)                                    1(Pole having C- 

bracket) 

b) Pole mounted stay clamp (Rail)                                    2 (pole without C-

bracket) 

2)         Twisted eye link                                                                1 

3)         Suspension clamp consisting of the following: 

i)   Protective Helix (S)                                             1 set 

 ii) Armour grip helix                                                1 set 

 iii)Suspension clipper with elastomer pad etc          1 set 

iv)Spiral vibration damper                                        2 

v) J-shaped tension hook                                     1 (Pole with C-bracket) 

4)         Demountable pulley                                              One per pole in the splice section 

14. ENTRY OF THE O.F.CABLE IN THE BUILDING: 

Normal methods for leading in and precautions recommended for leading-in of the 

optical fibre cable should be followed. A conduit pipe should be laid for leading-in the 

O.F. cable 

Inside the building; the cable may also be taken directly from the nearby O/H pole to 

inside of the building for termination. 

 

15. PREPARATION: 
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                        1) Before the installation the O.F. cable should be tested. 

                        2) As per requirement install the additional new poles. 

3) Each pole should be checked for its strength. Provide extra stays if more 

strength is required. 

4) The Aerial O.F. Cable is recommended to be installed on the outermost hole of 

bracket towards road on the existing bracket/new bracket on the poles. 

5) Replace weak and other poles for clear ground clearance and strength as per 

the field conditions. 

6) Provide ground clearance of 12 feet in non-obstructing areas. 

Raise the height to minimum 16 feet at all the road crossings. 

7) Maintain the alignment as straight as possible. 

8) Construct splice chambers. 

16. SPLICE LOCATIONS: 

            The splices should be kept on the pole with a supported reel to which cables will be 

winded and joint closure to be fixed properly in order to provide utmost safety. 

17. CALCULATION OF SECTION LENGTH: 

Aerial O.F. cable is supplied as per TEC GR in a length of 2 Kms + 10%. 

To arrive at the section length and allocating a particular reel of the cable to a 

particular section following consideration are required. 

SECTION LENGTH: 

1)         Actual section length measured. 

2)         Allowance for sag 2% for each span length. 

3)      Cable at each through tension pole (4 meters). 

4)      Drop length. 

5)       Extra spare cable for coiling at the splice location (10 meters). 

18. INSTALLATION MATERIAL REQUIRED DURING INSTALLATION 

1. Demountable pulleys                           :     1 each for each pole in the 

installation section 

2. Jack for cable drum                             :      1 set 

3. Ladders                                                :       For each pole 

4. Tools                                                    :       Screw drivers C&T pliers Spanner set & 

Hammer etc.  

5. Manila rope 12 mm dia                       :           250 meters 

6. Cable pulling winch machine 

with tension monitoring device               :           1 

7. Anti twist device                                  :           1 

8. Cable pole fork                                     :           10 

9. Flat twin open type cable grip             :           2 

10. Communication link to connect feeding, pulling and intermediate points. 

11. Iron reel to hold OF cables at the splice location. 

12. First aid box. 

19. INSTALLATION OF AERIAL OPTICAL FIBRE 

CABLE 

The following steps are recommended: 

1.          Install the accessories and fixtures as per the requirement of the 

individual  poles. i.e. tension and suspension fittings. 

2.          Install the demountable pulley on all the poles in the section before 

pulling the cable. 

3.          Keep the cable drum over the jack near the 1st  pole at the 

beginning of the section. 
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4.       Attach anti twist device and the shackle hook along with the rope to the 

front end of the cable on pulling eye or on the cable grip. Carry the 

attached rope over the demountable pulleys for pulling the cable. 

5.      Depute one person at each pole to monitor and in case it is required to 

guide the cable over the demountable pulley during pulling operation. 

        6.         The cable should be pulled till the cable reaches the last pole of the section. 

         7.    Wherever in the pulling section; through pulling is difficult; half section or 

one fourth section pulling method may be adopted by using figure of a 

techniques. 

        8. The  feeding  and  pulling  of  the  cable  should  be  synchronized  by  

using communication link. Care is required to be taken so that the cable is not          

 accumulated at any one point during pulling operation and sharp bends are 

avoided. 

9.          Once the cable reaches the other end actual tensioning of the cable and fixing 

the installation of the accessories and fixtures shall be taken up with the help 

of cable pulling winch. The pulling tension must be monitored during 

tensioning. 

10.        Install the tension fittings and accessories at the 1st pole. 

11.        Fix a flat twin open type cable grip on the cable after tension pole for 

tensioning the cable in the preceding tension section. 

12.        The cable shall be tensioned to a tension of 1-3 to 1-6 times of the cable weight. 

The sag shall be monitored and kept between 0.25 to 0.5% of the span 

length. 

13.        The cable should be lifted between two poles by using cable pole fork 

during tensioning and fixing of the cable. 

14.        During the fixing operation the cable shall remain under required tension 

for minimizing the sag in the splice section. 

15.        Now install tension fitting and accessories at the all tensioned pole at the end 

of the tension section. 

16.        Install the suspension fitting and accessories on the intermediate poles in the 

ten- sioned section. 

17.        Similarly installation should be carried out in each tension pole in the 

entire section and the tension and suspension fittings are installed. 

18.        At the Through tension poles the cable shall be kept loose and shall be 

supported by cable jumper clamp. 

19.        At the end pole where the cable reel is kept for splice purpose. 

Extra care for the aerial O.F. cable may be taken at the bends and at entry and 

at the exit of the pipe. About 10 meters of cable shall be kept at the splice 

location for coiling (spare cable) and jointing requirement. 

20.       Test the installed OF cable. 

21.       Coil the OF cable and keep it safe in the splice location for splicing. 

20. PRECAUTIONS: 

1.          Provide display boards. 

2.          Provide sufficient number of road sign and traffic cones. 

3.          Avoid sharp bending of the OF cable during installation. 

4.          The OF cable should not be given extra tension than the permissible tension limits. 

5.          While crossing the overhead electric installations, safety measures should be 

taken. Also provide guard wire. 

6.          To avoid man made damages, safety measures should be taken for each pole. 
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21. REFERENCE: 

• TEC GR no. G/OFC-03/01. APR. 94, i.e. “Planning Guidelines and Installation Practices 

for the Installation of Self-Supporting Metal Free Aerial Optical Fiber Cable”. 

•   TEC GR no. GR/OFC-12/01 Jun 2005, i.e. “Self-Supporting Metal Free Aerial Optical 

Fiber Cable (for Urban Areas)”. 

•   TEC  GR  no.  G/OAF-01/02.  July  2005,  i.e.  “Installation  Accessories  and  Fixtures  

for       Self  Supporting Metal Free Aerial Optical Fibre Cables”. 

22. ABBREVIATION: 

Aeolian vibration:          Wind induced (Aeolian) vibrations of conductors and overhead shield 

wires (OHSW) on transmission and distribution lines can produce 

damage that will negatively impact the reliability or serviceability of 

these lines. 

C-Bracket  

D-Dia of cable, 

degree C                    : Degree Centigrade 

EI                           : Engineering Instruction 

OF cable                   : Optical Fibre Cable 

SVD                        : SPIRAL VIBRATION DAMPER 

TEC GR        : Generic Requirements issued by the Telecommunication Engineering  

Centre New Delhi. 

23. The foundation for fixing RCC (PSC) poles in such a manner that it must sustain the wind pressure & 

tension of the over head cables. The poles must be buried 1.35 meter in earth with concrete mixture of 

1:2:4. Dimension of RCC foundation structure will be 1.6 mtr (Height) X 0.6m (length) X 0.6 m (breadth) 

of which 25 cm will remain above ground. 

 24. JOINT OF OFC 

The joint is to be done by BSNL normally at a distance of 2 kms. It is to keep the O.F.C joint closure well 

protected and also to keep extra length of cable about 50 meters, which may be required in the event of 

faults at a later date. The joint closure to be fixed on pole with proper support and extra cables to be 

winded over a reel on the post. The support and the reel to be provided and fixed by the contractor. 

Sealing of the splice Closure  : Splicing is to be done by BSNL. 

25. TRANSPORTATION OF STORES  

The contractor has to transport stores (OFC cables/Poles etc) from SDO (P)/SDOT store depot to the site 

at his own cost. No separate charges will be allowed towards such transportation. 

26. Supply of Materials: 

There are some materials required to be supplied by the contractor for execution of works under this 

contract like sand, stone chips, RCC Poles, OF cable fitting accessories etc. The contractor shall ensure 

that the materials supplied are of best quality and workmanship and shall be strictly in accordance with 

the specifications. 

L. (a) To avoid the possibility of theft of exposed cable which is already laid earlier or partly laid or kept 

in site for laying, the contractor will be required to arrange his watchmen at cable trench at night time and 

all the days. The watchmen so employed for this purpose shall have to be paid for by the contractor 

himself. In case of loss of cable by theft at such open trenches, the contractor shall be liable to pay the 

compensation to the GMTD, Keonjhar basing on the value of cable so stolen. 

(b) In case damage is caused to the existing cables while digging pit for erection of poles by the labourers 

employed by the OF cable laying contractor the actual expenditure incurred for the restoration of the cable 

will be recovered from the contractor, including the cost of replaced portion of the damaged cables. 

27. Cases of works 

1. BSNL will supply OFC only. RCC (PSC) Pole, accessories to be supplied by Contractor. Erection 

of post with proper foundation, fixing accessories, erecting OFC etc to be done by the contractor- 

Route length in total will be around 12 KM 

2. Where already electric posts are there, contractor has to supply accessories, fitting them, erecting 

O/H OFC using those electric poles.- Route length in total will be around 27.2 KM 

28. Allied works:- 

1. Use of stay at curves, dead end and unavoidable long span. 

2. In long routes, normally joints are made at a span of two kilometres as the length of supplied OF 

cable drum is approx 2km. Hence preparation of splicing, jointing of OF cable are to be done as 

per specification.  
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3. From two end poles the OFC cable may be taken to site with the help of PLB Pipe /GI support as 

deemed feasible. 

Normal span length may be taken as 60 meter. However in hilly area, curve road etc the span length 

may be lessened by site engineer as per requirement in field. 

29. Procedure for Acceptance Testing (A/T): 

 The work shall be deemed to have been completed only after the A/T Officer has accepted the same. 

The contractor shall be responsible to provide test/measurement tools & tester for conducting various 

tests. 

Scope of Acceptance testing: - The purpose of acceptance and testing is to verify integrity of measurement 

and quality of work done. The A/T Officer shall not be responsible for recording of measurements for the 

purpose of contractual obligations. However, if the measurements taken by A/T Officer are found to be 

lesser than the measurements recorded by the officer responsible for recording the measurements, the 

measurement taken by A/T Officer shall prevail without prejudice to any punitive action against the 

contractor as per provisions of the contract and the officer recording the measurements. The contractor 

shall be obligated to remove defects/deficiencies pointed out by the A /T Officer without any additional 

cost to BSNL.  

Offering the work for acceptance and testing: - The Divisional Engineer responsible for construction, 

after having satisfied himself of completion of work ready for A /T, shall offer the work to A/T Officer for 

conducting Acceptance Testing. The work shall be offered for A/T as soon as work in some of the sections 

on the O.F. route in all aspects is ready for being offered to A /T The work against any work order can be 

offered for A/T in a number of such stages.   

A. Acceptance Testing Schedules: - The following tests shall be conducted for Acceptance and Testing: -   

i. A /T of erection of poles alongwith O/H fittings, stay and erection of O/H OFC.  

ii. A/T of Transmission characteristics of O.F. cable from end to end as prescribed in the T&D or 

Circle A/T schedule. 

iii. Certification of documentation.   

B. Offering of works for Acceptance Testing: - The work shall be offered for A /T in the offering Memo.  

a. Photocopy of complete work order containing technical, execution plans with work sanctioned and 

general details (attested by the SDE In-Charge of Cable Construction). 

b. Route Index diagram of Poles erected. 

c. Copy (Copies) of relaxation(s) issued by the competent authority, if any (attested).      

 A13. To avoid the possibility of theft, the contractor will be required to arrange his watchmen at night 

time and all the days. The watchmen so employed for this purpose shall have to be paid for by the 

contractor himself. In case of loss of RCC Poles/accessories/cable by theft, the contractor shall be liable to 

pay the compensation to the GMTD, Keonjhar basing on the value of RCC Poles/accessories/cable so 

stolen.   

A14. In case  damage is caused to the existing cables by the labourers employed by the OF cable laying 

contractor the actual expenditure incurred for the restoration of the cable will be recovered from the 

contractor, including the cost of replaced portion of the damaged cables.   

A15. The approved bidder has to carry out the new/maintenance work of OFC in the same procedure as 

mentioned above. The only difference is he has to do the maintenance work as and where required as it is 

urgently required to restore the damaged routes. 

 

 

----- END OF SECTION IX ---- 
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SECTION X 

Pro-forma of Material Security Bond 
(To be typed on non-judicial stamp paper of appropriate value) 

 

Dated:……………..  

 

MATERIAL SECURITY BOND FORM 

 
Whereas …………………<Contract awarding authority>(hereinafter referred to as BSNL) has issued an Award 

Letter no...……………………………………… Dated……./……/20……... for awarding the work of Optical Fibre 

Cable Laying work to M/s …………………..…………………………… (hereafter referred to as “Contractor”) and 

the BSNL has asked them to submit a  bank guarantee, towards material security, in favour of …………… O/o 

……………………… of Rs. …………..……/- (hereafter referred to as “BG. Amount”) valid up to 

……/……/20………(hereinafter referred to as “Validity Date”).  Now at the request of the Contractor, We 

……………………………………… Bank …………………………Branch having 

……………………..…………………… ………. .……………………………………. (Address) and Regd. office 

address as ……… ………...……………………………………………………………………… ……… ……… 

…………… (Hereinafter called „the Bank”) agreed to give this guarantee as hereinafter contained:  

1. We, “the Bank” do hereby undertake and assure to the BSNL that if in the opinion of the BSNL, the Contractor has 

in any way failed to observe or perform the terms and conditions of the said agreement or has committed any breach 

of its obligations there-under, the Bank shall on demand and without any objection or demur pay to the BSNL the said 

sum limited to BG  Amount or such lesser amount as BSNL may demand without requiring BSNL to have recourse to 

any legal remedy that may be available to it  to compel the Bank to pay the same.  

2. Any such demand from the BSNL shall be conclusive as regards the liability of Contractor to pay to BSNL or as 

regards the amount payable by the Bank under this guarantee.  The Bank shall not be entitled to withhold payment on 

the ground that the Contractor had disputed its liability to pay or has disputed the quantum of the amount or that any 

arbitration proceeding or legal proceeding is pending between Contractor and BSNL regarding the claim. Liability of 

the bank under this present being absolute and unequivocal.  

3. We, the Bank further agree that the guarantee shall come into force from the date of its issue and shall remain in 

full force and effect up to its Validity date.  

4. The Bank further agrees that the BSNL shall have the fullest liberty without the consent of the Bank and without 

affecting in any way the obligations hereunder to vary any of the terms and conditions of the said agreement or to 

extend the time for performance of the said agreement from any of the powers exercisable by BSNL against the 

Contractor and to forebear to enforce any of the terms and conditions relating to the said agreement and the Bank 

shall not be relieved from its liability by reason of such failure or extension being granted to Contractor or through 

any forbearance, act or omission on part of BSNL or any indulgence by BSNL to Contractor or any other matter or 

thing whatsoever which under the law relating to sureties would but for this provision have the effect of relieving or 

discharging the guarantor.   

5. Notwithstanding anything herein contained; (a) The liability of the Bank under this guarantee is restricted to the 

BG Amount and it will remain in force up to its Validity date. (b) The guarantee shall stand completely discharged 

and all rights of the BSNL under this Guarantee shall be extinguished if no claim or demand is made on us in writing 

on or before its validity date.  

6. In case BSNL demands for any money under this bank guarantee, the same shall be paid through DD/Banker’s 

Cheque/RTGS in favour of ……………… 

7. The Bank guarantees that the below mentioned officer who have signed it on behalf of the Bank have authority to 

give this guarantee under its delegated power.  

 

Place: ……………………………  

Date:  …………………………..             

 (Signature of the Bank Officer)   

Rubber stamp of the bank       

Authorized Power of Attorney Number: ……………….    

Name of the Bank officer: ……………………………..                         

Designation: ……………………………..…………….                       

 Complete Postal address of Bank: ……………………  

Telephone Numbers ……………………………………             

 Fax numbers……………………………………….…… 
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Format For the BID SECURITY/ EMD Guarantee 

(To be typed on Rs.100/- non-judicial stamp paper) 

 

Sub: Bid Security/EMD guarantee. 

 Whereas M/s ……………………………  R/o ……………… ………… 

………………………………………  (Hereafter referred to as Bidder) has approached us for giving Bank 

Guarantee of Rs. ……………………/- (hereafter known as the “B. G. Amount”) valid up to …../……/ 

20….. (hereafter known as the “Validity date”) in favour of  AO cash (Name of the office) (Hereafter 

referred to as BSNL) for participation in the tender of work of  ……………………………………………..  

vide tender no. ………………………………….  

 Now at the request of the Bidder, We ……………………………………… Bank 

…………………………Branch having ………………………………………… ………. 

.……………………………………. (Address) and Regd. office address as ……… 

………...……………………………………………………………………… ……… ……… …………… 

(Hereinafter called ‘the Bank”) agrees to give this guarantee as hereinafter contained: 

2.  We the Bank do hereby undertake to pay the amounts due and payable under this guarantee without 

any demur, merely on a demand from the BSNL stating that the amount claimed is due by way of 

loss or damage caused to or would be caused to or suffered by the BSNL by reason of breach by the 

said bidder(s) of any of terms or conditions contained in the said Agreement or by reason of the 

bidder (s) failure to perform the said Agreement. Any such demand made on the bank shall be 

conclusive as regards the amount due and payable by the Bank under this guarantee where the 

decision of the BSNL in these counts shall be final and binding on the bank. However, our liability 

under this guarantee shall be restricted to an amount not exceeding the “B. G. Amount”. 

 

3.  We undertake to pay to the BSNL any money so demanded notwithstanding any dispute or disputes 

raised by the bidder(s) in any suit or proceeding before any court or tribunal relating thereto our 

liability under this present being absolute and unequivocal. The Payment so made by us under this 

bond shall be valid discharge of our liability for payment there under and the bidder(s) shall have no 

claim against us for making such payment.  
 

4.  We the Bank further agree that the guarantee herein contained shall remain in full force and effect 

during the period that would be taken for the performance of the said agreement and that it shall 

continue to be enforceable till all the dues of the BSNL under or by virtue of the said Agreement 

have been fully paid and its claims satisfied or discharged or till BSNL Certifies that the terms and 

conditions of the said Agreement have been fully and properly carried out by the said bidder(s) and 

accordingly discharge this guarantee. Unless a demand or claim under this guarantee is made on us 

in writing or before the expiry of Validity date from the date hereof, we shall be discharged from all 

liability under this guarantee thereafter.  
 

5. We the Bank further agree with the BSNL that the BSNL shall have the fullest liberty without our 

consent and without affecting in any manner our obligations hereunder to vary any of the terms and 

conditions of the said Agreement or to extend time of performance by the said bidder(s) from time to 

time or to postpone for any time or from time to time any of the powers exercisable by the BSNL 

against the said bidder(s) and to forbear or enforce any of the terms and conditions relating to the 

said agreement and we shall not be relieved from our liability by reason of any such variation, or 

extension being granted to the said Bidder(s) or for any forbearance, act or omission on the part of 

the BSNL or any indulgence by the BSNL to the said bidder(s) or by any such matter or thing 

whatsoever which under the law relating to sureties would, but for this provision, have effect of so 

relieving us.  
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6. Notwithstanding anything herein contained ; 

(a) The liability of the Bank under this guarantee is restricted to the “B. G. Amount” and it will 

remain in force up to its Validity date specified above. 

(b) The guarantee shall stand completely discharged and all rights of the BSNL under this 

Guarantee shall be extinguished if no claim or demand is made on us in writing on or before 

its validity date. 

 

7. In case BSNL demands for any money under this bank guarantee, the same shall be paid through 

banker’s Cheque in favour of “AO (Cash), Name of the BSNL office” payable at  Name of the 

place.  

8. The Bank guarantees that the below mentioned officer who have signed it on behalf of the Bank 

have authority to give this guarantee under its delegated power. 

 

Place: …………………………… 

 

Date:  …………………………..         (Signature of the Bank Officer) 

 Rubber stamp of the bank 

   Authorized Power of Attorney Number: ………………. 

  Name of the Bank officer: ……………………………..  

                Designation: …………………………………… 

  Complete Postal address of Bank: …………………… 

    ……………………………………………………………… 

     Telephone Numbers …………………………….. 

Fax numbers  ……………………………… 
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Pro-forma of Performance Bank Guarantee (PBG) 
(To be typed on  non-judicial stamp paper of appropriate value) 

 

Dated:…………….. 

 

Performance Bank Guarantee (PBG) 

 

 Whereas …………………<Contract awarding authority>(hereinafter referred to as BSNL)has issued 

an Award Letter no...……………………………………… Dated……./……/20……... for 

awarding the work of Optical Fibre Cable Laying work to M/s 

…………………..…………………………… (hereafter referred to as “Contractor”) and the 

BSNL has asked them to submit a performance bank guarantee in favour of …………… O/o 

……………………… of Rs. …………..……/- (hereafter referred to as “PBG. Amount”) valid up 

to ……/……/20………(hereinafter referred to as “Validity Date”).  Now at the request of the 

Contractor, We ……………………………………… Bank …………………………Branch 

having ……………………..…………………… ………. .……………………………………. 

(Address) and Regd. office address as ……… 

………...……………………………………………………………………… ……… ……… 

…………… (Hereinafter called „the Bank”) agreed to give this guarantee as hereinafter 

contained:  

 

1. We, “the Bank” do hereby undertake and assure to the BSNL that if in the opinion of the 

BSNL, the Contractor has in any way failed to observe or perform the terms and conditions of the 

said agreement or has committed any breach of its obligations there-under, the Bank shall on 

demand and without any objection or demur pay to the BSNL the said sum limited to PBG  

Amount or such lesser amount as BSNL may demand without requiring BSNL to have recourse to 

any legal remedy that may be available to it  to compel the Bank to pay the same.  

 

2. Any such demand from the BSNL shall be conclusive as regards the liability of Contractor to 

pay to BSNL or as regards the amount payable by the Bank under this guarantee.  The Bank shall 

not be entitled to withhold payment on the ground that the Contractor had disputed its liability to 

pay or has disputed the quantum of the amount or that any arbitration proceeding or legal 

proceeding is pending between Contractor and BSNL regarding the claim. Liability of the bank 

under this present being absolute and unequivocal.  

 

3. We, the Bank further agree that the guarantee shall come into force from the date of its issue 

and shall remain in full force and effect up to its Validity date.  

 

4. The Bank further agrees that the BSNL shall have the fullest liberty without the consent of the 

Bank and without affecting in any way the obligations hereunder to vary any of the terms and 

conditions of the said agreement or to extend the time for performance of the said agreement from 

any of the powers exercisable by BSNL against the Contractor and to forebear to enforce any of 

the terms and conditions relating to the said agreement and the Bank shall not be relieved from its 

liability by reason of such failure or extension being granted to Contractor or through any 

forbearance, act or omission on the part of BSNL or  

 

  

 

any indulgence by BSNL to Contractor or any other matter or thing whatsoever which under the 

law relating to sureties would but for this provision have the effect of relieving or discharging the 

guarantor.   
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5. Notwithstanding anything herein contained; (a) The liability of the Bank under this guarantee is 

restricted to the PBG Amount and it will remain in force up to its Validity date. (b) The guarantee 

shall stand completely discharged and all rights of the BSNL under this Guarantee shall be 

extinguished if no claim or demand is made on us in writing on or before its validity date.  

 

6. In case BSNL demands for any money under this bank guarantee, the same shall be paid 

through Banker’s Cheque in favour of ……………… 

 

7. The Bank guarantees that the below mentioned officer who have signed it on behalf of the Bank 

have authority to give this guarantee under its delegated power.  

 

 

Place: ……………………………  

 

Date:  ………………………….. 

 

 (Signature of the Bank Officer)   

Rubber stamp of the bank       

Authorized Power of Attorney Number: ……………….    

Name of the Bank officer: ……………………………..                         

Designation: ……………………………..…………….                       

 Complete Postal address of Bank: ……………………  

Telephone Numbers ……………………………………             

 Fax numbers……………………………………….…… 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

  

----- END OF SECTION X ---- 
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SECTION - XI 

 

PROFORMA OF AGREEMENT 

 

The successful tenderer shall have to execute the following agreement; 

 

NIT No: ……………………………… Dated: ………………. 

 

LOI No: ……………………………… Dated: ………………. 

 

 

This agreement made on this________________day of (month)_____________ 

(year)____________________________between M/s________________________ 

_____________________________________________________herein after called “The 

Contractor” ( which expression shall unless excluded by or repugnant to the context, include its 

successors, heir, executors, administrative representative and assignee) of the one part & 

Chairman & Managing Director,BSNL  through <Tender Issuing Authority> herein after referred 

to as BSNL, of other part. 

 

 Where as the contractor has offered to enter into contract with the BSNL for the execution of 

work of OFC laying  on behalf of BSNL using open trenching and trenchless technology and 

other associated works of OF Cable on the terms and conditions herein contained and the rates 

approved by the BSNL (copy of Rates annexed) have been duly accepted and where as the 

necessary security deposits, as mentioned below, have been furnished in accordance with the 

provisions of the tender document and whereas no interest will be claimed on the security 

deposits. 

 

 a) PBG No:  ……………………….. for Rs.  …………….   Issued by: ……………… (Bank) 

 

 b) Material Security BG No: ………… for Rs.  …………… Issued by: ……………… (Bank) 

 

 Now these presents witness and it is hereby agreed and declared by and between the parties to 

these presents as follows. 

 

1) The contractor shall, during the period of this contact that is to say from……..  

      ……………………………………..to …………………….or completion of work for 

Rs._____________________________________(In words) _________________ whichever is 

earlier or until this contact  shall be determined by such notice as is hereinafter mentioned, safely 

carryout, by means of labours employed at his own expenses and by means of tools, implements 

and equipment etc. to be supplied by him to his labour at his own expenses, all trenching and 

trenchless pipe laying, cable pulling, cable splicing, joint chamber preparation, fixing, painting 

and sign writing or route indicators and other associated works as described in tender documents 

(annexed to the agreement), when the  Tender Issuing Authority or any other persons authorized 

by  Tender Issuing Authority in that behalf require. It is understood by the contractor that the 

quantity of work mentioned on the schedule is likely to change as per actual requirements as 

demanded by exigencies of service. 

 

2) The NIT (notice inviting tender), Bid documents (Qualifying and Financial), letter of intent, 

approved rates, annexed hereto and such other additional particulars, instructions, drawings, work 

orders as may be found requisite to be given during execution of the work shall be deemed and 

taken to be an integral part of the contract and shall also be deemed to be included in the 

expression “The Agreement” or “The Contract” wherever herein used. 
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3) The contractor shall also supply the requisite number of workmen with means & materials as 

well as tools, appliances, machines, implements, vehicles for transportation, cartage etc. required 

for the proper execution of work within the time prescribed in the work orders. 

 

4) The contractor hereby declares that nobody connected with or in the employment of the BSNL 

is not/shall not ever be admitted as partner in the contract. 

5) The contractor shall abide by the terms and conditions, rules, guidelines, construction 

practices, safety precautions etc. stipulated in the tender document including any correspondence 

between the  

Contractor and the BSNL having bearing on execution of work and payments of work to be done 

under the contract. 

 

In witness whereof the parties present herein set their respective hands and seals the day and 

year in _________________ 

 

 

Above written: 

 

          Signed sealed & Delivered by 

         The above named Contractor in 

        The presence of. 

 

Witness: 

 

1. 

 

2. 

 

 

        Signed & Delivered on behalf 

          of BSNL by the 

 

 

Witness: 

 

1. 

 

2. 

 

----- END OF SECTION XI ---- 
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SECTION – XII 

STANDARD SCHEDULE OF RATES FOR OFC LAYING 

ZONE-I (SDOP & SDOT KJR) 

SN PARTICULARS UNIT 
Quantum 

of Work  

SOR (in 

Rs.) 

  UNDERGROUND OFC LAYING       

1 
Excavation and back filling of trench of 165 cm depth as per description in the tender 

document for Non-Rocky soil. 
Per Meter 42100 105 

2 
Excavation and back filling of trench of 165 cm depth as per description in the tender 

documents for Rocky soil. 
Per Meter 2000 215 

3 Blowing and Pulling of OFC inside the HDPE / PLB Pipes Per Meter 53000 12 

4 
Laying, straightening of HDPE/PLB Pipes coupled with HDPE sockets and drawing 

PP nylon rope through it. 
Per Meter 52800 9 

5 
Digging pits for jointing chamber, supply and fixing of pre-cast RCC chamber, clean 

sand filling, supply and placing of pre-cast RCC slabs and back filling of jointing pit. 

Per 

chamber 
25 3000 

6 

Digging of pits 1 mtr towards jungle side on each manhole/jointing chamber for 

fixing route/joint indicator and concreting of route/joint indicator, painting and sign 

writing of route/joint indicators 

Per 

Indicator 
264 486 

7 

Horizontal boring (Manual) at a depth of 1.65 m for crossing roads/railway track 

inserting 65/40mm  dia GI pipes and pushing HDPE/PLB pipes inside and drawing 

PP nylon rope. 

Per Meter 0 250 

8 Concreting  in 1:2:4 ratio as per tender  specifications for (20cm width x 20cm depth) 
Per Cubic 

Meter 
30 5800 

9 

Horizontal Directional Drilling (HDD) at a depth of 1.65 m for crossing roads/railway 

track inserting 65/40 mm dia GI pipes and pushing HDPE/PLB pipes inside and 

drawing PP nylon rope. 

Per Meter 8000 250 

10 Cutting concrete/Asphalted surface  Per meter 0 80 

11 Digging Test Pit (45cm x 90cm x 165cm) for tracing of cable (BLH) Per   Pit 100 80 

12 
Splicing of OFC including digging and opening of OFC ends including consumables 

(4F /6F OFC) 
Per Joint 20 400 

13 
Splicing of OFC including digging and opening of OFC ends including consumables 

(12F OFC and above) 
Per Joint 30 600 

14 Route Index Diagram (Documentation) 
Per 

Document 
12 1200 

15 
Laying & fixing of GI pipes on bridges and culverts with HDPE pipes inside and 

drawing PP nylon rope with iron clamps 
Per meter 500 97 

16 Supply of JCB on need basis for digging and searching of OFC Per Hour 8 1000 

  OVERHEAD OFC LAYING       

17 Drawing of OF cable 24F & above over head with support Per meter 0000000000 20 

18 Drawing of OF cable 24F & above over head without support Per meter 0 15 

19 Drawing of OF cable 4F/6F/12F over head with support Per meter 2000 12 

20 Drawing of OF cable 4F/6F/12F over head without support Per meter 3000 8 

21 

Supply & erection of 8 mtrs. Long PSC pole (Conforming to IS:1678/ 1998 as 

amended up to date) with working load 200 Kg. at 600 mm from top and erection of 

the same with 1.35 mtr planting depth, rigidly supported at the butt end with cement 

concrete foundation 1:2:4 (1 cement, 2 sand & 4 stone aggregate) of size 600mm x 

600mm wide and 1600mm depth I/C excavation, refilling etc. complete as required. 

Per Piece 40 8400 

22 
Supply & fixing of O/H fittings (as applicable in similar way to EI) for each RCC 

(PSC) Pole including fixture & winding reel where ever required 

Per 

Assemble 
120 480 
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23 

Supply of erection of galvanised stay set for 8mtr PSC pole complete with 19/20 mm 

dia x 1.8 meters long stay rod, anchor plate of size 30cm x 30cm x 6mm thick, 

thimble, stay clamps, turn buckle (20mm x 600mm), 7/4.00 mm dia G.I. stay wire and 

strain insulator etc. in cement concrete 1:3:6 (1 cement : 3 coarse sand:6 graded stone 

aggregate 40mm nominal size) foundation including excavation and refilling etc. as 

required 

Per 

assemble 
40 3200 

 

Note: - 1. The above Schedule of Rates is for the cable laying works to be carried out as per the 

description of various items as specified in the Engineering Instructions and Construction 

Specifications for OF cable laying works issued by BSNL. 

 

Note- 2 Above Standard Schedule of Rates are inclusive of all taxes and levies but exclusive of 

GST.  GST shall be paid extra as applicable to the GST registered contractors.  
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ZONE-II-:   SDOT (JODA  AREA) 

SN PARTICULARS UNIT 
Quantum of 

Work  

SOR 

(in 

Rs.) 

A. UNDERGROUND OFC LAYING       

1 
Excavation and back filling of trench of 165 cm depth as per description in 

the tender document for Non-Rocky soil. 
Per Meter 12600 105 

2 
Excavation and back filling of trench of 165 cm depth as per description in 

the tender documents for Rocky soil. 
Per Meter 17000 215 

3 Blowing and Pulling of OFC inside the HDPE / PLB Pipes Per Meter 34000 12 

4 
Laying, straightening of HDPE/PLB Pipes coupled with HDPE sockets and 

drawing PP nylon rope through it. 
Per Meter 33400 9 

5 

Digging pits for jointing chamber, supply and fixing of pre-cast RCC 

chamber, clean sand filling, supply and placing of pre-cast RCC slabs and 

back filling of jointing pit. 

Per chamber 20 3000 

6 

Digging of pits 1 mtr towards jungle side on each manhole/jointing chamber 

for fixing route/joint indicator and concreting of route/joint indicator, painting 

and sign writing of route/joint indicators 

Per Indicator 170 486 

7 

Horizontal boring (Manual) at a depth of 1.65 m for crossing roads/railway 

track inserting 65/40mm  dia GI pipes and pushing HDPE/PLB pipes inside 

and drawing PP nylon rope. 

Per Meter 0 250 

8 
Concreting  in 1:2:4 ratio as per tender  specifications for (20cm width x 

20cm depth) 

Per Cubic 

Meter 
24 5800 

9 

Horizontal Directional Drilling (HDD) at a depth of 1.65 m for crossing 

roads/railway track inserting 65/40 mm dia GI pipes and pushing HDPE/PLB 

pipes inside and drawing PP nylon rope. 

Per Meter 3200 250 

10 Cutting concrete/Asphalted surface  Per meter 0 80 

11 Digging Test Pit (45cm x 90cm x 165cm) for tracing of cable (BLH) Per   Pit 100 80 

12 
Splicing of OFC including digging and opening of OFC ends including 

consumables (4F /6F OFC) 
Per Joint 30 400 

13 
Splicing of OFC including digging and opening of OFC ends including 

consumables (12F OFC and above) 
Per Joint 40 600 

14 Route Index Diagram (Documentation) 
Per 

Document 
8 1200 

15 
Laying & fixing of GI pipes on bridges and culverts with HDPE pipes inside 

and drawing PP nylon rope with iron clamps 
Per meter 300 97 

16 Supply of JCB on need basis for digging and searching of OFC Per Hour 8 1000 

B. OVERHEAD OFC LAYING       

17 Drawing of OF cable 24F & above over head with support Per meter 6000 20 

18 Drawing of OF cable 24F & above over head without support Per meter 13200 15 

19 Drawing of OF cable 4F/6F/12F over head with support Per meter 3000 12 

20 Drawing of OF cable 4F/6F/12F over head without support Per meter 7000 8 

21 

Supply & erection of 8 mtrs. Long PSC pole (Conforming to IS:1678/ 1998 as 

amended up to date) with working load 200 Kg. at 600 mm from top and 

erection of the same with 1.35 mtr planting depth, rigidly supported at the butt 

end with cement concrete foundation 1:2:4 (1 cement, 2 sand & 4 stone 

aggregate) of size 600mm x 600mm wide and 1600mm depth I/C excavation, 

refilling etc. complete as required. 

Per Piece 180 8400 
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22 
Supply & fixing of O/H fittings (as applicable in similar way to EI) for each 

RCC (PSC) Pole including fixture & winding reel where ever required 

Per 

Assemble 
400 480 

23 

Supply of erection of galvanised stay set for 8mtr PSC pole complete with 

19/20 mm dia x 1.8 meters long stay rod, anchor plate of size 30cm x 30cm x 

6mm thick, thimble, stay clamps, turn buckle (20mm x 600mm), 7/4.00 mm 

dia G.I. stay wire and strain insulator etc. in cement concrete 1:3:6 (1 cement : 

3 coarse sand:6 graded stone aggregate 40mm nominal size) foundation 

including excavation and refilling etc. as required 

Per 

assemble 
30 3200 

 

 

Note: - 1. The above Schedule of Rates is for the cable laying works to be carried out as per the 

description of various items as specified in the Engineering Instructions and Construction 

Specifications for OF cable laying works issued by BSNL. 

 

Note- 2 Above Standard Schedule of Rates are inclusive of all taxes and levies but exclusive of  

GST.  GST shall be paid extra as applicable to the  GST registered contractors.  
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ZONE-III-:  SDOT  (ANANDAPUR) 

SN PARTICULARS UNIT 
Quantum of 

Work  

SOR 

(in 

Rs.) 

A. UNDERGROUND OFC LAYING       

1 
Excavation and back filling of trench of 165 cm depth as per description in 

the tender document for Non-Rocky soil. 
Per Meter 25100 105 

2 
Excavation and back filling of trench of 165 cm depth as per description in 

the tender documents for Rocky soil. 
Per Meter 1900 215 

3 Blowing and Pulling of OFC inside the HDPE / PLB Pipes Per Meter 32000 12 

4 
Laying, straightening of HDPE/PLB Pipes coupled with HDPE sockets and 

drawing PP nylon rope through it. 
Per Meter 30500 9 

5 

Digging pits for jointing chamber, supply and fixing of pre-cast RCC 

chamber, clean sand filling, supply and placing of pre-cast RCC slabs and 

back filling of jointing pit. 

Per chamber 20 3000 

6 

Digging of pits 1 mtr towards jungle side on each manhole/jointing chamber 

for fixing route/joint indicator and concreting of route/joint indicator, painting 

and sign writing of route/joint indicators 

Per Indicator 60 486 

7 

Horizontal boring (Manual) at a depth of 1.65 m for crossing roads/railway 

track inserting 65/40mm  dia GI pipes and pushing HDPE/PLB pipes inside 

and drawing PP nylon rope. 

Per Meter 0 250 

8 
Concreting  in 1:2:4 ratio as per tender  specifications for (20cm width x 

20cm depth) 

Per Cubic 

Meter 
32 5800 

9 

Horizontal Directional Drilling (HDD) at a depth of 1.65 m for crossing 

roads/railway track inserting 65/40 mm dia GI pipes and pushing HDPE/PLB 

pipes inside and drawing PP nylon rope. 

Per Meter 2700 250 

10 Cutting concrete/Asphalted surface  Per meter  80 

11 Digging Test Pit (45cm x 90cm x 165cm) for tracing of cable (BLH) Per   Pit 60 80 

12 
Splicing of OFC including digging and opening of OFC ends including 

consumables (4F /6F OFC) 
Per Joint 15 400 

13 
Splicing of OFC including digging and opening of OFC ends including 

consumables (12F OFC and above) 
Per Joint 20 600 

14 Route Index Diagram (Documentation) 
Per 

Document 
7 1200 

15 
Laying & fixing of GI pipes on bridges and culverts with HDPE pipes inside 

and drawing PP nylon rope with iron clamps 
Per meter 1000 97 

16 Supply of JCB on need basis for digging and searching of OFC Per Hour 8 1000 

B. OVERHEAD OFC LAYING       

17 Drawing of OF cable 24F & above over head with support Per meter 0 20 

18 Drawing of OF cable 24F & above over head without support Per meter 0 15 

19 Drawing of OF cable 4F/6F/12F over head with support Per meter 1000 12 

20 Drawing of OF cable 4F/6F/12F over head without support Per meter 4000 8 

21 

Supply & erection of 8 mtrs. Long PSC pole (Conforming to IS:1678/ 1998 as 

amended up to date) with working load 200 Kg. at 600 mm from top and 

erection of the same with 1.35 mtr planting depth, rigidly supported at the butt 

end with cement concrete foundation 1:2:4 (1 cement, 2 sand & 4 stone 

aggregate) of size 600mm x 600mm wide and 1600mm depth I/C excavation, 

refilling etc. complete as required. 

Per Piece 20 8400 
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22 
Supply & fixing of O/H fittings (as applicable in similar way to EI) for each 

RCC (PSC) Pole including fixture & winding reel where ever required 

Per 

Assemble 
40 480 

23 

Supply of erection of galvanised stay set for 8mtr PSC pole complete with 

19/20 mm dia x 1.8 meters long stay rod, anchor plate of size 30cm x 30cm x 

6mm thick, thimble, stay clamps, turn buckle (20mm x 600mm), 7/4.00 mm 

dia G.I. stay wire and strain insulator etc. in cement concrete 1:3:6 (1 cement : 

3 coarse sand:6 graded stone aggregate 40mm nominal size) foundation 

including excavation and refilling etc. as required 

Per 

assemble 
20 3200 

 

 

Note: - 1. The above Schedule of Rates is for the cable laying works to be carried out as per the 

description of various items as specified in the Engineering Instructions and Construction 

Specifications for OF cable laying works issued by BSNL. 

 

Note- 2 Above Standard Schedule of Rates are inclusive of all taxes and levies but exclusive of  

GST.  GST shall be paid extra as applicable to the  GST registered contractors. 

 

 

 

----- END OF SECTION XII ---- 
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SECTION   XIII 

 

 

The guidelines in the form of Engineering Instructions (E.Is.) on Construction Practices of 

Optical Fibre Cables are issued by T & D wing of the Department, from time to time. 

However, the present practices are summarized here under, from the point of view of 

describing scope of work under various items of work. This document will need revision as 

and when practices undergo any revision. 

  

1. General 

The Optical Fibre Cable is planned considering the following objectives of the scheme: 

i) Minimum possible route length vis-a-vis route having maximum number of towns with 

potential telecom growth. 

ii) Linking of small exchanges off main road by leading in O.F.C. vis-a-vis routing the main 

cable itself via such exchanges. 

After deciding above mentioned issues, a detailed measurement of lengths of cable route along 

with details of rail/road crossings, culverts, causeways, etc. may be recorded in the detailed 

survey register. The probable locations of joints, terminations and re-generators may also be 

decided and marked on the route map.  

On the basis of surveys, general permission from road and rail authorities for laying the 

Optical Fibre Cable along the decided routes and permission for rail / road crossings will have 

to be obtained. Generally, O.F.C. is laid straight as far as possible along the road near the 

boundaries, away from the burrow pits. The O.F.C. is laid along the roads at a minimum 

distance of 15 metres from the center line of the road or in accordance with the permission 

from the concerned road authorities in view of their road widening plan. As the O.F.C. carries 

high capacity traffic and is planned for 40 years of life, it is imperative that the cable is laid 

after obtaining due permission from all the concerned authorities to avoid any damage/shifting 

at a later stage and also disruption of services/ revenue loss.  

In special cases, where it may be necessary to avoid burrow pits or low lying areas, the 

cable may be run underneath the shoulders at a distance of 0.6 metre from the outer edge of 

the road embankment provided the same is located at least 4.5 metres away from center line of 

road and 1.2 metre below the road surface.  

The Optical Fibre Cable is laid through PLB Pipes/Coils buried at a nominal depth of 165 

cms. The steps involved in OF Cable construction are as under: 

i) Excavation of trench upto a nominal depth as specified, according to construction 

specifications along National/State Highways/other roads and also in city limits as 

mentioned in the notice inviting tender.  

ii) Laying of PLB pipes/coils coupled by PLB sockets in excavated trenches, on bridges and 

culverts, drawing of 6 mm polypropylene para pro rope (P.P. rope) through the PLB 

pipes/coils as per Construction Specifications and sealing of PLB pipe ends at every 

manhole by PLB end caps of suitable size.  

iii) Providing of mechanical protection by R.C.C. Pipes/GI pipes and/or 

concreting/chambering according to construction specifications, wherever required.  

iv) Fixing of GI pipes/troughs with clamps at culverts/bridges and/or chambering or 

concreting of G.I. Pipes/troughs, whenever necessary.  

v) Bank filling and dressing of the excavated trenches according to construction 

specifications.  

Digging of pits 1 metre towards jungle side at every manhole chamber to a depth of 60 

cms., fixing of route indicator, concreting and back filling of pits. Painting of route 

OF CABLE CONSTRUCTION SPECIFICATION MANUAL 
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indicators with yellow colour and sign writing denoting route indicator number as per 

construction specifications. 

vi) Documentation. 

The documentation, consisting of the following shall be prepared exchange to exchange 

for intra SSA OFC links and for each section in case of inter SSA/National long distance 

routes. 

a) Route Index Diagrams – General: This diagram shall consist of Cable Route Details 

on Geographical Map drawn to scale the prominent land marks and alignment of cable 

with reference to road. This shall be prepared on A-3 sheets of 80 GSM. 

b) Route Index Diagrams – Profile: These diagrams will contain: 

a. Make and size of the cable. 

b. Offset of cable from center of the road at every 10 meters 

c. Depth profile of Cable at every 10 meters 

d. Details of protection with type of protection depicted on it 

e. Location of culvert and bridges with their lengths and scheme of laying of PLB 

pipe/PLB Blowing Type/Pre-installed ropes thereon. 

f. Important landmarks to facilitate locating the cable in future 

g. Location of joints and pulling manholes. 

These diagrams shall be prepared on A-4 sheets of 80 GMS. On one sheet profile of 

maximum 400 meters shall be given to ensure clarity. 

c) Joint location Diagram: This diagram will show: 

h. Geographical location of all the joints. 

i. Depth of Joint Chamber covers from ground level 

j. Type of chamber (Brick/Pre-cast) 

k. Length of O.F. Cable kept inside the joint chamber from either direction. 

This shall be prepared on A-4 sheets of 80 GSM. All the diagrams (i), (ii) & (iii) shall bear 

the signatures of the contractor, the Engineer-in-charge as a proof of accuracy of the 

details. The diagrams shall be bound in A-4 size book with cover. The cover sheets shall 

be of 110 GSM and laminated. The front cover shall have the following details. 

1. Name of the SSA/Project Organization. 

2. Name of the OFC Link 

3. Name of the Contractor 

4. Date of commencement of work 

5. Date of completion of work 

For each route/section 6 sets of above-mentioned document shall be submitted. 

2.   PLB/ROPE Materials used: 

PLB PIPE/COILS 

PLB Socket: For coupling PLB Pipes/coils 

PP Rope:6mm PP rope is drawn through the PLB pipes / coils and safely tied to the end caps 

at either ends with hooks to facilitate pulling of the OF cables at a later stage 

PLB End Caps: For pulling the cable through the pipes, it is necessary to have suitable 

manholes at every 200M length and also at bends and corners suitably located. The pipes are 

laid for 200M or less at a time for the distance between two manholes. The ends of the PLB 

pipes/coils are closed with PLB End Caps. A suitable arrangement should be provided in the 

End Cap to tie PP Rope. 

MATERIALS FOR MECHANICAL PROTECTION 

For lesser depths requiring mechanical protection as per specifications and in built up areas, 

in towns and cities falling within the municipal limits, suitable mechanical protection is 

provided to PLB pipes/coils using RCC full/half round pipes or GI pipes or concreting of size 

25 cms x 25 cms reinforced with MS weld mesh or a combination of any of these as per the 

instructions of the SDE-in-charge of the work as per instructions of the Engineer-in-Charge.  
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G.I. PIPES: Whenever protection by G.I. pipe is provided, it is preferable to use PLB coils. 

As space on parapet wall on Bridges/culverts is limited, 40mm GI pipes may be used with 32 

mm PLB coil drawn inside. 

 M.S. Weld Mesh: The PLB pipes can also be protected by embedding it in concrete of size 

of 25 cms x 25 cms reinforced with MS weld mesh.  

The strength of RCC/CC is dependent on proper curing, therefore, it is imperative that water 

content of CC/RCC mix does not drain out into the surrounding soil. In order to ensure this, 

the RCC/CC work should be carried out by covering all the sides by yellow PVC sheets of 

weight of nor less than 1 kg per 8 sq. m. to avoid seepage of water into the soil. 

 RUBBER BUSH  :To prevent entry of rodents into PLB pipes, the ends of PLB pipes are 

sealed at every manhole and joint using rodent resistant hard rubber bush (cap), so that it 

should be able to prevent the entry of insects, rodents, mud, and rainwater into the PLB 

pipe/Coil. 

ROUTE INDICATOR: The route indicator are co-located with each manhole. In addition, 

route indicators are also to be placed where route changes direction like road crossings etc. 

The route indicators made of pre-cast RCC should have the following dimensions: Base(250 

mm x 150 mm); Top(200 mm x 75 mm); Height(1250 mm).The word ‘BSNL OFC’ should 

be engraved on the route indicators. (See figure ‘A’ for details). The route indicators are 

painted yellow and the same are placed at 2 ft. away from the center of the trench towards 

jungle side. The engraved word ‘BSNL OFC’ should be painted in white, on route indicators. 

Numbering of route indicators should be done in white paint. The numbering scheme for 

route indicators will be Joint No./Route Indicator No. for that joint. For example, 2/6 marking 

on a route indicator means 6th route indicator after 2nd joint. Enamel paints of reputed brand 

should be used for painting and sign writing of route as well joint indicators.  

JOINT CHAMBER 

The joint chamber is provided at every joint normally at a distance of 2 Kms to keep the 

O.F.C. joint well protected and also to keep extra length of cable which may be required in 

the event of faults at a later date. The joint chambers are made at site using bricks and mortar 

or are of pre-cast RCC type. 

Supply and fixing of Pre-fabricated RCC Closure as Joint Chamber : 

For supplying RCC Ring,First, a RCC ring closure of size 1.2m (dia) x 0.3m depth and rim 

thickness 50mm made of standard 1:2:4 concrete mix. It should have a split (with two halves) 

RCC cover of thickness 50mm made of cement concrete mix of 1:2:4 (1: cement, 2: coarse 

sand, 4 stone aggregate mm nominal size reinforced with MS fabric 75 x 75 mm mesh of 

weight not less than 7.75 Kg per sq. meter having galvanized iron handles for each half to 

facilitate easy lifting, to be used as joint chamber. The word ‘OFC’ should be engraved on 

each half of the cover. The joint chamber should be so designed that PLB pipe/PLB Blowing 

Type/Pre-installed rope ends remain protruding minimum 5 cms inside the chamber. The 

PLB pipes should be embedded within the chamber in such a way that PLB pipe remains free 

from the weight of the construction. The joint chamber should be plastered on all internal 

surfaces and top edges with cement mortar of 1:3 (1: cement, 3: coarse sand) with a floating 

coat of complete cement as per standard. The joint chamber is to be filled with clean sand 

before closing.  

In Golden Quadrilateral & East West Corridor routes (every 10 Km) : 

For fixing Pre-cast RCC chamber, first a pit of size 1.5 m x 1.5 m x 1.65 m depth is required 

to be dug. Pre cast RCC chamber consists of three parts (i) round base plate in two half of 

140 cm dia and 5 cm thickness (ii) full round RCC joint chamber with diametre of 120 cm 

and height of 100 cm and thickness of 5 cm (iii) round top cover will be in two halves with 

diametre of 140 cm and thickness of 5 cm having one handle for each half in centre and word 

‘BSNL OFC’ engraved on it.. After, fixing the pre-cast RCC joint chamber, the joint 

chamber is filled with clean sand before closing. Lastly, back filling of joint chamber pit with 

excavated soil is carried out. 
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CABLE PULLING AND JOINTING/SPLICING: 

CABLE PULLING: 

Manholes marked during PLB pipe Type/Pre-installed ropes laying of approx. size of 3m 

length x 1.0m width x 1.65m depth shall be excavated for pulling the cables. There may be 

situations where additional manholes are required to be excavated for some reasons, to 

facilitate smooth pulling of cable. Excavation of additional manholes will be carried out, 

without any extra cost. De-watering of the manholes, if required, will be carried out without 

any extra cost. Dewatering/ De-gasification of the ducts, if required, will be carried out 

without any extra cost. The existing 6mm PP rope shall be replaced by with PP rope of 8mm 

dia between the two consecutive manholes. This is to ensure that the PLB pipes Type/Pre-

installed ropes are cleaned for pulling the cable without exerting undue tension on the OF 

cable. While cleaning, excessive pressure should not be put as this may result in breaking of 

P.P. rope and thus requiring opening of additional manholes. However, in case the cleaning 

rope gets stuck up during pulling, the location of clogging of PLB Pipe Type/Pre-installed 

ropes should be measured and located accurately. The trench at that location should be 

opened and the PLB Pipe Type/Pre-installed ropes should be cleaned properly or if not 

possible, it should be changed by a clean new PLB Pipe Type/Pre-installed ropes to facilitate 

easy cable pulling at a later stage without any breakage. If clogging of PLB Pipe 

Type/Preinstalled ropes is in the location where the pipes are protected either by RCC Pipe 

Type/Pre-installed ropes or by concreting and the protection is broken for cleaning/changing 

the PLB Pipe, the protection thus removed should be brought back to normal by the 

contractor without any extra cost. However, PLB Pipes Type/Pre-installed ropes, RCC Pipes 

required for this purpose will be supplied by the BSNL. 

  CABLE BLOWING 

• The tenderer should blow/de blow the cable in the PLB duct by air jet blowing as per         

Specification. Within 7 days of notice, the contractor shall commence Blowing /de 

blowing and complete the work at an average speed of 4 KM per day. There shall not 

be any damage to the OF cable blown/de blown. Cable blowing shall be done using 

blowing machine which can be kept inside the manhole, as it will avoid formation of 

loop outside. Compressor of suitable capacity shall be used. 

• Blowing has to be done for the route length, end to end. This implies work may have 

to be done beyond the section awarded to the contractor, and he is bound to do it. The 

works involved in blowing are listed below. 

• Transportation of all materials issued by BSNL from stores including cable drums, 

joint rings and handling of the same (including loading, unloading, handling and local 

distribution). 

• Digging of manhole and reinstatement after blowing of cable. 

• The opening of End plug, de-roping of rope in PLB pipes. 

• Duct integrity test as per specifications. 

• If any coupler is not connected properly, they should be connected at the coupling 

points. If required the coupling points are to be dug open for this purpose and the 

existing duct cut, aligned and coupled properly. Extra piece of pipe if required has to 

be coupled. 

• Blowing of cable and fixing cable seal plug. 

• Keeping 30mtr coil in every joint chamber. 

• Digging of joint chambers, placing RCC chambers supplied by BSNL, and filling 

with river sand. 

• Closing the manhole/joint cover and ensuring that the cover sits properly. 

If there is time gap after laying of pipes and blowing, the contractor should carry out Duct 

Integrity test of the pipe to the specified pressure and ensure that there is no block or leak, as per 

specifications. If there are blocks the same shall be rectified. A check list may be submitted to the 
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site Engineer of the section after every pipe is tested, indicating the block etc. and the action taken 

to rectify the duct. No separate rates are payable for  duct integrity test or rectification of ducts.  

Cable should be blown for the entire section in the pre-assigned pipe & colour. No crossing 

should take place in manholes between different coloured pipes, if multiple pipes are available. 

Ensure no mud, water or debris goes inside the pipe during the work. Any obstructions found in 

the pipeline after cable blowing, shall be removed at the expense of the Contractor.  

Depending upon the length of the cable and the addl. length required at manholes, chain    

measurement should be taken from the starting end of the section, and the drums should be    

properly located.  

The drums are of approx. 2 Km to 4 Km and may sometimes be smaller. It may be preferable to 

blow the OF cable by placing the drum at the manhole point nearest to midpoint of the coil size 

and blow in both directions. The standard practice is to keep the clock-wise end of the cable to A 

side of the route and the anticlockwise end to 'B' side. Also, it is the convention to have the clock-

wise end on top and anticlockwise at the bottom of the drum. With that in view, the OF Cable is 

mounted on the jack and wheel and positioned at the manhole point. It is important to keep the 

drum shaft (axle) in horizontal position by adjusting the jacks. After it is set in position, the cable 

should be inserted into the blowing machine. 

Proper communication is to be established between the lead-in and take out manholes. This can be 

done by suitable Trans Receivers (Walkie Talkies) or Magneto telephones with drop wire. This 

has to be arranged by the contractor and communication with each point should be kept 

throughout the blowing. OF cable at RCC chambers should be lead along the walls & suitable MS 

clamps should be provided (4 on each side). Additional protection of cable if required shall be 

provided at manholes. 

3. EXCAVATION OF TRENCHES 

i)Trenching  

Location and Alignment of the Trench: In city areas, the trench will normally follow the 

foot-path of the road except where it may have to come to the edge of the carriage way when 

cutting across road with specific permissions from the concerned authorities maintaining the 

road (such permissions shall be obtained by the department). Outside the city limits the trench 

will normally follow the boundary of the roadside land. However, where the road side land is 

full of burrow pits or afforestation or when the cable has to cross culverts/bridges or streams, 

the trench may come closer to the road edge or in some cases, over the embankment or 

shoulder of the Road (Permissions for such deviations for cutting the embankment as well as 

shoulder of the road shall be obtained by  the contractor on behalf of BSNL). 

 The alignment of the trench will be decided by a responsible departmental official, not below 

the rank of a Junior Telecom Officer. Once the alignment is marked, no deviation from the 

alignment is permissible except with the approval of Engineer-in-charge. While marking the 

alignment only the center line will be marked and the Contractor shall set out all other work to 

ensure that, the excavated trench is as straight as possible. The Contractor shall provide all 

necessary assistance and labour, at his own cost for marking the alignment. Contractor shall 

remove all bushes, undergrowth, stumps, rocks and other obstacles to facilitate marking the 

center line without any extra charges. It is to be ensured that minimum amount of bushes and 

shrubs shall be removed to clear the way and the contractor shall give all consideration to the 

preservation of the trees. 

 ii)Line-Up: The line-up of the trench must be such that PLB pipe(s) shall be laid in a straight 

line except at locations where it has to necessarily take a bend because of change in the 

alignment or gradient of the trench, subject to the restrictions mentioned elsewhere. 

 iii)Method of Excavation: In city limits as well as in built up areas, the contractor shall resort 

to use of manual labour only to ensure no damage is caused to any underground or surface 

installations belonging to other public utility services and/or private parties. However, along 

the Highways and cross country, there shall be no objection to the Contractor resorting to 
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mechanical means of excavation, provided that no underground installations exist in the path 

of excavation, if any, are damaged.  

There shall be no objection to resort to horizontal boring to bore a hole of required size and to 

push through G.I. Pipe (65mm/40mm dia) through horizontal bore at road crossing or rail 

crossing or small hillocks etc. 

All excavation operations shall include excavation and ‘getting out’. ‘Getting out’ shall 

include throwing the excavated materials at a distance of at least one metre or half the depth of 

excavation, whichever is more, clear off the edge of excavation. In all other cases ‘getting out’ 

shall include depositing the excavated materials as specified.  

In Rocky strata excavation shall be carried out by use of electro mechanical means like 

breakers or by blasting wherever permissible with express permission from the competent 

authority. If blasting operations are prohibited or nor practicable, excavation in hard rock shall 

be done by authorize.  

 Trenching shall as far as possible be kept ahead of the laying of pipes. Contractor shall 

exercise due care that the soil from trenching intended to be loose for back filling is not mixed 

with loose debris. While trenching, the Contractor should not cause damage to any 

underground installations belonging   to other agencies and any damage caused should be 

made good at his own cost and expense. 

 The contractor to prevent any accident to pedestrians or vehicles shall provide necessary 

barricades, night lamps, warning boards and required watchman. While carrying out the 

blasting operations, the contractor shall ensure adequate safety by cautioning the vehicular 

and other traffic. The contractor shall employ sufficient man-power for this with caution 

boards, flags, sign writings etc.  

 The contractor should provide sufficient width at the trench at all such places, where it is 

likely to cave in due to soil conditions without any extra payment. A free clearance of 

minimum 15 cms. should be maintained above or below any existing underground 

installations. No extra payment will be made towards this.  

 In order to prevent damage to PLB pipes over a period of time, due to the growth of trees, 

roots, bushes, etc. the contractor shall cut them when encountered in the path of alignment of 

trench without any additional charges.  

 In large burrow pits, excavation may be required to be carried out for more than 165 cms in 

depth to keep gradient of bed less than 15 degrees with horizontal. If not possible as stated 

above, alignment of trench shall be changed to avoid burrow pit completely.  

iv) Depth and Size of the Trench : For normal & hard soil for all areas including   ordinary &  

hard rock for all areas  minimum depth shall be 165 cms shall be  for penalty. For ordinary & 

hard rock minimum depth shall be 135 cms  shall be followed for penalty. For Hilly terrain , 

minimum depth shall be 90 cms shall be followed for penalty. However, Engineer-in-charge in 

exceptional cases due to adverse site conditions encountered, may allow to lay PLB Pipes at a 

lesser depth with additional protection. In all cases, the slope of the trench shall not be less 

than 15 degrees with the horizontal surface. The width of the trench shall normally be 45 cms. 

at the top and 30 cms. at the bottom. In case, additional pipes (PLB/GI/RCC Pipes) are to be 

laid in some stretches, the same shall be accommodated in this normal size trench.  

 When trenches are excavated in slopes, uneven ground, inclined portion, the lower edge shall 

be treated, as top surface of land and depth of trench will be measured accordingly. In certain 

locations, such as uneven  ground, hilly areas and all other places, due to any  reason  

whatsoever it can be ordered to excavate beyond  standard depth of 165 cms to keep the bed of 

the trench as smooth as possible.Near the culverts, both ends of the culverts shall be excavated 

more than 165 cms. to keep the gradient less than 15 degree with horizontal. In case where 

depth beyond specified depth is necessary it shall be clearly indicated in the technical 

specification of bid documents and of each work order. No extra payment shall be made for 

such extra depth.   
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If excavation is not possible to the minimum depth of 165 cms., as detailed above, full facts shall 

be brought to the notice of the Engineer-in-charge in writing giving details of location and reason 

for not being able to excavate that particular portion to the minimum depth. The competent 

authority shall grant approval in writing under genuine circumstances. The decision of the 

competent authority shall be final and binding on the contractor.  

v) Dewatering: The Contractor shall be responsible for all necessary arrangements to remove or 

pump out water from trench. The Contractor should survey the soil conditions encountered in the 

section and make his own assessment about dewatering arrangements that may be necessary. No 

extra payment shall be admissible for this.  

vi) Wetting: Wherever the soil is hard due to dry weather conditions, if watering is to be done for 

wetting the soil to make it loose, the same shall be done by the contractor. No extra payment shall 

be admissible for this.  

vii) Blasting: For excavation in hard rock, where blasting operations are considered necessary, 

the contractor shall obtain approval of the Engineer-in-Charge in writing for resorting to blasting 

operations.  

The contractor shall obtain license from the competent authority for undertaking blasting work as 

well as for obtaining and storing the explosive as per the Explosive Act, 1884 as amended up to 

date and the explosive Rules, 1983. The contractor shall purchase the explosives fuses, detonators, 

etc. only from a licensed dealer. Transportation and storage of explosive at site shall conform to 

the aforesaid Explosive Act and Explosive Rules. The contractor shall be responsible for the safe 

custody and proper accounting of the explosive materials. Fuses and detonators shall be stored 

separately and away from the explosives. The Engineer-in-Charge or his authorized representative 

shall have the right to check the contractor’s store and account of explosives. The contractor shall 

provide necessary facilities for this.  

The contractor shall be responsible for any damage arising out of accident to workmen, public or 

property due to storage, transportation and use of explosive during blasting operation.  

Blasting operations shall be carried out under the supervision of a responsible authorized agent of 

the contractor (referred subsequently as agent only), during specified hours as approved in writing 

by the Engineer-in-Charge. The agent shall be conversant with the rules of blasting.  

All procedures and safety precautions for the use of explosives drilling and loading of explosives 

before and after shot firing and disposal of explosives shall be taken by the contractor as detailed 

in IS:4081 safety code for blasting and related drilling operation.  

viii) Trenching Near Culverts/Bridges : The PLB pipes shall be laid in the bed of culvert at the 

depth not less than 165 cms protected by G.I. pipes/ DWC/ RCC and concreting as decided by 

Engineer-in-Charge.  

Both ends of culverts shall be excavated more than 165 cms in depth to keep the gradient of not 

less than 15 degree with horizontal. The bed of trench should be as smooth as possible.  

While carrying out the work on bridges and culverts, adequate arrangement for cautioning the 

traffic by way of caution boards during day time and danger lights at night shall be provided.  

In case of small bridges and culverts, where there is a likelihood of their subsequent expansion 

and authorized, the cable should be laid with some curve on both sides of the culvert  or the bridge 

to make some extra length available for re-adjustment of the cable at the time of reconstruction of 

culvert or the bridge.  

4. LAYING OF H.D.P.E. PIPES / COILS: 

 After the trench is excavated to the specified depth, the bottom of the trench has to be 

cleared of all stones or pieces of rock and leveled up properly. A layer of soft soil/or 

sand(in case the excavated material contains sharp pieces of rock/stones) of not less than 5 

cms is required for leveling the trench to ensure that the cable when laid will follow a 

straight alignment. Adequate care shall be exercised while laying so that the OF cables are 

not put to undue tension/pressure after being laid as this may adversely affect the optical 

characteristics of cables with passage of time.  
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 The contractor shall ensure that trenching and pipe laying activities are continuous, 

without leaving patches or portions incomplete in between. In case intermediate patches 

are left, measurement of the completed portions will be taken only after work in such left 

over patches are also completed in all respects.  

 Preparatory to aligning the pipe for jointing, each length of the PLB pipe shall be 

thoroughly cleaned to remove all sand, dust or any other debris that may clog, disturb or 

damage the optical fibre cable when it is pulled at a later stage. The ends of each pipe and 

inside of each PLB socket shall be thoroughly cleaned of any dirt or other foreign 

materials. 

 After the trench is cleaned the PLB Pipes/Coil shall be laid in the cleaned trench, jointed 

with “O” ring type PLB Sockets & 6 mm PP rope should be drawn through the PLB Pipes 

at the time of laying the pipes to facilitate cable pulling at a later stage. At every manhole 

approximately at every 200m or at bends or turns the pp rope will be tied to the PLB end 

caps used for sealing the PLB pipes, to avoid entry of rodents/mud etc. 

At the end of each day work, the open ends of the pipes sections shall be tightly closed 

with end caps to prevent the entry of dirt/mud, water or any foreign matter into PLB pipes 

until the work is resumed. 

In City, Town, Urban area falling within Municipal/Corporation limits, the PLB Pipes 

shall be laid with protection using RCC/G.I. Pipes/Concreting reinforced with weld mesh. 

Moreover, in cross country routes, if depth is less than 1.2 metres, protection by using 

RCC/G.I. Pipe/Concreting reinforced with weld mesh shall be provided. Engineer-in-

charge shall decide about such stretches and type of protection to be provided in view of 

the site requirements. Normally 100mm RCC Pipes shall be used for protecting PLB Pipe 

but if more than one PLB Pipe is to be laid and protected, RCC Pipe of suitable size to 

accommodate the required number of PLB Pipes shall be used. 

 The PLB Pipes shall be laid in RCC Full Round spun Pipes/DWC/GI pipes as required at 

road crossings. The RCC pipes/GI pipes shall extend at least 3 metres on either side of the 

road at road crossings. At road crossings, extra GI/PLB Pipes may be laid as per the 

direction of the Engineer-in-charge. On Rail bridges and crossings, the PLB Pipes shall be 

encased in suitable cast iron as prescribed by the Railway Authorities. 

Whenever RCC pipes are used for protection, the gaps between the RCC collars and the 

RCC pipes shall be sealed using cement mortar 1:3 (1:53 grade cement of reputed brand, 

3: fine sand without impurities) to bar entry of rodents. Every third collar of RCC pipes 

(Normally of 2 metres length) and also both ends of RCC Pipes will be embedded in a 

concrete block of size 40 cms. (L) x 40 cms (W) x 25 cms (H) of 1:2:4 cement concrete 

mix (1:53 grade cement of reputed brand, 2: coarse sand, 3: stone aggregate of nominal 

size of 20mm) so that the alignment of RCC pipes remain firm and intact and to avoid 

entry of rodents. 

 Wherever GI Pipes are used, special care should be taken to ensure that G.I. Pipes are 

coupled properly with the sockets so as to avoid damage to PLB Pipe and eventually the 

OF Cable in the event of pressure coming on the joint and G.I. Pipe joint giving its way. 

Rubber bushes shall be used at either ends of the GI pipes to protect PLB Pipe. Both the 

ends of G.I Pipe will be embedded in a concrete block of size 40 cms (L) x 40 cims (W) x 

25 cms (H) of 1:2:4 cement concrete mix (1:53) grade cement of reputed brand, 2: coarse 

sand, 3: stone aggregate of nominal size of 20mm) so that the alignment of G.I. Pipes 

remain firm and intact and to avoid entry of rodents. 

 In case of protection by concreting at site, the nominal dimension of concreting shall be 

250mm x 250mm section. Cement Concrete Mixture used shall be of 1:2:4 composition 

i.e. 1 : 53 grade Cement of a reputed company, 2 : Coarse Sand, 4 : Graded Coarse Stone 

aggregate of 20mm nominal size, reinforced with MS weld mesh. As the RCC is cast at 

site, it is imperative to ensure that special care is taken to see that proper curing 
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arrangements are made with adequate supply of water. The contractor shall invariably use 

mechanical mixer at site for providing RCC protection to ensure consistency of the mix. 

 For carrying out concreting work in trenches, yellow PVC sheets of width not less than 

1.0M and of weight not less than 1 kg. per 8 sq. metres shall be spread and nailed on sides 

of the trench to form trapezoidal section for concreting in the cleaned trench, to avoid 

seepage of water into the soil. A bed of cement concrete mixture of appropriate width and 

75 mm thickness shall be laid on the PVC sheet, before laying PLB pipes. The PLB pipes 

shall then be laid above this bed of concrete. After laying the PLB pipes, MS weld mesh 

should be wrapped around and tied and concrete mix is to be poured to form the cross 

sectional dimensions as instructed by the Engineer-in-charge. The strength of RCC is 

dependent on proper curing, therefore, it is imperative that water content of RCC mix does 

not drain out into the surrounding soil. Portions where cement concreting have been 

carried out shall be cured with sufficient amount of water for reasonable time to harden the 

surface.  

 After curing, refilling of the balance depth of the trench has to be carried out with 

excavated soil.  

The PLB pipes/RCC/GI pipes shall be laid only in trenches accepted by Engineer-in-

charge or his representative. The Contractor shall exercise due care to ensure that the PLB 

pipes are not subjected to any damage strain. 

 

Water present in the trench at the time of laying the PLB Pipes shall be pumped out by the 

contractor before laying the pipes in the trench to ensure that no mud or water gets into the 

pipes, thus choking it. 

In case of nallahs, which are dry for nine months in a year, the PLB Pipes shall be laid 

inside the RCC Pipes/ or GI Pipes and concrete laid at a minimum depth of 165 cms., as 

instructed by the Engineer-in-charge. The mechanical protection shall extend at least 5 

metres beyond the bed of nallah on either side.  

Notwithstanding anything contained in clauses referred above, the Engineer-in-charge may 

order, based on special site requirements, that the PLB Pipes may be encased in reinforced 

cement concrete, as detailed, ibid.  

While laying the pipes, a gap of 2M is kept at convenient locations approx. 200m apart 

and at the bends and turns, which will be used as manholes during OF cable pulling. Ends 

of the PLB pipes at the manholes shall be sealed using PLB end caps after tying the PP 

rope to the end caps to avoid choking of the pipes. In a similar manner, manholes shall be 

kept while approaching bridges, road crossings etc., as instructed by the Engineer-in-

charge. The location of the manholes will be decided by the Engineer-in-charge. 

5. Laying Protection Pipes on Bridges and Culverts : 

In case trenching and pipe laying is not possible in the beds of the culverts, the pipes shall be 

laid over the culverts/bridges after getting due permission from the competent authority. Of 

late the bridge construction authorities are providing ducts below the footpaths on the bridges 

for various services. The telecom officers need to maintain good liaison with the concerned 

authority to get one side of the duct allotted for Telecom Cables. In such ducts, G.I. Pipes can 

be coupled and laid for pulling the cables. It would be pertinent to mention here that close 

liaison with bridge construction authorities would be of immense advantage in ensuring 

provision of ducts on one or both the sides of the bridges as per future requirements. However, 

for laying cables on existing bridges, where duct arrangement does not exist, one of the 

following methods may be adopted.  

Normally in the Bridges/Culverts, where there are no ducts and where the cushion on the top 

of the Arch is 50 cm to 100 cm or more, G.I. Pipe (Carrying PLB pipe and cable) may be 

buried on the top of the Arch adjourning the parapet wall, by digging close to the wheel 

guards. Every precaution shall be taken to see that no damage occurs to the arch of the culvert. 

After burying the GI pipe, the excavated surface on the arch shall be restored. Where the 
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thickness of the Arch is less than 50 cms, the pipe must be buried under the wheel guard 

masonry and the wheel guard rebuilt.  

If neither of the two methods is possible, the G.I. Pipes/GI Troughs/DWC Pipes must be 

clamped outside the parapet wall with the clamps . If necessary, the pipe may be taken through 

the parapet wall at the ends where the wall diverges away from the road. 

In case where the methods explained in clauses referred above are not possible, the G.I. 

Pipes/GI Troughs/DWC Pipes can be fixed on the top of the road curb close to the inside face 

of the parapet wall by means of clamps, using raw plugs and wood screws or small diameter 

bolts, without damaging the concrete and limiting the external diameter of the bolts to 7.5 mm. 

The permission for carrying out this work will be obtained from the Road Authorities by the  

contractor. Methods cited in above clauses should be carried out under close supervision of 

Road authorities.  

The surface to be concreted should be thoroughly cleaned and leveled before concreting. At 

both ends of the Bridges/Culverts, where the GI Pipes/GI Troughs slope down and get buried, 

the concreting should be extended to ensure that no portion of the GI Pipes/GI Troughs is 

exposed as ordered by the Engineer-in-charge to protect the Pipe/Trough from any possible 

damage externally caused.  Where white wash/colour wash is existing on the 

Bridges/Culverts, the same should also be carried out on the concreted portion to ensure 

uniformity.  

6. Back Filling and Dressing of the Trench: 

The earth used for filling shall be free from all roots, grass, shrubs, vegetation, trees, saplings 

and rubbish. Provided that the PLB Pipes have been properly laid in the trench at the specified 

depth, the back--filling operation shall follow as closely as practicable. The back-filling 

operation shall be performed in such a manner so as to provide firm support under and above the 

pipes and to avoid bend or deformation of the PLB pipes when the PLB pipes get loaded with 

the back filled earth.  

At locations where the back filled materials contains stones/sharp objects which may cause 

injury to the PLB pipes and where the excavated or rock fragments are intended to refill the 

trench in whole or in part, the trench should be initially filled, with a layer of ordinary soil or de-

rocked loose earth of not less than 10 cms above the pipes. 

Back filling on public, private roads, railway crossings, footpaths in city areas shall be 

performed immediately after laying the PLB pipes. Back filling at such locations shall be 

thoroughly rammed, so as to ensure original condition and made safe for traffic. All excess 

soil/material left out on road/footpath/railway crossing shall be removed by contractor. 

However, along the highways and cross-country, the dug-up material left out should be kept as 

heap above the trench while refilling.  

In city limits, no part of the trench should be kept open for more than 50 metres length at any time 

and in all places where excavation has been done, no part of the trench should be kept open over 

night to prevent any mishap or accident in darkness.  

7     MICRO TUNNELING 

7.1 GENERAL WORK DESCRIPTION  

Laying of PLB pipe of different types and sizes in general, including some or all of the 

following activities:- 

Horizontal boring and laying the PLB pipe through it: 

Horizontal boring and PLB pipe laying through it along road and under railway/ road/ canal/ 

streams crossing in all type of soil at suitable depth including all civil works. Supply of all 

tested tools and tackles other required equipment and consumables, labour etc. and making 

all such necessary arrangements are under vendor’s scope. Total job has to be completed 

within time schedule mentioned in work order. The work is specified under two major 

heads. 

a) Laying along the road. 
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b) Road/ Rail/ canal crossing(road crossing means crossing a road of minimum width 

of 8 mtr.) 
Under each head there will be again three different sizes of  boring : 

a) Boring of single pipe. 

b) Boring from two pipes to four pipes. 

c) Boring more than four pipes. 

The PLB pipe will be pulled through the horizontal bore with insertion of nylon rope 

provided by the department. Balloon (25mm. dia and 45mm length) test both ways is to be 

carried out by the bidder including the rope insertion if necessary for each pipe line. Duct 

integration test is to be carried out for each pipe in case of without rope pipes. 

7.2 SPECIFICATION FOR PLB PIPE LAYING BY MICRO TUNNELING 

1. In this system of cable laying following job specification should be maintained: 

(i) Guided boring / drilling technology is to be used. Mechanical mores are not 

permitted 

a. Radio or any other detection system should be used for avoiding damage to 

existing underground utilities i.e. electric supply, water pipe lines, telecom copper 

cables and optical fiber cables, gas pipe lines, sewerage etc. 

 

b. The depth of boring should be such as to clear any under ground utilities/obstacles. 

However in no case the depth of boring be less than 2m from the road surface. 

c. In horizontal and vertical boring the system should be capable of going up to 10 

mts below the ground level. 

d. In a shift of 8 hrs at least 500( Five hundred ) meter of drilling should be achieved.  

e. As far as possible cable should  be laid in drum lengths and cutting of  cable should 

be avoided while laying along road . 

2. Ground penetrating Radar survey and damage to Telephone cable and other  

 underground utility services: 

(i) The contractor should collect all available information regarding underground 

services and take necessary care to protect them. He should also have sufficient 

arrangements to identify and protect such underground services. 

(i) The contractor shall carry out ground penetrating Radar survey along the proposed 

cable route at his own cost to identify the underground services and for setting out 

the rules as directed by executive officer. The executive officer shall provide the 

route map to the contractor if available for plotting the existing utilities and setting 

the route for horizontal drilling. However, for safe drilling the contractor should 

make requisite inspection and test pits whenever necessary. 

3 LIFTING OF PLB PIPE:  

3.1 The PLB pipe will be handed over to the contractor at stores. The contractor is to lift the 

store from the store depot to the work site.  

3.2  Guarding at work site is to be done by the contractor.  

3.3  At the time of laying, jack and wheel should be used so that the pipe is not damaged.  

3.4  The contractor is to make arrangement of water and power at the site of work  

3.5  Permission for laying is to be taken by contractor from appropriate civic & road 

authorities.  

3.6  Digging of test pit and restoration of pits are to be done by the contractor.  

8 Fixing of Route Indicators/Joint Indicators: Pits shall be dug 1 M. towards jungle side 

at every manhole for fixing of Route Indicator. In addition, Route Indicators are also 

required to be placed where O.F Cable changes directions like road crossing etc. The pits 

for fixing the indicator shall be dug for a size of 60 cms. X 60 cms. and 75 cms. (depth). 

The indicator shall be secured in upright position by ramming with stone and murrum up-

to a depth of 60 cms. And concreting in the ratio of 1:2:4(1: cement, 2: coarse sand, 4: 

stone aggregate 20 mm nominal size) for the remaining portion of 15 cms. Necessary 
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curing shall be carried out for the concreted structure with sufficient amount of water for 

reasonable time to harden the structure. The route indicator shall be painted with primer 

before painting with oil paint. The material used should bear ISI mark. The size of each 

written letter should be at least 3.5 cms. The colours of painting is yellow for  Route 

Indicator and colour of sign writing  white for Letters . The numbering scheme for route 

indicators will be Joint No./Route Indicators No. for that joint. For example 2/6 indicator 

means 6th route indicator after 2nd joint.  

9.     DOCUMENTATION  : 

The documentation, consisting of the following shall be prepared exchange to exchange for intra 

SSA OFC links and for each section in case of Inter SSA/National Long Distance routes. 

i) Route Index Diagrams – General : 

This diagram shall consist of pipe Route Details on Geographical Map drawn to scale with 

prominent land marks and alignment of pipe with reference to road. This shall be prepared 

on A-3 sheets of 80 GSM.  

ii) Route Index Diagrams – Profile :   

These diagrams shall contain: Make and size of the pipe, Offset of pipe from center of the 

road at every 10 metres, Depth profile of pipe at every 10 metres; Details of protection 

with type of protection depicted on it, Location of culvert and bridges with their lengths 

and scheme of laying of PLB Pipe/coil thereon, Important landmarks to facilitate locating 

the pipe in future and  Location of pulling manholes. 

These diagrams shall be prepared on A-4 sheets of 80 GSM. On one sheet profile of 

maximum 400 metres shall be given to ensure clarity. 

All the diagrams (i) & (ii) shall bear the signatures of the contractor, the SDE-Site-in-

charge as a proof of accuracy of the details. The diagrams shall be bound in A-4 size book 

with cover. The cover sheets shall be of 110 GSM and laminated. The front cover shall 

have the details: Name of the SSA/Project Organization, Name of the OFC Link, Name of 

the Contractor, Date of commencement of work & Date of completion of work 

For each route/section, 6 sets of above mentioned document shall be submitted.  

10. SAFETY PRECAUTION : 

i) Safety Precautions when excavating or working in excavations close to electric 

cables.                        

The Engineer-in-charge of the work should get full information from Electricity 

undertaking regarding any electric cables, which are known or suspected to exist near the 

proposed excavation and unless this is done, excavation should not be carried out in the 

section concerned. The electricity undertaking should be asked to send a representative 

and work should be preceded with close consultation with them.  

Only wooden handled hand tools should be used until the electric cables have been 

completely exposed. A cover slab of concrete, brick or stone from above should usually be 

used to protect power Cables, not laid in conduits. They may or may not be protected on 

the sides. It is safer, therefore, always to drive the point of the pickaxe downwards then 

uncovering a cable, so that there is less chance of missing such warning slabs. No 

workman should be permitted to work alone where there are electric cables involved. At 

least one more man should be working nearby so that help can be given quickly in case of 

an accident. If disconnection of power could be arranged in that section it will be better. 

No electric cables shall be moved or altered without the consent of the Electric Authority 

and they should be contacted to do the needful. If an electric cable is damaged even 

slightly, it should be reported to the Electric Authority and any warning bricks disturbed 

during excavation should be replaced while back filling the trench. Before driving a spike 

into the ground, the presence of other underground properties should be checked. 

Information on plans regarding the location of power cables need not to be assumed as 

wholly accurate. Full precautions should be taken in the vicinity until the power cable is 
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uncovered. All electric cables should be regarded as being live and consequently 

dangerous. Any power is generally dangerous, even low voltage proving fatal in several 

cases. 

  ii) Electric shock-Action and treatment:  

Free the victim from the contact as quickly as possible. He should be jerked away from the 

live conductors by dry timber, dry rope or dry clothing. Care should be taken not to touch 

with bare hands as his body may be energized while in contact. Artificial respiration 

should begin immediately to restore breathing even if life appears to be extinct. Every 

moment of delay is serious, so, in the meanwhile, a doctor should be called for. 

Safety precautions while working in Public Street and along railway lines where a road or 

footpath is to be opened up in the course of work, special care should be taken to see that 

proper protection is provided to prevent any accidents from occurring. Excavation work 

should be done in such a manner that it will not unduly cause inconvenience to pedestrians 

or occupants of buildings or obstruct road traffic. Suitable bridges over open trenches 

should be so planned that these are required for the minimum possible time. Where bridges 

are constructed to accommodate vehicular traffic and is done near or on railway property, 

it should be with the full consent and knowledge of the competent railway authorities. 

      iii) Danger from falling material:   

Care should be taken to see that apparatus, tools or other excavating implements or 

excavated materials are not left in a dangerous or insecure position so as to fall or be 

knocked into the trench thereby injuring any workman who may be working inside the 

trench. 

iv) Care when working in Excavations: 

Jumping into a trench is dangerous. If it is deep, workmen should be encouraged to lower 

themselves. Workers should work at safe distance so as to avoid striking each other 

accidentally with tools. If the walls of the trench contain glass bits, corroded wire or sharp 

objects they should be removed carefully. If an obstruction is encountered, it should be 

carefully uncovered and protected if necessary. Care must be taken to see that excavated 

material is not left in such a position that it is likely to cause any accident or obstruction to 

a roadway or waterway. If possible the excavated material should be put between the 

workmen and the traffic without encroaching too much on the road.  

v) Danger of cave in: 

 When working in deep trenches in loose soil, timbering up/shoring the sides will prevent 

soil subsidence. The excavated material should be kept at sufficient distance from the edge 

of the trench or pit. Vehicles or heavy equipment must not be permitted to approach too 

close to the excavation. When making tunneled opening, it should be ensured that the soil 

is compact enough to prevent cave in even under adverse conditions of traffic. Extra care 

should be taken while excavating near the foundations of buildings or retaining walls. In 

such cases, excavation should be done gradually and as far as possible in the presence of 

the owners of the property.  

 

vi) Protection of Excavations: 

 Excavations in populated areas, which are not likely to be filled up on the same day should 

be protected by barriers or other effective means of preventing accidents and the location 

of all such openings must in any event be indicated by red flags or other suitable warning 

signs. During the hours from dusk to dawn, adequate number of red warning lamps should 

be displayed. Supervisory officers should ensure that all excavations are adequately 

protected in this manner as serious risk and responsibility is involved. Notwithstanding 

adoption of the above-mentioned precautions, works involving excavations should be so 

arranged as to keep the extent of opened ground and the time to open it to a minimum 

vii) Precautions while working on roads: 
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The period between half an hour after sun-set and half an hour before sunrise, and any 

period of fog or abnormal darkness may also be considered at night for the purpose of 

these instructions, for the purpose of providing the warning signs. Excavation liable to 

cause danger to vehicles or the public must at all times be protected with fencing of rope 

tied to strong uprights or bamboo poles at a suitable height or by some other effective 

means. Any such temporary erection which is likely to cause obstructions and which is not 

readily visible should be marked by posts carrying red flags or boards with a red back-

ground by day and by continuously lighted lamps at night.  

The flags and the lamps should be placed in conspicuous positions so as to indicate the 

pedestrians and drivers of vehicles the full expanse i.e. both width and length of the 

obstruction. The distance between lamps or between floors should not generally exceed 

1.25m along the width and 6m along length of the obstruction in non-congested area, but 4 

meters’ along the length in congested areas. If the excavation is extensive, sufficient notice 

to give adequate warning of the danger should be displayed conspicuously not less than 

1.25m above the ground and close to the excavation. Where any excavation is not clearly 

visible for a distance of 25m to traffic approaching from any direction or any part of the 

carriage way of the road in which the excavation exists, a warning notice should be placed 

on the side or edge of all such roads from which the excavation or as near the distance as is 

practicable but not less than 10m from the junction of an entering or intersecting road in 

which the excavation exists. All warnings, in these should have a red background and 

should be clearly visible and legible. All warning lamps should exhibit a red light, but 

white lights may be used in addition to facilitate working at night. Wherever required a 

passage for pedestrians with footbridge should be provided. At excavations, cable drums, 

tools and all materials likely to offer obstructions should be properly folded, round and 

protected. This applied to jointer’s tents as well. Leads, hoses etc. stretched and across the 

carriageway should be guarded adequately for their own protection and also that of the 

public.  

a. Traffic Control : 

The police authorities are normally responsible for the control of traffic and may require 

the setting up of traffic controls to reduce the inconvenience occasioned by establishment 

of a single line of traffic due to restriction in road width or any other form of obstruction 

caused by the work. As far as possible, such arrangements should be settled in advance. If 

there are any specific regulations imposed by the local authorities, these should be 

followed.  

11. Work along Railway Lines: 

Normally all works at Railway crossing is to be done under supervision of the railway 

authorities concerned, but it is to be borne in mind that use of white, red or green flags by 

the Departmental staff is positively forbidden to be used when working along a railway 

line as this practice may cause an accident through engine drivers mistaking them for 

railway signals. When working along a double line of railway, the men should be warned 

to keep a sharp look on both the “UP” and “DOWN” lines to avoid the possibility of any 

accident when trains pass or happen to cross one another near the work spot. 

 12.      Procedure and Safety precautions for use of explosives during blasting for  

            Trenching:          

In areas where the cable trench cannot be done manually on account of boulders and rocks, 

it is necessary to blast the rocks by using suitable explosives. The quality of explosive to 

be used depends on the nature of the rocks and the kind of boulders. A few types of 

explosive fuses and detonators normally used for making trenches for cable works are 

detailed as: Gun powder, Nitrate, Mixture, Gelatin, Safety Fuse, Electric Detonator, and 

Ordinary Detonator. 

i )  Procedure : 
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A detailed survey of the route is to be done to assess the length of the section where 

trenching is to be done with the help of blasting. A route diagram of the rocky section may 

be prepared indicating the length of the route where the explosives are to be used. For the 

purpose of obtaining license, a longer length of route should be given in the application as 

in many cases, after digging, rocks appear where blasting was not initially anticipated.  

Next a license will have to be obtained for use and storing of explosive in that section. If 

the area falls under a police commissioner, the authority for granting such license is the 

police commissioner of the concerned area. When the route does not fall in the jurisdiction 

of a police commissioner, the authority for issuing license is the District Magistrate.            

The concerned authority should be applied in prescribed form with a route map. The 

concerned authority will make an enquiry and issue a license for using/storing explosives 

for cable trenching work. Such license will be valid for 15 days only. The license should 

be got renewed if the blasting operation need to be extended. Once the license is granted, it 

is the responsibility of the holders of the license for the proper use of explosives, its 

transportation and storing.  

ii) Method of using : 

 The safest explosive is the gelatin and electric detonator. Gelatin is in the form of a stick. 

Electric detonator is a type of fuse used for firing the explosive electrically. Holes are 

made at suitable intervals on rocky terrain or boulders either by air compressor or by 

manual chipping. The depth of the holes should be 2 to 3 ft.  Fill up the holes with small 

quantity of sand for about 6”. First the electric detonator is to be inserted into the gelatin 

and the gelatin is to be inserted into the holes keeping the + ve and –ve wirings of electric 

detonators outside the holes. Again refill the holes with sand. These + ve and –ve insulated 

wires of detonator are than extended and finally connected to an EXPLODER  kept at a 

distance of not less than 100m. Now the explosive is ready for balsting. But, before 

connecting wires to exploder for blasting, all necessary precautions for stopping the traffic, 

use of red flags, exchange of caution signals, etc., should be completed and only then 

Exploder should be connected and operated.   

iii) Operation of exploder (IDL schaffler type 350 type exploder) : 

 The type 350 blasting machine consists of a bearing block with blasting machine system 

and the explosion proof light – alloy injection moulded housing. The exploder is held with 

the left hand. The twist handle is applied to the drive pin, clapped with the right hand 

turned in the clock wise direction in continuous measurements at the highest speed from 

the initial position until it reached to a stop. At this stage an indication lamp will glow. 

When the indication lamp glows, “press button switch” should be pressed. This will extend 

the electric current to detonator and gelatin will be detonated. The rock will be blasted out 

of the trench. Number of holes can be blasted in a single stroke by connecting all such 

detonators in series connection and finally to the exploder. After blasting, again mazdoors 

are engaged on the work to clear the debris. If the result of the first blasting is not 

satisfactory, it should be repeated again on the same place.  

iv) Warning : 

           There may be two reasons for unsatisfactory results of the blasting:   

           a)  Misfire of gelatin due to leakage for current from detonator. 

           b) Over loading because of overburden 

 Never pull the broken wire pieces from the holes in such cases. Attempt should not be 

made to re-blast the misfired gelatin. The safest way is to make a fresh hole by its side and 

put fresh gelatin in that hole and blast it. 

13. Precautions : 

            The abstract of Explosives Rules 1983 which are relevant to our work is given below: 

            Restriction of delivery and dispatch of explosives : 

            No person shall deliver or dispatch any explosives to any one other than a person who 

 is the holder of a license to possess the explosives or the agent of holder of such a     
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 license duly authorized by him in writing on his behalf. OR is entitled under these rules    

 to possess the explosives without a license.  

           The explosives so delivered or authorized shall in no case exceed the quantity, which the 

           person to whom they are delivered or authorized to possess with or without a license under  

           these rules. 

            No other shall receive explosives from any person other than the holder of a license   

            granted under these rules. No person shall receive from or transfer explosives to any   

            person for a temporary storage or safe custody in a licensed premise unless prior  

            approval is obtained from the Chief Controller.  

            A person holding license for possession of explosives granted under these rules shall   

            store the explosives only in premises specified in the license. 

14)     Protection from Lightening During Storing : 

 Every magazine shall have attached there to one or more efficient lightening conductors 

designed and erected in accordance with the specification laid down in Indian Standard 

Specifications No.2309 as amended from time to time. The connections to various parts of 

earth resistance of the lightening conductor terminal on the building to the earth shall be 

tested at least once in every year by a qualified electrical engineer or any other competent 

person holding a certificate of competency in this behalf from the State Electricity 

Department. A certificate showing the results of such tests and the date of the last test shall 

be hung up in conspicuous place in the building.  

             i)  Precautions during thunder–storm: 

 When a thunder-storm appears to be imminent in the vicinity of a magazine or store    

house every person engaged in or around such magazine and store house shall be 

withdrawn to a safe distance from such magazine or store house and the magazine and 

store house shall be kept closed and locked until the thunder storm has ceased or the threat 

of it has passed.  

            ii) Maintenance of records : 

 Every person holding a license granted under these rules for possession, sale or use of   

explosives shall maintain records in the prescribed forms and shall produce such record on 

demand to an Inspection Officer. 

            iii) Explosives not be kept in damaged boxes : 

 The licensee of every magazine or store house shall ensure that, the explosives are always 

kept in their original outer package. In case, the outer package gets damaged so that the 

explosives contained therein cannot be stored or transported, such explosives shall be 

repacked only after the same are examined by controller of explosives. 

           iv) Storage of explosives in excess of the licensed quantity : 

           The quantity of any kind of explosives kept in any licensed magazine or store house shall    

not exceed the quantity entered in the license against such kind of explosives. No 

explosives in excess of the licensed quantity shall be stored in the magazine or store house 

unless a permit in this behalf is obtained from the licensing authority by a letter or 

telegram.  

            v) Precautions to be observed at Site : 

 The electric power at the blasting site shall be discontinued as far as practicable before 

charging the explosives. No work other than that associated with the charging operations 

shall be carried out within 10 meters of the holes unless otherwise specified to the contrary 

by the licensing authority.  

 When charging is completed, any surplus explosive detonators and fuses shall be removed 

from the vicinity of the hole and stored at a distance which should prevent accidental 

detonation in the event of a charge detonating prematurely in any hole. The holes which 

have been charged with explosives shall not be left unattended till the blasting is 

completed. Care shall be taken to ensure that fuse or wires connected to the detonation are 

not damaged during the placing of stemming materials and tamping.  
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vi) Suitable warning procedure to be maintained: 

 The licensee or a person appointed by the licensee to be in charge of the use of   explosives 

at the site shall lay down a clear warning procedure consisting of warning signs and 

suitable signals and all persons employed in the area shall be made fully conversant with 

such signs and signals.  

            vii) Precautions to be observed while firing : 

 The end of the safety fuse if used in place of a detonator should be freshly cut before being 

lighted. The exploders shall be regularly tested and maintained in a fit condition for use in 

firing. An exploder shall not be used for firing a circuit above its rated capacity. The 

electric circuits shall be tested for continuity before firing. All persons other than the shot-

firer and his assistant, if any, shall be withdrawn from the site before testing the continuity.  

   For the purpose of jointing, the ends of all wires and cables should have the insulation   

removed for a maximum length of 5 cms. And should, then be made clear and bright for a 

minimum length of 2.5 cms. And the ends to be joined should be twisted together so as to 

have a positive metal contact. Then these should be taped with insulation to avoid leakage 

when in contact with earth.  

 In case of blasting with dynamite or any other high explosive, the position of all the bore      

holes to be drilled shall be marked in circles with white paint. These shall be inspected by 

the Contractor’s agent. Bore holes shall be of a size that the cartridge can easily pass 

down. After the drilling operation, the agent shall inspect the holes to ensure that drilling 

has been done only at the marked locations and no extra hole has been drilled. The agent 

shall then prepare the necessary charge separately for each bore hole. The bore holes shall 

be thoroughly cleaned before a cartridge is inserted. Only cylindrical wooden tamping rods 

shall be used for tamping. Metal rods or rods having pointed ends shall never be used for 

tamping. One cartridge shall be placed in the bore hole and gently pressed but not rammed 

down. Other cartridges shall then be added as may be required to make up the necessary 

charge for the bore hole. The top most cartridge shall be connected to the detonator which 

shall in turn be connected to the safety fuses of required length. All fuses shall be cut to the 

length required before being inserted into the holes. Joints in fuses shall be avoided. Where 

joints are unavoidable, a semi-circular niche shall be cut in one piece inserted into the 

niche. The two pieces shall then be wrapped together with string. All joints exposed to 

dampness shall be wrapped with rubber tape. 

 

 The maximum of eight bore holes shall be loaded and fired at one occasion. The charges 

shall be fired successively and not simultaneously. Immediately before firing, warning 

shall be given and the agent shall see that all persons have retired to a place of safety. The 

safety fuses of the charged holes shall be ignited in the presence of the agent, who shall see 

that all the fuses are properly ignited.  

Careful count shall be kept by the agent and others of each blast as it explodes. In case all 

the charged bore holes have exploded, the agent shall inspect the site soon after the blast 

but in case of misfire the agent shall inspect the site after half an hour and mark red crosses 

(X) over the holes which have not exploded. During his interval of half an hour, nobody 

shall approach the misfired holes. No driller shall work near such bore until either of the 

following operations have been done by the agent for the misfired boreholes.  

The contractor’s agent shall very carefully (when the tamping is a damp day) extract the 

tamping with a wooden scraper and withdraw the primer and detonator.  

The holes shall be cleaned for 30 cm of tamping and its direction ascertained by placing a 

stick in the hole. Another hole shall then be drilled 15 cm away and parallel to it. This hole 

shall be charged and fired. The misfired holes shall also explode along with the new one. 

Before leaving the site of work, the agent of one shift shall inform another agent relieving 

him for the next shift, of any case of misfire and each such location shall be jointly 

inspected and the action to be taken in the matter shall be explained to the relieving agent.  
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Read, understood, complied & agreed  

Signature & Seal of Bidder with Date Page 92 

 

The Engineer-in-charge shall also be informed by the agent of all cases of misfire, their 

causes and steps taken in that connection. 

15.       General Precautions : 

For the safety of persons red flags shall be prominently displayed around the area where 

blasting operations are to be carried out. All the workers at site, except those who actually 

ignite the fuse, shall withdraw to a safe distance of at least 200 meters from the blasting 

site. Audio warning by blowing whistle shall be given before igniting the fuse.  

Blasting work shall be done under careful supervision and trained personnel shall be 

employed. Blasting shall not be done within 200 meters of an existing structure, unless 

specifically permitted by the Engineer-in-charge in writing. 

            i) Precautions against misfire: 

The safety fuse shall be cut in an oblique direction with a knife. All saw dust shall be 

cleared from inside of the detonator. This can be done by blowing down the detonator and 

tapping the open end. No tools shall be inserted into the detonator for this purpose.  

If there is water present or if the borehole is damp, the junction of the fuse and detonator 

shall be made water tight by means of tough grease or any other suitable material. The 

detonator shall be inserted into the cartridge so that about one-third of the copper tube is 

left exposed outside the explosive. The safety fuse just above the detonator shall be 

securely tied in position in the cartridge. Water proof fuse only shall be used in the damp 

borehole or when water is present in the borehole.  

 If a misfire has been found to be due to defective fuse, detonator or dynamite, the entire   

consignment from which the fuse, detonator or dynamite was taken shall be got inspected 

by the Engineer-in-charge or his authorized representative before resuming the blasting or 

returning the consignment.  

 

ii) Precaution against stray currents: Where electrically operated equipments is used in 

locations having conductive ground or continuous metal objects, tests shall be made for 

stray current to ensure that electrical firing can proceed safely.  
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Read, understood, complied & agreed  

Signature & Seal of Bidder with Date Page 93 

 

 

 

R.C.C ROUTE INDICATOR 
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----- END OF SECTION XIII ---- 
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Section XIV 

ANNEXURE-A 

 

CERTIFICATE REGARDING NON-RELATIVE WORKING IN BSNL 

 
1.   The tenderer or his staff shall not be a working officer/official of the BSNL. The near relatives of 

all BSNL executive in the concerned territorial circle or non-executive employees working in the 

concerned SSA of the territorial circle in which the work is stipulated under this contract either 

directly recruited or on deputation are prohibited from participation in this tender.   The near 

relatives for this purpose are defined as: 

 

 a) Members of a Hindu Undivided family. 

b) They are husband and wife. 

c) The one is related to the other in the manner as father, mother son(s), son’s   wife (daughter-

in-law) Daughter(s) & daughter’s husband (son-in-law) brother(s) & brother’s wife, sister(s) 

& sister’s husband (brother-in-law). 

 

2.The tenderer (s) should give a certificate to the effect that none of his/her relatives as defined 

above are working in the SSA/Territorial Circle in which the work is stipulated under this 

contract.   In case of proprietorship firm, the certificate will be given by the proprietor, for 

partnership firm certificate will be given by all the partners and in case of limited company by all 

Directors of the Company.   Any breach of these conditions by the company or firm or any other 

person, the tender work will be cancelled and earnest money /security deposit will be forfeited at 

any stage whenever it is noticed.   The BSNL will not pay any damages to the company or firm 

or concerned person.   The company or firm or the person may also be debarred for further 

participation in the concerned unit. 

 

 

CERTIFICATE 
 

I…………..…………………..……………S/o………………….………………………..……… 

 

R/o………………………………………………………………………………………………… 

 

Here by certify that none of my relative(s) as defined above is/are employed in the 

SSA/Territorial Circle in which the work is stipulated under this contract. In case at any stage, 

it is found that the information given by me is false/incorrect, BSNL shall have the absolute right 

to take any action as deemed fit/without any prior intimation to me” 

 

 

DATE_____________            SIGNATURE OF TENDERER WITH SEAL 
 

 

----- END OF SECTION XIV ---- 
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Section XV 

Annexure-B 

Proforma for Experience Certificate 

 

Name and address of the issuing office 

 

 

No: _________________________________________ Dated _______________________ 

 

Subject: Experience certificate for optical fiber cable construction work.  

 

  It is certified that M/s _____________________________________________ having 

office at ____________________________________________________________ whose 

Proprietor(s)/Partner(s)/Director(s)are 

_________________________________________________________________________________

_________________________________________________________________________________

_________________________________________________________have successfully carried out 

optical fiber cable construction work for the amount mentioned hereunder. It is certified that these 

amounts have been paid to the above mentioned contractor.  

S.N. Period during which payments 

Made 

Contract No(s). Amount paid  

(In Rs. ) 

From To 

1. 01-04-YYYY 31-03-YYYY+1   

     

 

DGM/Equivalent Officer/Circle Head of TSP  

                                                                              Signature of office seal  

Note:  

 The Above Proforma is indicative of the intent that the experience certificate should clearly 

mention that the amount has been paid as the experience is to be reckoned only in terms of amount 

paid and not in any other physical values like Kms of work done etc. Therefore, the available 

certificates with the bidder in any other format will be taken as valid provided it mentions the 

requisite wordings that the amount has been paid and period during which payments have been made. 

 

----- END OF SECTION XV ---- 
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Section XVI 

Annexure-C 

 

Declaration about Genuineness of Documents/Certificates 
(To be duly filled, signed, stamped, scanned and submitted 

With other documents as per clause-7 of Section-IV) 

 

 

  

I/We………………………………………………………………………………. hereby declare that 

the information furnished in the bid in response to the NIT No. ________________________ is true 

and correct. I/we verify the genuineness and correctness of all documents, including experience 

certificates attached with the bid submitted electronically or as a hard copy. Further I also declare that 

I have submitted the tender document digitally signed, without any additions/deletions/modifications, 

as a token of having read, understood and accepted the terms and conditions therein. I am also aware 

that I shall be held responsible in case any document attached is found false/forged/fabricated/ 

tempered/manipulated at any stage and the BSNL is fully competent to take any action against me/my 

firm as deemed fit in accordance with the terms and conditions of the contract and law of the land.  

 

 

 

 

 

 

 

 

Place:     Signature of tenderer / Authorized signatory…………. 

 

Date:     Name of the tenderer……………………………. 

       

 

 

         Seal of the tenderer 

 

 

 

 

----- END OF SECTION XVI ---- 
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SECTION XVII 

 

 

 

 

 

 

 To 

The Engineer-in-Charge, 

……………………….. 

 

Sub : Approval for lower depth than 165/135/90 cms ( depending on the terrain      

As applicable    

 

 

Ref : Work Order No……………………  

 

 Sir, 

In the following section lengths the normal depth of 165 cm could not be  

achieved due to reasons stated against each section vide above reference work order.  

Your approval is requested.  

 

Sl. No Section No. Location 

From 

Location To Length 

in Mtrs. 

Actual Depth 

Achieved in Mtrs. 

Reason  

1       

2       

3       

 

 

       Yours faithfully, 

 

 

                 Name of the Bidder with address & date. 

 

 

Recommendation of the Site-in-Charge.       

 

 

 

 

----- END OF SECTION XVII ---- 

 

 

 

 

 

 

 

 

SAMPLE APPLICATION FOR DEPTH RELAXATION IN CASE OF 

ACHIEVING LOWER DEPTH  
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SECTION XVIII 

 

 
 

 

These are the rate of the empty cable drums which have to be deducted from contractor bills 

as per tender document. 

 

Sl.No. 

 

Particulars of drum Rate of disposal 

1 

 

Optical Fibre cable drum 24F/12F/48F Rs.100/- per empty cable 

drum 

2 

 

Optical Fibre cable drum 96F/144F/288F Rs.200/- per empty cable 

drum 

   

 

 

 Note: -These are fixed rates and no variations shall be acceptable from these rates.   
 

 

 

 

Signature of the Bidder with seal 

 

 

 

----- END OF SECTION XVIII ---- 

 

RATE OF EMPTY CABLE DRUM 
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SECTION XIX 

SCHEDULE OF RATES (Sample given) 

SN PARTICULARS UNIT 
SOR (in 

Rs.)  

Zone-I 

SOR (in 
Rs.)  

Zone-II 

SOR (in 
Rs.)  

Zone-III 

  UNDERGROUND OFC LAYING       

1 
Excavation and back filling of trench of 165 cm depth as per description in the tender document for 

Non-Rocky soil. 
Per Meter 105 105 105 

2 
Excavation and back filling of trench of 165 cm depth as per description in the tender documents for 

Rocky soil. 
Per Meter 215 215 215 

3 Blowing and Pulling of OFC inside the HDPE / PLB Pipes Per Meter 12 12 12 

4 
Laying, straightening of HDPE/PLB Pipes coupled with HDPE sockets and drawing PP nylon rope 

through it. 
Per Meter 9 9 9 

5 
Digging pits for jointing chamber, supply and fixing of pre-cast RCC chamber, clean sand filling, 

supply and placing of pre-cast RCC slabs and back filling of jointing pit. 

Per 

chamber 
3000 3000 3000 

6 
Digging of pits 1 mtr towards jungle side on each manhole/jointing chamber for fixing route/joint 
indicator and concreting of route/joint indicator, painting and sign writing of route/joint indicators 

Per 
Indicator 

486 486 486 

7 
Horizontal boring (Manual) at a depth of 1.65 m for crossing roads/railway track inserting 65/40mm  

dia GI pipes and pushing HDPE/PLB pipes inside and drawing PP nylon rope. 
Per Meter 250 250 250 

8 Concreting  in 1:2:4 ratio as per tender  specifications for (20cm width x 20cm depth) 
Per Cubic 

Meter 
5800 5800 5800 

9 
Horizontal Directional Drilling (HDD) at a depth of 1.65 m for crossing roads/railway track inserting 

65/40 mm dia GI pipes and pushing HDPE/PLB pipes inside and drawing PP nylon rope. 
Per Meter 250 250 250 

10 Cutting concrete/Asphalted surface  Per meter 80 80 80 

11 Digging Test Pit (45cm x 90cm x 165cm) for tracing of cable (BLH) Per   Pit 80 80 80 

12 Splicing of OFC including digging and opening of OFC ends including consumables (4F /6F OFC) Per Joint 400 400 400 

13 
Splicing of OFC including digging and opening of OFC ends including consumables (12F OFC and 

above) 
Per Joint 600 600 600 

14 Route Index Diagram (Documentation) 
Per 

Document 
1200 1200 1200 

15 
Laying & fixing of GI pipes on bridges and culverts with HDPE pipes inside and drawing PP nylon 

rope with iron clamps 
Per meter 97 97 97 

16 Supply of JCB on need basis for digging and searching of OFC Per Hour 1000 1000 1000 

  OVERHEAD OFC LAYING         

17 Drawing of OF cable 24F & above over head with support Per meter 20 20 20 

18 Drawing of OF cable 24F & above over head without support Per meter 15 15 15 

19 Drawing of OF cable 4F/6F/12F over head with support Per meter 12 12 12 

20 Drawing of OF cable 4F/6F/12F over head without support Per meter 8 8 8 

21 

Supply & erection of 8 mtrs. Long PSC pole (Conforming to IS:1678/ 1998 as amended up to date) 
with working load 200 Kg. at 600 mm from top and erection of the same with 1.35 mtr planting depth, 

rigidly supported at the butt end with cement concrete foundation 1:2:4 (1 cement, 2 sand & 4 stone 

aggregate) of size 600mm x 600mm wide and 1600mm depth I/C excavation, refilling etc. complete as 
required. 

Per Piece 8400 8400 8400 

22 
Supply & fixing of O/H fittings (as applicable in similar way to EI) for each RCC (PSC) Pole including 
fixture & winding reel where ever required 

Per 
Assemble 

480 480 480 

23 

Supply of erection of galvanised stay set for 8mtr PSC pole complete with 19/20 mm dia x 1.8 meters 

long stay rod, anchor plate of size 30cm x 30cm x 6mm thick, thimble, stay clamps, turn buckle (20mm 

x 600mm), 7/4.00 mm dia G.I. stay wire and strain insulator etc. in cement concrete 1:3:6 (1 cement : 3 
coarse sand:6 graded stone aggregate 40mm nominal size) foundation including excavation and 

refilling etc. as required 

Per 

assemble 
3200 3200 3200 
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SECTION XX 

Financial Bid 

Schedule for Quoting the Rates 
To 

 The ______________________________ 

 BSNL, ___________________________ 

 

Sub : Our bids for Optical Fiber Cable construction work of Keonjhar Telecom District. 

  

This tender No…………................. 

 

Ref:  NIT No: _______________________________________ 

 

Dear Sir, 

 Having examined the tender documents, terms and conditions stipulated therein, 

specifications of work etc., we the under signed offer to execute the Optical Fiber Cable construction 

work in Keonjhar Telecom District   in this tender in conformity with the said specifications and 

conditions of contract, at the percentage (below / at par/ above) on route wise schedule of quantities 

and estimation of cost of works put to tender mentioned in the tender document (Section-XIX) 

quoted as under: 

 

Name of the Zone-: 

   In figure……………………..% 

BELOW -: 

   In words………………………………………………………………...percent 

  OR 

 AT   PAR-:  In words…………………………… 

OR 

   In figure………………………………….% 

Above -:  

   In words……………………………………………………..………….percent 

 

 If our Bid is accepted we shall submit the securities as per the conditions mentioned in the 

tender document. 

 We agree to abide by this bid for a period of 150 days from the date of opening of qualifying 

bid and it shall remain binding upon us and may be accepted at any time before the expiry of that 

period. 

 

Dated………./………./                      Signature of the tenderer………………….. 

               Name of Tenderer………………..………… 

 

Note:  Tenderer should quote the rates keeping in view that quoted rates are inclusive of all taxes and 

levies but exclusive of service tax (GST). Service tax (GST) will be paid extra, if applicable. 

 

----- END OF SECTION XX ---- 


