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SECTION-I 

 
BHARAT SANCHAR NIGAM LIMITED 

(A Government of India Enterprise) 
O/o General Manager Telecom District, Bhubaneswar-751022 

Telephone No.: 0674-2541244, 2547000 

 

Tender No:  N-171/2020-21/ZONE (XX)   Dated: 16.05.2020 
            
 Digitally sealed online tenders [E-tenders (Digitally Signed)],on rupee payment basis  are invited by General 

Manager Telecom District , BSNL Bhubaneswar,  in Single Stage Bidding and Two stage Opening using two 

Electronic Envelopes [Techno-Commercial (Qualifying Bid) & Financial Bid ] for and on behalf of BSNL from the 

experienced contractors, for the following works: 

1. Name of work: Optical Fiber Cable Construction work.  

 

2. Scope and Jurisdiction of Work: The scope and particulars of work put to tender are given  in the Table 

below- 

 
Sl no Section 

No 

Name of the Area Estimated 

cost of 

works                      

(in Lakhs ) 

Price of 

Bid 

Document                       

(in Rs) 

Bid  

Security/ 

EMD     (in 

Lakhs) 

PSD (in 

Lakhs) 

with 

validity 30 

months 

Material 

Security 

1 Zone-I SDOP1 BBSR & SDOP6 BBSR  AREA 95.0 1180/- 1.90 4.75 2 Lakhs 

2 Zone-II SDOP2 BBSR & SDOP7 BBSR AREA 112.5 1180/- 2.25 5.63 2 Lakhs 

3 Zone -III SDOP3 BBSR & SDOP4 BBSR AREA 85.0 1180/- 1.70 4.25 2 Lakhs 

4 Zone-IV SDOP5 AREA 37.5 1180/- 0.75 1.88 2 Lakhs 

5 Zone-V SDOP8 BBSR AREA 75.0 1180/- 1.50 3.75 2 Lakhs 

6 Zone-VI SDOP9  BBSR AREA 75.0 1180/- 1.50 3.75 2 Lakhs 

7 Zone-VII SDOT BBSR AREA 48.5 1180/- 0.97 2.43 2 Lakhs 

8 Zone-VIII SDOP & SDOT Puri AREA 97.9 1180/- 1.96 4.90 2 Lakhs 

9 Zone-IX SDOP/T NIMAPARA,SDE(Gr),PIPILI 42.9 1180/- 0.86 2.15 2 Lakhs 

10 Zone-X SDE(GROUPS) BALUGAON 77.0 1180/- 1.54 3.85 2 Lakhs 

11 Zone-XI SDOP JATANI,SDOP/T KHURDA 77.0 1180/- 1.54 3.85 2 Lakhs 

12 Zone-XII SDOP/T NAYAGARH 33.0 1180/- 066 1.65 2 Lakhs 

 

IMPORTANT: Each Zone is an individual e-tender bearing separate Tender Enquiry No. and 

the bidder desiring to participate in more than one zone has to bid separately for each Individual 
Zone. Tender evaluation will be done on Individual Zone basis.  
 

Note-1: “  The quantities stipulated in the tender are estimated and the BSNL reserves the right to vary the value of 

works to the extent of -25% to + 25% of contract value during contract period at the same rates and terms & 

conditions with prior approval of the tender approving authority. 

However, in exceptional circumstances only, due to change in scope of work or otherwise, any variation in 

the value of work may be permitted upto 50% of contract value with prior approval of the next higher 

authority after recording adequate reasons and justification for the same”. 

. 
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Note-2: There is no restriction on the number of tenders a bidder can participate. Bidders who have been rescinded 

/debarred by Tendering authority/Higher BSNL Unit as the case may be including for reasons for failing to 

sign necessary agreement with the concerned Tendering authority in stipulated time on earlier occasions, 

will not be eligible to participate in the tender for the same work. 

 

Note-3: For participating in e-Tendering process bidder shall access e-Bid document uploaded on the e 

tender portal and pay requisite tender processing fee as defined for the tender by e-tender service provider.  
3. Eligibility Criteria: For participating in the tender, the Tenderer should meet the following 

eligibility criteria: 

(i) The Tenderer who possess experience of having successfully completed the Optical Fiber 

Cable Construction works in BSNL/MTNL/TCIL/ITI/Rites/Hindustan Cables Limited 

(HCL)/ PGCIL/ Rail Tel/ any other Govt. (Central/ State) undertaking having mandate to 

carry out OFC construction work or the PSUs directly themselves and who also have 

received the payment for such completed works to the extent as mentioned below, are 

eligible to participate in the tender: 

 

a) For an amount equal to at least 90% of estimated cost of work put to tender during last 

5 Financial years plus the subsequent period ending the month preceding the one in 

which NIT is issued. 

OR 

b) For an amount equal to at least 120% of estimated cost of work put to tender during last 

7 Financial years plus the subsequent period ending the month preceding the one in 

which NIT is issued. 

 

(ii) The tenderer whose near relative(s) is/are employed in BSNL, is not eligible to participate in 

the tender, as per limitations mentioned in Annexure-A.  

(iii) Contractor should have the valid EPF registration certificate on the date of issue of NIT. 

(iv) Contractor should have the valid ESI registration certificate. 

(v) Contractor should have the valid GSTIN registration certificate. 

                 (vi) The bidder should have Valid PAN No. 

                 (vii) A self- declaration along with the evidence that the bidder is not black listed by GST/BSNL 

authorities and MTNL/TCIL/ITI/RITES/HCL/PGCIL/RailTel/ any other 

Govt.(Central/State) undertaking as the case may be.  

viii) In case of multiple GST numbers, all the numbers to be provided as Annexure 

                   ix) In the case of MSE (Micro and small enterprises) units the bidder should declare  

                         UAM number (Udyog Aadhar Memorandum) on CPPP portal. The bidders who fail  

                         to submit UAM number shall not be able to avail the benefits (exemption from tender  

                         fee and EMD) available to MSEs as contained in Public procurement policy for MSEs  

                        order, 2012 issued by MSME. The undertaking regarding submission of UAM number            

                       on CPPP portal is to be uploaded online. 

Note 1: The experience of having successful completion of OF cable construction works is to be 

reckoned in terms of payment received for such works during the above said periods. 

     Note 2: The Experience should be of Optical Fiber Cable construction work only and does not include 

any other work like Poleless/Up-gradation/Maintenance works of OFC/External Plant/ UG 

Cable (Copper) etc. 

Note 3: The experience certificate for carrying out the works and amounts received should be in the 

prescribed pro-forma and the certificate should be under the signature of officer responsible for 
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maintaining the contractor’s ledger e.g. Asst.GM/AO (Cash)/DDO or equivalent officer of the 

concerned PSU i.e. BSNL/ MTNL/ TCIL/ ITI/ Rites/ HCL/ PGCIL/ Rail Tel/ any other Govt. 

(Central/ State) undertaking as the case may be.  

       Note 4:  In case, supplier gets black-listed during the tenure of BSNL contract, then BSNL has     the 

right to recover the Input Credit Loss suffered by it due to any default by the vendor. 

Note 5: Of late, big Govt. contracts are being carried out by the Public Sector Undertakings mentioned 

herein through a chain of contractors. In such case, the experience certificate, if issued, in favor 

of a contractor, in the chain, by such PSUs in the prescribed format shall be acceptable.  

 

4. Period of contract: The period of this contract will be one year from the date of agreement. However, 

the BSNL reserves the right to extend the contract further, in terms of six months or less, up to one year 

on the same rates, terms & conditions, which shall be binding on the contractor.  

 

5. Date of sale of tender document, Last date of submission of bid, Date of opening of Bids: 

 

Availability of 

tender Document 

Online on e-

tendering portal 

Deadline for Submission 

of Physical Envelope to 

BSNL (office name)  and  

e-Bids Online on e-

tendering E tender portal 

Date & Time 

of opening  of 

Physical 

Envelope 

Date of Opening of Bids 

Online 

 

Qualifying 

Bid 

Financial 

Bid 

From 16/05/2020 

to 11/06/2020      

up to 12:00 hrs 

Upto 11:30 hrs of 

11/06/2020 

At 12:00 hrs 

on 12/06/2020 

At 12:00 hrs 

on 12/06/2020 

To be 

notified 

later        

  

Note:  The Price of bid document along with GST shall not be refundable. 

 

6. If the date of opening of the bids happens to be holiday, the tenders will be opened on the next  

           working day at the same time and the same venue.  

7. The tender is invited through e-tendering process through the e-tender portal 

www.odisha.bsnl.co.in  and www.etenders.gov.in/eprocure/app.Kindly refer Section-VI of 

Tender document for further instructions on e-tendering. Prospective bidders should get their 

registration done well in time on the e-tender portal and obtain the Digital Signature Certificate 

(DSC) from authorized CA, which is essential for participating in the tendering process. This link 

can also be visited using BSNL website (by clicking the link for e-tendering on the home page). 

 

8. Tender will not be accepted/received on the e-tendering portal after due date and time. The officer in 

charge BSNL reserves the right to reject any or all tenders without assigning any reason whatsoever. 

 

9. As the tender is invited through e-tendering process, physical copy of the tender document would not 

be available for sale. The bidder needs to download the tender document using the link as mentioned 

above. 

  

10. All the documents in Qualifying Bid –Part-A and Financial bid-Part B are to be uploaded in the 

respective electronic envelops/parts on www.etenders.gov.in/eprocure/app  portal including proof of 

deposit of cost towards e-payment (RTGS/NEFT)/DD/Banker’s Cheque/ towards cost of tender and e-

payment (RTGS/NEFT)/DD/Banker’s Cheque/BG towards EMD.  
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Note: The bidders are advised and requested to submit the cost of bid document and EMD through 

online transfer/ NEFT/RTGS in the BSNL Bank account mentioned in the bid document in 

order to avoid offline submission of instruments/ documents. Bids of such bidders only shall 

be accepted without offline envelope provided they submit the scan copies of online payment 

receipt in online technical bid as a proof. However those bidders who have applied through 

online are requested to submit the required documents at the time of TEC. 

11. Last date and time of submission of tender document: 

 

 

(iii) Date and time of opening of Tender: 12/06/2020 at 12:00 hrs. 

 

 

12. The units registered under single point registration scheme of NSIC /MSE units for OF Cable laying 

works are exempted from depositing the price of tender document and from payment of earnest money 

deposit (EMD). Such bidder shall have to upload the document in proof of registration of valid 

NSIC/MSE for carrying out OFC work along with bid document. 

 

13. The successful bidder including NSIC/MSE bidder shall submit an equivalent to 5 % of the tender 

approved value in the form of Performance Bank Guarantee (PBG). The bidder will also submit 

material security (BG) as per letter of intent. 
14. If a vendor registered with body specified by Ministry of Micro, small and medium enterprise 

claiming concessional benefits (such as exemption from Tender Fee and EMD) is awarded work by 

BSNL and subsequently fails to obey any of the contractual obligation, he may be debarred from any 

further work /contract by BSNL for one year from the date of issue of such order and MSME authority 

issuing the certificate shall also be informed for taking suitable action. 

 
        General Manager  

O/o GMTD, Door Sanchar Bhawan 
Bhubaneswar-751022 

Ph-06742542144,254700  
 

----- END OF SECTION-I ---- 

 

 

 

 

 

 

 

 

 

 

(i) Date & Time of submission of Tender bids online on or before 11/06/2020 upto 12:00 hrs). 

 

(ii) Envelope containing offline document should be submitted on or before 11:30 hrs (on the date 

of opening where the opening of online document is 12:00 hrs) 
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SECTION II 

 

BID FORM 

 

Tender No:  N-171 /2020-21                                                             Dated: 16.05.2020 
 
To 

The General Manager Telecom District,  

Bhubaneswar Telecom District  

 
Dear Sir, 

 

Having examined the terms & conditions of bid document and the specifications including 

Addendum/Corrigendum (if any), the receipt of which is hereby duly acknowledged, we, the undersigned, 

hereby submit our offer to execute the work of Optical Fiber Cable construction work stipulated against 

this NIT in conformity with said drawings, terms &conditions of contract and specifications. 

 

We undertake, if our Bid is accepted, we will execute the work in accordance with specifications, time 

limits & terms and conditions stipulated in the tender document. 

 

If our Bid is accepted, we shall submit the securities as per the conditions mentioned in the contract. 

 

We agree to abide by this Bid for a period of 150 days from the date fixed for Qualifying Bid opening and 

it shall remain binding upon us and may be accepted at any time before the expiry of that period. 

Until a formal Agreement is prepared and executed, this Bid together with your written acceptance thereof 

in your notification of award shall constitute a binding contract between us. 

Bid submitted by us is in full compliance of the requirements of e-tendering. 

 

     Dated this ………………… day of ………………. 2020 

 

 

                                                                Signature of Authorized Signatory 

…………………………………… 

     In capacity of …………………………………………………………… 

 

Duly authorized to sign the bid for and on behalf of ……………………………………. 

 

Witness ………………………….. 

Address …………………………. 

Signature ………………………… 

 

----------------- END OF SECTION-II------------ 
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SECTION III 

 

TENDERER’S PROFILE 

General: 

 

1. Name of the tenderer / firm__________________   

 

2. Name of the person submitting the tender whose photograph 

      is affixed and who possesses the Digital Signature Certificate (DSC). 

 

(a) Shri/Smt____________________________________________ 

 

(b) DSC Issuing Agency…………………………………………….. 

(In case of Proprietary / Partnership firms/Company, the tender has to be digitally signed  

 by Proprietor /Partner(s)/authorized signatory only, as the case may be) 

 

3. Address of the firm 

 ………………………………………………………………….......................…………………….. 

 ………………………………………………………………………………............................….. 

4. Correspondence Address 

………………………………………………………………………………………………… 

…………………..……..................................…………………………………………………………

………………………………………………………………………………………… 

 

5. Tel.no. (with STD code) (O)…..……….. (Fax)………………..…...(R)……................………… 

 

6. Mobile No: -------------------------            email-id:--------------------- 

  (Note: These contact details shall be used to communicate with the tenderer / contractor and any 

communication sent there on shall be taken as proper communications under this contract) 

 

7. Registration & incorporation particulars of the firm(Tick as applicable): 

 

i)Proprietorship   (ii) Partnership  (iii) LLP (iv) Private Limited    (v) Public Limited 

 

(Please attach attested copies of documents of registration/incorporation of your firm with the competent 

authority as required by business law) 

 

8. Name of Proprietor/ Partners/ Directors 

.............................................…………………………......................................………………… 

………………………………………………………………….......................................................... 

 

9. Tenderer’s Bank Details: 

 

a. Name of Bank.............................................................. 

 

b. Name of Branch.................................................City......................................... 

Paste Color Passport 

size photograph of 

the tenderer/ 

authorized signatory 

holding power of 

Attorney and having 

Digital Signature 

Certificate. 

Photograph should be 

self-attested. 
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c. Branch Code......................................... 

d. IFSC Code............... 

 

10. Permanent Income Tax Account Number (PAN), ……………………………. 

Income Tax circle…………………………………………………………………..…. 

11. EPF registration number. ………………………………………………….....................… 

12. ESI registration number………………………………………………………………  

13. Goods and Service Tax (GSTIN) registration No..................................................................... 

14.Whether Micro or Small Enterprises (MSEs)? (Yes/No):………………………………… 

If Yes, the purpose of Business for which registered. 

Validity: from……………………………………… to…………………………………… 

Monetary Limit…………………………………………………………………………….. 

Type of Work ……………………………………………………………………………… 

15. Infrastructural capabilities of the bidder: 

I. Tools and Machinery infrastructure  

a) Capacity of trenching per day (in meters)………………………………….…. 

b) Capacity of PLB pipe laying per day (in meters)……………….…………………… 

c) Capacity of pulling cable through duct / pipe per day (in meters)………………….. 

d) Availability of HDD machine  

(Owned…………….………Capacity………………….. 

Leased)……….……………Capacity…………………. 

e) Particulars of vehicles available with the tenderer: 

       Type of Vehicles(s)             Registration number 

        …………………….                                                       ……………………… 

         ……………………                                                       ………………………. 

  …………………….                                                       ……………………….  

II. Man power 

f) No of trained supervisors  ---------------------- 

 

g) No. of Trained splicers   ------------------------ 

 

h) Capacity of engaging mazdoors per day ……………………………. 

 

Place:     Signature of tenderer / Authorized signatory…………. 

 

Date:     Name of the tenderer…………………………….   

           

Seal of the tenderer 

 

 

 

 

-------------- END OF SECTION-III ------------ 
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Section IV 

 

Instruction to Bidders 

 

A. INTRODUCTION: 

 

1. DEFINITIONS 

a. President of India: The President of India means the President of India and his successors. 

b. Government of India: The Government or Government of India shall mean the President of India. 

c. The BSNL means Bharat Sanchar Nigam Limited, the company with Chairman & Managing 

Director and Board of Directors, with Head Quarter at New Delhi.                                 

           All references of: 

Department 

Chief General Manager 

Principal General Manager 

  Sr. General Manager/ General Manager 

  Addl. General Manager/ Joint General Manager 

Deputy General Manager / Deputy General Manager (Projects)  

Divisional Engineer /Divisional Engineer (Projects) 

Sub Divisional Engineer 

Junior Telecom Officer 

Chief Accounts Officer 

Accounts Officer 

Junior Accounts Officer 

 

  Including other officers in the BSNL, whatever designations assigned to them from time to time, 

who may be the in-charge of direction, supervision, testing, acceptance and maintenance including 

their successor(s) in the office appearing in various clauses shall be taken to mean the BSNL, an 

enterprise, under the Ministry of Communications and Information Technology, Government of 

India. 

 

d. The jurisdiction of GM/Addl.GM/ DGM/DET shall mean the territorial area under their control for 

the purpose of administration and management of the projects and other associated functions. 

e.  Representative of GM/Addl.GM/ DGM / DET means Officer and staff under their control for the 

time being deputed for supervising the work or testing etc. 

f. Engineer – in – charge: The Engineer – in – charge means the Engineering Officer nominated by 

the GM/Addl.GM/ DGM to supervise the work, under the contract. (Minimum Divisional Engineer 

level officer to be nominated while approving the work order). 

g. Site Engineer:  Site Engineer shall mean JTO/SDE of the BSNL who may be placed by the work 

order issuing authority for supervising the work. 

h. A/T Unit: A/T unit shall mean Acceptance and Testing unit of the BSNL. 

i. A/T Officer: An officer authorized by BSNL to conduct A/T. 

j. The words bidder and tenderer have been used interchangeably. 

k. Contract: The term contract means, the documents forming the tender and acceptance thereof and 

the formal agreement executed between the competent authority on behalf of the General Manager 

,Bhubaneswar BSNL  and the contractor, together with the documents referred to therein including 
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these conditions, the specifications, designs, drawings and instructions issued from time to time, by 

the engineer in-charge and all these documents taken together shall be deemed to form one contract 

and shall be complementary to one another.  

l. Contractor: The contractor shall mean the individual, firm or company, approved to undertake the 

works and shall include the legal personal representative of such individual or the persons 

composing such firm or company, or the successors of such firm or company and the permitted 

assignees of such individual, firm or company. 

m. Work: The expression “works” shall unless there be something either in the subject or context 

repugnant to such construction be construed and taken to mean the works by or by virtue of the 

contract contracted to be executed whether temporary or permanent and whether original, altered, 

substituted or additional. 

n. Schedule(s): Schedule(s) referred to in these conditions shall mean the relevant schedule(s) or the 

standard schedule of rates mentioned in the document. 

o. Site: The site shall mean the land / or other places on, into or through which work is to be executed 

under the contract or any adjacent land, path or street through which, the work is to be executed 

under the contract or any adjacent land, path or street which may be allotted or used for the purpose 

of carrying out the contract. 

p. Normal time or stipulated time: Normal time or stipulated time means time specified in the work 

order to complete the work. 

q. Extension of Time: Extension of Time means the time granted by the General Manager, 

Bhubaneswar BSNL to complete the work beyond the normal time or stipulated time. The EOT 

may be with/without Liquidated damages as may be decided by the General Manager, Bhubaneswar 

BSNL.   

r. Date of Commencement of work: Date of commencement of work means the date of actual 

commencement of work or 7th day from the date of issue of work order, whichever is earlier. 

s. Due date of completion: Due date of completion shall be the date by which the work shall be 

completed at site including clearance of site. 

t. Duration of completion of work: The duration of completion of work or completion time shall be 

time specified in the work order plus extension of time granted, if any. 

u. Excepted risk:   Excepted risk are risks due to war (whether declared or not), invasion, act of 

foreign enemies, hostilities, civil war, rebellion, revolution, insurrection, military or usurped power, 

any acts of Government damages from aircraft, acts of God, such as earthquake, lightening and 

unprecedented floods and other causes over which, the contractor has no control and the same 

having been accepted as such, by the Accepting Authority or causes solely due to use or occupation 

by the government of the part of the work, in respect of which a certificate of completion has been 

issued. 

v. Extra work: as used herein any work or compliance with any requirements, other than a change, 

which is not expressly or impliedly contemplated by the contract documents, and which is 

necessary to be performed for the proper completion of the contracted work. For the purpose of 

clarifications, it is declared that, any work or operation which shall be necessarily incidental to the 

proper performance of any item of work or part there of shall be deemed to have been by 

implication provided for in the relevant item of work or part thereof and shall not constitute extra 

work. 
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2. ELIGIBILITY OF BIDDERS:-  

 

(i) The invitation of bids is open to all bidders as per the eligibility mentioned in NIT of this tender 

document. 

 

(ii) The experience certificate for carrying out the works and amounts received should be in the 

prescribed pro-forma and the certificate should be under the signature of officer responsible for 

maintaining the contractor’s ledger e.g. AGM/AO (Cash)/DDO or equivalent officer of the concerned 

PSU i.e. BSNL/ MTNL/ TCIL/ ITI/ Rites/ HCL/ PGCIL/ Rail Tel/ any other Govt. (Central/ State) 

undertaking as the case may be.  

 

Of late big Govt. contracts are being carried out by the Public Sector Undertakings mentioned herein 

through a chain of contractors. In such case, the experience certificate, if issued, in favor of a contractor, 

in the chain, by such PSUs in the prescribed format shall be acceptable.   

 

 

B.  THE BID DOCUMENT 

3.   BID DOCUMENT: 

 

3.1 The construction work to be carried out, goods required, bidding procedures and contract terms are 

prescribed in the Bid Documents. The Bid Document include: 

 

3.1.1. Part-A (Qualifying Bid):   

       3.1.1.1  Notice Inviting Tender 

  3.1.1.2  Bid form 

  3.1.1.3  Tenderer’s Profile 

  3.1.1.4  Instruction to Bidders 

  3.1.1.5  General (commercial) conditions of the contract 

  3.1.1.6    E-tendering Instructions to Bidders 

  3.1.1.7  Special Conditions of Contract 

3.1.1.8         Important Instructions 

3.1.1.9  Scope of Work and jurisdiction of the contract 

3.1.1.10 Bid Security/EMD  

3.1.1.11 PBG Format 

3.1.1.12 OF Cable Construction Specifications 

3.1.1.13 Proforma of Agreement  

3.1.1.14 Standard Schedule of Rates for carrying out the OF Cable Construction work  

            issued by BSNL for the area of work. 

3.1.1.15 Optical Fiber Cable Specification Manual  (Section-XIII) 

3.1.1.16 Annexure-A Near Relative Certificate. 

3.1.1.17 Annexure-B Experience Certificate.  

3.1.1.18 Annexure-C Declaration about Genuineness of Documents/Certificates 

3.1.1.19 Schedule of quantities stipulated under this tender and rates (Section XIX) 

3.1.2 Part-B (Financial Bid) 

3.1.2.1           Schedule for Quoting the Rates.(Section-XX) 
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3.2 The Bidder is expected to examine all instructions, forms, terms & conditions and the specifications in 

the bid documents. Failure to furnish all information required as per the Bid Documents or submission 

of bids not substantially responsive to the Bid Documents in every respect will be at the bidder’s risk 

and shall result in rejection of the bid. 

 

4. QUERIES ON BID DOCUMENT: 

A prospective bidder, requiring any clarification of the Bid Documents shall notify the tender issuing 

authority in writing at the e-mail id indicated in the NIT for Bids. It may be appreciated that such 

communications is preferably done through e-mail only as any other mode of communications may 

result in delay for which BSNL shall not be responsible. The tender issuing authority shall respond in 

writing, to the same e-mail id, to any request for clarification of the Bid Documents, which it receives 

not later than 14 days prior to the date of opening of the bids. Copies of such  queries (without 

identifying the source) and the clarifications, if any,  by the tender issuing authority shall be placed on 

e-tendering web-site in form of Addendum/Corrigendum and all such clarifications issued by the tender 

issuing authority will form part of the bid document. 

 

5. AMENDMENT OF BID DOCUMENT: 

At any time, prior to the date for submission of bids, the tender issuing authority may, for any reason 

whether suo motto or in response to a clarification requested by a prospective Bidder, modify the bid 

documents by amendments. Queries/clarifications sought up to fourteen days prior to date of bid 

submission shall be entertained. Any query/clarification sought less than fourteen days prior to bid 

opening date shall not be considered for reply/clarification. 

The amendments shall be notified in writing to such prospective bidders who seek clarifications on 

their mail id, besides uploading the same on e-tendering e tender portal.  

In order to afford prospective bidders reasonable time to take the amendments into account in 

preparing their bids, the tender issuing authority may, at its discretion, extend the deadline for the 

submission/opening of bids suitably. 

 All the amendments/corrigendum/addenda/extension of date(s) shall be published only on           e-

tendering website i.e. www.etenders.gov.in/eprocure/app  Therefore, the prospective bidders are 

advised to visit the website regularly. 

 

C. PREPARATION OF BIDS 

 

6. Cost of Bidding: 

 The bidder shall bear all costs associated with the preparation and submission of the bid through e-

tendering. The BSNL, will in no case, be responsible or liable for these costs, regardless of the 

conduct or outcome of the bidding process. 

 

7. DOCUMENTS ESTABILISHING BIDDER’S ELIGIBILITY AND QUALIFICATION: 

 

The bidder shall submit the following documents online on the e-tender portal (along with the 

Qualifying Bid) for establishing the bidder’s eligibility which are mandatory: 
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Sl No. Contents of         first Online Envelope 

  i.e. Techno Commercial Envelope   (Qualifying Bid) 

1 A. Scanned Copy of Demand Draft /Bankers Cheque/Proof of payment if paid through 

NEFT/RTGS of requisite value for the cost of tender document in token of purchase of tender 

document   as per NIT. 

2 B. Scanned Copy of Demand Draft/ Bankers Cheque/BG/Proof of payment if paid through 

NEFT/RTGS of requisite value for the Bid Security/EMD as per NIT. 

3 C. Scanned copy of Latest and valid MSE Certificate duly issued by NSIC/MSME (if 

applicable).  

4     

D. The undertaking regarding submission of UAM number  on CPPP portal is to be uploaded 

online 

5 E. Scanned copy of PAN Card 

6 F. Scanned copy of the Income tax return for AY 2019-20 

7 G. Scanned copy of the EPF Registration Certificate. 

8 H. Scanned copy of the ESI Registration Certificate. 

9 I. Scanned copy of the GSTIN Registration Certificate. 

10 J. Scanned copy of the Experience Certificate(s) in the prescribed pro forma Annexure-B as 

per NIT. 

11 K. Scanned copy of Documents in support of registration of the 

Company/Firm/Proprietorship: 

� The registration of the firm, authenticated copy of partnership deed in cases of 

partnership firm.  

� Attested copy of Articles of Association duly registered with Registrar of Company 

affairs, in case of Limited/Pvt. Limited Company. 

� Duly executed Affidavit, stating that tenderer is the sole proprietor of the firm or any 

document issued by the taxation authorities stating that tenderer is the sole proprietor 

of the firm, in case of proprietorship firm. 

12 L. Scanned copy of Registered Power of Attorney (if applicable).  

13 M. Original Tender document duly signed on all pages. 

14 N.  Tenderer’s /Bidder’s Profile duly filled in as per Section -III 

15 O. Scanned copy of Near relative certificate(s) in the prescribed pro forma as per Annexure-A.  

16 P. Valid GST registration certificate or mention as unregistered dealer and a self-declaration 

along with the evidence that the bidder is not black listed by GST authorities. 

 

17 Q. A self- declaration along with the evidence that the bidder is not black listed by GST/BSNL 

authorities and MTNL/TCIL/ITI/RITES/HCL/PGCIL/RailTel/ any other Govt.(Central/State) 

undertaking as the case may be. 

18 R. Scanned copy of duly filled and signed Bid Form, Section- II of tender. 

19 S. Scanned copy of Duly completed declaration about Genuineness of Documents Certificates 

20 T.  No deviation certificate for all the terms and conditions clauses of the bid document  

Contents of  second Online envelope i.e. Financial Envelope 

1 A. Schedule for Quoting the  Rates(i.e. Section XX for the  Zone participated ) 
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Note: 

a.) The successful tenderer has to submit the attested copy of the Labour License, if applicable (to 

be ascertained by him), within one month of signing the agreement which should remain valid 

through the entire period of the agreement. No work Order(s) shall be issued to the successful 

tenderer till he submits the attested copy of the Labour License or an affidavit that he is exempted 

from securing labour license. 

*The one month period can be extended further by one month/specified duration subject to genuine 

and special reason submitted by the contractor with proof requesting for additional one month. 

 

 b) Tender document(s), duly filled in and signed by tenderer or his authorized representative along 

with seal on each page.  All corrections and overwriting must be initialed with date by the tenderer 

or his authorized representative. 

 

 c) The self-attested copy of required experience certificate issued by officer maintaining the 

payment ledger of the contractors. 

 
d) A mandatory undertaking from MSE bidders regarding declaration of UAM number on CPPP. 

 

    Self attested copy of all above mentioned documents are required to be uploaded along with   the 

bid otherwise bid will be liable to be rejected.  

 

8. BID SECURITY(EMD): 

 

 8.1 The bidder shall furnish, as part of his bid, a bid security (EMD) for an amount as mentioned in 

NIT. No interest shall be paid by the BSNL on the bid security for any period, whatsoever. 

  
 8.2 The bid security is required to protect the BSNL against the risk of bidders conduct, which 

would warrant the security’s forfeiture, pursuant to para 8.7. 

  
 8.3 Bid Security shall be paid in the form of Demand Draft/ Banker’s Cheque/Bank Guarantee 
issued by a Nationalized/ Scheduled Bank, drawn in favour of ACCOUNTS OFFICER”,(Cash), 

BSNL,O/o  .GMTD Bhubaneswar payable at Bhubaneswar .  Original DD of Bid Security shall be 

attached as part of document under technical bid para 7.4. in Physical Form. Scanned copy of the 

same DD shall be uploaded online while bidding. The bid security can also be deposited 

electronically to the following account and documentary proof of having deposited the money shall 

be attached as document against para7.4. 

9. Note: The bidders are advised and requested to submit the cost of bid document and EMD 

through online transfer/ NEFT/RTGS in the BSNL Bank account mentioned in the bid 

document in order to avoid offline submission of instruments/ documents. Bids of such 

bidders only shall be accepted without offline envelope provided they submit the scan copies 

of online payment receipt in online technical bid as a proof. However those bidders who have 

applied through online are requested to submit the required documents at the time of TEC. 

Sample Address 
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Name of the Bank and Branch UNION BANK OF INDIA,BHUBANESWAR 

Accounts Name A.O(Cash),BSNL,O/o .GMTD Bhubaneswar 

Account Number 380801010035275 

IFC Code UBIN0538086 

Address of the Bank ASHOK NAGAR BRANCH, Bhubaneswar 
751009,ODISHA 

MICR Code 751026002 

EMail Id :  gmtdbn03@rediffmail.com 

Contact No Tel-0674-2541969 

 
The scanned copies of the E-Payment receipt towards Cost of bid document have to be uploaded 
in the e-Tender Portal www.etenders.gov.in/eprocure/app  

 

Note: The MSE bidders are exempted from payment of bid security: 

 

a) A proof regarding valid registration with body specified by Ministry of Micro, Small & Medium Enterprise 

for tendered items will have to be attached along with the bid. 

b) The enlistment certificate issued by MSME should be valid on the date of opening of tender. 

c) MSE unit is required to submit its monthly delivery schedule. 

d) If a vender registered with body specified by Ministry of Micro, Small & Medium Enterprise claiming 

concessional benefits (Exemption from Tender cost and EMD) is awarded work by BSNL and subsequently 

fails to obey any of the contractual obligations, he will be debarred from any further work/contract by BSNL 

for one year from the issue of such order. 

e) MSE (Micro and small enterprises)   bidder should declare UAM number on CPPP portal. The bidders who 

also fail to submit UAM number shall not be able to avail the benefits (Exemption from Tender cost and 

EMD) available to MSEs as contained in Public procurement policy for MSEs order, 2012 issued by 

Ministry of MSME. A mandatory undertaking from MSME bidders regarding declaration of UAM number 

on CPPP to be obtained. 

 

 8.4 A bid not secured in accordance with para 8.1 &8.3 shall be rejected by the BSNL as non-responsive. 

 

 8.5 The bid security of the unsuccessful bidder will be refunded as promptly as possible after 

finalization of the contract but not later than 30 days after the expiry of the period of bid validity 

prescribed by the BSNL. 

 

 8.6 The successful bidder’s bid security will be refunded after signing of agreement with the 

approved bidder. 

 

8.7    The bid security shall be forfeited: 

  8.7.1 If a bidder withdraws his bid during the period of bid validity specified in the bid      

           document or 

              8.7.2 If the bidder makes any modifications in the terms and conditions of the tender before  

                        acceptance of the tender, which are not acceptable to the BSNL or 

8.7.3 In case of a successful bidder, if the bidder fails: 

• to sign the agreement in accordance with Section XI, or 

• to furnish Material Security in accordance with clause 5 (i) of Section V. 

• to observe material terms and conditions stipulated in the tender document including 

mandatory/ statutory/legal requirements e.g. Labour, Taxation laws etc. 
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8.8 The existing vendor/contractors having pending due from BSNL may submit an undertaking in 

the specified format (Annexure-3 at the end of the tender document) in lieu of EMD/Bid Security. 

10. BID PRICES: 

9.1 The bidder shall give the total composite price inclusive of all levies and taxes, packing, forwarding, freight 

and insurance in case of materials to be supplied and inclusive of all taxes and levies but exclusive of Goods 

and service tax in case of works to be executed. Goods and Service tax shall be paid extra, if applicable. The 

contractor shall be responsible for loading/unloading and transporting the materials, to be supplied by the 

BSNL from any BSNL store / Telecom factory to the work site. The charges on this account shall be 

regulated as per the rates in Standard Schedule of Rates (SOR). The offer shall be firm in Indian Rupees. 

9.2 Prices shall be quoted by the bidder as percentage below / above / at par the standard schedule of rates in the 

schedule of quoting rates (Financial Bid). Prices quoted at any other place shall not be considered. Quoted 

rates shall be inclusive of all charges and levies but exclusive of Goods and Service Tax (GST) which shall 

be paid extra as applicable. 

9.3 The price quoted by the bidder shall remain fixed during the entire period of contract and shall not be subject 

to variation on any account. A bid submitted with an adjustable price quotation will be treated as non-

responsive and rejected. 

9.4 Discount, if any, offered by the bidders shall not be considered unless they are specifically indicated in the 

schedule of quoting rates (Financial Bid). Bidders desiring to offer discount shall therefore modify their 

offers suitably while quoting. 

9.5 (i). In case of any variation in quantity of individual sub-items under item No.1 (i.e. Excavation of Trenches) 

of SOR as mentioned in Section-XIX Part-B of tender document, on account of change in method of 

execution and/or soil strata, the payment of item No.1 for excavation of trenches shall be limited to approved 

average running rate per meter of this item as a whole. 

(ii). However, in case of any variation in quantity of individual items, arising from change in method of 

execution warranted due to statutory requirement of local bodies/state govt. /central govt. which was not 

stipulated in survey and incorporated in SOR/quantity earlier, the payment of item No.1 (i.e. Excavation of 

trenches) may be made as per actual without aforesaid capping of payment as mentioned in para 9.5(i) above. 

The variation on this account shall be permitted only with prior approval of the tender approving authority 

after recording adequate reasons and justification supported by statutory orders/documents necessitating such 

change subject to limits of variation of overall contract value as stipulated under Clause- 22 of Section IV of 

this bid document. 

 
10 PERIOD OF VALIDITY OF BIDS: 

10.1 Bid shall remain valid for 150 days from date of opening of the bid (Qualifying Bid). A Bid valid for a 

shorter period shall be rejected by BSNL as non-responsive. 

10.2      In exceptional circumstances, the tendering authority may request the consent of  the bidder for  an 

extension to the period of bid validity for a period of upto 120 days. The request and the response thereto 

shall be made in writing. The bid security provided under clause 8 shall also be suitably extended. The 

bidder may refuse the request without forfeiting its bid security. A  bidder accepting the request and 

granting extension will not be permitted to modify its bid.  

 

11 SIGNING OF BID: 

11.1 The bidder shall prepare, as a part of his bid, the bid documents (in original) duly signed on each and every 

page, establishing the conformity of his bid to the bid documents of all the works to be executed by the 

bidder under the contract. 

11.2 The bid shall contain no inter-lineation, erasures or overwriting except as necessary to correct errors made by 

the bidder in which case such corrections shall be signed with date by the person or persons signing the bid. 
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11.3 .    Power of Attorney:  

(a) The power of attorney in original, in case, person other than the sole proprietor/ authorized 

signatory has signed the tender document, shall be on a non-judicial stamp paper of Rs. 50/- in case 

same has been executed in between blood relations and in other cases, it should be on a non–judicial 

stamp paper of Rs.100/- and should be attested by the Notary Public or same should be registered 

before the sub registrar. 

The power of attorney in original should be submitted.  

(b) The power of Attorney in original is executed by a person who has been authorized by the Board of 

Directors of the bidder in this regard, on behalf of the company/ institution/ Body corporate. 

(c) In case of the bidder being a partnership firm, the said Power of Attorney should be executed by all 

the partner(s) in favour of the said Attorney. 

(d) Attestation of the specimen signature of such authorized signatory of the bid by the 

Company’s/Firm’s bankers shall be furnished. Name, designation, phone number, mobile number, 

email address and postal address of the authorized signatory shall be provided. 

(e) In case the representative of bidder company who uploads the document on e-tender portal using his 

Digital Signature Certificate (DSC) is different from the authorised signatory for the bid (Power of 

Attorney holder) then the representative who uploads the document on e- tender portal using DSC 

issued in his name shall also be made as one of the power of attorney holder by the bidder company, 

in addition to the authorised signatory for the bid. 

 

D. SUBMISSION OF BIDS 

 

12 Method of Preparation & Submission of Bids in e-Tendering System: 

12.1 Bid should be submitted in the following manner: 

 

12.1.1 Documents to be submitted- 

 

All the documents in Qualifying Bid –Part-A as mentioned in clause 7 of this section and 

Financial Bid-Part-B as mentioned in clause 3 of this section, are to be uploaded in the e tender 

portal including proof of deposit of EMD, Cost of Tender document which may be deposited 

by way of RTGS/NEFT/DD/Banker Cheque/Bank Guarantee.  

The envelope must be superscripted as below and shall be dropped in the tender box.- 
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(i) Original Demand Draft(DD)/Banker Cheque/Bank Guarantee and Proof of payment if paid 

through NEFT/RTGS– drawn in favour of ACCOUNTS OFFICER”,(Cash), BSNL,O/o  

.GMTD Bhubaneswar payable at Bhubaneswar ,issued by any scheduled bank towards the 

payment/  of Bid Security/EMD. 

(ii)   Original Demand Draft(DD)/ Banker Cheque and Proof of payment  if paid through 

NEFT/RTGS  – drawn in favour of ACCOUNTS OFFICER”,(Cash), BSNL,O/o  .GMTD 

Bhubaneswar payable at Bhubaneswar, issued by any scheduled bank towards the payment 

of Price of Bid Document.  

(iii) Original Power of attorney for authorisation to sign and upload the bid. 

 

Note: Please note that the submission of above documents   is the prerequisite before   bid opening 

on e-tendering website meaning thereby in the absence of these documents e-bid of such 

tenderer will not be opened. These document should be part of Off-Line submission. 

 

All the above documents should be self-attested by the tender signing person. 

 

12.1.2 Submission of Bids on e-tendering website- 

 The bidder shall upload his bid for this tender in two separate folders marked as                   

‘Qualifying_Bid’, and ‘Financial_Bid’.  

   The bid folders shall contain the documents as given below- 

 

 

‘Envelope for BID security, Tender cost &Authorization’ 
 

                 N-171 /2020-21                                                               Dated: 16.05.2020 
                                              

                                                     Zone-___________ 
 

“Tender for Optical Fiber Cable Laying construction work for     

different areas of GMTD, Bhubaneswar “ 

 

 

                                                                               To 

                                                                                         Asst General manager (Planning) 

                                                                            O/o- GMTD, BSNL ,Room no 214 

                                                                                    Bhubaneswar,   PIN- 751022                                             

From- 
……………………… 

…………………………… 

………………………………... 
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a) ‘Qualifying_Bid’ folder –The scanned documents in electronic form as per clause 7 of Section IV 

must be uploaded in this folder. 

 

b) ‘Financial_Bid’ folder- The Rates duly quoted in the prescribed format as per Section-XX, 

Schedule for Quoting the Rates.  

12.2 The tenders which are not submitted in above mentioned manner shall be summarily rejected. 

 

12.3     The tenderer will be bound by all terms, conditions & specifications as detailed in the tender 

documents. 

12.4 Any tender with conditions other than those specified in the tender document is liable to be 

summarily rejected. No modification by the contractor in any of the conditions will be permitted. 

 

13 SUBMISSION OF e-BIDS: 

 

13.1   e-Tenders should be submitted strictly as per the procedure mentioned in clause 12 above. The 

tenderer is to ensure the delivery of the physical envelope at the correct address and submission of 

the Qualifying Bid and Financial Bid online as mentioned above. The BSNL shall not be held 

responsible for delivery of bid to the wrong address or wrong submission/non-submission of the 

bids online.  

 

13.2 If tender opening day is declared as holiday by the government then the bids technical or financial 

will be opened on the next working day. The Time & Venue will remain unchanged. 

 

13.3 LATE BIDS: 

Tenders shall not be accepted online after the specified date and time of closing of the tender. It is 

the sole responsibility of the tenderer that he should ensure timely online submission of tender and 

in the manner as prescribed on the e-tendering website. The time settings fixed in the server side & 

displayed at the top of the e-tendering site, will be valid for all actions of requesting, bid 

submission, bid opening etc., in the e-tender system. The bidders should follow this time during bid 

submission. 

13.4. Post Bid submission: No documents post bid submission shall be entertained/taken. Any deficient bid in 

this regard may be summarily rejected. However, any clarifications on the submitted bid documents may be 

sought to examine and evaluate the bid, if required for the sake of clarity.  

 

14. MODIFICATIONS AND WITHDRAWAL OF BIDS: 

 

14.1 The bidder may modify or withdraw his bid before the due date and time of submission in the manner as 

prescribed on the e-tendering website. 

14.2 No bid can be modified subsequent to the deadline for submission of bids. 
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E. BID OPENING AND EVALUATION: 

 

15. Opening of bids by the BSNL: 

 

The Physical Envelope marked as ‘Bid Security, Tender cost & Authorization Envelope’ shall be opened 

first and examined by the designated Tender Opening Committee (TOC) of BSNL. The TOC shall ascertain 

that the documents submitted in the physical envelope meet the requirements of eligibility for opening the 

qualifying bid of a bidder for this tender then only the TOC shall open and download the Qualifying Bids 

online after the due date and time by logging into the e-tender portal. The bidders whose Physical Envelopes 

are either not received in time or the documents do not meet the preliminary requirement of eligibility, their 

bids shall not be opened/downloaded from the E tender portal.  

  

The bid opening committee shall count the number of bids downloaded from the e-tendering portal and 

assign serial numbers to the bids. For example, if 10 tenders have been received the bids shall be numbered 

as 1 of 10, 2 of 10 etc. All the members of TOC shall initial on all the pages of all the bids downloaded with 

date. 

 

After opening the qualifying bid, all the documents contained therein shall be serially numbered and signed 

by the bid opening committee members and TOC should prepare and submit TOC report. 

The Qualifying Bids downloaded shall be evaluated by the designated TEC and the result of evaluation after 

approval by the competent authority shall be uploaded on the E-tender portal for information of all 

concerned clearly mentioning the qualified bidders and not qualified bidders (with reasons for non 

qualification)  

 

The FINANCIAL BID shall be opened in the following manner: 

 

i). The folder marked “Financial_Bid”, will be opened only for those bidders who have been found eligible 

after evaluation of Qualifying Bids. 

ii). The date and time of opening of Financial Bid shall be notified on e-tendering portal for information of 

all the bidders. 

iii). After opening the “Financial Bid” the TOC shall prepare the report containing the bidder’s name, bid 

prices, modifications, etc. 

iv). In case there is a discrepancy in figures and words in the quote, the same shall be  announced in the bid 

opening, but the quoted rates in words shall prevail. 

 

16. CLARIFICATION OF BIDS BY THE BSNL: 

To assist in examination, evaluation and comparison of bids, the BSNL may, at its discretion ask the bidder 

for clarification of its bid. The request for its clarification and its response shall be in writing. However, no 

post bid clarification at the initiative of the bidder shall be entertained. 

 

 17. VERIFICATION OF BIDS BY THE BSNL 

  

   If any of the documents, required to be submitted along with the technical bid is found wanting, 

the offer is liable to be rejected at that stage. However, the BSNL at its discretion may call for any 

clarification regarding the document within a stipulated time period. In case of non-compliance to 

such queries, the bid will be outrightly rejected without entertaining further correspondence in this 

regard. 
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18 PRELIMINARY EVALUATION : 

 
BSNL shall evaluate the bids to determine whether they are complete, whether any computational errors 

have been made, whether required sureties have been furnished, whether the documents have been properly 

signed and whether the bids are generally in order. 

Prior to the detailed evaluation, the BSNL will determine the substantial responsiveness of each bid to the 

bid document. For purpose of these clauses a substantially responsive bid is one which conforms to all the 

terms and conditions of the bid documents without deviations.  

The BSNL may waive any minor infirmity or non-conformity or irregularity in a bid which does not 

constitute a material deviation, provided such waiver does not prejudice or affect the relative ranking of the 

bidder. 

 

19.        EVALUATION AND COMPARISON OF SUBSTANTIALLY RESPONSIVE BIDS: 

 

The BSNL shall evaluate in detail and compare the bids previously determined to be substantially 

responsive. 

The evaluation and comparison of responsive bids shall be on the percentage (above/below/at par) offered 

and indicated in schedule of quoting rates of the bid documents. Bidder quoting the lowest rates will be L-1 

for this tender. 

 

20.    CONTACTING THE BSNL: 

 

20.1 No bidder shall try to influence the BSNL on any matter relating to its bid, from the   time of bid 

opening till the time the contract is awarded. 

20.2 Any effort by the bidder to modify his bid or influence the BSNL in the BSNL’s bid evaluation, bid 

comparison or the contract award decisions shall result in the rejection of the bid. 

 

21 AWARD OF CONTRACT & DISTRIBUTION OF WORK: 

21.1      The BSNL shall consider award of contract to L-1 & L2 bidders whose offers have been found 

technically, commercially and financially acceptable at a ratio 60:40. The L-1 bidder is one who quotes 

maximum number of lowest rates item-wise. Also the PBG @ 5 % of respective zones will be in 

proportionate rate as above. 

21.2       If there are more than two tenderers at the same rates, the tenderer having highest experience in 

7 or 5 years period category (as the case may be) shall precede to the one having lower 

experience while deciding ranking for considering for the award of work. The final ranking, L-

1, L-2, and L-3 etc. shall be worked out using the highest experience irrespective of criteria of 7 

or 5 years period category.  

21.3 In zones having more than one bidder the material security will be @ of Rs. 1, 00,000 for each 

bidder. 

 
22. BSNL’S RIGHT TO VARY QUANTUM OF WORK: 

       The quantity stipulated in the tender are estimated and the BSNL reserves the right to vary the value of 

works to the extent of -25% to + 25% of contract value during contract period at the same rates and terms & 

conditions with prior approval of the tender approving authority. 

However, in exceptional circumstances only, due to change in scope of work or otherwise, any variation in 

the value of work may be permitted upto 50% of contract value with prior approval of the next higher 

authority after recording adequate reasons and justification for the same. 
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23. Liability : 
  BSNL will not be liable to the contractor for any losses or damages, costs, charges which the contractor may 

in any way sustain/suffer due to non-issue of work order/delay in making store available or delay in receipt 

of permission from road authorities/local bodies/forest department.  

 

24. BSNL’S RIGHT TO ACCEPT ANY BID AND TO REJECT ANY OR ALL BIDS ; 

 

 The BSNL reserves the right to accept or reject any bid and to annul the bidding process and reject 

all bids, at any time prior to award of contract without assigning any reason whatsoever and without 

thereby incurring any liability to the affected bidder or bidders on the grounds for the BSNL’s 

action. 

 

25. ISSUE OF LETTER OF INTENT: 

 

25.1  The issue of letter of intent shall constitute the intention of the BSNL to enter into the contract with 

the bidder. Letter of intent will be issued as offer to the successful bidder. 

25.2 The bidder shall within 14 days of issue of letter of intent, give his acceptance along with 

Performance security in conformity with clause 5(ii) of Section V, provided with the bid 

documents. However, Tender Issuing Authority reserves the right to extend the time limit if the 

reasons on which extension is sought are deemed fit. 

 

26. SIGNING OF AGREEMENT: 

 

26.1   Once the tender is approved by the competent authority and Letter of Intent (LoI) is issued, the 

contractor shall deposit the Performance Bank Guaranty (PBG) and Material Security in the form 

of Bank Guaranty (BG) within fourteen days. The Bid Security deposited along with the tender 

shall be refunded to the bidder after signing of the agreement.  

26.2    An agreement shall be signed after submission of PBG and material Security. 

 

27. ANNULMENT OF AWARD: 

 Failure of the successful bidder to comply with the requirement of clause 25 of section IV shall 

constitute sufficient ground for the annulment of the award and forfeiture of the bid security, in 

which event; the BSNL may make the award to any other bidder at the discretion of the BSNL or 

call for new bids 

 

28.   Security Clause 
Mandatory Licensing requirements with regards to security related concerns issued by Government 

of India from time to time shall be strictly followed. 

 

 

-------------- END OF SECTION-IV ------------ 
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SECTION V 

GENERAL (COMMERCIAL) CONDITIONS OF THE CONTRACT 

 

1. APPLICATION : 

 The General conditions shall apply in contracts made by the BSNL for the execution of Laying 

PLB pipe and associated works by Open Trench Method/Trenchless Technology, Optical Fibre 

Cable Pulling/Blowing and splicing works 

 

2. STANDARDS: 

 The works to be executed under the contract shall confirm to the standards prescribed in the OF 

Cable construction practices issued by BSNL using open trenching and trenchless technology 

methods. 

 

3. PRICES : 

Prices charged by the Contractor for the works performed under the Contract shall not be higher 

from the prices quoted by the Contractor in his Bid. Price once fixed will remain valid for the 

period of contract. Increase and decrease of taxes/duties will not affect the price except Goods 

and Service tax (GST) which will be paid at prevailing rate, during this period (proof of 

payment to the GST authority shall be submitted by the contractor on time to avail ITC by 

BSNL.) 

 

4. SUBCONTRACTS: 

 The contractor shall not assign, sub contract or sublet the whole or any part of the works 

covered by the contract, under any circumstances. 

 

5. SECURITY : 

(i) Material Security:-  

a. The successful tenderer including MSE bidder will have to deposit material security as 

mentioned in the scope of work subject to a minimum of Rs 2 Lakhs in the form of bank 

guarantee, valid for the period of contract plus six months, from a scheduled bank and in the 

material security bond form provided in the bid documents Section-X. Material security 

can also be submitted in the form of cross demand draft drawn in favor of AO (Cash), 

BSNL, O/o GMTD Bhubaneswar payable at Bhubaneswar issued by a schedule bank and 

payable at Bhubaneswar. The material Security for zones having more than one bidder will 

@ Rs 1 Lakhs per bidder. The Material security will be non-interest bearing deposit for any 

period whatsoever. BSNL reserves the right to increase the amount of material security 

based on the quantum of work/maximum store to be issued at the time of execution of the 

work at any point of time. 

b. The contractor at any point of time will not be issued stores costing more than material 

security. If due to any reason, more store has to be issued to the contractor then the material 

security shall be correspondingly enhanced to an amount equal to the cost of material/stores 

to be issued. 

c. The proceeds of the material security shall be payable to the BSNL as a compensation for 

any loss resulting from the contractor’s failure to account for the material issued to him. 
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d. The Material security shall be released / refunded within a month from the date of the 

payment of the last final bill of the work under the contract or   final settlement of material 

account whichever is later on production of  ‘No Dues Certificate’ from ‘Engineer In 

Charge’ duly counter signed by concerned Divisional Engineer. 

 

ii) Performance security: 

 

     a.    The successful bidder including MSE bidder shall submit an amount equivalent to 05% of 

the tender approved value as security deposit by way of Performance Bank Guarantee 

(PBG) within 14 days from the date of issue of LOI, in favour of AO (Cash), BSNL, O/o 

GMTD Bhubaneswar payable at Bhubaneswar issued by any scheduled bank in India, and 

valid for 30 months from the date of issue of LOI.  

b. On receipt of PBG from the bidder, after confirmation of the genuineness of the PBG from 

the bank, the EMD, if any, received earlier, will be returned. 

c.  The proceeds of the performance security shall be payable to the BSNL as compensation 

for any loss resulting from the contractor’s failure to perform the obligations under the 

contract and warranty obligations. 

d.  The performance security deposit shall be refunded after expiry of warranty period of six 

months from last work executed provided there are no recoveries to be made arising out of 

poor quality of work, incomplete work and/or violation of any terms and conditions of the 

contract as stipulated in the bid document. 

e. If there are recoveries to be made, Contractor shall deposit the money before the release of 

PBG for getting the PBG released and in failure to do so, PBG will be forfeited and 

recovery to be effected from the realized PBG amount and the balance amount, if any, after 

adjustment of recoveries, will be refunded to the bidder. 

f. It is the responsibility of the vendor to submit the proof that he has deposited the Goods & 

service tax in time. Otherwise BSNL will recover from subsequent bills or PBG as the case 

may be. 

g. No interest will be paid to the contractor on the security deposit. 

 

6. ISSUE OF WORK ORDERS AND TIME LIMIT: 

i). Work will be executed by way of issuing work orders. Work orders may be issued in parts 

for a period as specified in the work order. The work order shall be for a part of work which 

will have to be completed in time as specified in work order. 

ii). The work orders shall be issued by the Divisional Engineer in-charge of OF cable 

construction works after Pro-forma work order approval from Tender Approving Authority. 

The Divisional Engineer in charge of work shall issue the work order after examining the 

technical and planning details of the works to be executed. 

iii).     The BSNL reserves the right to cancel or modify the scope of work stipulated to be 

carried out against the work order in the event of change of plan necessitated on account of 

technical reasons or in the opinion of work order issuing authority or competent authority, the 

contractor is not executing the work at the required pace. 
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7. EXTENSION OF THE TIME LIMIT: 

7.1  General: 

• In each work order, the work order issuing authority shall specify the time 

allowed for completion of work consistent with the magnitude and urgency of 

work. The time allowed for carrying out the work is to be strictly observed by 

the contractor and shall be reckoned from seventh day from the date of issue of 

work order. 

• In as much as “the time being deemed to be the essence of contract”, 

throughout the stipulated period of contract, the work is to be proceeded with 

all due diligence on the part of the contractor. 

 

 

7.2 Application for Extension of Time and Sanction of Extension of Time (EOT) : 

7.2.1 There may be some hindrances, other than covered under force majeure, while execution of 

work and in such cases the contractor shall  apply in writing to the engineer-in-charge for extension 

of time (EOT), on account of which, he desires such extension, on the same day of occurrence of 

hindrance. The Engineer-in-charge shall forward the request to the competent authority with his 

detailed report, within two days of receipt of request from the contractor. The competent authority 

is empowered to grant extension of time for completion of work on certain conditions. He shall 

exercise such powers, if the following conditions are satisfied. 

7.2.1.1   -The application contains the ground(s), which hindered the contractor in execution of work. 

7.2.1.2 -The Engineer-in-charge is of the opinion that the grounds shown for extension of time are 

reasonable. 

7.2.2 -The competent authority shall consider the request keeping all the facts and circumstances in 

view and shall grant extension of time, if in his opinion, there are reasonable and sufficient 

grounds for granting such extension and the reasons for delay are not ascribable to the contractor. 

7.2.3  -The competent authority may also grant extension of time for completion of work in cases 

where reasons for delay are ascribable to the contractor, but such extension of time shall be with LD 

charges as per clause dealing with Liquidated damages (LD) for delays in execution of works.  

 

7.2.4 The competent authority shall grant EOT with time period for completion of work clearly 

mentioned. The sanction of the competent authority of EOT shall be issued under the signature of 

the Engineer-in-charge. 

7.2.5 If the competent authority is of the opinion that the grounds shown by the contractors are not 

reasonable and sufficient and declines to grant the extension of time, the contractor cannot 

challenge the soundness of the opinion by reference to arbitration. The decision of the 

competent authority on period of extension of time or refusal for extension of time shall be 

final and binding on the contractor. 

 

7.3 Grant of Extension of Time without Applications: 

7.3.1      There are, at times, practical difficulties like non-availability of material, delay in providing 

permissions/right of way etc. reasons of which are ascribable to the BSNL. In such cases, the 

Engineer-in-charge with the approval of competent authority to sanction EOT, may issue extension 

of time suo motto without waiting for contractor to make an application for EOT. Entry of 
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hindrances shall be made in the Hindrance Register. The BSNL will, however, not be liable to the 

contractor for any losses or damages, costs, charges, or expenses that the contractor may in any way 

sustain / suffer due to delay in making the above available. 

 

   8.      MEASUREMENT, INSPECTION, TESTING AND ACCEPTANCE TESTING: 

A.           Open Trenching: 

 

8.1            Measurement: 

8.1.1 The measurement books are to be maintained by the officer-in-charge of the   work or his 

immediate engineering subordinate not below the rank of Junior Telecom Officer. The entry shall 

be made in ink. No entry shall be erased. If a mistake is made, it should be corrected by crossing out 

the incorrect words or figures and inserting the corrections, the corrections thus made shall be 

initialed & dated by the officer concerned. 

 

8.1.2      Responsibility of taking and recording measurements:   

  The measurement of various items of work shall be taken and recorded in the measurement 

book issued with each work order. The measurement shall be taken and recorded by an officer 

not below the rank of Junior Telecom Officer, supervising the work. The Junior Telecom 

Officer/Sub Divisional Engineer, directly responsible for supervision of work, shall be 

responsible for accuracy of 100%/50% of measurements respectively. The Divisional Engineer 

shall be responsible for conducting test check of 20% of measurements. 

8.1.3      Method of recording of nomenclature of items: Complete nomenclature of items, as given in 

the agreement need not be reproduced in the measurement book for recording the measurements 

but corresponding Item Code as provided, shall be used. 

8.1.4      Method of measurements: The measurements of the work shall be done activity wise as and 

when the item of work is ready for measurement. The methods of measurement of various items 

are enumerated as under: 

• Measurement of depth of trenches: 

The cable routes of one work order shall be divided into a number of segments each of 

maximum 200 meters length bounded by identifiable landmarks at both the ends of the 

segments. If landmarks are not available, length of segment may be maintained at 200 

meters. The measurement of depth shall be recorded at each point of measurement (POM) in 

the measurement book in meters in the multiples of 5 cms. For example 97 cms will be 

recorded as 95 cms and 103 cms as 105 cms. The points of measurements shall be at a 

distance of 10 meters starting from 0 (zero) Meter. For example, if the length of segment is 

75 meters, the POMs shall be at 0M, 10 M, 20 M, 30 M, 40 M, 50 M, 60 M, and 70M. The 

last POM shall be at 75th M to be recorded against Residual POM. 

The efforts required to excavate trenches is not proportionate especially with reference to 

depth. Therefore, normally the workers tend to dig shallow trenches. As standard depth of 

the trench is important for future life and protection of cables, this tendency has to be 

discouraged. In order to encourage the contractor to achieve best possible depth in the face 

of site constraints, the following scale of payment shall be applied for digging trenches of 

lesser depths, subject to condition that relaxation has been granted by the competent 

authority for lesser depths. 
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TABLE-I    For Normal & Hard soil for all areas   

Depth between Reduction in rate 

< 165 Cms  to  > 150 Cms. Pro rata basis 

< 150 Cms  to  > 130 Cms. 12.5 % of approved rates 

< 130 Cms to  > 105 Cms. 25 % of approved rates 

Below 105 Cms 40 % of approved rates 

 

Table-2 For soft/hard rock for all areas  

Depth Between   Reduction in rate 

< 135 Cms to > 125 Cms. 5% of the approved rate. 

<125 Cms to > 105 Cms 15% of the approved rate. 

Below 105 Cms. 40% of the approved rate. 

  

TABLE-3   For Hilly Terrain for all areas  

  Depth between Reduction in rate 

< 90 Cms  to  > 80 Cms. 5 % of the approved rate 

< 80 Cms  to  > 65 Cms. 12.5 % of approved rates 

< 65 Cms to  > 50 Cms. 25 % of approved rates 

Below 50 Cms 40 % of approved rates 

The payment for sub normal length should be calculated using the following formula: 

P= (100-ROR) X RA X D/ (100 X ND) 

P = Payment for one meter 

 

ROR = Reduction in rate in % as given above 

RA = Approved rate of trenching per meter 

D = Actual depth in Cms. 

ND = Nominal depth of trench 165/135/90 cms for which the tender has been floated. 

• Measurement of Lengths and profiles of strata and protection: 

The measurements of length of trenches are on running meter basis, irrespective of type of 

soil encountered while digging. 

The type of protection provided (item code-wise) in a segment shall be recorded in the 

measurement book in the sheet provided for this purpose. 

• Measurement of length of cable: The length of cables laid in trenches, through pipes and 

through ducts shall be measured by use of RODO Meter/Measuring Tape. The length should 

be cross verified with the marking of lengths on the cables. The lengths shall be recorded in 

sheet provided in the measurement book. 

• Measurement of other items: The measurement/numerical details of other items shall be 

recorded in the sheets provided for respective items viz. 

� Digging of joint pit and preparation of joint chamber along with its type i.e. 

Brick chamber or Pre Cast RCC type. 

� Fixing, Painting and sign writing of route/joint indicators. 

� Termination of Cable in equipment room and no. of joints. 

8.1.5      The contractor shall sign all the measurement recorded in the measurement book. This will be 

considered as an acceptance by the contractor, of measurements recorded in the MB. In case 
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contractor fails to attend at the measurements or fails to countersign or to record the difference 

within a week, then in any such events the measurements taken by Engineer-in-charge or by the 

subordinate as the case may be shall be final and binding on the contractor and the contractor 

shall have no right to dispute the same. 

8.1.6      The Divisional Engineer before passing the bill for sections covered by each set of measurement 

may carry out test check by re-opening trench at as many locations as necessary, as specified in 

document ‘procedures for underground cable construction’ and bills will be passed only when 

he is personally satisfied of the correctness of entries in the “measurement Book” and also when 

he is satisfied of other aspects of the work as per the terms of the contract.  The contractor shall 

provide the necessary assistance of labour for re-opening of trench for test check by the 

Divisional Engineer. Separate payment shall not be made to the contractor for excavation of 

such test checks, however such test pits shall not be more than 10% of the cable laying work 

8.1.7      Measurement of the work of cable pulling through pipe/duct will be taken equal to the length of 

the pipe / duct through which the cable has been pulled and not the total length of the cable 

pulled through pipe/duct. 

 

B.          Guidelines for Depth AT of Horizontal Directional Drilling 

Brief Description of the work: A high capacity drilling machine is used to drill the earth in 

almost horizontal manner and hence the name of the technology. Two manholes of 2 Mt X 2 Mt 

X 2 Mt pits are taken at the places marked by the site engineer. The distance between these 

manholes can vary from a minimum of 40 meters to 250 meters. 

The drilling is done from Entry pit towards the Exit pit. At the Exit pit the PLB pipes are attached 

to the drill rods and the pipes are pulled back towards the Entry pit. 

In general RCC manholes are constructed at the Entry pit and Exit pit after the HDD work is 

completed.  

HDD work along with manholes: 

 The location of manholes shall not only depend on the capacity of the machine but also on the 

roads. The man holes where the drilling commences is called the Entry Pit. The second manhole 

is called as Exit pit. 

 Normally if the HDD machine is kept near the Entry pit and the drilling is carried out, then the 

depth at which the Machine enters the earth shall not be less than 1.2 Mt. As per the  

 T&D standard any pipe laying less than 1.2 Mt requires additional protection. In order to achieve 

higher depth at the Entry pit the HDD machine is kept at around 6 to 8 meters away from the 

Entry pit. A separate pit called as pilot entry pit is dug up at 4 to 6mtr away from the Entry pit. 

Wherever the roads are not in straight line, the span length reduces between the Entry and Exit 

pit. In general in overlay access works, the manholes are constructed at every 200 Mtrs 

approximately. The PLB pipes are coupled using the HDPE couplers. 

The HDD machine drills the earth using 3 meter length rods. These rods jointed to each other by 

welding. In the beginning of the first rod contains the drill bit and an electronic beacon house. 

While the underground drilling work is in progress the drill bit position can be monitored from 

the surface of the earth using a tracker. The depth and the direction of the bit are monitored from 

the tracker. This is due to beacon house located in the drill bit. 

In the onward drilling from the entry pit to Exit pit normally a lesser diameter (4 inch diameter) 

drill bit is used. After the drill bit reaches the Exit pit, the drill bit and the beacon house are 

removed from the first rod. A higher diameter drill bit called, Back reamer is attached to the first 

rod. The pipes are attached to the reamer and the rods are pulled back. Thus in the return path the 
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tracker cannot detect the depth and direction of the reamer. Hence depth of the pipes can be 

monitored during the drilling from Entry pit towards Exit pit only. 

In general the HDD technology is used in the cities where open trenching is not permitted. These 

roads are covered thick BT surface. For verifying the depth the test pits cannot be taken in the 

middle of the road. The second difficulty arises due to the depth of the pipes, which are at about 3 

meters below the surface. It is very difficult to manually open a test pit to verify the depth. Hence 

carrying out the depth AT after the entire work is completed is not possible as is done in the usual 

depth check. Hence the Depth AT for the HDD work shall be done in real time. 

The following tests and suggestions are recommended for the PLB pipes being laid using the 

HDD technology. Apart from the depth check, the pipes continuity check is also recommended 

especially for the ACCESS network jobs where multiple pipes are laid. 

 

                 Standard Tests: 

 

1. Online depth and offset check of the PLB pipes. The depth can be monitored from the tracker. 

The accuracy of the tracker may be verified by site-in charge before the work is commenced. 

The depth of the pipe should be more than 2.0 Mtrs. 

2. The depth of the pipe may be recorded at the Entry pit and the Exit pit of the spans under test. 

The depth at both the places should be more than 1.2 Mtrs. 

3. The depth at least two coupling points are to be verified in 1 KM. The depth should be more 

than 1.2 Mtrs. 

4. The offset of the pipe may be recorded both from the center of the road and also from the edge 

of the road wherever the compound wall exists (City Areas). 

5. The depths of the pipes at a minimum of six continuous rods are to be verified by the T&D 

wing. The depth should be more than 2 Mtrs beyond 10 meters from the trailing edge of Entry 

pit. 

6. The colours of the pipes to be recorded in case of multiple PLB laying. Different types of 

coloured pipes are to be used. 

 

Protection: It is recommended that the regular depth protection standards may be applied for 

HDD works also. 

Depth Relaxation: The depth relaxation is required at some situations. In general when HDD is 

used only for crossing the roads and short spans of 15 to 25 Mtrs length, due to the paucity of 

the road margin and due to the site conditions, the depth of 2.0 Mtrs may not be achieved. The 

depth also cannot be achieved at places where very old underground concrete structures, water 

and drainage pipes exist. It is recommended that the depth relaxation may be given by the 

competent authority. 

 

Sl.No. Depth measured at 10 

mtrs from the trailing 

edge of the Entry  Pit 

Recommending 

Authority 

Relaxing Authority 

1 > or = 1.65 Mtr to 2.0 mtr SDE in charge DET In charge 

2 > or = 1.5Mtr to 1.65 mtr DET in charge DGM in-charge  

  

Note: - For depth more than 165 cms rates for horizontal drilling will remain same. In case of depths being 

less than 1.65 Mtrs up to 1.5 mtrs, the payment of horizontal drilling will be made on prorata basis. 
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It is hereby recommended that no pipe shall be laid by HDD method for depths less than 1.5Mtrs. 

Hence no protection is required for the Pipes. 

  

8.2 Inspection and Quality Control: 

8.2.1 The Quality of Works: The importance of quality of Optical Fibre Cable Construction works 

especially laying of multiple PLB pipes/coils using open trenching and trenchless technology 

method cannot be over-emphasized. The quality and availability of long distance media, 

efficiency of the reliable media connectivity to exchanges and success of new concept of 

overlay access network depends upon quality of laying of Optical Fibre Cable. Further, the OF 

cables are vulnerable to damages due to work of other agencies. 

8.2.2 It is imperative that the contractor(s) is/are fully conversant with the construction 

practices especially laying multiple pipes by trenchless technology using HDD machine 

and shall be fully equipped to carry out the work in accordance with the specifications. 

The contractors are expected and bound to ensure quality in construction works in accordance 

with specifications laid down. The contractor shall engage adequate and experienced 

supervisors to ensure that works are carried out as per specifications and with due diligence and 

in a professional manner. The contractors shall satisfy himself/themselves that the work 

conforms to the quality specifications before offering the same to A.T. Wing for Acceptance 

and Testing. 

8.2.3 An assessment of extent of interest shown by the contractors in executing the works with 

requisite quality shall be recorded and used in evaluating the Contractors’ Performance Rating 

(CPR). 

8.2.4 In addition to Acceptance Testing being carried out by A.T. Wing and supervision by 

Constructions Officers, all works at all times shall be open to inspection of the department. The 

contractors shall be bound, if called upon to do so, to offer the works for inspection without any 

extra payment.  

8.2.5 Site Order Book:  The site order book is one of the primary records to be maintained by the 

JTO/SDE supervising the work during the course of execution of works. The noting made by 

officers as well as contractors, will form as basis for operation of many contractual clauses. The 

contractor shall remove all the defects pointed out by the department in the Site order book. The 

contractor or their authorized representatives shall also be at liberty to note their difficulties etc. 

in these books. The site order books shall invariably be consulted at the time of making final 

payments to the contractor. 

 

8.3 Testing and Acceptance Testing: 

8.3.1      The work shall be deemed to have been completed only after the same has been accepted by the 

A.T. Officer. The contractor shall make test pits at the locations desired by A.T. Officer for 

conducting test checks without any extra payment. The contractor shall restore the pits after test 

measurements to its original shape. The contractor shall be responsible to provide 

test/measurement tools and testers for conducting various tests. 

8.3.2 Scope of Acceptance and Testing:  The purpose of acceptance and testing is to verify integrity 

of measurement and quality of work done. The A.T. Officer shall not be responsible for 

recording of measurements for the purpose of billing and contractual obligations. However, if 

the measurements taking by A.T.  officer are found to be lesser than the measurements recorded 

by the officer responsible for recording the measurements, the measurement taken by A.T. 

officer shall prevail without prejudice to any punitive action against the contractor as per 
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provisions of the contract and the officer recording the measurements. The contractor shall be 

obligated to remove defects/deficiencies pointed out by the A.T. officer without any additional 

cost to the department. 

8.3.3 Offering the work for acceptance and testing: The Sub Divisional Engineer responsible for 

construction, after having satisfied himself of completion of work ready for A.T. , shall offer the 

work to A.T. Officer for conducting Acceptance and Testing. The work shall be offered for A.T. 

as soon as part of work is complete in all respects. The work against any work order can be 

offered for A.T. in a number of stages. 

8.3.4 The contractor shall provide labour, if demanded by the A/T officer for digging of test pits and 

other necessary infrastructure for carrying out the A/T work. No extra payment will be made for 

the digging of test pit 

  

9 WARRANTY: 

 

9.1 The contractor shall warrant that the material supplied for the work shall be new and free from 

all defects and faults in material, workmanship and manufacture and shall be of the highest 

grade and consistent with the established and generally accepted standards for materials of the 

type ordered and shall perform in full conformity with the specifications and drawings. The 

contractor shall be responsible for any defects that may develop under the conditions provided 

by the contract and under proper use, arising from faulty materials, design or workmanship such 

as corrosion of the equipment, inadequate quantity of materials etc. and shall remedy such 

defects at his own cost when called upon to do so by the BSNL who shall state in writing in 

what respect the stores are faulty. This warranty shall survive inspection or payment for, and 

acceptance of goods, but shall expire except in respect of complaints notified prior to such date, 

twelve months after the acceptance testing. 

9.2 If it becomes necessary for the contractor to replace or renew any defective portion/portions of 

the material under this clause, the provisions of the clause shall apply to the portion / portions 

material so replaced or renewed or until the end of the above mentioned period of twelve 

months, whichever may be later. If any defect is not remedied within a reasonable time, as 

prescribed by the BSNL, the BSNL may proceed to do the work at the contractor’s risk and 

costs, but without prejudice to any other rights which the BSNL may have against the contractor 

in respect of such defects. 

9.3 The Cable joint shall be guaranteed for a period of ONE year from the date of closing of 

joint. In case of failure of the joint due to poor workmanship i.e. failure of joint without 

external damage, with in the stipulated period of guarantee the contractor shall repair the 

joint(s) at his own cost within 24 hours of informing him, failing which the BSNL may carry 

out the repairs and penalty equivalent to five times of the approved rate of the jointing 

work plus the cost of materials used shall be recovered from the contractor from his pending 

bill/SD or any amount due to him without prejudice to any other action as per terms and 

conditions of the tender. The cost of joining kit, supplied by the BSNL, so used to revive the 

joint shall be deducted from the final bill of the contractor pending for payment or from security 

if all bills have been settled. 

9.4 Replacement under warranty clause shall be made by the contractor free of all charges at site 

including freight, insurance, cost of works and other incidental charges. 

 

 



Tender No:  N-171 /2020-21                                                           Dated: 16.05.2020 
  

Read, understood , complied & agreed 

Signature & seal of bidder with Date 

 

Page 33 of 104 

 

  

10 AUDIT AND TECHNICAL EXAMINATION: 

 

10.1      BSNL shall have the right to cause an audit and technical examination of the work and the final bills of 

the contractor including all supporting vouchers, abstract etc. to be made after payment of the final bill 

and if as a result of such audit and technical examination any sum is found to have been  overpaid in 

respect of any work done by the contractor under the contract or any work claimed by him to have been 

done by him under the contract and found not to have been executed, the contractor shall be liable to 

refund the amount of over payment and it shall be lawful for BSNL to recover the same from him in the 

manner prescribed in clause with the heading payment of bills (same chapter), or in any other manner 

legally permissible and if it is found that the contractor was paid less than what was due to him under 

payment shall be duly paid by BSNL to the contractor. 

10.2      Provided that BSNL shall be entitled to recover any sum overpaid, nor the contractor shall be entitled to 

payment of any sum paid short where such payment have been agreed upon between the Divisional 

Engineer or his subordinate officer on one hand and the contractor on the other under any term of the 

contract permitting payment for work after assessment by the Competent Authority or his subordinate 

officer.  

10.3      Any sum of money due and payable to the contractor (including security deposit returnable to him) under 

this contract may be appropriated by the BSNL for the payment of a  sum of money arising out or under 

any other contract made by the contractor with the BSNL 

 

11 PAYMENT TERMS: 

 

11.1    Procedure for Preparation and settlement of bills: 

 

11.1.1   All items of work involved in the work order shall be completed in all respects before preparing the bills for 

the work against the work order. The procedure for payment of bills is enumerated as under: 

a. 100% full and final payment shall be processed after commissioning of complete route. 

b. However, if a section(s)( *node to node) of the route has/have been completed in all respect and 

acceptance tested for making it capable of being put to use, 80% payment of the work so completed 

shall be made as a running bill, pending 20% to be paid after commissioning of complete route. 

  *node implies – Exchange/Transmission center/Broadband center/BTS site/any equipment   center 

where OFC is terminated. 

 

11.1.2 .The contractor shall prepare the final bill in triplicate after completion of the entire work entrusted 

against work order & acceptance and testing of all the works and submit the same to SDE in-

charge of work within 30 days of acceptance and testing for payment. The final bill shall be 

prepared for all the measurements of all items involved in execution of complete work order. The 

contractor shall prepare the final bill containing the following details: 

● The bill for all the quantities as per Measurements at the approved rates. 

● Adjustment of amount received against running bills. 

● Store reconciliation statement furnishing account of stores received against the Work 

Order and returned to the designated Store godown as surplus with requisite verifications 

from store in-charge/SDE in-charge of work. 

● Letters of grant of E.O.T(s), if work could not be completed within stipulated time. 

● Six sets of bound documentation. 

● Copy of the Wage Register, Attendance Register, and Monthly EPF & ESI Deposit 

Challan have to be submitted by the contractor along with the bills. 
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 11.1.2.(1) The SDE in-charge of work shall scrutinize the final bill against the works entrusted and 

accord necessary certificates stating that the work has been executed satisfactorily in 

accordance with specifications and terms and conditions of the contract. The SDE shall 

verify the quantities of items of work with reference to measurements recorded in the 

measurement book (and also A/T reports in case of any deviations noted by A/T office). The 

SDE in-charge of work shall submit the final bills, along with other documents mentioned 

above, with the documents as mentioned hereunder to the Divisional Engineer, in-charge of 

work. 

• Bill prepared by the contractor. Invoice should be GST compliant 

• Material reconciliation statement. 

• Measurement Book. 

• A/T Certificates. 

• The site order Book. 

• The hindrances register. 

• Details of recoveries/penalties for delays, damages to Departmental/Third party 

properties as per provisions of the contract. In case no recovery is to be made, NIL 

report needs to be submitted. 

• Details of empty cable drums cost which needs to be recovered from the bill.   

11.1.2. (2).The Divisional Engineer shall exercise the prescribed checks on the bills and accord 

necessary certificates on the bills. The Divisional Engineer shall retain the third copy of the 

bill along with photocopies of other documents not available in his estimate file and send 

first and second copies of the bill, measurement book and other documents submitted by 

SDE along with the bills as above to the Engineer-in charge for processing and final 

payment. 

11.1.2. (3). O/o Work order Issuing Authority shall process the bills in the estimate file of the 

concerned work and scrutinize the bills vis-à-vis work order issued, sanctioned provisions in 

the estimate etc. The office cell shall also scrutinize the bill to recover all the liabilities of 

the contractor and statutory taxes. The bill shall be passed, after necessary scrutiny by 

Works Section, by the officer competent to pass the final bill. GST shall also be applicable 

for any deductions or penalties imposed by BSNL. 

 

11.2      Procedure for payment for substandard works: 

 

11.2.1 The contractors are required to execute all works satisfactorily and in accordance with the 

specifications. If certain items of work are executed with unsound, imperfect or unskilled 

workmanship or with materials of any inferior description or that any materials or articles 

provided by him for execution of work are unsound or of a quality inferior to that contracted 

for or otherwise, not in accordance with the contract (referred to as substandard work 

hereinafter), the Divisional Engineer in-charge shall make a demand in writing specifying 

the work, materials or articles about which there is a complaint. 

11.2.2 Timely action by Site-In-charge: Timely reporting and action, to a great extent, can 

prevent occurrence of substandard work, which will be difficult or impossible to 

rectify later on. It is incumbent on the part of Site-In-charge to point out the defects in 

work in time during progress of the work. The Junior Telecom  Officer/Sub Divisional 

Engineer responsible for execution and supervision of work shall without any loss of time 

submit a report of occurrence of any substandard work to the Divisional Engineer in-charge 



Tender No:  N-171 /2020-21                                                           Dated: 16.05.2020 
  

Read, understood , complied & agreed 

Signature & seal of bidder with Date 

 

Page 35 of 104 

 

  

besides making an entry in the site order book. A notice in respect of defective work shall be 

given to the contractor by Divisional Engineer in-charge in writing during the progress of 

work asking the contractor to rectify/replace/remove the substandard item of work and also 

define time period within which such rectification/removal/replacement has to be done. 

After expiry of the notice period, if the contractor fails to rectify/replace/remove the 

substandard items, the defects shall be got rectified/replaced/removed departmentally or 

through some other agency at the risk and cost of the contractor. 

11.2.3 Non-reporting of the substandard work in time on the part of Site In charge (s) shall not in 

any way entitle the contractor to claim that the defects were not pointed out during 

execution and as such the contractor cannot be absolved of the responsibility for 

substandard work and associated liabilities. 

11.2.4 Authority and Procedure to accept substandard work and payment thereof: There may 

be certain items of work pointed out as substandard which may be difficult to rectify and in 

the opinion of the Tender Issuing Authority, the items in question will not materially 

deteriorate the quality of service provided by the construction, Tender Issuing Authority 

shall appoint committee to work out the reduced rates payable to the contractor for such 

substandard work. The committee shall constitute one Divisional Engineer other than the 

one who is directly in-charge of Cable Construction involving substandard items of work, as 

Chairman and one SDE and an Accounts Officer as members. The committee shall take into 

account the approximate cost of material/work pointed out as substandard and recommend 

the rates payable for substandard work which shall not exceed 60% of the approved rates of 

the item in question. 

11.2.5 Record of substandard work: The items adjudged as substandard shall be entered into the 

measurement book with red ink. 

11.3 No claim for delayed payment due to dispute etc:  No claim for interest or damage will be 

entertained or be payable by the BSNL in respect of any amount or balance which may be 

lying with the BSNL owing to any dispute, difference or misunderstanding between the 

parties or in respect of any delay or omission on the part of the Engineer in charge in making 

intermediate or final payments or in any other respect whatsoever. 

 

12 DISPOSAL OF EMPTY CABLE DRUMS: 

 

12.1  The contractor shall be responsible to dispose off the empty cable drums after laying of the 

cable. The competent authority taking into account the prevailing market rates has fixed the 

cost of Optical Fibre cable drums. The cost of empty cable drums shall be deducted from the 

bill for the work on which the cable along with the drum has been issued or any other 

amount due to the contractor or from security deposit. 

12.2            Rates fixed for Optical Fibre cable drums are given in Tender Document (Qualifying 

Bid). The rates are fixed and there is no percentage above or below applicable on these 

rates. 

12.3 The contractor shall be responsible for the accounting of the cable drums issued and shall 

mention the number of cable drums in the bill so that the amount is deducted from the bills 

due. 

12.4 The contractor shall not be allowed to dump the empty cable drums in Govt., public place, 

which may cause inconvenience to Govt. /Public. If the contractor does not   dispose off the 

empty cable drums within 3 days of becoming empty, the BSNL is at liberty to dispose off 
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the drum in any manner deemed fit and also recover the amount fixed in this contract for 

empty cable drums along with the transportation charges to be decided by the Competent 

Authority from the bill / security deposit / any other amount due to the contractor. 

 

13.  LIQUIDATED DAMAGES/PENALTY   CLAUSE: 

13.1 Liquidated Damages clause for Delays in the contractor’s performance: 

 

13.1.1 The time allowed for completion of the work as per work order shall be strictly adhered by 

the contractor and shall be deemed to be the most important aspect of the contract on the 

part of the contractor and shall be reckoned from Seventh day from issue of work order by 

the BSNL. The work shall, throughout the stipulated period of contract, be proceeded with 

all due diligence to achieve the desired progress uniformly, and the contractor shall pay as 

LD for delay in execution of the work @ 0.5 % for each week of delay or part thereof, for a 

period up to ten weeks and thereafter @ 0.7 % for each week of delay or part thereof for 

another ten weeks subject to a maximum of 12 % of the cost of the work allotted as per the 

work order.  

13.1.2      On any date, if the LD payable as above, reaches 12 (twelve) percent of the cost of the work 

order, the competent authority reserves the right to short close the work order and get the 

remaining work done at the risk and cost of the contractor. 

13.1.3      The days on which work is not done due to reasons beyond the control of contractor, such as 

natural calamities, law & order situation etc., will not be accounted for in imposing the LD.     

13.1.4       LD for delay in completion of the work shall be recoverable from the bills of the contractor 

and/or by adjustment from the security deposit or from the bills of any other contract. 

However, adjustment from security deposit will be made only when the contract has been 

terminated or at the time of final settlement of bills on completion of work. 

13.1.5      In case of slow progress of the work in a section which has been awarded to a particular 

contractor, if the public interest does not permit extension of time limit for completion of the 

work, then Tender Issuing Authority will have the full right to order that the scope of the 

contract may be restricted to such fraction of the work and get the balance work executed at 

the risk and cost of the contractor. The details are given in Rescission of the contract clause 

of the bid document. All such payments shall be recovered from the contractor’s pending 

bills or security deposit. 

13.1.6      The Tender Issuing Authority reserves the right to cancel the contract and forfeit the 

security deposit if the contractor fails to commence the work within 7 days after issue of the 

work order or as the time permitted by the competent authority. 

 

13.2  Penalty for causing inconvenience to the Public: 

13.2.1 To ensure progress during the execution of work and to cause minimum inconvenience to the 

public, he shall cause to lay cable and close such trenches expeditiously. The contractor shall 

not leave the trenches open for more than 24 hours at a stretch in a route at a time and should 

take due precautions to avoid any mishap. In case of any accident, the contractor shall be fully 

responsible for the same and any penalty imposed on this account by any statutory authority 

shall be paid by the contractor. In case of failure to pay the same by the contractor it shall be 

recovered from his pending payment/security deposit.  
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13.2.2 The contractor shall not be allowed to dump the empty cable drums/waste materials in Govt. 

/public place, which may cause inconvenience to Govt. /Public. If the contractor does not 

dispose off the empty cable drums/waste materials within 3 days of becoming empty, the 

BSNL is at liberty to dispose off the drum in any manner deemed fit, also recover the amount 

fixed in this contract for empty cable drums/waste materials from the bill/security deposit/ 

along with the costs incurred by the BSNL in disposing off such materials. The BSNL may also 

levy a penalty up to Rupees One thousand only for each such default/incident. 

 

13.3 Penalty for cutting / damaging the old cable: 

13.3.1.1 Penalty for cutting/damaging the old cable: 

During excavation of trench utmost care is to be taken by the contractor, so that the existing 

underground cables are not damaged or cut. In-case any damage/cut is done to the existing 

cables, a penalty as per the schedule given below will be charged from the contractor or the 

amount will be deducted from his final bill.    

 

 

 

 
 

. 

For OF Cable Penalty for cutting/damaging will be as below: 

 

 

  

   Besides the above penalty, the contractor shall carry out such repairs for restoration 

of the damaged cable free of charge. The cost of jointing kit, shall also be borne by the 

contractor. If contractor fails to repair the damage, the cost of repair (including cost of Labour + 

Jointing kit) shall be recovered from the contractor 

   

13.3.2   Penalty to damage stores/materials supplied by the BSNL while laving: 

The contractor while taking delivery of materials supplied by the BSNL at the designated place 

shall thoroughly inspect all items before taking them over. In case of execution of the work, if 

any material is found damaged/working unsatisfactorily, then a penalty equivalent to the cost of 

material + 10% as penalty shall be recovered from the contractor’s payments/securities. 

However, contractor will not be penalized for any defect in workmanship of the materials, 

which shall be taken up separately with the supplier of the stores. 

   

13.3.3 Penalty to damage the underground installation of other agencies: 

While trenching, the contractor should not cause damage to any underground installations 

belonging to other agencies and any damage caused should be made good at his own cost and 

expenses. 

13.3.4 Penalty for achieving lower depth: In no case the statutory depth of boring should be (i) less 

than 2 mtr. from the road / ground surface and (ii) less than 1.65 mtrs at the pits. In order to 

encourage the contractor to achieve required depth in the face of site constraints, the following 

payment schedule with penalty are to be adhered to for boring at lesser depths subject to 

condition that relaxation has been granted by the competent authority for lesser depths. 

           Size of existing UG cable Cut /damaged Account of penalty per cut/damage 

Upto100 pairs cable Rs 3000.00 (Three thousand) 

Above 100 pairs cable & up to 400 pairs  Rs 5000.00 ( Five thousand) 

Above 400 pairs  Rs 10000.00 ( Ten thousand) 

Type of cable Cut /damaged              Charges per fault for penalty and compensation 

OF Cable of any size Rs 25000.00 (Twenty Five thousand) 
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(i) For ground surfaces (other than pits) : 

 

Actual Micro-tunneling (HDD) depth 

between 

Penalty 

 < 2 Mtr. to > 1.50 Mtr 10% of approved rate  

<1.5 Mtr No payment. To be treated as non-standard 

work 

(ii) For pits :  

Actual Micro-tunneling (HDD) depth 

between 

Penalty 

 < 1.65 Mtr. to > 1.50 Mtr 10% of approved rate  

<1.5 Mtr No payment. To be treated as non-standard 

work. 

 

14 Rescission / Termination of Contract: 

 

14.1 Circumstances for rescission of contract:  Under the following conditions the Tender Issuing 

Authority may rescind the contract: 

(i) If the contractor commits breach of any item of terms and conditions of the contract. 

(ii) If the contractor suspends or abandons the execution of work and the engineer in-charge 

of the work comes to conclusion that work could not be completed by due date for 

completion or the contractor had already failed to complete the work by that date. 

(iii)  If the contractor had been given by the officer-in-charge of work a notice in writing to 

rectify/replace any defective work and he/she fails to comply with the requirement 

within the specified period. 

14.2            Upon rescission of the contract, the security deposit of the contractor shall be liable to   be 

forfeited and shall be absolutely at the disposal of the BSNL as under: 

14.2.1            Measurement of works executed since the date of last measurement and up to the date of 

rescission of contract shall be taken in the presence of the contractor or his authorized 

representative who shall sign the same in the MB. If the contractor or his authorized 

representative do not turn up for joint measurement, the measurement shall be taken by the 

officer authorized for this purpose after expiry of due date given for joint measurement. The 

measurement taken by the officer so authorized shall be final and no further request for joint 

measurement shall be entertained. 

14.2.1.1 The unused material (Supplied by the BSNL) available at site, shall be transported    back by 

the BSNL to the Telecom Store at the risk and cost of the contractor. If any such material is 

found damaged/lost then the penalty shall also be recovered from the contractor as per 

conditions in tender documents/bid. 

14.2.2 The un-executed work shall be got executed through the qualified bidder from amongst the 

bidders, who participated in the bidding process, by giving them offers in their order of 

ranking (L2, L3…) at their quoted rates. If the work was awarded on single tender basis then 

the BSNL shall get the unexecuted work completed through any other contractor approved 

in the area of Tender Issuing Authority at the approved rates of that particular section or to 

execute the work departmentally, as is convenient or expedient to the BSNL at the risk and 

cost of the contractor. In such a event no compensation shall be payable by the BSNL to the 

contractor towards any inconvenience/loss that he may be subjected to as a result of such an 
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action by the BSNL. In this regard the decision of General Manager Telecom District, 

Bhubaneswar shall be final and binding. In all these cases, expenses which may be incurred 

in excess of the sum which would have been paid to the original contractor if the whole 

work had been executed by him shall be borne and paid by the original contractor and shall 

be deducted from any money due to him by the BSNL under the contract or his any other 

account whatsoever anywhere in the BSNL or from a security deposit. 

14.2.3 The certificate of the Divisional Engineer in-charge of work as to the value of work done shall 

be final and conclusive against the contractor, provided always that action shall only be taken 

after giving notice in writing to the contractor. 

14.3              Termination for Insolvency: 

14.3.1         The BSNL may at any time terminate the Contract by giving written notice to the    Contractor, 

without compensation to contractor, if the contractor becomes bankrupt or otherwise insolvent as 

declared by the competent court provided that such termination will not prejudice or affect any right 

or action or remedy which has accrued or will accrue thereafter to the BSNL. 

14.3.2         Optional Termination by BSNL (other than due default of the contractor): 

14.3.3  The BSNL may, at any time, at its option cancel and terminate this contract by  written notice to 

the contractor, in which event the contractor shall be entitled to payment for the work done up to 

the time of such cancellation. 

14.3.4 In the event of the termination of the contract, the contractor shall forthwith clear the site of all the 

contractor’s materials, machinery and equipments and hand over possession of the work / 

operations concerned to the BSNL or as the BSNL may direct.   

14.3.5 The BSNL may, at its option, cancel or omit the execution of one or more items of work under this 

contract or any part of such items without any compensation, whatsoever, to the contractor. 

14.3.6 Issuance of Notice: 

14.3.7            The Divisional Engineer in-charge of work shall issue show cause notice giving details of 

lapses, violation of terms and conditions of the contract, wrongful delays or suspension of work or 

slow progress to the contractor directing the contractor to take corrective action. A definite time 

schedule for corrective action shall be mentioned in the show cause notice. If the contractor fails 

to take corrective action within the stipulated time frame, the Divisional Engineer in-charge shall 

submit a draft of final notice along with a detailed report to the competent authority who had 

accepted the contract for approval.  

14.3.8            The final notice for rescission of contract to the contractor shall expressly state the precise 

date and time from which the rescission would become effective. The following safe guards shall 

be taken while issuing the final notice. 

a) During the period of service of notice and its effectiveness, the contractor should not be 

allowed to remove from the site any material/equipment belonging to the BSNL. 

 

b) The contractor shall give in writing the tools and plants he would like to take 

away/remove from the site. Such of the materials as belong to him and which may not be 

required for future execution of balance work may be allowed by the Divisional Engineer in-

charge of work to be removed with proper records. 

 

c) No new construction beneficial to the contractor shall be allowed. 
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d) Adequate BSNL security arrangement in replacement of the contractor watch and ward shall 

be made forthwith. Expenses on this account are recoverable from the security deposit or 

any amount due to the contractor. 

 

15 INDEMNITIES : 

 

15.1 The contractor shall at all times hold the BSNL harmless and indemnify BSNL from and against all 

action, suits, proceedings, works, cost, damages, charges claim and demands of every nature and 

descriptions, brought or procured against the BSNL, its officers and employees and forthwith upon 

demand and without protest or demur to pay to the BSNL any and all losses and damages and cost 

(inclusive between attorney and client) and all costs incurred in endorsing this or any other indemnity 

or security which the BSNL may now or at any time have relative to the work or the contractors 

obligation or in protecting or endorsing its right in any suit on other legal proceeding, charges and 

expense and liabilities resulting from or incidental or in connection with injury, damages of the 

contractor or damage to property resulting from or arising out of or in any way connected with or 

incidental to the operations caused by the contract documents. In addition, the contractor shall 

reimburse the BSNL or pay to the BSNL forthwith on demand without protest or demur all cost, 

charges and expenses and losses and damages otherwise incurred by it in consequences of any claim, 

damages and actions which may be brought against the BSNL arising out of or incidental to or in 

connection with the operation covered by the contractor. 

15.2 The contractor shall at his own cost at the BSNL’s request defend any suit or other proceeding 

asserting a claim covered by this indemnity, but shall not settle, compound or compromise any suit or 

other finding without first consulting the BSNL. 

 

16 FORCE  MAJEURE: 

16.1 If any time, during the continuance of this contract, the performance in whole or in part by either party 

or any obligation under this contract shall be prevented or delayed by reason of any war, or hostility, 

acts of the public enemy, civil commotion sabotage, fires, floods, explosions, epidemics, quarantine 

restrictions, strikes, lockouts or act of God (Herein after referred to as events) provided notice of 

happenings of any such eventuality is given by either party to the other within 21 days from the date 

of occurrence thereof, neither party shall by reason of such event be entitled to terminate this contract 

nor shall either party have any such claim for damages against the other in respect of such non-

performance and work under the contract shall  be resumed as soon as practicable after such event 

may come to an end or cease to exist, and the decision of the BSNL as to whether the work has been 

so resumed or not shall be final and conclusive, provided further that if the performance, in whole or 

part of any obligation under this contract is prevented or delayed by reason of any such event for a 

period exceeding 60 days, either party may, at his option terminate the contract. 

16.2 Provided also that if the contract is terminated under this clause, the BSNL shall be at liberty to take 

over from the contractor at a price to be fixed by the BSNL, which shall be final, all unused, 

undamaged and acceptable materials, bought out components and stores in the course of execution of 

the contract, in possession of the contractor at the time of such termination of such portions thereof as 

the BSNL may deem fit excepting such materials, bought out components and stores as the contractor 

may with the concurrence of the BSNL select to retain. 
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17  ARBITRATION : 

 

I. ARBITRATION (Applicable in case of supply orders/Contracts with firms, other than Public 

Sector Enterprise) (Not applicable in cases valuing less than Rs. 5 lakhs) 

 

Except as otherwise provided elsewhere in the contract, if any dispute, difference, question or disagreement 

arises between the parties hereto or their respective representatives or assignees, in connection with 

construction, meaning, operation, effect, interpretation of the contract or breach thereof which parties 

unable to settle mutually, the same shall be referred to Arbitration as provided hereunder: 

 

(1) A party wishing to commence arbitration proceeding shall revoke Arbitration Clause by giving 60 

days’ notice to the designated officer of the other party. The notice invoking arbitration shall 

specify all the points of disputes with details of the amount claimed to be referred to arbitration at 

the time of invocation of arbitration and not thereafter. If the claim is in foreign currency, the 

claimant shall indicate its value in Indian Rupee for the purpose of constitution of the arbitral 

tribunal. 

 

(2) The number of the arbitrators and the appointing authority will be as under: 

 

Claim amount 

(excluding claim for 

counter claim, if any) 

Number of 

arbitrator 

Appointing Authority 

Above Rs. 5 lakhs to 

Rs. 5 crores 

Sole Arbitrator 

to be appointed 

from a panel of 

arbitrators of 

BSNL. 

BSNL 

(Note: BSNL will forward a list containing names of 

three empanelled arbitrators to the other party for 

selecting one from the list who will be appointed as 

sole arbitrator by BSNL) 

Above Rs. 5 crores 3 Arbitrators  One arbitrator by each party and the 3rd arbitrator, who 

shall be the presiding arbitrator, by the two arbitrators. 

BSNL will appoint its arbitrator from its panel. 

 

(3) Neither party shall appoint its serving employee as arbitrator.  

 

4. If any of the Arbitrators so appointed dies, resigns, becomes incapacitated or withdraws for any 

reason from the proceedings, it shall be lawful for the concerned party/arbitrators to appoint another person 

in his place in the same manner as aforesaid. Such person shall proceed with the reference from the stage 

where his predecessor had left it both parties consent for the same; otherwise, he shall proceed de novo. 

 

5. Parties agree that neither party shall be entitled for any pre-reference or pendente-lite interest on its 

claims. Parties agree that any claim for such interest made by any party shall be void. 

 

6. Unless otherwise decided by the parties, Fast Track procedure as prescribed in Section 29 B of the 

Arbitration Conciliation Act, 1996 and amended in 2015 for resolution of all disputes shall be followed, 

where the claim amount is upto Rs. 5 crores. 
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[29B. Fast track procedure – (1) Notwithstanding anything contained in this Act, the parties to an 

arbitration agreement, may, at any stage either before or at the time of appointment of the arbitral 

tribunal, agree in writing to have their dispute resolved by fast track procedure specified in sub-

section (3). 

 

 (2) The parties to the arbitration agreement, while agreeing for resolution of dispute by fast track 

procedure, may agree that the arbitral tribunal shall consist of a sole arbitrator who shall be chosen by the 

parties. 

 

 (3) The arbitral tribunal shall follow the following procedure while conducting arbitration proceedings 

under sub-section (1):- 

 

(a) The arbitral tribunal shall decide the dispute on the basis of written pleadings, 

documents and submissions filed by the parties without oral hearing; 

(b) The arbitral tribunal shall have power to call for any further information or 

clarification from the parties in addition to the pleadings and documents filed by 

them; 

(c) An oral hearing may be held only, if, all the parties make a request or if the arbitral 

tribunal considers it necessary to have oral hearing for clarifying certain issues; 

(d) The arbitral tribunal may dispense with any technical formalities, if an oral hearing 

is held, and adopt such procedure as deemed appropriate for expeditious disposal of 

the case. 

 

(4) The award under this section shall be made within a period of six months from the date the arbitral 

tribunal enters upon the reference. 

 

   (5) If the award is not made within the period specified in sub-section (4), the provisions of sub-    

sections (3) to (9) of Section 29 A shall apply to the proceedings. 

 

  (6) The fees payable to the arbitrator and the manner of payment of the fees shall be such as may be 

agreed between the arbitrator and the parties.] 

 

7.  The arbitral tribunal shall make and publish the award within time stipulated as under: 

 

Amount of Claims and 

Counter Claims  

Period for making and publishing of the award (counted 

from the date the arbitral tribunal enters upon the reference) 

Up to Rs. 5 crores Within 6 months (Fast Track procedure) 

Above Rs. 5 crores Within 12 months 

 

However, the above time limit can be extended by the Arbitrator for reasons to be recorded in 

writing with the consent of parties and in terms of provisions of the Act. 

 

8.  In case of arbitral tribunal of 3 arbitrators, each party shall be responsible to make arrangements for the 

travel and stay, etc. of the arbitrator appointed by it. Claimant shall also be responsible for making 



Tender No:  N-171 /2020-21                                                           Dated: 16.05.2020 
  

Read, understood , complied & agreed 

Signature & seal of bidder with Date 

 

Page 43 of 104 

 

  

arrangements for travel/stay arrangements for the Presiding Arbitrator and the expenses incurred shall be 

shared equally by the parties. 

 In case of sole arbitrator, BSNL shall make all necessary arrangements for his travel/stay and the 

expenses incurred shall be shared equally by the parties. 

 

9. The Arbitration proceeding shall be held at   New Delhi or Circle or SSA Headquarter (as the case 

may be).  

10.     Subject to the aforesaid conditions, provisions of the Arbitration and Conciliation Act, 1996 

amended in 2015 and any statutory modifications or re-enactment thereof shall apply to the 

arbitration proceedings under this clause. 

II.    In the event of any dispute or difference relating to the interpretation and application of the provisions 

of commercial contracts between Central Public Sector Enterprises (CPSEs)/Port Trusts inter se and also 

between CPSEs and Government Department(s)/organizations(s) (excluding disputes concerning 

Railways, Income Tax, and Customs & Excise departments). Such dispute or difference shall be taken up 

by either party for resolution through AMRCD as mentioned in DPE OM no. 4(1) 2013-DPE (GM)/FTS-

1835 dt. 22.5.2018. 

  

III. APPLICABLE LAW AND JURSDICTION 

(a) The supply order for Goods ‘or’ Services, including all matters connected with this supply order shall 

be governed by the Indian law both substantive and procedural, for the time being in force and shall be 

subject to the exclusive jurisdiction of Indian Courts at the place from where the Purchase Order has been 

placed. 

(b)  Foreign companies, operating in India or entering into Joint Ventures in India, shall have to obey the 

law of land and there shall be no compromise or excuse for the ignorance of the Indian legal system in any 

way. 

18 SET OFF: 

Any sum of money due and payable to the supplier (including security deposit refundable  to him) 

under this contract may be appropriated by the purchaser or the BSNL or any other person(s) contracting 

through the BSNL and set off the same against any claim of the Purchaser or BSNL or such other person or 

person(s) for payment of a sum of money arising out of this contract or under any other contract made by 

the supplier with  the Purchaser or BSNL or such other person(s) contracting through the BSNL. In case of 

set off of the security deposit against any claim of the purchaser or BSNL or such other person or person(s) 

for payment of a sum of money arising out of this contract or under any other contract made by the supplier 

with the Purchaser or BSNL or such other person(s) contracting through the BSNL, the GST on such set 

off will be borne by the supplier. GST would not be liable on security deposit. But if supplier’s security 

deposit is set off against any claim of the purchaser or BSNL or such other person or person(s) for payment 

of a sum of money arising out of this contract or under any other contract made by the supplier with the 

Purchaser or BSNL or such other person(s) contracting through the BSNL, then GST would be levied on 

such amount as being set off”.  

19. TAX INDEMNITY CLAUSE: 

 BSNL has the right to recover Input Tax Credit loss suffered by it due to any mis-declaration on invoice 

by the supplier. 

 

----- END OF SECTION V ----
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Section-VI 

E-tendering Instructions to Bidders 

 

General  

The Special Instructions (for e-Tendering) supplement ‘Instruction to Bidders’, as given in this Tender 

Document. Submission of Online Bids is mandatory for this Tender. 

 

 E-Tendering is a new methodology for conducting Public Procurement in a transparent and secured 

manner. Suppliers/ Vendors will be the biggest beneficiaries of this new system of procurement. For 

conducting electronic tendering, BSNL, Corporate office has decided to use the E tender portal 

(www.etenders.gov.in/eprocure/app ) through E- tender portal, Benefits to Suppliers are outlined on the 

Home-page of the e tender portal. 

Instructions  

1. Tender Bidding Methodology :  Sealed Bid System – ‘Single Stage – TWO Envelope’ 
 

2. Broad outline of activities from Bidders prospective  

1. Procure a Digital Signing Certificate (DSC) 

2. Register on e- tender portal (www.eprocure.gov.in)  

3. Create Users and assign roles on E-TENDER PORTAL 

4. View Notice Inviting Tender (NIT) on E TENDER PORTAL 

5. Download Official Copy of Tender Documents from E-TENDER PORTAL 

6. Bid-Submission on E-TENDER PORTAL 

a) Please take care to scan documents that total size of documents to be uploaded remains 

minimum. If required, documents may be scanned at lower resolutions say at 150 dpi. 

However, it shall be sole responsibility of bidder that the uploaded documents remain 

legible.  

b) Utmost care may be taken to name the files/documents to be uploaded on E-TENDER 

PORTAL. There should be no special character or space in the name of file. Only 

underscores are allowed. The illustrative examples are given below:-  

 

File name  Allowed or not allowed in E- 

TENDER PORTAL 

Reason for allowed / not allowed  

QA Certificate  not allowed  Space in between words / characters 

not allowed  

QA  Certificate(1)  not allowed  Special characters not allowed  

QA_Certificate allowed  Under score allowed between words 

/characters  

QA_ Certificate allowed  Upper & lower cases allowed  

 

c) It is advised that all the documents to be submitted (See clause 5 of Section VI) are kept 

scanned or converted to PDF format in a separate folder on your computer before 

starting online submission. BOQ may be downloaded and rates may be filled 

appropriately. This file may also be saved in a secret folder on your computer. The names & 

total size of each document (Preferably below 5 MB) may be checked. 
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7. Attend Public Online Tender Opening Event (TOE) on E- TENDER PORTAL : Opening of 

Techno-commercial Part 

8. View Post-TOE reports posted by BSNL on E- TENDER PORTAL. 

9. Attend Public Online Tender Opening Event (TOE) on E- TENDER PORTAL:  Opening of 

Financial-Part (Only for Technical Responsive Bidders) 

10. View Post-TOE reports posted by BSNL on E- TENDER PORTAL. 

 

For participating in this tender online, the following instructions are to be read carefully. These 

instructions are supplemented with more detailed guidelines on the relevant screens of the E- TENDER 

PORTAL.  

3. Digital Certificates  

For integrity of data and its authenticity/ non-repudiation of electronic records, and be compliant with 

IT Act 2000, it is necessary for each user/contractor to have a Digital Certificate (DC). Also 

referred to as Digital Signature Certificate (DSC), of Class 2 or above, issued by a Certifying 

Authority (CA) licensed by Controller of Certifying Authorities (CCA) [refer http://www.cca.gov.in ] 

 

4. Registration  

To use the e-tender portal www.etenders.gov.in/eprocure/app . Vendor/Contractor need to 

register on the e-tender portal. The vendor should visit the home-page of the e tender portal 

(www.etenders.gov.in/eprocure/app) and go to the e-procure link then select Bidders Manual Kit. 

To use the Electronic Tender® e tender portal (www.etenders.gov.in/eprocure/app) or through the 

circle website www.odisha.bsnl.co.in portal name vendor needs to register on the e tender portal. 

Registration of each organization is to be done by one of its senior persons who will be the main 

person coordinating for the e-tendering activities. In ETS terminology, this person will be referred to 

as the Super User (SU) of that organization. For further details, please visit the website/e tender 

portal, and click on the ‘Register Me’ tab on the Home Page), and follow further instructions as given 

on the site.  

Pay Annual Registration Fee as applicable. 

Note: After successful submission of Registration details and Annual Registration Fee (as applicable), 

please contact the company providing e-tender. Helpdesk (as given below), to get your registration 

accepted/activated. 

Helpdesk  

Telephone 0674-2547000 

0674-2541244 

 
 

Mobile Nos. AGM(Plg) 9437160776, 

SDE(Plg)-9438888883 

E-mail  ID agmplgbn.bsnl@gmail.com,  

rajeshpalai.bsnl@gmail.com  
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5. Method for submission of bid documents  

           In this tender the bidder has to participate in e-tender online.  

 

5.1. Offline submission  
 The bidder shall submit the following documents offline to AGM (Planning), Room no 214, 

 O/o GMTD Bhubaneswar, PIN-751022 on or before the date & time of submission of bids specified 

in NIT, in a Sealed Envelope. The envelope shall bear (tender name), the tender number and the words 

‘DO NOT OPEN BEFORE’ (due date & time).  

1. EMD-Bid Security in Original i.e. DD/Banker Cheque/Bank Guarantee /proof of payment if 

paid through NEFT/RTGS   

2. DD/ Bankers cheque against payment of tender fee /proof of payment if paid through 

NEFT/RTGS. 

3. Power of attorney in accordance with clause available in tender. 

4. MSE registration certificate if the bidder is claiming concession for Bid cost and Bid security. 

5. Pass Phrase to open the tender document, if applicable.  

(Note: In case the bidder could not submit. The documents should be submitted to AGM (Plg) 

on or before TEC. 

 

5.2   Online submission. 
 

Sl No. Contents of first Online Envelope,  i.e. Techno Commercial Envelope 

(Qualifying Bid) 

1 A. Scanned Copy of Demand Draft /Bankers Cheque/Proof of payment if paid 

through NEFT/RTGS of requisite value for the cost of tender document in 

token of purchase of tender document   as per NIT. 

2 B. Scanned Copy of Demand Draft/ Bankers Cheque/BG/Proof of payment if paid 

through NEFT/RTGS of requisite value for the Bid Security/EMD as per NIT. 

3 L. Scanned copy of Latest and valid MSE Certificate duly issued by 

NSIC/MSME (if applicable).  

4     

M. The undertaking regarding submission of UAM number  on CPPP portal is 

to be uploaded online 

5 N. Scanned copy of PAN Card 

6 O. Scanned copy of the Income tax return for AY 2019-20 

7 P. Scanned copy of the EPF Registration Certificate. 

8 Q. Scanned copy of the ESI Registration Certificate. 

9 R. Scanned copy of the GSTIN Registration Certificate. 

10 S. Scanned copy of the Experience Certificate(s) in the prescribed pro forma 

Annexure-B as per NIT. 

11 T. Scanned copy of Documents in support of registration of the 

Company/Firm/Proprietorship: 

� The registration of the firm, authenticated copy of partnership deed in 

cases of partnership firm.  

� Attested copy of Articles of Association duly registered with Registrar 

of Company affairs, in case of Limited/Pvt. Limited Company. 
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� Duly executed Affidavit, stating that tenderer is the sole proprietor of 

the firm or any document issued by the taxation authorities stating that 

tenderer is the sole proprietor of the firm, in case of proprietorship firm. 

12 L. Scanned copy of Registered Power of Attorney (if applicable).  

13 M. Original Tender document duly signed on all pages. 

14 N.  Tenderer’s /Bidder’s Profile duly filled in as per Section -III 

15 O. Scanned copy of Near relative certificate(s) in the prescribed pro forma as 

per Annexure-A.  

16 P.Valid GST registration certificate or mention as unregistered dealer and a 

self-declaration along with the evidence that the bidder is not black listed by 

GST authorities. 

 

17 Q.A self- declaration along with the evidence that the bidder is not black listed 

by GST/BSNL authorities and MTNL/TCIL/ITI/RITES/HCL/PGCIL/RailTel/ 

any other Govt. (Central/State) undertaking as the case may be. 

18 R, Scanned copy of duly filled and signed Bid Form, Section- II of tender. 

 

19 S. Scanned copy of Duly completed declaration about Genuineness of 

Documents Certificates 

20 T.  No deviation certificate for all the terms and conditions clauses of the bid 

document  

21 T.  No deviation certificate for all the terms and conditions clauses of the bid 

document  

Contents of  second Online envelope i.e. Financial Envelope B. Schedule for Quoting the  Rates(i.e.Section XX zone specific)

 C.  

 

Note:  

(i) If some document is not applicable for the bidder then he has to upload scanned copy of paper 

mentioning ‘The document <name> called vide clause _____ is not applicable on us.  

(ii) If document asked for contains more than one page then all those pages may be uploaded in one PDF 

file. 

 

6. Price Schedule /Schedule of Quoting Rates 

Utmost care may kindly be taken to upload price schedule / Schedule of Quoting Rates. Any change in the 

format of Price Schedule / Schedule of Quoting Rates file shall render it unfit for bidding. Following steps 

may be followed- 

1. Down load Price Schedule / Schedule of Quoting Rates. 

2. Fill rates in down loaded Price Schedule / Schedule of Quoting Rates 

3. Save filled copy of downloaded price schedule / Schedule of Quoting Rates file in your computer and 

remember its name & location for uploading correct file (duly filled in) when required.  

 

For further instructions, the vendor should visit the home-page of the e tender portal 

(www.etenders.gov.in/eprocure/app ), and go to the Bidders Manual Kit. The compatible support 

software (PDF Converter, Java, etc) for online bid submission may be downloaded from E-tender portal or 

anywhere else. 
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The help information provided through ‘E- TENDER PORTAL User-Guidance Center’ is available in 

three categories – Users intending to Register / First-Time Users, Logged-in users of Buyer organizations, 

and Logged-in users of Supplier organizations. Various links are provided under each of the three 

categories.  

 

Important  
 

Note: It is strongly recommended that all authorized users of Supplier organizations should thoroughly 

peruse the information provided under the relevant links, and take appropriate action. This will prevent 

hiccups, and minimize teething problems during the use of E-TENDER PORTAL. 

 

Note:  The special instructions to contractors/Bidders for e-submission of bids online through 

www.etenders.gov.in/eprocure/app  which are mentioned below for ready reference- 

1. Bidder should do the registration in the tender site www.etenders.gov.in/eprocure/app   using the 

option available. Then the Digital Signature registration has to be done with the e-token, after 

logging into the site. The e-token may be obtained from one of the authorized Certifying 

Authorities such as NIC Certifying Authority (NICCA)/MTNL/SIFY/TCS / nCode/eMudhra etc.  

2. Bidder then login to the site thro’ giving user id / password chosen during registration.  

3. The e-token that is registered should be used by the bidder and should not be misused by others.  

4. The Bidders can upload well in advance, the documents such as certificates, purchase order details 

etc., under My Documents option and these can be selected as per tender requirements and then 

send along with bid documents during bid submission.  

5. After downloading/getting the tender schedules, the Bidder should go thro’ them carefully and then 

submit the documents as asked, otherwise, the bid will be rejected.  

6. If there are any clarifications, this may be obtained online thro’ the tender site, or thro’ the contact 

details. Bidder should take into account of the corrigendum published before submitting the bids 

online.  

7. Bidder, in advance, should get ready the bid documents to be submitted as indicated in the tender 

schedule and they should be in PDF/xls/rar/dwf formats. If there is more than one document, they 

can be clubbed together.  

8. The bidder reads the terms & conditions and accepts the same to proceed further to submit the bids. 

9. The bidder has to submit the tender document online well in advance before the prescribed time to 

avoid any delay or problem during the submission process.  

10. After the bid submission, the acknowledgement number, given by the e-tendering system should be 

printed by the bidder and kept as a record of evidence for online submission of bid for the particular 

tender.  

11. The General Manager telecom District, Bhubaneswar will not be held responsible for any sort of 

delay or the difficulties faced during the submission of bids online by the bidders.  

12. The bidder should see that the bid documents submitted should be free from virus and if the 

documents could not be opened, due to virus, during tender opening, the bid is liable to be rejected  

13. The time settings fixed in the server side & displayed at the top of the tender site, will be valid for 

all actions of requesting, bid submission, bid opening etc., in the e-tender system. The bidders 

should follow this time during bid submission.  

14. All the data being entered by the bidders would be encrypted using PKI encryption techniques to 

ensure the secrecy of the data. The data entered will not viewable by unauthorized persons during 
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bid submission & not be viewable by any one until the time of bid opening. Overall, the submitted 

tender documents become readable only after the tender opening by the authorized individual.  

15. The confidentiality of the bids is maintained since the secured Socket Layer 128 bit encryption 

technology is used. Data storage encryption of sensitive fields is done.  

16. The bidders are requested to submit the bids through online e-tendering system to the TIA well 

before the bid submission end date & time (as per Server System Clock).  

17. The bidder should logout of the tendering system using the normal logout option available at 

the top right hand corner and not by selecting the (X) option in the browser.  

For any other queries, the bidders are asked to contact through Telephone nos at clause 4 this Section 

 

7. Key Instructions for Bidders 

The following ‘FOUR KEY INSTRUCTIONS for BIDDERS’ must be assiduously adhered to 

1. Obtain individual Digital Signing Certificate (DSC or DC) well in advance of your first tender 

submission deadline on E-TENDER PORTAL.  

2. Register your organization on E-TENDER PORTAL well in advance of your first tender submission 

deadline on E- TENDER PORTAL.  

3. Get your organization’s concerned executives trained on E- TENDER PORTAL using online 

training module well in advance of your tender submission deadline on E- TENDER PORTAL.  

4. Submit your bids well in advance of tender submission deadline on E- TENDER PORTAL. as there 

could be last minute problems due to internet timeout, breakdown, etc.  

     (BSNL should not be responsible for any problem arising out of internet connectivity issues). 

 

While the first three instructions mentioned above are especially relevant to first-time users of E- 

TENDER PORTAL, the fourth instruction is relevant at all times. 

8. Minimum Requirements at Bidders end  

• Computer System with good configuration (Min P IV, 1 GB RAM, Windows XP)  

• 2 Mbps Broadband connectivity with UPS.  

• Microsoft Internet Explorer 6.0 or above  

• Digital Certificate(s) for users. 

 

----- END OF SECTION VI ---- 
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SECTION VII 

 

SPECIAL CONDITIONS OF CONTRACT 

 

 

1. GENERAL : 

 

1.1 The work shall be accepted only after Acceptance Testing carried out by BSNL team, designated 

by the BSNL, as per prescribed schedule and work/material passing the test successfully. 

1.2 The BSNL reserves the right to disqualify such bidders who have a record of not meeting 

contractual obligations against earlier contracts entered into with the BSNL. 

1.3 The BSNL reserves the right to black list a bidder for a suitable period in case he fails to honour 

his bid without sufficient grounds. 

1.4 The BSNL reserves the right to counter offer price(s) against price(s) quoted by any bidder. 

1.5 Any clarification issued by BSNL, in response to query raised by prospective bidders shall form 

an integral part of bid documents and it may amount to amendment of relevant clauses of the bid 

documents. 

1.6 Tender will be evaluated as a single package of all the items given in the price schedule. 

1.7 All work to be executed under the contract shall be executed under the direction and subject to the 

approval in all respects of the Divisional Engineer or Site Engineer in-charge of work site who 

shall be entitled to direct at what point or points and what manner they are to be commenced. 

1.8 The work in each section may be split up between two or more contractors or accept any tender in 

part and not entirely if considered expedient by the GMTD Bhubaneswar. 

1.9 If the contractor shall desire an extension of time for completion of the work on the grounds of 

unavoidable hindrance in execution of work or any other ground he shall apply in writing to the 

Divisional Engineer on the same day of occurrence of hindrance on account of which he desires 

such extension as aforesaid. In this regard the decision of GMTD Bhubaneswar shall be final. 

1.10 If  at  any time after the commencement of the work, the BSNL may feel that execution of whole 

or part of work, as specified in the tender is not required to be carried out, then the BSNL shall 

give notice in writing of the fact to the contractor who shall have no claim to any payment of 

compensation whatsoever on account of any profit or advantage which he might have derived in 

consequence of the full amount of the work not having been carried out neither shall he have any 

claim for compensation by reason of any alterations having been made in the original 

specifications, drawings, designs and instructions which shall involve any curtailment of the work 

as originally contemplated. 

1.11 Whenever any claims against the contractor for the payment of a sum of money arises out of or 

under the contract, the BSNL shall be entitled to recover such sum by appropriating in part or 

whole of the security deposit of the contractor, and to sell any Government promissory notes etc., 

forming the whole or part of such security or Final bill pending against any contract with the 

BSNL. In the event of the security being insufficient or if no security has been taken from the 

contractor, then the balance or the total sum recoverable as the case may be, shall be deducted 

from any sum then due or which at any time thereafter may become due to the contractor under 

this or any other contract with BSNL. Should this sum be not sufficient to cover the full amount 

recoverable the contractor shall pay to BSNL on demand the balance remaining due. 

1.12 No official of Gazetted rank or other Gazetted officer employed in Engineering or administrative 

duties in an Engineering Department or any other Department of the Government of India is 



Tender No:  N-171 /2020-21                                                           Dated: 16.05.2020 
  

Read, understood , complied & agreed 

Signature & seal of bidder with Date 

 

Page 51 of 104 

 

  

allowed to work as a contractor for a period of two years after his retirement from Government 

service without the previous permission of Government of India. This contract is liable to be 

cancelled if either the contractor or any of his employee is found at any time to be such a person 

who had not obtained the permission of Government of India as aforesaid before submission of 

the engagement in the contractor’s service as the case may be. 

1.13 In the event of the contractor being adjudged insolvent or going voluntarily into liquidation of 

having received order or other order insolvency act made against him or in the case of company, 

of the passing of any resolution, or making of any order for winding up whether voluntarily or 

otherwise, or in the event of the contractor failing to comply with any of the conditions herein 

specified, the GMTD Bhubaneswar shall have the power to terminate the contract without any 

notice. 

1.14 Without prejudice to any of the rights or remedies under this contract, if the contractor dies, the 

GMTD Bhubaneswar on behalf of the BSNL can terminate the contract without compensation to 

the contractor. However, GMTD Bhubaneswar, at his discretion may permit contractor’s heirs to 

perform the duties or engagements of the contractor under the contract, in case of his death. In 

this regard the decision of GMTD Bhubaneswar shall be the final. 

1.15 In the event of the contractor, winding up his company on account of transfer or merger of his 

company with any other, the contractor shall make it one of the terms and stipulations of the 

contract for the transfer of his properties and business, that such other person or company, shall 

continue to perform the duties or engagement of the contractor under this contract and be subject 

to his liabilities there under. 

1.16 Interpretation of the contract document: 

1.16.1 The representative of GMTD Bhubaneswar and the contractor shall in so far as possible by 

mutual consultation, try to decide upon the meaning and intent of the contract document. In case 

of disagreement, the matter shall be referred to the Competent Authority whose decision shall be 

final. Any change in the contract documents shall be set forth in writing by the representative of 

the parties hereto. It shall be the contractor’s responsibility to thoroughly familiarize all of his 

supervisory personnel with the contents of all the contract documents. 

 

1.2 Notification: 

 

1.2.1 The contractor shall give in writing to the proper person or authority with a copy to the Divisional 

Engineer such notification as may be mandatory or necessary in connection with the 

commencement, suspension, resumption, performance and / or completion of the contracted work. 

All notice shall be given sufficiently in advance of the proposed operation to permit proper co-

relation of activities and the contractor shall keep all proper persons to authorities involved and 

advised of the progress of operations throughout the performance of the work and/or with such 

other information and /or supporting figure and data as may from time to time as directed or 

required. 

 

1.3 Shut down on account of weather conditions: 

1.3.1 The contractor shall not be entitled to any compensation whatsoever by reason of suspension of 

the whole or any part of the work made necessary by the BSNL or deemed advisable on account 

of bad weather conditions or other Force majeure conditions. 
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2. STORES SUPPLIED BY THE BSNL: 

At no point of time the contractor shall be issued stores of value more than the contractor’s 

material security as per clause number 5 (i) of Section V. If at all, the work requires more amount 

of materials to be issued to the contractor, then the material security shall correspondingly be 

enhanced to an amount equal to cost of the material/stores to be issued before the issue of the 

store and the contractor will not have any objection to it. 

The contractor shall transport (including loading and unloading) all stores issued to him from 

District Telecom Store, to the site of work at his own cost. The BSNL shall not pay any 

transportation charges to the contractor. 

All materials supplied to the contractor by the BSNL shall remain the absolute property of BSNL 

and shall not be removed from site of the work except for use in the work and shall be at all times 

open to inspection by the Representative of Tender Issuing Authority. In case the materials like 

cable and accessories are taken delivery of by the contractor and stored at the site office/store of 

the contractor such site office / store will also be treated “as site” for this purpose. Any such 

material remaining unused at the time of the abandonment, completion or determination of the 

contract shall be returned to the BSNL at a place informed to him by the BSNL, failing which the 

cost of the unused materials shall be deducted from the contractor’s material security or any of his 

pending bills or from any other security. 

The contractor shall be responsible for the transportation of store, storage and safe custody of all 

material supplied to him by the BSNL, which is in the contractor’s custody whether, or not 

installed in the work. The contractor shall satisfy himself regularly about the quantity and quality 

of the materials supplied to him and he will be responsible for any subsequent deterioration and 

discrepancy (inclusive of theft) in the quantity/ quality of the materials. 

The contractor shall submit a proper account every month of all the materials supplied to him by 

the BSNL and those consumed for items of work. Any discrepancy of difference between the 

materials issued to the contractor and those consumed in the work as per the “BSNL’s 

calculation” (which shall be final) will be charged to the contractor or deducted from his  bills at 

1.5 times of prevailing standard price including freight, handling charges, storage charges etc. 

The contractor shall ensure that only the required materials are issued to him. Upon completion of 

work, the contractor shall return to the BSNL. at the later designated store in good condition, free 

of charges, any unused materials that were supplied by the BSNL. 

 

EASEMENTS, PERMITS, LICENCE AND OTHER FACILITIES: 

 

The contractor shall obtain/provide at his own cost all easements, permits and license necessary to 

do its work  e.g. 

A) “Right of User” easements and permits. 

B) Railway and Highway crossing permits including bridge. 

C) Canal / Stream crossing permits. 

 

The successful bidder will be required to prepare route diagram in required format as asked by 

RoW authorities free of cost and shall be responsible for obtaining ‘’Right of User’’ easements & 

permits (RoW permission). But, tendering authority shall make necessary payments towards RoW 

charges. 
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The contractor shall be fully responsible for angling and obtaining all necessary easements, 

permits and licenses, for moving all construction equipment, tools, supplied materials and men 

across Railways and Highways, across public or private road as well as premises of any public 

utility within the right of user and for bearing all costs that may be incurred in respect of the 

same. 

The contractor is to confine his operation to the provided construction “Right of User” unless it 

has made other arrangement with the particular property owners and / or tenants such other 

arrangements shall be entirely at the responsibility of the contractor as to cost and arrangement as 

also breach and claim and shall be entitled with a copy to the Divisional Engineer. 

The contractor will not be entitled to extra compensation for hardship and increase in cost by the 

cable trench being routed adjacent to or across other pipeline, Highways, Railways, telephones or 

poser poles and wires or guy wires, embankments, cliffs, streams or other obstacles which may 

physically or otherwise in any manner, restrict or limit the use of the construction “Right of 

User”. Such construction and such contingency shall be deemed to have been provided for in the 

rates. 

At location where the OF cable trench is routed across or along railways or roads the contractor 

shall without extra cost provide and maintain such detours and road controls as are required by 

the railways or government or local agencies having jurisdiction. 

Due to any reason, if above mentioned permits etc. could not be arranged in time then the 

extension of time limit shall be provided as per EOT clause given in tender document. 

 

3. QUALITY OF WORK: 

 

The BSNL shall be the final judge of the quality of the work and the satisfaction of the BSNL in 

respect thereof set forth in the contract documents. Laxity or failure to enforce compliance with 

the contract documents by the BSNL and / or its representative shall not manifest a change or 

intent of waiver, the intention being that, notwithstanding the same, the contractor shall be and 

remain responsible for complete and proper compliance with the contract documents and the 

specification therein. The representative of Tender Issuing Authority has the right to prohibit the 

use of men and any tools, materials and equipment which in his opinion do not produce work or 

performance to meet the requirement of the contract documents. 

 

4. TAXES AND DUTIES : 

Contractor shall pay all rates, levies, fees royalties, taxes and duties payable or arising from out 

of, by virtue of or in connection with and/or incidental to the contract or any of the obligations of 

the parties in terms of the contract documents and / or in respect of the works or operations or any 

part thereof to be performed by the contractor and the contractor shall indemnify and keep 

indemnified the BSNL from and against the same or any default by the contractor in the payment 

thereof. However, service tax (GST) shall be paid extra by BSNL as applicable. 

5. PROTECTION OF LIFE AND PROPERTY AND EXISTING FACILITIES: 

 

The contractor is fully responsible for taking all possible safety precaution during preparation for 

and actual performance of the works and for keeping the construction site in a reasonable safe 

condition. The contractor shall protect all life and property from damage or losses resulting from 

his construction operations and shall minimize the disturbance and inconvenience to the public. 
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 If the excavation of trench alters the contours of the ground around road and highway 

crossing in such locations become dangerous to traffic, the contractor shall at his own cost, take 

all necessary precautions to protect public and shall comply with all the BSNL regulations as to 

placing of warning boards (Minimum size 3’ x 2’), traffic signals, barricades, flags etc. at such 

location. If the contractor does not put the warning signal as per above directions, then a penalty 

of Rs. 500/- per day shall be levied on the contractor, till the directions are complied by the 

contractor. The contractor shall take due precautions to avoid damages to other pipe lines, water, 

mains, sewers, telephones, telegraphs and power conduits, laid wires poles and guy wires, 

railways, highways, bridges or other underground or above ground structure and/or property 

crossing or adjacent to the cable trench being excavated. 

Attention of the contractor is drawn to the rules regarding laying of cables at road crossing, along 

Railways Bridges, Highways safety precautions while working in Public Street. The contractor in 

writing shall obtain the detailed engineering instructions from the Divisional Engineer of the area. 

The contractor shall be solely responsible for location through approved non-destructive means 

and ensuring the safety of all existing underground pipeline, electrical cables, and or other 

structures. 

The contractor shall be solely liable for all expense for and in respect of repairs and / or damage 

occasioned by injury of  or damage to such underground and above structures or other properties 

and under take to indemnify the BSNL from and against all actions, cause of actions, damages, 

claims and demands what-so-ever, either in law or in equity and all losses and damages and costs 

(inclusive between attorney and client), charges and expenses in connection therewith and / or 

incidental thereto. The contractor shall take all responsibilities and risks in crossing other 

pipelines and cables and shall be responsible for protecting all such existing pipelines, poles, 

electric lines, sewers, cables or other facilities from damage by the contractor’s operation in 

connection with the work. The contractor without cost of the BSNL shall promptly repair any 

damage incurred. 

The current market value of any commodities lost as a result of any damage to the aforesaid 

existing facilities shall be paid by the contractor together with such additional sums necessary to 

absolve the personal of property damages, resulting there from. 

 

6. LABOUR WELFARE MEASURES AND WORKMAN COMPENSATION: 

 

 6.1 Obtaining License before commencement of work: 

 The contractor shall obtain a valid labour license under the Contract Labour (R&A) Act 1970 and 

the Contract Labour (Regulation and Abolition) Central Rules 1971, before commencement of the 

work, and continue to have a valid license until the completion of work. The contractor shall also 

abide by the provisions of the Child Labour (Prohibition and Regulation) Act 1986. Any failure to 

fulfill this requirement shall attract the penal provisions of this contract arising out of the resultant 

non-execution of work. 

 

 6.2 Contractors Labour Regulations: 

 

6.2.1 Working hours:  

 Normally working hours of an employee should not exceed 9 hours a day. The working day shall 

be so arranged that inclusive of interval for rest, if any, it shall not spread over more than 12 hours 

on any day. 
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 When a worker is made to work for more than 9 hours on any day or for more than 48 hours in 

any week he shall be paid over time for the extra hours put in by him. 

 Every worker shall be given a weekly holiday normally on a Sunday, in accordance with the 

provisions of Minimum Wages (Central) Rules 1960, as amended from time to time, irrespective 

of whether such worker is governed by the Minimum Wages Act or not. 

 Where the minimum wages prescribed by the Government, under the Minimum Wages Act, are 

not inclusive of the wages for the weekly day of rest, the worker shall be entitled to rest day 

wages, at the rate applicable to the next preceding day, provided he has worked under the same 

contractor for a continuous period of not less than 6 days. 

 Where a contractor is permitted by the Engineer-in-charge to allow a worker to work on a normal 

weekly holiday, he shall grant a substituted holiday to him for the whole day, on one of the five 

days, immediately before or after the normal weekly holiday, and pay wages to such worker for 

the work performed on the normal weekly holiday at the overtime rate. 

 

6.2.2 Display of Notice Regarding Wages Etc. 

             The contractor shall, before he commences his work on contract, display and correctly maintain 

and continue to display and correctly maintain, in a clear and legible condition in conspicuous 

places on the work, notices in English and in local Indian languages spoken by the majority of the 

workers, giving the minimum rates of the wages fixed under Minimum Wages Act 1948, the 

actual wages being paid, the hours of work for which such wage are earned, wages periods, dates of 

payments of wages and other relevant information. 

 

   6.2.3  Payment of Wages; 

The contractor shall fix wage periods in respect of which wages shall be payable. 

No wage period shall exceed one month. 

The wages of every person employed as contract labour in an establishment or by a 

contractor, where less than one thousand such persons are employed, shall be paid before the expiry 

of seventh day and in other cases before the expiry of tenth day after the last day of the wage period 

in respect of which the wages are payable. 

Where the employment of any worker is terminated by or on behalf of the contractor, the 

wages earned by him shall be paid before the expiry of the second working day from the date on 

which his employment is terminated. 

 All payment of wages shall be made on a working day at the work premises and during the 

working time and on a date notified in advance and in case the work is completed before the expiry 

of the wage period, final payment shall be made within 48 hours of the last working day. 

 Wages due to every worker shall be paid to him direct or to other person authorized by him 

in this behalf. The payment to the contract workers is to be paid through Account payee cheque or 

online in the presence of authorized representative of BSNL. 

Wages shall be paid without any deductions of any kind except those specified by the 

Central Government by general or special order in this behalf or permissible under the Payment of 

Wages Act, 1936. 

The contractor /bidders /supplier shall comply with all the applicable labour laws, inter alia, 

the provisions of the “Payment of Wages Act 1936, and the Minimum Wages Act 1948 or the 

modifications thereof or any other laws relating thereto and the rules made there under from time to 

time. 
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A notice showing the wages period and the place and time of disbursement of wages shall 

be displayed at the place of work and a copy sent by the contractor to the Engineer-in-charge under 

acknowledgement. 

 The contractor shall obtain from the site Engineer or any other authorized representative of 

the Engineer-in-charge, as the case may be, a certificate under his signature at the end of the entries 

in the “Register of Wages” or the “Wage-cum-Muster Roll”, as the case may be, in the following 

form:- 

 

         “Certified that the amount shown in the column No……..has been paid to the workman 

concerned in my presence on………at………..” 

 

6.2.4 Fines and deductions which may be made from wages 

 

6.2.4.1 The wages of a worker shall be paid to him without any deduction of any kind except the 

following:- 

 a)     Fines 

b) Deductions for absence from duty i.e. from the place or the                                                       

places where by the terms of his employment he is required to work. The amount of deduction 

shall be in proportion to the period for which he was absent. 

c)     Deductions for damage to or loss of goods expressly entrusted to the employed person for 

custody, or for loss of money or any other deductions which he is required to account, where 

such damage or loss is directly attributable to his neglect or default, 

d)     Deduction for recovery of advances or for adjustment of overpayment of wages, advances 

granted shall be entered in a register. 

e)   Any other deductions, which the Central Government may from time to time, allow. 

 

 6.2.4.2   No fines should be imposed on any worker save in respect of such acts and omissions on his 

part as have been approved of by the Labour Commissioner. 

 6.2.4.3   No fine shall be imposed on a worker and no deduction for damage or loss shall be made from 

his wages until the worker has been given an opportunity of showing cause against such fines 

or deductions. 

6.2.4.4   Every fine shall be deemed to have been imposed on the day of the act or omission in respect 

of which it was imposed. 

 

 6.2.5 Labour records 

The contractor shall maintain a Register of Persons employed on work on contract in Form XIII of 

the Contract Labour (R&A) Central Rules 1971. 

The contractor shall maintain a Muster Roll register in respect of all workmen employed by him on 

the work under Contract in Form XVI of the CL (R&A) Rules 1971. 

The contractor shall maintain a Wage Register in respect of all workmen employed by him on the 

work under contract in Form XVII of the CL (R&A) Rules 1971. 

 

6.2.6 Register of accidents – The contractor shall maintain a register of accidents in such form as may be 

convenient at the work place but the same shall include the following particulars: 

a) Full particulars of the labourers who met with accident. 

b) Rate of wages. 
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c) Sex 

d) Age 

e) Nature of accident and cause of accident 

f) Time and date of accident 

g) Date and time when admitted in hospital 

h) Date of discharge from the hospital 

i) Period of treatment and result of treatment 

j) Percentage of loss of earning capacity and disability as assessed by Medical Officer. 

k) Claim required to be paid under Workmen’s Compensation Act. 

l) Date of payment of compensation. 

m) Amount paid with details of the person to whom the same was paid. 

n) Authority by whom the compensation was assessed. 

o) Remarks 

The contractor shall maintain a Register of Fines in the Form XII of the CL (R&A) Rules- 1971. 

The Contractor shall display in a good condition and in a conspicuous place of work the 

approved list of acts and omission for which fines can be imposed. 

The contractor shall maintain a Register of deductions for damage or loss in form XX of the CL 

(R&A) Rules 1971. 

The contractor shall maintain a Register of Advances in Form XXIII of the CL (R&A) Rules 

1971. 

The contractor shall maintain a Register of Overtime in Form XXIII of the CL (R&A) Rules 

1971. 

The contractor shall deposit EPF and ESI.subscription to concerned authorities of the person 

employed by him as per provision of EPF and ESI Acts and maintain the necessary records as 

per the requirement under EPF & ESI rules. 

 

6.2.7 Attendance card-cum wage slip 

  The contractor shall issue an Attendance card cum wage slip to each workman employed by him. 

 The card shall be valid for each wage period. The contractor shall mark the attendance of each workman 

on the card twice each day, once at the commencement of the day and again after the rest interval, 

before he actually starts work. The card shall remain in possession of the worker during the wage period 

under reference. The contractor shall complete the wage slip portion on the reverse of the card at least a 

day prior to the disbursement of wages in respect of the wage period under reference. The contractor 

shall obtain the signature or thumb impression of the worker on the wage slip at the time of 

disbursement of wages and retain the card with him. 

 6.2.8 Employment card 

The contractor shall issue an Employment Card in the Form XIV of CL (R&A)  Central Rules 1971 to 

each worker within three days of the employment of the worker. 

 

6.2.9   Service certificate 

   On termination of employment for any reason whatsoever the contractor shall issue to the 

workman whose services have been terminated, a Service Certificate in the Form XV of the CL 

(R&A) Central Rules 1971. 

6.2.10     Preservation of labour records 

   The Labour records and records of Fines and deductions shall be preserved in original for a period 

of three years from the date of last entries made in them and shall be made available for 
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inspection by the Engineer-in-charge or Labour Officer or any other officers authorized by the 

BSNL in this behalf. 

6.2.11  Labour beyond 55 years of age must not be engaged under any circumstances  

 

6.3         Power of labour officer to make investigations or enquiry 

   The labour officer or any person authorized by the Central Government on their behalf shall have 

power to make enquiries with a view to ascertaining and enforcing due and proper observance of 

Fair Wage Clauses and provisions of these Regulations. He shall investigate into any complaint 

regarding the default made by the contractor in regard to such provision. 

 

6.4         Report of Investigating officer and action thereon 

   The Labour Officer or other persons authorized as aforesaid shall submit a report of result of his 

investigation or enquiry to the Engineer in-charge indicating the extent, if any, to which the 

default has been committed with a note that necessary deductions from the contractor’s bill be 

made and the wages and other dues be paid to the labourers concerned. The Engineer in-charge 

shall arrange payments to the labour concerned within 45 days from the receipt of the report from 

the Labour Officer or the authorized officer as the case may be. 

 

 

 

6.5         Inspection of Books and Slips 

   The contractor shall allow inspection of all the prescribed labour records to any of his workers or 

to his agent at a convenient time and place after due notice is received or to the Labour Officer or 

any other person, authorized by the Central Government on his behalf. 

 

6.6         Submission of Returns 

The contractor shall submit periodical returns as may be specified from time to time. 

 

6.7  Amendments 

  The Central Government may from time to time add to or amend the regulations and on any 

question as to the application / interpretation or effect of those regulations. 

  

7.0 INSURANCE :  

7.1      Without limiting any of his other obligations or liabilities, the contractor shall at his own expense, 

take and keep comprehensive insurance including third party risk for the plant, machinery, men, 

materials etc. brought to the site and for all the work during the execution. The contractor shall 

also take out workmen’s compensations insurance as required by law and undertake to indemnify 

and keep indemnified the BSNL from and against all manner of claims and demands and losses 

and damages and cost (including between attorney and client) charges and expenses that may 

arise in regard to same or that the BSNL may suffer or incur with respect to and / or incidental to 

the same. The contractor shall have to furnish originals and /or attested copies as required by the 

BSNL of the policies of insurance taken within 15 (fifteen) days of being called upon to do so 

together with all premium receipts and other papers related thereto which the department may 

require. 
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8.          COMPLIANCE  WITH  LAWS AND REGULATION : 

8.1 During the performance of the works the contractor shall at his own cost and initiative fully 

comply with all applicable laws of the land and with any and all applicable by-laws rules, 

regulations and orders and any other provisions having the force of law made or promulgated or 

deemed to be made or promulgated by the Government, Governmental agency or BSNL, 

municipal board, Government of other regulatory or Authorized  body or persons and shall 

provide all certificates of compliance therewith as may be required by such applicable law, By-

laws, Rules, Regulations, orders and / or provisions. The contractor shall assume full 

responsibility for the payment of all contributions and payroll taxes, as to its employees, servants 

or agents engaged in the performance of the work specified in the contractor documents. If the 

contractor shall require any assignee or sub-contractor to share any portion of the work to be 

performed hereunder, the same may be assigned, sub-leased or sub-contracted to comply with the 

provisions of the clause and in this connection the contractor agrees as to undertake to save and 

hold the BSNL harmless and indemnified from and against any/all penalties, actions, suits, losses 

and damages, claims and demands and costs (inclusive between attorney and client) charges and 

expenses whatsoever arising out or occasioned, indirectly or directly, by failure of the contractor 

or any assignee or sub-contractor to make full and proper compliance with the said by-laws, 

Rules, Regulations, Laws and Order and provisions as aforesaid. 

 

8.2     The contractor shall also comply with the rule and regulation of EPF & ESI as per government 

rule and regulation from time to time at his own cost and expenses. The contractor shall 

indemnify the BSNL from any act or action in future or during the course of work in this 

regards at his own cost and expense. Tender Issuing Authority reserves the right to withhold the 

contractor amount upto 25% of tender value from the bills of contractor/security deposit  in case 

of non-compliance of these rule and regulation by the contractor.  

 

9. TOOLS AND PLANTS 

The contractor shall provide at his own cost all tools, plants appliances, implements, measuring 

instruments etc. required for proper execution of works. The contractor shall also supply without 

charge the requisite number of persons with the means and materials necessary for the purpose of 

setting out works, counting, weighing and assisting the measurements for examination at any time 

and from time to time. The contractor shall be responsible to make all arrangements, at his own 

cost for dewatering of trenches / ducts and de-gasification of the ducts before carrying out the 

work. The contractor shall also be responsible to make arrangements at his own cost, for water 

required for carrying of works at sites including curing of CC/RCC works, failing which the same 

may be provided by the Engineer-in-charge at the expense of the contractor and the expenses shall 

be deducted from any money due to the contractor under this contract or otherwise. 

 

----- END OF SECTION VII ----
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SECTION-VIII 

 

IMPORTANT INSTRUCTIONS 

 

1.    After the work commences the contractor or his authorized representative(s) shall be present at the site. 

The representative shall be authorized by the Divisional Engineer incharge  based on the contractor’s 

request. 

 

2. Work shall be recorded in the site register by the site Engineer. The contractor or his authorized 

representative shall sign in the site register held by the site Engineer. 

 

  3. If the contractor does not provide the barricades, warning cones, warning tapes and work notice board, 

5% additional penalty shall be levied. The same shall be provided by BSNL and 150% of the cost of the 

items shall be recovered from the contractor. 

 

4. Due to underground utilities, if the manhole cannot be constructed at the site shown, the decision of the 

site engineer shall be final and binding on the contractor. If it is decided to shift the manhole within the 

neighborhood, the contractor shall construct at the place shown by the site engineer. 

 

5. The right of way (RoW) shall be obtained by the successful contractor on behalf of BSNL  , including 

various permission from authorities like water, power, utilities, traffic police .The RoW charges shall 

be paid by BSNL..The work shall be carriedout as per terms and conditions and timelines mentioned 

in the RoW permission. The contractor shall deploy adequate men and machine so as to complete the 

work within permitted time. 

6. If the work is not progressing as per the schedule, the work may be either restricted or terminated. 

 

7..    After the ducts are laid by either Open trenching method or by HDD, the duct integrity test shall be 

carried out by the contractor on the next day. This is to facilitate the Manhole contractor to 

commence the manhole work. 

 

8.If any one or more number of ducts is found to fail the duct integrity test, additional laying/ HDD of 

pipe/s shall be carried out by the contractor at no extra cost. The cost of the damaged pipe(s) shall be 

recovered from the contractor with additional 17.5% towards Overhead charges. 

 

9. After the re-laying of additional pipe(s), duct integrity test shall be performed in the failed segment, 

on all the ducts once again. 

 

10. After the ducts are laid by either Open trenching method or by HDD, if duct integrity test is not 

carried out by the contractor, the test shall be carried out by BSNL and only 50% of the actual 

payment shall be made to the contractor for PLB pipe laying. 

 

11. For any unfinished work BSNL shall not effect any payment. 

 

12. The material abandoned shall be the property of BSNL. No claim in this regard from the contractor 

shall be entertained. 
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13. Rate should be quoted in figures as well as in words and corrections should be attested, otherwise 

tender shall be rejected. 

 

14. The contractor shall restore the cut portions of BT/Concrete roads to their original conditions 

immediately on completion of the pipe laying works. If the restoration work is not satisfactory with 

reference to the standards prescribed by the Corporation / Highways, the amount equal to the charges 

as claimed by the Corporation/Highways will be recovered from the contractor. 

 

15. The fact that the contractor is working simultaneously in one or more sections in the same 

Division/other Divisions, will not absolve him from the responsibility of completing the work in 

time. 

 

16. Wastage of PLB pipes will be permitted to an extent of 5% of the completed length as measured on 

the road surface. 

17. In case of wastage of PLB pipes beyond 5%, the cost of PLB pipe will be recovered from the 

contractor . 

 

 

 

 

----- END OF SECTION VIII---- 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



Tender No:  N-171 /2020-21                                                           Dated: 16.05.2020 
  

Read, understood , complied & agreed 

Signature & seal of bidder with Date 

 

Page 62 of 104 

 

  

SECTION   IX 

 

SCOPE OF WORK AND JURISDICTION OF CONTRACT 

 

1. SCOPE OF WORK 

The scope of the work has been defined in NIT and given again as below- 

 

1.1 The Optical Fibre Cable is to be laid through PLB Pipes buried at a nominal depth of 165 

cms. The steps involved in OF Cable construction are as under: 

i) Excavation of trench up to a nominal depth of 165 cms., according to Construction 

specifications along National/State Highways/other roads and also in city limits as 

mentioned in the notice inviting tender. 

a. Laying of PLB pipes/coils coupled by  PLB sockets in excavated trenches, on bridges and 

culverts, drawing of 6 mm Polypropylene para pro rope (P.P.rope) through the  PLB pipe 

ends at every manhole by  PLB end caps of suitable size. 

b. Providing of mechanical protection by R.C.C. Pipes/GI pipes and/or concreting/chambering 

according to construction specifications, wherever required. 

c. Fixing of GI pipes/troughs with clamps at culverts/bridges and/or chambering or concreting 

of G.I. Pipes/troughs, wherever necessary. 

d. Back filling and dressing of the excavated trenches according to construction specifications. 

e. Opening of manholes (of size 2 meters x 1 meters x 1.65 meters depth), replacing existing 

6mm P.P. ropes by 8mm P.P. rope (from manhole to manhole) for ensuring smooth passage 

for pulling the cable. Pulling of Optical Fibre Cable with proper tools and accessories as per 

construction specifications. Sealing of both ends of the manholes by hard rubber bush of 

suitable size to avoid entry of rodents into the PLB pipes, putting split PLB pipes over cable 

in the manhole to protect the bare cable in the pulling manhole. Back filling and dressing of 

manholes. 

f. Digging of pit of size 2 meter x 2 meter x 1.8 meter (depth) for construction of jointing 

chamber at approximately every two kilometers of internal size of 1.5 meter x 1.5 meter x 

1.2 meter using bricks and mortar or fixing pre-cast jointing chamber of internal diameter of 

1.2 meter and minimum height of 0.3 meter, filling of jointing chamber with clean sand, 

placing either pre-cast RCC cover or stone of suitable size on jointing chamber to protect 

the joint and back filling of jointing chamber with excavated soil. 

g. Digging of pits 1 meter towards jungle side at every manhole and jointing chamber to a 

depth of 60 cms., fixing of route indicator/joint indicator, concreting and back filling of pits, 

painting of route indicators with yellow colour and joint indicator by red colour and sign 

writing denoting route/joint indicator number, as per construction specifications. 

h. Documentation. 

 

2.        BRIEF DESCRIPTION OF WORK 

 

2.1   The work which shall be carried out as per Construction Specifications issued by BSNL contained in 

this bid document, involves Conventional Trenching and Reinstatement (CTR); Horizontal 

Directional Drilling (HDD); Related Allied Works (RAW).  The various works can be summarized 

as below. The construction specification given below covers Conventional trenching and 

reinstatement and allied works. The specification for Horizontal directional drilling is specified.  
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2.2      Open trenching at 165 cm depth & width of 45 cms at top and 30 cms at bottom.  

2.3.     Permanently lubricated (PLB pipes) will be supplied by BSNL in coils of varying lengths from 200 

meter onwards.  Spools should be de-coiled using jack mechanism and bends removed by proper 

forming so that the pipes are straight. This will be part of contractors works and no extra payment 

will be paid. In addition to the laying of PLB pipes, there may be cases where PVC pipes of straight 

lengths may have also to be provided.  

 2.4      Whenever there is any doubt in any of the construction step, BSNL’s Engineering Instructions on 

Under Ground Optical Fiber Cable Laying Works shall be referred. 

 

 

3. COST OF WORK:  The estimated cost of work is as mentioned in the Notice Inviting Tenders 

which has been worked out based on standard scheduled rates mentioned in this tender document. 

The actual value of work may vary based on the actual requirement but generally being limited to 

+/-25% of the contract value of the work. 

 

----- END OF SECTION IX ---- 
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SECTION X 

Pro-forma of Material Security Bond 

(To be typed on non-judicial stamp paper of appropriate value) 

 

Dated:……………..  

 

MATERIAL SECURITY BOND FORM 

 

 Whereas GMTD, BSNL Bhubaneswar (hereinafter referred to as BSNL) has issued an Award Letter 

no...……………………………………… Dated……./……/20……... for awarding the work of Optical 

Fibre Cable Laying work to M/s …………………..…………………………… (hereafter referred to as 

“Contractor”) and the BSNL has asked them to submit a  bank guarantee, towards material security, in 

favour of AO (Cash)  O/o GMTD Bhubaneswar, BSNL of Rs. …………..……/- (hereafter referred to as 

“BG. Amount”) valid up to ……/……/20………(hereinafter referred to as “Validity Date”).  Now at the 

request of the Contractor, We ……………………………………… Bank …………………………Branch 

having ……………………..…………………… ………. .……………………………………. (Address) 

and Regd. office address as ……… 

………...……………………………………………………………………… ……… ……… …………… 

(Hereinafter called „the Bank”) agreed to give this guarantee as hereinafter contained:  

 

1. We, “the Bank” do hereby undertake and assure to the BSNL that if in the opinion of the BSNL, the 

Contractor has in any way failed to observe or perform the terms and conditions of the said agreement or 

has committed any breach of its obligations there-under, the Bank shall on demand and without any 

objection or demur pay to the BSNL the said sum limited to BG  Amount or such lesser amount as BSNL 

may demand without requiring BSNL to have recourse to any legal remedy that may be available to it  to 

compel the Bank to pay the same.  

 

2. Any such demand from the BSNL shall be conclusive as regards the liability of Contractor to pay to 

BSNL or as regards the amount payable by the Bank under this guarantee.  The Bank shall not be entitled 

to withhold payment on the ground that the Contractor had disputed its liability to pay or has disputed the 

quantum of the amount or that any arbitration proceeding or legal proceeding is pending between 

Contractor and BSNL regarding the claim. Liability of the bank under this present being absolute and 

unequivocal.  

 

3. We, the Bank further agree that the guarantee shall come into force from the date of its issue and shall 

remain in full force and effect up to its Validity date.  

 

4. The Bank further agrees that the BSNL shall have the fullest liberty without the consent of the Bank and 

without affecting in any way the obligations hereunder to vary any of the terms and conditions of the said 

agreement or to extend the time for performance of the said agreement from any of the powers exercisable 

by BSNL against the Contractor and to forebear to enforce any of the terms and conditions relating to the 

said agreement and the Bank shall not be relieved from its liability by reason of such failure or extension 

being granted to Contractor or through any forbearance, act or omission on part of BSNL  

or  

any indulgence by BSNL to Contractor or any other matter or thing whatsoever which under the law 

relating to sureties would but for this provision have the effect of relieving or discharging the guarantor.   
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5. Notwithstanding anything herein contained; (a) The liability of the Bank under this guarantee is 

restricted to the BG Amount and it will remain in force up to its Validity date. (b) The guarantee shall stand 

completely discharged and all rights of the BSNL under this Guarantee shall be extinguished if no claim or 

demand is made on us in writing on or before its validity date.  

 

6. In case BSNL demands for any money under this bank guarantee, the same shall be paid through 

DD/Banker’s Cheque/RTGS in favour of AO (Cash), O/o GMTD Bhubaneswar.. 

 

7. The Bank guarantees that the below mentioned officer who have signed it on behalf of the Bank have 

authority to give this guarantee under its delegated power.  

 

 

Place: ……………………………  

 

Date:  …………………………..             

 

 (Signature of the Bank Officer)   

Rubber stamp of the bank       

Authorized Power of Attorney Number: ……………….    

Name of the Bank officer: ……………………………..                        

Designation: ……………………………..…………….                      

 Complete Postal address of Bank: ……………………  

Telephone Numbers ……………………………………             

 Fax numbers……………………………………….…… 
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Format For the BID SECURITY/ EMD Guarantee 

(To be typed on Rs.100/- non-judicial stamp paper) 

 

Sub: Bid Security/EMD guarantee. 

 Whereas M/s ……………………………  R/o ……………… ………… 

………………………………………  (Hereafter referred to as Bidder) has approached us for giving Bank 

Guarantee of Rs. ……………………/- (hereafter known as the “B. G. Amount”) valid up to …../……/ 

20….. (hereafter known as the “Validity date”) in favour of  AO cash ,O/o- GMTD BSNL, Bhubaneswar 

(Hereafter referred to as BSNL) for participation in the tender of work of  

……………………………………………..  vide tender no. ………………………………….  

 Now at the request of the Bidder, We ……………………………………… Bank 

…………………………Branch having ………………………………………… ………. 

.……………………………………. (Address) and Regd. office address as ……… 

………...……………………………………………………………………… ……… ……… …………… 

(Hereinafter called ‘the Bank”) agrees to give this guarantee as hereinafter contained: 

2.  We the Bank do hereby undertake to pay the amounts due and payable under this guarantee without 

any demur, merely on a demand from the BSNL stating that the amount claimed is due by way of 

loss or damage caused to or would be caused to or suffered by the BSNL by reason of breach by the 

said bidder(s) of any of terms or conditions contained in the said Agreement or by reason of the 

bidder (s) failure to perform the said Agreement. Any such demand made on the bank shall be 

conclusive as regards the amount due and payable by the Bank under this guarantee where the 

decision of the BSNL in these counts shall be final and binding on the bank. However, our liability 

under this guarantee shall be restricted to an amount not exceeding the “B. G. Amount”. 

 

3.  We undertake to pay to the BSNL any money so demanded notwithstanding any dispute or disputes 

raised by the bidder(s) in any suit or proceeding before any court or tribunal relating thereto our 

liability under this present being absolute and unequivocal. The Payment so made by us under this 

bond shall be valid discharge of our liability for payment there under and the bidder(s) shall have no 

claim against us for making such payment.  

 

4.  We the Bank further agree that the guarantee herein contained shall remain in full force and effect 

during the period that would be taken for the performance of the said agreement and that it shall 

continue to be enforceable till all the dues of the BSNL under or by virtue of the said Agreement 

have been fully paid and its claims satisfied or discharged or till BSNL Certifies that the terms and 

conditions of the said Agreement have been fully and properly carried out by the said bidder(s) and 

accordingly discharge this guarantee. Unless a demand or claim under this guarantee is made on us in 

writing or before the expiry of Validity date from the date hereof, we shall be discharged from all 

liability under this guarantee thereafter.  

 

5. We the Bank further agree with the BSNL that the BSNL shall have the fullest liberty without our 

consent and without affecting in any manner our obligations hereunder to vary any of the terms and 

conditions of the said Agreement or to extend time of performance by the said bidder(s) from time to 
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time or to postpone for any time or from time to time any of the powers exercisable by the BSNL 

against the said bidder(s) and to forbear or enforce any of the terms and conditions relating to the said 

agreement and we shall not be relieved from our liability by reason of any such variation, or 

extension being granted to the said Bidder(s) or for any forbearance, act or omission on the part of 

the BSNL or any indulgence by the BSNL to the said bidder(s) or by any such matter or thing 

whatsoever which under the law relating to sureties would, but for this provision, have effect of so 

relieving us.  

 

6. Notwithstanding anything herein contained ; 

(a) The liability of the Bank under this guarantee is restricted to the “B. G. Amount” and it will 

remain in force up to its Validity date specified above. 

(b) The guarantee shall stand completely discharged and all rights of the BSNL under this 

Guarantee shall be extinguished if no claim or demand is made on us in writing on or before its 

validity date. 

 

7. In case BSNL demands for any money under this bank guarantee, the same shall be paid through 

banker’s Cheque in favour of “AO (Cash), Bhubaneswar” payable at  Bhubaneswar 

8. The Bank guarantees that the below mentioned officer who have signed it on behalf of the Bank 

have authority to give this guarantee under its delegated power. 

 

Place: …………………………… 

 

Date:  …………………………..           (Signature of the Bank Officer) 

         Rubber stamp of the bank 

      Authorized Power of Attorney Number: ………………. 

    Name of the Bank officer: ……………………………..  

                 Designation: …………………………………… 

    Complete Postal address of Bank: …………………… 

      ……………………………………………………………… 

      Telephone Numbers …………………………….. 

Fax numbers  ……………………………… 
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Pro-forma of Performance Bank Guarantee (PBG) 

(To be typed on  non-judicial stamp paper of appropriate value) 

 

Dated:…………….. 

 

Performance Bank Guarantee (PBG) 
 

 Whereas GMTD Bhubaneswar  hereinafter referred to as BSNL)has issued an Award Letter (AWO) No. 

...……………………………………… Dated……./……/2020 for awarding the work of Optical Fibre 

Cable Laying work to M/s …………………..…………………………… (hereafter referred to as 

“Contractor”) and the BSNL has asked them to submit a performance bank guarantee in favour of 

…………… O/o ……………………… of Rs. …………..……/- (hereafter referred to as “PBG. Amount”) 

valid up to ……/……/20………(hereinafter referred to as “Validity Date”).  Now at the request of the 

Contractor, We ……………………………………… Bank …………………………Branch having 

……………………..…………………… ………. .……………………………………. (Address) and 

Regd. office address as ……… 

………...……………………………………………………………………… ……… ……… …………… 

(Hereinafter called „the Bank”) agreed to give this guarantee as hereinafter contained:  

 

1. We, “the Bank” do hereby undertake and assure to the BSNL that if in the opinion of the BSNL, the 

Contractor has in any way failed to observe or perform the terms and conditions of the said agreement or 

has committed any breach of its obligations there-under, the Bank shall on demand and without any 

objection or demur pay to the BSNL the said sum limited to PBG  Amount or such lesser amount as BSNL 

may demand without requiring BSNL to have recourse to any legal remedy that may be available to it  to 

compel the Bank to pay the same.  

 

2. Any such demand from the BSNL shall be conclusive as regards the liability of Contractor to pay to 

BSNL or as regards the amount payable by the Bank under this guarantee.  The Bank shall not be entitled 

to withhold payment on the ground that the Contractor had disputed its liability to pay or has disputed the 

quantum of the amount or that any arbitration proceeding or legal proceeding is pending between 

Contractor and BSNL regarding the claim. Liability of the bank under this present being absolute and 

unequivocal.  

 

3. We, the Bank further agree that the guarantee shall come into force from the date of its issue and shall 

remain in full force and effect up to its Validity date.  

 

4. The Bank further agrees that the BSNL shall have the fullest liberty without the consent of the Bank and 

without affecting in any way the obligations hereunder to vary any of the terms and conditions of the said 

agreement or to extend the time for performance of the said agreement from any of the powers exercisable 

by BSNL against the Contractor and to forebear to enforce any of the terms and conditions relating to the 

said agreement and the Bank shall not be relieved from its liability by reason of such failure or extension 

being granted to Contractor or through any forbearance, act or omission on the part of BSNL or any 

indulgence by BSNL to Contractor or any other matter or thing whatsoever which under the law relating to 

sureties would but for this provision have the effect of relieving or discharging the guarantor.   
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5. Notwithstanding anything herein contained; (a) The liability of the Bank under this guarantee is 

restricted to the PBG Amount and it will remain in force up to its Validity date. (b) The guarantee shall 

stand completely discharged and all rights of the BSNL under this Guarantee shall be extinguished if no 

claim or demand is made on us in writing on or before its validity date.  

 

6. In case BSNL demands for any money under this bank guarantee, the same shall be paid through 

Banker’s Cheque in favour of ……………… 

 

7. The Bank guarantees that the below mentioned officer who have signed it on behalf of the Bank have 

authority to give this guarantee under its delegated power.  

 

 

Place: ……………………………  

 

Date:  ………………………….. 

 

 (Signature of the Bank Officer)   

Rubber stamp of the bank       

Authorized Power of Attorney Number: ……………….    

Name of the Bank officer: ……………………………..                        

Designation: ……………………………..…………….                      

 Complete Postal address of Bank: ……………………  

Telephone Numbers ……………………………………             

 Fax numbers……………………………………….…… 

 

 

 

 

 
 

----- END OF SECTION X ---- 
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SECTION - XI 

 

PROFORMA OF AGREEMENT 

 

The successful tenderer shall have to execute the following agreement; 

 

Tender No:  N-171 /2020-21                                                          Dated: 16.05.2020 
 

LOI (AWO) No: ……………………………… Dated: ………………. 

 

 

This agreement made on this________________day of (month)_____________ 

(year)____________________________between BSNL M/s________________________ 

_____________________________________________________herein after called “The Contractor” ( 

which expression shall unless excluded by or repugnant to the context, include its successors, heir, 

executors, administrative representative and assignee) of the one part & Chairman & Managing Director,  

BSNL  through GMTD Bhubaneswar  herein after referred to as BSNL, of other part. 

 

 Where as the contractor has offered to enter into contract with the BSNL for the execution of work of 

OFC laying  on behalf of BSNL using open trenching and trenchless technology and other associated 

works of OF Cable on the terms and conditions herein contained and the rates approved by the BSNL 

(copy of Rates annexed) have been duly accepted and where as the necessary security deposits, as 

mentioned below, have been furnished in accordance with the provisions of the tender document and 

whereas no interest will be claimed on the security deposits. 

 

 a) PBG No:  …………… Dt………….. for Rs.  …………….   Issued by: ……………… (Bank) 

 

 b) Material Security BG No: …………Dt…..  for Rs.  …………… Issued by: ………… (Bank) 

 

 Now these presents witness and it is hereby agreed and declared by and between the parties to these 

presents as follows. 

 

1) The contractor shall, during the period of this contact that is to say from……..  

      ……………………………………..to …………………….or completion of work for 

Rs._____________________________________(In words) _________________ whichever is later or 

until this contract  shall be determined by such notice as is hereinafter mentioned, safely carryout, by 

means of labours employed at his own expenses and by means of tools, implements and equipment etc. to 

be supplied by him to his labour at his own expenses, all trenching and trenchless pipe laying, cable 

pulling, cable splicing, joint chamber preparation, fixing, painting and sign writing or route indicators and 

other associated works as described in tender documents (annexed to the agreement), when the  Tender 

Issuing Authority or any other persons authorized by  Tender Issuing Authority in that behalf require. It is 

understood by the contractor that the quantity of work mentioned on the schedule is likely to change as per 

actual requirements as demanded by exigencies of service. 

 

2) The NIT (notice inviting tender), Bid documents (Qualifying and Financial), letter of intent, approved 

rates, annexed hereto and such other additional particulars, instructions, drawings, work orders as may be 
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found requisite to be given during execution of the work shall be deemed and taken to be an integral part of 

the contract and shall also be deemed to be included in the expression “The Agreement” or “The Contract” 

wherever herein used. 

 
3) The contractor shall also supply the requisite number of workmen with means & materials as well as 

tools, appliances, machines, implements, vehicles for transportation, cartage etc. required for the proper 

execution of work within the time prescribed in the work orders. 

 

4) The contractor hereby declares that nobody connected with or in the employment of the BSNL is 

not/shall not ever be admitted as partner in the contract. 

5) The contractor shall abide by the terms and conditions, rules, guidelines, construction practices, safety 

precautions etc. stipulated in the tender document including any correspondence between the  

Contractor and the BSNL having bearing on execution of work and payments of work to be done under the 

contract. 

 

In witness whereof the parties present herein set their respective hands and seals the day and year in 

_________________ 

 

 

Above written: 

          Signed sealed & Delivered by 

         The above named Contractor in 

        The presence of. 

 

Witness: 

1. 

 

2. 

 

        Signed & Delivered on behalf 

          of BSNL by the 

 

Witness: 

1. 

 

2. 

 

----- END OF SECTION XI ---- 
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SECTION – XII 

 

STANDARD SCHEDULE OF RATES FOR OFC LAYING  

 

Sl 

No. 
Description of  the  Item Unit 

Rate  for  

BBSR City 

Rate  for  

BBSR Rural   

1 
For excavating  trenches up to a depth of 1.65 meters and back filling the 

excavated  for NON ROCKY SOIL 

per  

meter 
Rs.131.00 Rs.105.00 

2 
For excavating  trenches up to a depth of 1.65 meters and back filling the 

excavated  for  ROCKY SOIL 

per  

meter 
Rs. 268.00 Rs. 215.00 

3 
For HDPE /PLB Pipe (40 mm) laying coupled with HDPE Sockets and 

drawing of PP Nylon Rope through it . 

per  

meter 
Rs.9.00 Rs.9.00 

4 

 For Horizontal Boring(Manual) at a depth of 1.65 m for crossing roads / 

railway track inserting 65/40 mm dia GI pipes and pushing HDPE 

pipes/PLB Pipe inside and drawing PP rope [ i.e; Horizontal Boring 

/Cutting (Morrum/Pucca Road/Blacktop or concrete Road(depth 1.65m) 

at road crossing and any other unavoidable hindrance ]. 

per  

meter 
Rs.300.00 Rs.250.00 

5 

For Horizontal Boring(Horizontal Directional Drilling) at a depth of 1.65 

m for crossing roads / railway track  and pulling HDPE pipes/PLB Pipe 

inside and drawing PP rope      [ i.e; Horizontal Boring(HDD) at  a  depth  

of 1.65m   upto       2 pipes ] 

per  

meter 
Rs. 250.00 Rs.250.00 

6 

HDD for Laying of U/G PLB/HDPE pipes 65/40mm dia and drawing PP 

rope inside the pipe, to a standard depth of 2 Meter by HDD method and 

pulling upto 2 pipes. 

Per 

Meter 
Rs 280.00 Rs 280.00 

7 
For  Laying and Fixing of DWCPipes in trenches with HDPE pipes/PLB Pipe 

Inside and drawing PP nylon Rope . 

per  

meter 
Rs. 10.00 Rs.10.00 

8 

For Laying and Fixing of DWC Pipes on Bridges and Culverts with HDPE 

pipes/PLB Pipe inside and drawing PP Nylon Rope with iron Clamps per  

meter :- 

per  

meter 
Rs.75.00 Rs. 70.00 

9 

Providing RCC Protection in the  ratio of 1:2:4  for  encasing PLB Pipe / GI 

Pipe/DWC pipe  in Roads, bridges, Crossings  and  Culverts  and for  low  

depth  protection  or  on  wheel  guard  of  bridge as  specified  in  the  

construction practices  of  OF  cable  construction, including  material. 

per 

cubic  

meter 

Rs. 5800.00 Rs.5800.00 

10 

Digging of Pits for jointing Chamber ,Supply and fixing of pre -cast RCC 

chamber  with  size  1.2 meter  inner Dia x  0.8 meter depth and ring 

thickness of 40mm made of standard 1:2:4 concrete mix. It  should have 

split RCC cover ( with two haves)  of  thickness 40mm made of cement  

concrete   mix  of 1:2:4. base  should  be  circular RCC plate 40 mm thick  

made  of  cement  concrete mix of 1:2:4. Scope  includes  required  

excavation , backfilling  with  clean sand and  all above  operations  

including  supply  of  materials. Details  as  per  specification.  

per 

Unit 
Rs. 3000.00 Rs.3000.00 

11 
Supplying ,fixing and concreting of routes/joint indicator, painting and 

sign writing of Rout/Joint indicators , as per specification. 

Per  

Unit 
Rs. 520.00 Rs.486.00 

12 
Blowing and pulling of OF Cable inside PLB pipe [ Rate of Blowing/pulling 

of cable of 24F & above ]. 

per  

meter 
Rs. 12.00 Rs.12.00 

 

 



Tender No:  N-171 /2020-21                                                           Dated: 16.05.2020 
  

Read, understood , complied & agreed 

Signature & seal of bidder with Date 

 

Page 73 of 104 

 

  

Note: - 1. The above Schedule of Rates is for the cable laying works to be carried out as per the description 

of various items as specified in the Engineering Instructions and Construction Specifications for OF cable 

laying works issued by BSNL. 

 

Note- 2 Above Standard Schedule of Rates are inclusive of all taxes and levies but exclusive of  GST.  

GST shall be paid extra as applicable to the  GST registered contractors.  

 

 

 

 

----- END OF SECTION XII ---- 
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SECTION   XIII 

 

 

The guidelines in the form of Engineering Instructions (E.Is.) on Construction Practices of Optical 

Fibre Cables are issued by T & D wing of the Department, from time to time. However, the present 

practices are summarized here under, from the point of view of describing scope of work under various 

items of work. This document will need revision as and when practices undergo any revision. 

 

 

1. General 

 

The Optical Fibre Cable is planned considering the following objectives of the scheme: 

i) Minimum possible route length vis-a-vis route having maximum number of towns with potential 

telecom growth. 

ii) Linking of small exchanges off main road by leading in O.F.C. vis-a-vis routing the main cable 

itself via such exchanges. 

 

After deciding above mentioned issues, a detailed measurement of lengths of cable route along with 

details of rail/road crossings, culverts, causeways, etc. may be recorded in the detailed survey register. 

The probable locations of joints, terminations and re-generators may also be decided and marked on 

the route map.  

On the basis of surveys, general permission from road and rail authorities for laying the Optical Fibre 

Cable along the decided routes and permission for rail / road crossings will have to be obtained. 

Generally, O.F.C. is laid straight as far as possible along the road near the boundaries, away from the 

burrow pits. The O.F.C. is laid along the roads at a minimum distance of 15 metres from the center line 

of the road or in accordance with the permission from the concerned road authorities in view of their 

road widening plan. As the O.F.C. carries high capacity traffic and is planned for 40 years of life, it is 

imperative that the cable is laid after obtaining due permission from all the concerned authorities to 

avoid any damage/shifting at a later stage and also disruption of services/ revenue loss.  

 

In special cases, where it may be necessary to avoid burrow pits or low lying areas, the cable may 

be run underneath the shoulders at a distance of 0.6 metre from the outer edge of the road embankment 

provided the same is located at least 4.5 metres away from center line of road and 1.2 metre below the 

road surface.  

The Optical Fibre Cable is laid through PLB Pipes/Coils buried at a nominal depth of 165 cms. The 

steps involved in OF Cable construction are as under: 

i) Excavation of trench upto a nominal depth as specified, according to construction specifications 

along National/State Highways/other roads and also in city limits as mentioned in the notice 

inviting tender.  

 

ii) Laying of PLB pipes/coils coupled by PLB sockets in excavated trenches, on bridges and culverts, 

drawing of 6 mm polypropylene para pro rope (P.P. rope) through the PLB pipes/coils as per 

OF CABLE CONSTRUCTION SPECIFICATION MANUAL 
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Construction Specifications and sealing of PLB pipe ends at every manhole by PLB end caps of 

suitable size.  

 

iii) Providing of mechanical protection by R.C.C. Pipes/GI pipes and/or concreting/chambering 

according to construction specifications, wherever required.  

 

iv) Fixing of GI pipes/troughs with clamps at culverts/bridges and/or chambering or concreting of G.I. 

Pipes/troughs, whenever necessary.  

 

v) Bank filling and dressing of the excavated trenches according to construction specifications.  

Digging of pits 1 metre towards jungle side at every manhole chamber to a depth of 60 cms., fixing 

of route indicator, concreting and back filling of pits. Painting of route indicators with yellow 

colour and sign writing denoting route indicator number as per construction specifications. 

 

vi) Documentation. 

The documentation, consisting of the following shall be prepared exchange to exchange for intra 

SSA OFC links and for each section in case of inter SSA/National long distance routes. 

a) Route Index Diagrams – General: This diagram shall consist of Cable Route Details on 

Geographical Map drawn to scale the prominent land marks and alignment of cable with reference 

to road. This shall be prepared on A-3 sheets of 80 GSM. 

b) Route Index Diagrams – Profile: These diagrams will contain: 

a. Make and size of the cable. 

b. Offset of cable from center of the road at every 10 meters 

c. Depth profile of Cable at every 10 meters 

d. Details of protection with type of protection depicted on it 

e. Location of culvert and bridges with their lengths and scheme of laying of PLB pipe/PLB 

Blowing Type/Pre-installed ropes thereon. 

f. Important landmarks to facilitate locating the cable in future 

g. Location of joints and pulling manholes. 

 

These diagrams shall be prepared on A-4 sheets of 80 GMS. On one sheet profile of maximum 400 

meters shall be given to ensure clarity. 

c) Joint location Diagram: This diagram will show: 

a. Geographical location of all the joints. 

b. Depth of Joint Chamber covers from ground level 

c. Type of chamber (Brick/Pre-cast) 

d. Length of O.F. Cable kept inside the joint chamber from either direction. 

 

This shall be prepared on A-4 sheets of 80 GSM. All the diagrams (i), (ii) & (iii) shall bear the 

signatures of the contractor, the Engineer-in-charge as a proof of accuracy of the details. The 

diagrams shall be bound in A-4 size book with cover. The cover sheets shall be of 110 GSM and 

laminated. The front cover shall have the following details. 

1. Name of the SSA/Project Organization. 

2. Name of the OFC Link 

3. Name of the Contractor 

4. Date of commencement of work 
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5. Date of completion of work 

For each route/section 6 sets of above-mentioned document shall be submitted. 

2.   PLB/ROPE Materials used: 

 

PLB PIPE/COILS 

PLB Socket: For coupling PLB Pipes/coils 

PP Rope:6mm PP rope is drawn through the PLB pipes / coils and safely tied to the end caps at either 

ends with hooks to facilitate pulling of the OF cables at a later stage 

PLB End Caps: For pulling the cable through the pipes, it is necessary to have suitable manholes at 

every 200M length and also at bends and corners suitably located. The pipes are laid for 200M or less 

at a time for the distance between two manholes. The ends of the PLB pipes/coils are closed with PLB 

End Caps. A suitable arrangement should be provided in the End Cap to tie PP Rope. 

 

MATERIALS FOR MECHANICAL PROTECTION 

For lesser depths requiring mechanical protection as per specifications and in built up areas, in towns 

and cities falling within the municipal limits, suitable mechanical protection is provided to PLB 

pipes/coils using RCC full/half round pipes or GI pipes or concreting of size 25 cms x 25 cms 

reinforced with MS weld mesh or a combination of any of these as per the instructions of the SDE-in-

charge of the work as per instructions of the Engineer-in-Charge.  

 

G.I. PIPES: Whenever protection by G.I. pipe is provided, it is preferable to use PLB coils. As space 

on parapet wall on Bridges/culverts is limited, 40mm GI pipes may be used with 32 mm PLB coil 

drawn inside. 

 

 M.S. Weld Mesh: The PLB pipes can also be protected by embedding it in concrete of size of 25 cms 

x 25 cms reinforced with MS weld mesh.  

The strength of RCC/CC is dependent on proper curing, therefore, it is imperative that water content 

of CC/RCC mix does not drain out into the surrounding soil. In order to ensure this, the RCC/CC work 

should be carried out by covering all the sides by yellow PVC sheets of weight of nor less than 1 kg 

per 8 sq. m. to avoid seepage of water into the soil. 

 

 RUBBER BUSH  :To prevent entry of rodents into PLB pipes, the ends of PLB pipes are sealed at 

every manhole and joint using rodent resistant hard rubber bush (cap), so that it should be able to 

prevent the entry of insects, rodents, mud, and rainwater into the PLB pipe/Coil. 

 

ROUTE INDICATOR: The route indicator are co-located with each manhole. In addition, route 

indicators are also to be placed where route changes direction like road crossings etc. The route 

indicators made of pre-cast RCC should have the following dimensions: Base(250 mm x 150 mm); 

Top(200 mm x 75 mm); Height(1250 mm).The word ‘BSNL OFC’ should be engraved on the route 

indicators. (See figure ‘A’ for details). The route indicators are painted yellow and the same are 

placed at 2 ft. away from the center of the trench towards jungle side. The engraved word ‘BSNL 

OFC’ should be painted in white, on route indicators. Numbering of route indicators should be done in 

white paint. The numbering scheme for route indicators will be Joint No./Route Indicator No. for that 

joint. For example, 2/6 marking on a route indicator means 6th route indicator after 2nd joint. Enamel 

paints of reputed brand should be used for painting and sign writing of route as well joint indicators.  
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JOINT CHAMBER 

The joint chamber is provided at every joint normally at a distance of 2 Kms to keep the O.F.C. joint 

well protected and also to keep extra length of cable which may be required in the event of faults at a 

later date. The joint chambers are made at site using bricks and mortar or are of pre-cast RCC type. 

Supply and fixing of Pre-fabricated RCC Closure as Joint Chamber : 

For supplying RCC Ring, First, a RCC ring closure of size 1.2m Φ(dia) x 0.3m depth and rim 

thickness 50mm made of standard 1:2:4 concrete mix. It should have a split (with two halves) RCC 

cover of thickness 50mm made of cement concrete mix of 1:2:4 (1: cement, 2: coarse sand, 4 stone 

aggregate mm nominal size reinforced with MS fabric 75 x 75 mm mesh of weight not less than 7.75 

Kg per sq. meter having galvanized iron handles for each half to facilitate easy lifting, to be used as 

joint chamber. The word ‘OFC’ should be engraved on each half of the cover. The joint chamber 

should be so designed that PLB pipe/PLB Blowing Type/Pre-installed rope ends remain protruding 

minimum 5 cms inside the chamber. The PLB pipes should be embedded within the chamber in such a 

way that PLB pipe remains free from the weight of the construction. The joint chamber should be 

plastered on all internal surfaces and top edges with cement mortar of 1:3 (1: cement, 3: coarse sand) 

with a floating coat of complete cement as per standard. The joint chamber is to be filled with clean 

sand before closing.  

 

`      In Golden Quadrilateral & East West Corridor routes (every 10 Km) : 

For fixing Pre-cast RCC chamber, first a pit of size 1.5 m x 1.5 m x 1.65 m depth is required to be dug. 

Pre cast RCC chamber consists of three parts (i) round base plate in two half of 140 cm dia and 5 cm 

thickness (ii) full round RCC joint chamber with diametre of 120 cm and height of 100 cm and 

thickness of 5 cm (iii) round top cover will be in two halves with diametre of 140 cm and thickness of 

5 cm having one handle for each half in centre and word ‘BSNL OFC’ engraved on it.. After, fixing 

the pre-cast RCC joint chamber, the joint chamber is filled with clean sand before closing. Lastly, back 

filling of joint chamber pit with excavated soil is carried out. 

 

CABLE PULLING AND JOINTING/SPLICING: 

 

CABLE PULLING: 

Manholes marked during PLB pipe Type/Pre-installed ropes laying of approx. size of 3m length x 

1.0m width x 1.65m depth shall be excavated for pulling the cables. There may be situations where 

additional manholes are required to be excavated for some reasons, to facilitate smooth pulling of 

cable. Excavation of additional manholes will be carried out, without any extra cost. De-watering of 

the manholes, if required, will be carried out without any extra cost. Dewatering/ De-gasification of 

the ducts, if required, will be carried out without any extra cost. The existing 6mm PP rope shall be 

replaced by with PP rope of 8mm dia between the two consecutive manholes. This is to ensure that the 

PLB pipes Type/Pre-installed ropes are cleaned for pulling the cable without exerting undue tension 

on the OF cable. While cleaning, excessive pressure should not be put as this may result in breaking of 

P.P. rope and thus requiring opening of additional manholes. However, in case the cleaning rope gets 

stuck up during pulling, the location of clogging of PLB Pipe Type/Pre-installed ropes should be 

measured and located accurately. The trench at that location should be opened and the PLB Pipe 

Type/Pre-installed ropes should be cleaned properly or if not possible, it should be changed by a clean 

new PLB Pipe Type/Pre-installed ropes to facilitate easy cable pulling at a later stage without any 
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breakage. If clogging of PLB Pipe Type/Preinstalled ropes is in the location where the pipes are 

protected either by RCC Pipe Type/Pre-installed ropes or by concreting and the protection is broken 

for cleaning/changing the PLB Pipe, the protection thus removed should be brought back to normal by 

the contractor without any extra cost. However, PLB Pipes Type/Pre-installed ropes, RCC Pipes 

required for this purpose will be supplied by the BSNL. 

 

  CABLE BLOWING 

• The tenderer should blow/de blow the cable in the PLB duct by air jet blowing as per         

Specification. Within 7 days of notice, the contractor shall commence Blowing /de blowing 

and complete the work at an average speed of 4 KM per day. There shall not be any damage to 

the OF cable blown/de blown. Cable blowing shall be done using blowing machine which can 

be kept inside the manhole, as it will avoid formation of loop outside. Compressor of suitable 

capacity shall be used. 

 

• Blowing has to be done for the route length, end to end. This implies work may have to be 

done beyond the section awarded to the contractor, and he is bound to do it. The works 

involved in blowing are listed below. 

• Transportation of all materials issued by BSNL from stores including cable drums, joint rings 

and handling of the same (including loading, unloading, handling and local distribution). 

• Digging of manhole and reinstatement after blowing of cable. 

• The opening of End plug, de-roping of rope in PLB pipes. 

• Duct integrity test as per specifications. 

• If any coupler is not connected properly, they should be connected at the coupling points. If 

required the coupling points are to be dug open for this purpose and the existing duct cut, 

aligned and coupled properly. Extra piece of pipe if required has to be coupled. 

• Blowing of cable and fixing cable seal plug. 

• Keeping 30mtr coil in every joint chamber. 

• Digging of joint chambers, placing RCC chambers supplied by BSNL, and filling with river 

sand. 

• Closing the manhole/joint cover and ensuring that the cover sits properly. 

 

If there is time gap after laying of pipes and blowing, the contractor should carry out Duct Integrity test of 

the pipe to the specified pressure and ensure that there is no block or leak, as per specifications. If there are 

blocks the same shall be rectified. A check list may be submitted to the site Engineer of the section after 

every pipe is tested, indicating the block etc. and the action taken to rectify the duct. No separate rates are 

payable for  duct integrity test or rectification of ducts.  

 

Cable should be blown for the entire section in the pre-assigned pipe & colour. No crossing should take 

place in manholes between different coloured pipes, if multiple pipes are available. Ensure no mud, water 

or debris goes inside the pipe during the work. Any obstructions found in the pipeline after cable blowing, 

shall be removed at the expense of the Contractor.  

 

Depending upon the length of the cable and the addl. length required at manholes, chain    measurement 

should be taken from the starting end of the section, and the drums should be    properly located.  
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The drums are of approx. 2 Km to 4 Km and may sometimes be smaller. It may be preferable to blow the 

OF cable by placing the drum at the manhole point nearest to midpoint of the coil size and blow in both 

directions. The standard practice is to keep the clock-wise end of the cable to A side of the route and the 

anticlockwise end to 'B' side. Also, it is the convention to have the clock-wise end on top and anticlockwise 

at the bottom of the drum. With that in view, the OF Cable is mounted on the jack and wheel and 

positioned at the manhole point. It is important to keep the drum shaft (axle) in horizontal position by 

adjusting the jacks. After it is set in position, the cable should be inserted into the blowing machine. 

 

Proper communication is to be established between the lead-in and take out manholes. This can be done by 

suitable Trans Receivers (Walkie Talkies) or Magneto telephones with drop wire. This has to be arranged 

by the contractor and communication with each point should be kept throughout the blowing. OF cable at 

RCC chambers should be lead along the walls & suitable MS clamps should be provided (4 on each side). 

Additional protection of cable if required shall be provided at manholes. 

 

3. EXCAVATION OF TRENCHES 

i)Trenching  

Location and Alignment of the Trench: In city areas, the trench will normally follow the foot-path of 

the road except where it may have to come to the edge of the carriage way when cutting across road 

with specific permissions from the concerned authorities maintaining the road (such permissions shall 

be obtained by the department). Outside the city limits the trench will normally follow the boundary of 

the roadside land. However, where the road side land is full of burrow pits or afforestation or when the 

cable has to cross culverts/bridges or streams, the trench may come closer to the road edge or in some 

cases, over the embankment or shoulder of the Road (Permissions for such deviations for cutting the 

embankment as well as shoulder of the road shall be obtained by  the contractor on behalf of BSNL). 

 The alignment of the trench will be decided by a responsible departmental official, not below the rank 

of a Junior Telecom Officer. Once the alignment is marked, no deviation from the alignment is 

permissible except with the approval of Engineer-in-charge. While marking the alignment only the 

center line will be marked and the Contractor shall set out all other work to ensure that, the excavated 

trench is as straight as possible. The Contractor shall provide all necessary assistance and labour, at his 

own cost for marking the alignment. Contractor shall remove all bushes, undergrowth, stumps, rocks 

and other obstacles to facilitate marking the center line without any extra charges. It is to be ensured 

that minimum amount of bushes and shrubs shall be removed to clear the way and the contractor shall 

give all consideration to the preservation of the trees. 

  

     ii)Line-Up: The line-up of the trench must be such that PLB pipe(s) shall be laid in a straight line 

except at locations where it has to necessarily take a bend because of change in the alignment or 

gradient of the trench, subject to the restrictions mentioned elsewhere. 

 

 iii)Method of Excavation: In city limits as well as in built up areas, the contractor shall resort to use of 

manual labour only to ensure no damage is caused to any underground or surface installations 

belonging to other public utility services and/or private parties. However, along the Highways and cross 

country, there shall be no objection to the Contractor resorting to mechanical means of excavation, 

provided that no underground installations exist in the path of excavation, if any, are damaged.  

There shall be no objection to resort to horizontal boring to bore a hole of required size and to push 

through G.I. Pipe (65mm/40mm dia) through horizontal bore at road crossing or rail crossing or small 

hillocks etc. 
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All excavation operations shall include excavation and ‘getting out’. ‘Getting out’ shall include 

throwing the excavated materials at a distance of at least one metre or half the depth of excavation, 

whichever is more, clear off the edge of excavation. In all other cases ‘getting out’ shall include 

depositing the excavated materials as specified.  

In Rocky strata excavation shall be carried out by use of electro mechanical means like breakers or by 

blasting wherever permissible with express permission from the competent authority. If blasting 

operations are prohibited or nor practicable, excavation in hard rock shall be done by authorize.  

 Trenching shall as far as possible be kept ahead of the laying of pipes. Contractor shall exercise due 

care that the soil from trenching intended to be loose for back filling is not mixed with loose debris. 

While trenching, the Contractor should not cause damage to any underground installations belonging   

to other agencies and any damage caused should be made good at his own cost and expense. 

 The contractor to prevent any accident to pedestrians or vehicles shall provide necessary barricades, 

night lamps, warning boards and required watchman. While carrying out the blasting operations, the 

contractor shall ensure adequate safety by cautioning the vehicular and other traffic. The contractor 

shall employ sufficient man-power for this with caution boards, flags, sign writings etc.  

 The contractor should provide sufficient width at the trench at all such places, where it is likely to cave 

in due to soil conditions without any extra payment. A free clearance of minimum 15 cms. should be 

maintained above or below any existing underground installations. No extra payment will be made 

towards this.  

 In order to prevent damage to PLB pipes over a period of time, due to the growth of trees, roots, 

bushes, etc. the contractor shall cut them when encountered in the path of alignment of trench without 

any additional charges.  

 In large burrow pits, excavation may be required to be carried out for more than 165 cms in depth to 

keep gradient of bed less than 15 degrees with horizontal. If not possible as stated above, alignment of 

trench shall be changed to avoid burrow pit completely.  

iv) Depth and Size of the Trench : For normal & hard soil for all areas including   ordinary &  hard rock 

for all areas  minimum depth shall be 165 cms shall be  for penalty. For ordinary & hard rock minimum 

depth shall be 135 cms  shall be followed for penalty. For Hilly terrain , minimum depth shall be 90 

cms shall be followed for penalty. However, Engineer-in-charge in exceptional cases due to adverse 

site conditions encountered, may allow to lay PLB Pipes at a lesser depth with additional protection. In 

all cases, the slope of the trench shall not be less than 15 degrees with the horizontal surface. The width 

of the trench shall normally be 45 cms. at the top and 30 cms. at the bottom. In case, additional pipes 

(PLB/GI/RCC Pipes) are to be laid in some stretches, the same shall be accommodated in this normal 

size trench.  

 When trenches are excavated in slopes, uneven ground, inclined portion, the lower edge shall be 

treated, as top surface of land and depth of trench will be measured accordingly. In certain locations, 

such as uneven  ground, hilly areas and all other places, due to any  reason  whatsoever it can be 

ordered to excavate beyond  standard depth of 165 cms to keep the bed of the trench as smooth as 

possible. Near the culverts, both ends of the culverts shall be excavated more than 165 cms. to keep the 

gradient less than 15 degree with horizontal. In case where depth beyond specified depth is necessary it 

shall be clearly indicated in the technical specification of bid documents and of each work order. No 

extra payment shall be made for such extra depth.   

If excavation is not possible to the minimum depth of 165 cms., as detailed above, full facts shall be 

brought to the notice of the Engineer-in-charge in writing giving details of location and reason for not 

being able to excavate that particular portion to the minimum depth. The competent authority shall grant 
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approval in writing under genuine circumstances. The decision of the competent authority shall be final and 

binding on the contractor.  

 

v) Dewatering: The Contractor shall be responsible for all necessary arrangements to remove or pump out 

water from trench. The Contractor should survey the soil conditions encountered in the section and make 

his own assessment about dewatering arrangements that may be necessary. No extra payment shall be 

admissible for this.  

 

vi) Wetting: Wherever the soil is hard due to dry weather conditions, if watering is to be done for wetting 

the soil to make it loose, the same shall be done by the contractor. No extra payment shall be admissible for 

this.  

 

vii) Blasting: For excavation in hard rock, where blasting operations are considered necessary, the 

contractor shall obtain approval of the Engineer-in-Charge in writing for resorting to blasting operations.  

The contractor shall obtain license from the competent authority for undertaking blasting work as well as 

for obtaining and storing the explosive as per the Explosive Act, 1884 as amended up to date and the 

explosive Rules, 1983. The contractor shall purchase the explosives fuses, detonators, etc. only from a 

licensed dealer. Transportation and storage of explosive at site shall conform to the aforesaid Explosive Act 

and Explosive Rules. The contractor shall be responsible for the safe custody and proper accounting of the 

explosive materials. Fuses and detonators shall be stored separately and away from the explosives. The 

Engineer-in-Charge or his authorized representative shall have the right to check the contractor’s store and 

account of explosives. The contractor shall provide necessary facilities for this.  

The contractor shall be responsible for any damage arising out of accident to workmen, public or property 

due to storage, transportation and use of explosive during blasting operation.  

Blasting operations shall be carried out under the supervision of a responsible authorized agent of the 

contractor (referred subsequently as agent only), during specified hours as approved in writing by the 

Engineer-in-Charge. The agent shall be conversant with the rules of blasting.  

All procedures and safety precautions for the use of explosives drilling and loading of explosives before 

and after shot firing and disposal of explosives shall be taken by the contractor as detailed in IS:4081 

safety code for blasting and related drilling operation.  

 

viii) Trenching Near Culverts/Bridges : The PLB pipes shall be laid in the bed of culvert at the depth not 

less than 165 cms protected by G.I. pipes/ DWC/ RCC and concreting as decided by Engineer-in-Charge.  

Both ends of culverts shall be excavated more than 165 cms in depth to keep the gradient of not less than 

15 degree with horizontal. The bed of trench should be as smooth as possible.  

While carrying out the work on bridges and culverts, adequate arrangement for cautioning the traffic by 

way of caution boards during day time and danger lights at night shall be provided.  

 

In case of small bridges and culverts, where there is a likelihood of their subsequent expansion and 

authorized, the cable should be laid with some curve on both sides of the culvert  or the bridge to make 

some extra length available for re-adjustment of the cable at the time of reconstruction of culvert or the 

bridge.  

 

4. LAYING OF H.D.P.E. PIPES / COILS: 

 After the trench is excavated to the specified depth, the bottom of the trench has to be cleared of all 

stones or pieces of rock and leveled up properly. A layer of soft soil/or sand(in case the excavated 
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material contains sharp pieces of rock/stones) of not less than 5 cms is required for leveling the 

trench to ensure that the cable when laid will follow a straight alignment. Adequate care shall be 

exercised while laying so that the OF cables are not put to undue tension/pressure after being laid as 

this may adversely affect the optical characteristics of cables with passage of time.  

 The contractor shall ensure that trenching and pipe laying activities are continuous, without leaving 

patches or portions incomplete in between. In case intermediate patches are left, measurement of 

the completed portions will be taken only after work in such left over patches are also completed in 

all respects.  

 Preparatory to aligning the pipe for jointing, each length of the PLB pipe shall be thoroughly 

cleaned to remove all sand, dust or any other debris that may clog, disturb or damage the optical 

fibre cable when it is pulled at a later stage. The ends of each pipe and inside of each PLB socket 

shall be thoroughly cleaned of any dirt or other foreign materials. 

 After the trench is cleaned the PLB Pipes/Coil shall be laid in the cleaned trench, jointed with “O” 

ring type PLB Sockets & 6 mm PP rope should be drawn through the PLB Pipes at the time of 

laying the pipes to facilitate cable pulling at a later stage. At every manhole approximately at every 

200m or at bends or turns the pp rope will be tied to the PLB end caps used for sealing the PLB 

pipes, to avoid entry of rodents/mud etc. 

At the end of each day work, the open ends of the pipes sections shall be tightly closed with end 

caps to prevent the entry of dirt/mud, water or any foreign matter into PLB pipes until the work is 

resumed. 

In City, Town, Urban area falling within Municipal/Corporation limits, the PLB Pipes shall be laid 

with protection using RCC/G.I. Pipes/Concreting reinforced with weld mesh. Moreover, in cross 

country routes, if depth is less than 1.2 metres, protection by using RCC/G.I. Pipe/Concreting 

reinforced with weld mesh shall be provided. Engineer-in-charge shall decide about such stretches 

and type of protection to be provided in view of the site requirements. Normally 100mm RCC Pipes 

shall be used for protecting PLB Pipe but if more than one PLB Pipe is to be laid and protected, 

RCC Pipe of suitable size to accommodate the required number of PLB Pipes shall be used. 

 

 The PLB Pipes shall be laid in RCC Full Round spun Pipes/DWC/GI pipes as required at road 

crossings. The RCC pipes/GI pipes shall extend at least 3 metres on either side of the road at road 

crossings. At road crossings, extra GI/PLB Pipes may be laid as per the direction of the Engineer-

in-charge. On Rail bridges and crossings, the PLB Pipes shall be encased in suitable cast iron as 

prescribed by the Railway Authorities. 

 

Whenever RCC pipes are used for protection, the gaps between the RCC collars and the RCC pipes 

shall be sealed using cement mortar 1:3 (1:53 grade cement of reputed brand, 3: fine sand without 

impurities) to bar entry of rodents. Every third collar of RCC pipes (Normally of 2 metres length) 

and also both ends of RCC Pipes will be embedded in a concrete block of size 40 cms. (L) x 40 cms 

(W) x 25 cms (H) of 1:2:4 cement concrete mix (1:53 grade cement of reputed brand, 2: coarse 

sand, 3: stone aggregate of nominal size of 20mm) so that the alignment of RCC pipes remain firm 

and intact and to avoid entry of rodents. 

 

 Wherever GI Pipes are used, special care should be taken to ensure that G.I. Pipes are coupled 

properly with the sockets so as to avoid damage to PLB Pipe and eventually the OF Cable in the 

event of pressure coming on the joint and G.I. Pipe joint giving its way. Rubber bushes shall be 

used at either ends of the GI pipes to protect PLB Pipe. Both the ends of G.I Pipe will be embedded 
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in a concrete block of size 40 cms (L) x 40 cims (W) x 25 cms (H) of 1:2:4 cement concrete mix 

(1:53) grade cement of reputed brand, 2: coarse sand, 3: stone aggregate of nominal size of 20mm) 

so that the alignment of G.I. Pipes remain firm and intact and to avoid entry of rodents. 

 

 In case of protection by concreting at site, the nominal dimension of concreting shall be 250mm x 

250mm section. Cement Concrete Mixture used shall be of 1:2:4 composition i.e. 1 : 53 grade 

Cement of a reputed company, 2 : Coarse Sand, 4 : Graded Coarse Stone aggregate of 20mm 

nominal size, reinforced with MS weld mesh. As the RCC is cast at site, it is imperative to ensure 

that special care is taken to see that proper curing arrangements are made with adequate supply of 

water. The contractor shall invariably use mechanical mixer at site for providing RCC protection to 

ensure consistency of the mix. 

 

 For carrying out concreting work in trenches, yellow PVC sheets of width not less than 1.0M and of 

weight not less than 1 kg. per 8 sq. metres shall be spread and nailed on sides of the trench to form 

trapezoidal section for concreting in the cleaned trench, to avoid seepage of water into the soil. A 

bed of cement concrete mixture of appropriate width and 75 mm thickness shall be laid on the PVC 

sheet, before laying PLB pipes. The PLB pipes shall then be laid above this bed of concrete. After 

laying the PLB pipes, MS weld mesh should be wrapped around and tied and concrete mix is to be 

poured to form the cross sectional dimensions as instructed by the Engineer-in-charge. The strength 

of RCC is dependent on proper curing, therefore, it is imperative that water content of RCC mix 

does not drain out into the surrounding soil. Portions where cement concreting have been carried 

out shall be cured with sufficient amount of water for reasonable time to harden the surface.  

 

 After curing, refilling of the balance depth of the trench has to be carried out with excavated soil.  

The PLB pipes/RCC/GI pipes shall be laid only in trenches accepted by Engineer-in-charge or his 

representative. The Contractor shall exercise due care to ensure that the PLB pipes are not subjected 

to any damage strain. 

 

Water present in the trench at the time of laying the PLB Pipes shall be pumped out by the 

contractor before laying the pipes in the trench to ensure that no mud or water gets into the pipes, 

thus choking it. 

 

In case of nallahs, which are dry for nine months in a year, the PLB Pipes shall be laid inside the 

RCC Pipes/ or GI Pipes and concrete laid at a minimum depth of 165 cms., as instructed by the 

Engineer-in-charge. The mechanical protection shall extend at least 5 metres beyond the bed of 

nallah on either side.  

 

Notwithstanding anything contained in clauses referred above, the Engineer-in-charge may order, 

based on special site requirements, that the PLB Pipes may be encased in reinforced cement 

concrete, as detailed, ibid.  

 

While laying the pipes, a gap of 2M is kept at convenient locations approx. 200m apart and at the 

bends and turns, which will be used as manholes during OF cable pulling. Ends of the PLB pipes at 

the manholes shall be sealed using PLB end caps after tying the PP rope to the end caps to avoid 

choking of the pipes. In a similar manner, manholes shall be kept while approaching bridges, road 
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crossings etc., as instructed by the Engineer-in-charge. The location of the manholes will be 

decided by the Engineer-in-charge. 

 

5. Laying Protection Pipes on Bridges and Culverts : 

 

In case trenching and pipe laying is not possible in the beds of the culverts, the pipes shall be laid over 

the culverts/bridges after getting due permission from the competent authority. Of late the bridge 

construction authorities are providing ducts below the footpaths on the bridges for various services. The 

telecom officers need to maintain good liaison with the concerned authority to get one side of the duct 

allotted for Telecom Cables. In such ducts, G.I. Pipes can be coupled and laid for pulling the cables. It 

would be pertinent to mention here that close liaison with bridge construction authorities would be of 

immense advantage in ensuring provision of ducts on one or both the sides of the bridges as per future 

requirements. However, for laying cables on existing bridges, where duct arrangement does not exist, 

one of the following methods may be adopted.  

Normally in the Bridges/Culverts, where there are no ducts and where the cushion on the top of the 

Arch is 50 cm to 100 cm or more, G.I. Pipe (Carrying PLB pipe and cable) may be buried on the top of 

the Arch adjourning the parapet wall, by digging close to the wheel guards. Every precaution shall be 

taken to see that no damage occurs to the arch of the culvert. After burying the GI pipe, the excavated 

surface on the arch shall be restored. Where the thickness of the Arch is less than 50 cms, the pipe must 

be buried under the wheel guard masonry and the wheel guard rebuilt.  

 

If neither of the two methods is possible, the G.I. Pipes/GI Troughs/DWC Pipes must be clamped 

outside the parapet wall with the clamps . If necessary, the pipe may be taken through the parapet wall 

at the ends where the wall diverges away from the road. 

 

In case where the methods explained in clauses referred above are not possible, the G.I. Pipes/GI 

Troughs/DWC Pipes can be fixed on the top of the road curb close to the inside face of the parapet wall 

by means of clamps, using raw plugs and wood screws or small diameter bolts, without damaging the 

concrete and limiting the external diameter of the bolts to 7.5 mm. The permission for carrying out this 

work will be obtained from the Road Authorities by the  contractor. Methods cited in above clauses 

should be carried out under close supervision of Road authorities.  

 

The surface to be concreted should be thoroughly cleaned and leveled before concreting. At both ends 

of the Bridges/Culverts, where the GI Pipes/GI Troughs slope down and get buried, the concreting 

should be extended to ensure that no portion of the GI Pipes/GI Troughs is exposed as ordered by the 

Engineer-in-charge to protect the Pipe/Trough from any possible damage externally caused.  Where 

white wash/colour wash is existing on the Bridges/Culverts, the same should also be carried out on the 

concreted portion to ensure uniformity.  

 

6. Back Filling and Dressing of the Trench : 

 

The earth used for filling shall be free from all roots, grass, shrubs, vegetation, trees, saplings and 

rubbish. Provided that the PLB Pipes have been properly laid in the trench at the specified depth, the 

back--filling operation shall follow as closely as practicable. The back-filling operation shall be 

performed in such a manner so as to provide firm support under and above the pipes and to avoid bend or 

deformation of the PLB pipes when the PLB pipes get loaded with the back filled earth.  
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At locations where the back filled materials contains stones/sharp objects which may cause injury to the 

PLB pipes and where the excavated or rock fragments are intended to refill the trench in whole or in part, 

the trench should be initially filled, with a layer of ordinary soil or de-rocked loose earth of not less than 

10 cms above the pipes. 

Back filling on public, private roads, railway crossings, footpaths in city areas shall be performed 

immediately after laying the PLB pipes. Back filling at such locations shall be thoroughly rammed, so as 

to ensure original condition and made safe for traffic. All excess soil/material left out on 

road/footpath/railway crossing shall be removed by contractor. However, along the highways and cross-

country, the dug-up material left out should be kept as heap above the trench while refilling.  

 

In city limits, no part of the trench should be kept open for more than 50 metres length at any time and in 

all places where excavation has been done, no part of the trench should be kept open over night to prevent 

any mishap or accident in darkness.  

 

7     MICRO TUNNELING 

 

7.1 GENERAL WORK DESCRIPTION  

 

Laying of PLB pipe of different types and sizes in general, including some or all of the following 

activities:- 

 

Horizontal boring and laying the PLB pipe through it: 

Horizontal boring and PLB pipe laying through it along road and under railway/ road/ canal/ streams 

crossing in all type of soil at suitable depth including all civil works. Supply of all tested tools and 

tackles other required equipment and consumables, labour etc. and making all such necessary 

arrangements are under vendor’s scope. Total job has to be completed within time schedule 

mentioned in work order. The work is specified under two major heads. 

 

a) Laying along the road. 

b) Road/Rail/canal crossing (road crossing means crossing a road of minimum width of 8 mtr.) 

 
Under each head there will be again three different sizes of boring : 

 

a) Boring of single pipe. 

b) Boring from two pipes to four pipes. 

c) Boring more than four pipes. 

 

The PLB pipe will be pulled through the horizontal bore with insertion of nylon rope provided by the 

department. Balloon (25mm. dia and 45mm length) test both ways is to be carried out by the bidder 

including the rope insertion if necessary for each pipe line. Duct integration test is to be carried out for 

each pipe in case of without rope pipes. 

 

7.2 SPECIFICATION FOR PLB PIPE LAYING BY MICRO TUNNELING 

 

1. In this system of cable laying following job specification should be maintained: 
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(i) Guided boring / drilling technology is to be used. Mechanical mores are not permitted 

 

a. Radio or any other detection system should be used for avoiding damage to existing 

underground utilities i.e. electric supply, water pipe lines, telecom copper cables and optical 

fiber cables, gas pipe lines, sewerage etc. 

 

b. The depth of boring should be such as to clear any under ground utilities/obstacles. 

However in no case the depth of boring be less than 2m from the road surface. 

 

c. In horizontal and vertical boring the system should be capable of going up to 10 mts below 

the ground level. 

 

d. In a shift of 8 hrs at least 500( Five hundred ) meter of drilling should be achieved.  

 

e. As far as possible cable should  be laid in drum lengths and cutting of  cable should be 

avoided while laying along road . 

 

2. Ground penetrating Radar survey and damage to Telephone cable and other  

           underground utility services: 

(i) The contractor should collect all available information regarding underground services and 

take necessary care to protect them. He should also have sufficient arrangements to identify 

and protect such underground services. 

 

(ii)   The contractor shall carry out ground penetrating Radar survey along the proposed cable 

route at his own cost to identify the underground services and for setting out the rules as 

directed by executive officer. The executive officer shall provide the route map to the 

contractor if available for plotting the existing utilities and setting the route for horizontal 

drilling. However, for safe drilling the contractor should make requisite inspection and test 

pits whenever necessary. 

 

   3. LIFTING OF PLB PIPE:  

 

3.1 The PLB pipe will be handed over to the contractor at stores. The contractor is to lift the store from 

the store depot to the work site.  

3.2  Guarding at work site is to be done by the contractor.  

3.3  At the time of laying, jack and wheel should be used so that the pipe is not damaged.  

3.4  The contractor is to make arrangement of water and power at the site of work  

3.5  Permission for laying is to be taken by contractor from appropriate civic & road authorities.  

3.6  Digging of test pit and restoration of pits are to be done by the contractor.  

 

 

4. Fixing of Route Indicators/Joint Indicators: Pits shall be dug 1 M. towards jungle side at every 

manhole for fixing of Route Indicator. In addition, Route Indicators are also required to be placed 

where O.F Cable changes directions like road crossing etc. The pits for fixing the indicator shall be 

dug for a size of 60 cms. X 60 cms. and 75 cms. (depth). The indicator shall be secured in upright 

position by ramming with stone and murrum up-to a depth of 60 cms. And concreting in the ratio of 

1:2:4(1: cement, 2: coarse sand, 4: stone aggregate 20 mm nominal size) for the remaining portion 
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of 15 cms. Necessary curing shall be carried out for the concreted structure with sufficient amount 

of water for reasonable time to harden the structure. The route indicator shall be painted with 

primer before painting with oil paint. The material used should bear ISI mark. The size of each 

written letter should be at least 3.5 cms. The colours of painting is yellow for  Route Indicator and 

colour of sign writing  white for Letters . The numbering scheme for route indicators will be Joint 

No./Route Indicators No. for that joint. For example 2/6 indicator means 6th route indicator after 2nd 

joint.  

 

8.     DOCUMENTATION  : 

 

The documentation, consisting of the following shall be prepared exchange to exchange for intra SSA OFC 

links and for each section in case of Inter SSA/National Long Distance routes. 

i) Route Index Diagrams – General : 

This diagram shall consist of pipe Route Details on Geographical Map drawn to scale with 

prominent land marks and alignment of pipe with reference to road. This shall be prepared on A-3 

sheets of 80 GSM.  

ii) Route Index Diagrams – Profile :   

These diagrams shall contain: Make and size of the pipe, Offset of pipe from center of the road at 

every 10 metres, Depth profile of pipe at every 10 metres; Details of protection with type of 

protection depicted on it, Location of culvert and bridges with their lengths and scheme of laying of 

PLB Pipe/coil thereon, Important landmarks to facilitate locating the pipe in future and  Location of 

pulling manholes. 

These diagrams shall be prepared on A-4 sheets of 80 GSM. On one sheet profile of maximum 400 

metres shall be given to ensure clarity. 

 

All the diagrams (i) & (ii) shall bear the signatures of the contractor, the SDE-Site-in-charge as a 

proof of accuracy of the details. The diagrams shall be bound in A-4 size book with cover. The 

cover sheets shall be of 110 GSM and laminated. The front cover shall have the details: Name of 

the SSA/Project Organization, Name of the OFC Link, Name of the Contractor, Date of 

commencement of work & Date of completion of work 

For each route/section, 6 sets of above mentioned document shall be submitted.  

 

9. SAFETY PRECAUTION : 

i) Safety Precautions when excavating or working in excavations close to electric cables.                        

The Engineer-in-charge of the work should get full information from Electricity undertaking 

regarding any electric cables, which are known or suspected to exist near the proposed excavation 

and unless this is done, excavation should not be carried out in the section concerned. The 

electricity undertaking should be asked to send a representative and work should be preceded with 

close consultation with them.  

Only wooden handled hand tools should be used until the electric cables have been completely 

exposed. A cover slab of concrete, brick or stone from above should usually be used to protect 

power Cables, not laid in conduits. They may or may not be protected on the sides. It is safer, 

therefore, always to drive the point of the pickaxe downwards then uncovering a cable, so that there 

is less chance of missing such warning slabs. No workman should be permitted to work alone 

where there are electric cables involved. At least one more man should be working nearby so that 
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help can be given quickly in case of an accident. If disconnection of power could be arranged in 

that section it will be better. No electric cables shall be moved or altered without the consent of the 

Electric Authority and they should be contacted to do the needful. If an electric cable is damaged 

even slightly, it should be reported to the Electric Authority and any warning bricks disturbed 

during excavation should be replaced while back filling the trench. Before driving a spike into the 

ground, the presence of other underground properties should be checked. Information on plans 

regarding the location of power cables need not to be assumed as wholly accurate. Full precautions 

should be taken in the vicinity until the power cable is uncovered. All electric cables should be 

regarded as being live and consequently dangerous. Any power is generally dangerous, even low 

voltage proving fatal in several cases. 

 
  ii) Electric shock-Action and treatment:  

Free the victim from the contact as quickly as possible. He should be jerked away from the live 

conductors by dry timber, dry rope or dry clothing. Care should be taken not to touch with bare 

hands as his body may be energized while in contact. Artificial respiration should begin 

immediately to restore breathing even if life appears to be extinct. Every moment of delay is 

serious, so, in the meanwhile, a doctor should be called for. 

Safety precautions while working in Public Street and along railway lines where a road or footpath 

is to be opened up in the course of work, special care should be taken to see that proper protection 

is provided to prevent any accidents from occurring. Excavation work should be done in such a 

manner that it will not unduly cause inconvenience to pedestrians or occupants of buildings or 

obstruct road traffic. Suitable bridges over open trenches should be so planned that these are 

required for the minimum possible time. Where bridges are constructed to accommodate vehicular 

traffic and is done near or on railway property, it should be with the full consent and knowledge of 

the competent railway authorities. 

 

      iii) Danger from falling material:   

Care should be taken to see that apparatus, tools or other excavating implements or excavated 

materials are not left in a dangerous or insecure position so as to fall or be knocked into the trench 

thereby injuring any workman who may be working inside the trench. 

 

iv) Care when working in Excavations: 

Jumping into a trench is dangerous. If it is deep, workmen should be encouraged to lower 

themselves. Workers should work at safe distance so as to avoid striking each other accidentally 

with tools. If the walls of the trench contain glass bits, corroded wire or sharp objects they should 

be removed carefully. If an obstruction is encountered, it should be carefully uncovered and 

protected if necessary. Care must be taken to see that excavated material is not left in such a 

position that it is likely to cause any accident or obstruction to a roadway or waterway. If possible 

the excavated material should be put between the workmen and the traffic without encroaching too 

much on the road.  

 

v) Danger of cave in: 

 When working in deep trenches in loose soil, timbering up/shoring the sides will prevent soil 

subsidence. The excavated material should be kept at sufficient distance from the edge of the trench 

or pit. Vehicles or heavy equipment must not be permitted to approach too close to the excavation. 

When making tunneled opening, it should be ensured that the soil is compact enough to prevent 
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cave in even under adverse conditions of traffic. Extra care should be taken while excavating near 

the foundations of buildings or retaining walls. In such cases, excavation should be done gradually 

and as far as possible in the presence of the owners of the property.  

 

vi) Protection of Excavations: 

 Excavations in populated areas, which are not likely to be filled up on the same day should be 

protected by barriers or other effective means of preventing accidents and the location of all such 

openings must in any event be indicated by red flags or other suitable warning signs. During the 

hours from dusk to dawn, adequate number of red warning lamps should be displayed. Supervisory 

officers should ensure that all excavations are adequately protected in this manner as serious risk 

and responsibility is involved. Notwithstanding adoption of the above-mentioned precautions, 

works involving excavations should be so arranged as to keep the extent of opened ground and the 

time to open it to a minimum 

 

vii) Precautions while working on roads: 

The period between half an hour after sun-set and half an hour before sunrise, and any period of fog 

or abnormal darkness may also be considered at night for the purpose of these instructions, for the 

purpose of providing the warning signs. Excavation liable to cause danger to vehicles or the public 

must at all times be protected with fencing of rope tied to strong uprights or bamboo poles at a 

suitable height or by some other effective means. Any such temporary erection which is likely to 

cause obstructions and which is not readily visible should be marked by posts carrying red flags or 

boards with a red back-ground by day and by continuously lighted lamps at night.  

The flags and the lamps should be placed in conspicuous positions so as to indicate the pedestrians 

and drivers of vehicles the full expanse i.e. both width and length of the obstruction. The distance 

between lamps or between floors should not generally exceed 1.25m along the width and 6m along 

length of the obstruction in non-congested area, but 4 meters’ along the length in congested areas. If 

the excavation is extensive, sufficient notice to give adequate warning of the danger should be 

displayed conspicuously not less than 1.25m above the ground and close to the excavation. Where 

any excavation is not clearly visible for a distance of 25m to traffic approaching from any direction 

or any part of the carriage way of the road in which the excavation exists, a warning notice should 

be placed on the side or edge of all such roads from which the excavation or as near the distance as 

is practicable but not less than 10m from the junction of an entering or intersecting road in which 

the excavation exists. All warnings, in these should have a red background and should be clearly 

visible and legible. All warning lamps should exhibit a red light, but white lights may be used in 

addition to facilitate working at night. Wherever required a passage for pedestrians with footbridge 

should be provided. At excavations, cable drums, tools and all materials likely to offer obstructions 

should be properly folded, round and protected. This applied to jointer’s tents as well. Leads, hoses 

etc. stretched and across the carriageway should be guarded adequately for their own protection and 

also that of the public.  

viii. Traffic Control : 

The police authorities are normally responsible for the control of traffic and may require the setting 

up of traffic controls to reduce the inconvenience occasioned by establishment of a single line of 

traffic due to restriction in road width or any other form of obstruction caused by the work. As far 

as possible, such arrangements should be settled in advance. If there are any specific regulations 

imposed by the local authorities, these should be followed.  
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ix. Work along Railway Lines: 

Normally all works at Railway crossing is to be done under supervision of the railway authorities 

concerned, but it is to be borne in mind that use of white, red or green flags by the Departmental 

staff is positively forbidden to be used when working along a railway line as this practice may 

cause an accident through engine drivers mistaking them for railway signals. When working along a 

double line of railway, the men should be warned to keep a sharp look on both the “UP” and 

“DOWN” lines to avoid the possibility of any accident when trains pass or happen to cross one 

another near the work spot. 

x. Procedure and Safety precautions for use of explosives during blasting for  

            Trenching:          

In areas where the cable trench cannot be done manually on account of boulders and rocks, it is 

necessary to blast the rocks by using suitable explosives. The quality of explosive to be used 

depends on the nature of the rocks and the kind of boulders. A few types of explosive fuses and 

detonators normally used for making trenches for cable works are detailed as: Gun powder, Nitrate, 

Mixture, Gelatin, Safety Fuse, Electric Detonator, and Ordinary Detonator. 

i )  Procedure : 

A detailed survey of the route is to be done to assess the length of the section where trenching is to 

be done with the help of blasting. A route diagram of the rocky section may be prepared indicating 

the length of the route where the explosives are to be used. For the purpose of obtaining license, a 

longer length of route should be given in the application as in many cases, after digging, rocks 

appear where blasting was not initially anticipated.  

Next a license will have to be obtained for use and storing of explosive in that section. If the area 

falls under a police commissioner, the authority for granting such license is the police 

commissioner of the concerned area. When the route does not fall in the jurisdiction of a police 

commissioner, the authority for issuing license is the District Magistrate.            

The concerned authority should be applied in prescribed form with a route map. The concerned 

authority will make an enquiry and issue a license for using/storing explosives for cable trenching 

work. Such license will be valid for 15 days only. The license should be got renewed if the blasting 

operation need to be extended. Once the license is granted, it is the responsibility of the holders of 

the license for the proper use of explosives, its transportation and storing.  

 

ii) Method of using : 

 The safest explosive is the gelatin and electric detonator. Gelatin is in the form of a stick. Electric 

detonator is a type of fuse used for firing the explosive electrically. Holes are made at suitable 

intervals on rocky terrain or boulders either by air compressor or by manual chipping. The depth of 

the holes should be 2 to 3 ft.  Fill up the holes with small quantity of sand for about 6”. First the 

electric detonator is to be inserted into the gelatin and the gelatin is to be inserted into the holes 

keeping the + ve and –ve wirings of electric detonators outside the holes. Again refill the holes with 

sand. These + ve and –ve insulated wires of detonator are than extended and finally connected to an 

EXPLODER  kept at a distance of not less than 100m. Now the explosive is ready for blasting. But, 

before connecting wires to exploder for blasting, all necessary precautions for stopping the traffic, 

use of red flags, exchange of caution signals, etc., should be completed and only then Exploder 

should be connected and operated.   

 

iii) Operation of exploder (IDL schaffler type 350 type exploder) : 
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 The type 350 blasting machine consists of a bearing block with blasting machine system and the 

explosion proof light – alloy injection moulded housing. The exploder is held with the left hand. 

The twist handle is applied to the drive pin, clapped with the right hand turned in the clock wise 

direction in continuous measurements at the highest speed from the initial position until it reached 

to a stop. At this stage an indication lamp will glow. When the indication lamp glows, “press button 

switch” should be pressed. This will extend the electric current to detonator and gelatin will be 

detonated. The rock will be blasted out of the trench. Number of holes can be blasted in a single 

stroke by connecting all such detonators in series connection and finally to the exploder. After 

blasting, again mazdoors are engaged on the work to clear the debris. If the result of the first 

blasting is not satisfactory, it should be repeated again on the same place.  

iv) Warning : 

           There may be two reasons for unsatisfactory results of the blasting :   

           a)  Misfire of gelatin due to leakage for current from detonator. 

           b) Over loading because of overburden 

 Never pull the broken wire pieces from the holes in such cases. Attempt should not be made to re-

blast the misfired gelatin. The safest way is to make a fresh hole by its side and put fresh gelatin in 

that hole and blast it. 

 

10. Precautions : 

            The abstract of Explosives Rules 1983 which are relevant to our work is given below: 

            Restriction of delivery and dispatch of explosives : 

 

            No person shall deliver or dispatch any explosives to any one other than a person who 

 is the holder of a license to possess the explosives or the agent of holder of such a     

 license duly authorized by him in writing on his behalf. OR is entitled under these rules    

 to possess the explosives without a license.  

 

           The explosives so delivered or authorized shall in no case exceed the quantity, which the 

            person to whom they are delivered or authorized to possess with or without a license under  

            these rules. 

 

            No other shall receive explosives from any person other than the holder of a license   

            granted under these rules. No person shall receive from or transfer explosives to any   

            person for a temporary storage or safe custody in a licensed premise unless prior  

            approval is obtained from the Chief Controller.  

 

            A person holding license for possession of explosives granted under these rules shall   

            store the explosives only in premises specified in the license. 

 

11.      Protection from Lightening During Storing : 

 

 Every magazine shall have attached there to one or more efficient lightening conductors designed 

and erected in accordance with the specification laid down in Indian Standard Specifications 

No.2309 as amended from time to time. The connections to various parts of earth resistance of the 

lightening conductor terminal on the building to the earth shall be tested at least once in every year 

by a qualified electrical engineer or any other competent person holding a certificate of competency 
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in this behalf from the State Electricity Department. A certificate showing the results of such tests 

and the date of the last test shall be hung up in conspicuous place in the building.  

 

             i)  Precautions during thunder–storm: 

 When a thunder-storm appears to be imminent in the vicinity of a magazine or store    house every 

person engaged in or around such magazine and store house shall be withdrawn to a safe distance 

from such magazine or store house and the magazine and store house shall be kept closed and 

locked until the thunder storm has ceased or the threat of it has passed.  

 

            ii) Maintenance of records : 

 Every person holding a license granted under these rules for possession, sale or use of   explosives 

shall maintain records in the prescribed forms and shall produce such record on demand to an 

Inspection Officer. 

 

            iii) Explosives not be kept in damaged boxes : 

 The licensee of every magazine or store house shall ensure that, the explosives are always kept in 

their original outer package. In case, the outer package gets damaged so that the explosives 

contained therein cannot be stored or transported, such explosives shall be repacked only after the 

same are examined by controller of explosives. 

 

           iv) Storage of explosives in excess of the licensed quantity : 

           The quantity of any kind of explosives kept in any licensed magazine or store house shall    

not exceed the quantity entered in the license against such kind of explosives. No explosives in 

excess of the licensed quantity shall be stored in the magazine or store house unless a permit in this 

behalf is obtained from the licensing authority by a letter or telegram.  

 

            v) Precautions to be observed at Site : 

 The electric power at the blasting site shall be discontinued as far as practicable before charging the 

explosives. No work other than that associated with the charging operations shall be carried out 

within 10 meters of the holes unless otherwise specified to the contrary by the licensing authority.  

 When charging is completed, any surplus explosive detonators and fuses shall be removed from the 

vicinity of the hole and stored at a distance which should prevent accidental detonation in the event 

of a charge detonating prematurely in any hole. The holes which have been charged with explosives 

shall not be left unattended till the blasting is completed. Care shall be taken to ensure that fuse or 

wires connected to the detonation are not damaged during the placing of stemming materials and 

tamping.  

 

vi) Suitable warning procedure to be maintained : 

 The licensee or a person appointed by the licensee to be in charge of the use of   explosives at the 

site shall lay down a clear warning procedure consisting of warning signs and suitable signals and 

all persons employed in the area shall be made fully conversant with such signs and signals.  

 

            vii) Precautions to be observed while firing : 

 The end of the safety fuse if used in place of a detonator should be freshly cut before being lighted. 

The exploders shall be regularly tested and maintained in a fit condition for use in firing. An 

exploder shall not be used for firing a circuit above its rated capacity. The electric circuits shall be 
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tested for continuity before firing. All persons other than the shot-firer and his assistant, if any, shall 

be withdrawn from the site before testing the continuity.  

   For the purpose of jointing, the ends of all wires and cables should have the insulation   removed for 

a maximum length of 5 cms. And should, then be made clear and bright for a minimum length of 

2.5 cms. And the ends to be joined should be twisted together so as to have a positive metal contact. 

Then these should be taped with insulation to avoid leakage when in contact with earth.  

 

 In case of blasting with dynamite or any other high explosive, the position of all the bore      holes to 

be drilled shall be marked in circles with white paint. These shall be inspected by the Contractor’s 

agent. Bore holes shall be of a size that the cartridge can easily pass down. After the drilling 

operation, the agent shall inspect the holes to ensure that drilling has been done only at the marked 

locations and no extra hole has been drilled. The agent shall then prepare the necessary charge 

separately for each bore hole. The bore holes shall be thoroughly cleaned before a cartridge is 

inserted. Only cylindrical wooden tamping rods shall be used for tamping. Metal rods or rods 

having pointed ends shall never be used for tamping. One cartridge shall be placed in the bore hole 

and gently pressed but not rammed down. Other cartridges shall then be added as may be required 

to make up the necessary charge for the bore hole. The top most cartridge shall be connected to the 

detonator which shall in turn be connected to the safety fuses of required length. All fuses shall be 

cut to the length required before being inserted into the holes. Joints in fuses shall be avoided. 

Where joints are unavoidable, a semi-circular niche shall be cut in one piece inserted into the niche. 

The two pieces shall then be wrapped together with string. All joints exposed to dampness shall be 

wrapped with rubber tape. 

 

 The maximum of eight bore holes shall be loaded and fired at one occasion. The charges shall be 

fired successively and not simultaneously. Immediately before firing, warning shall be given and 

the agent shall see that all persons have retired to a place of safety. The safety fuses of the charged 

holes shall be ignited in the presence of the agent, who shall see that all the fuses are properly 

ignited.  

 

Careful count shall be kept by the agent and others of each blast as it explodes. In case all the 

charged bore holes have exploded, the agent shall inspect the site soon after the blast but in case of 

misfire the agent shall inspect the site after half an hour and mark red crosses (X) over the holes 

which have not exploded. During his interval of half an hour, nobody shall approach the misfired 

holes. No driller shall work near such bore until either of the following operations have been done 

by the agent for the misfired boreholes.  

 

The contractor’s agent shall very carefully (when the tamping is a damp day) extract the tamping 

with a wooden scraper and withdraw the primer and detonator.  

 

The holes shall be cleaned for 30 cm of tamping and its direction ascertained by placing a stick in 

the hole. Another hole shall then be drilled 15 cm away and parallel to it. This hole shall be charged 

and fired. The misfired holes shall also explode along with the new one. Before leaving the site of 

work, the agent of one shift shall inform another agent relieving him for the next shift, of any case 

of misfire and each such location shall be jointly inspected and the action to be taken in the matter 

shall be explained to the relieving agent.  
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The Engineer-in-charge shall also be informed by the agent of all cases of misfire, their causes and 

steps taken in that connection. 

 

12. General Precautions : 

For the safety of persons red flags shall be prominently displayed around the area where blasting 

operations are to be carried out. All the workers at site, except those who actually ignite the fuse, 

shall withdraw to a safe distance of at least 200 meters from the blasting site. Audio warning by 

blowing whistle shall be given before igniting the fuse.  

Blasting work shall be done under careful supervision and trained personnel shall be employed. 

Blasting shall not be done within 200 meters of an existing structure, unless specifically permitted 

by the Engineer-in-charge in writing. 

 

            i) Precautions against misfire: 

The safety fuse shall be cut in an oblique direction with a knife. All saw dust shall be cleared from 

inside of the detonator. This can be done by blowing down the detonator and tapping the open end. 

No tools shall be inserted into the detonator for this purpose.  

If there is water present or if the borehole is damp, the junction of the fuse and detonator shall be 

made water tight by means of tough grease or any other suitable material. The detonator shall be 

inserted into the cartridge so that about one-third of the copper tube is left exposed outside the 

explosive. The safety fuse just above the detonator shall be securely tied in position in the cartridge. 

Water proof fuse only shall be used in the damp borehole or when water is present in the borehole.  

 

 If a misfire has been found to be due to defective fuse, detonator or dynamite, the entire   

consignment from which the fuse, detonator or dynamite was taken shall be got inspected by the 

Engineer-in-charge or his authorized representative before resuming the blasting or returning the 

consignment.  

 

ii) Precaution against stray currents: Where electrically operated equipments is used in locations 

having conductive ground or continuous metal objects, tests shall be made for stray current to 

ensure that electrical firing can proceed safely.  
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R.C.C ROUTE INDICATOR 

 fig A 

 

                                                                               125 MM 

 

           125 MM 

(a) 6 Nos of Binding MS rings 

with 6mm rods 

    placed at 150 MM  interval                                                                           

  BSNL    

1:2:4 RCC 

 

              450 MM             Exposed Level                    OFC 

4 Nos. 8mm Φ  L. Shaped    vertical rods each 1.2 M 

length 

   

 

 

     

   

    Ground Level    Ground level 

 

 

 

               600 MM 

 

     

  

    

  100 MM  

                 150MM   100 MM 2 nos 

                                of 8mm Φ 

Horizontal  

                                    rodsof 0.4m length 
150 MM intervals              200 MM 
                                                                             350 MM     

    

                                                                                            4 nos  6mm MSrings at equal  
  
 

----- END OF SECTION XIII ---- 
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Section XIV 

                                                                      ANNEXURE-A 

 

 NEAR RELATIONSHIP CERTIFICATE 

 
1.   The tenderer or his staff shall not be a working officer/official of the BSNL. The near relatives of all 

BSNL executive in the concerned territorial circle or non-executive employees working in the 

concerned SSA of the territorial circle in which the work is stipulated under this contract either 

directly recruited or on deputation are prohibited from participation in this tender.   The near 

relatives for this purpose are defined as: 

 

 a) Members of a Hindu Undivided family. 

b) They are husband and wife. 

c) The one is related to the other in the manner as father, mother son(s), son’s  wife (daughter-in-

law) Daughter(s) & daughter’s husband (son-in-law) brother(s) & brother’s wife, sister(s) & 

sister’s husband (brother-in-law). 

 

2.The tenderer (s) should give a certificate to the effect that none of his/her relatives as defined 

above are working in the SSA/Odisha Circle in which the work is stipulated under this 

contract.   In case of proprietorship firm, the certificate will be given by the proprietor, for 

partnership firm certificate will be given by all the partners and in case of limited company by all 

Directors of the Company.   Any breach of these conditions by the company or firm or any other 

person, the tender work will be cancelled and earnest money /security deposit will be forfeited at any 

stage whenever it is noticed.   The BSNL will not pay any damages to the company or firm or 

concerned person.   The company or firm or the person may also be debarred for further participation 

in the concerned unit. 

 

 

CERTIFICATE 
 

I…………..…………………..……………S/o………………….………………………..……… 

 

R/o………………………………………………………………………………………………… 

 

Here by certify that none of my relative(s) as defined above is/are employed in the Bhubaneswar 

SSA/Odisha Circle in which the work is stipulated under this contract. In case at any stage, it is 

found that the information given by me is false/incorrect, BSNL shall have the absolute right to take 

any action as deemed fit/without any prior intimation to me” 

 

 

DATE_____________            SIGNATURE OF TENDERER WITH SEAL 
 

 

----- END OF SECTION XIV ---- 
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Section XV 

Annexure-B 

Proforma for Experience Certificate 

 

Name and address of the issuing office 

 

 

No:_________________________________________ Dated _______________________ 

 

Subject : Experience certificate for optical fiber cable construction work.  

 

  It is certified that M/s _____________________________________________ having 

office at ____________________________________________________________ whose 

Proprietor(s)/Partner(s)/Director(s) are 

____________________________________________________________________________________

____________________________________________________________________________________

___________________________________________________have successfully carried out optical 

fiber cable construction work for the amount mentioned hereunder. It is certified that these amounts 

have been paid to the above mentioned contractor.  

S.N. Period during which payments 

Made 

Contract No(s). Amount paid  

(In Rs. ) 

From To 

1. 01-04-YYYY 31-03-YYYY+   

     

 

                                                                              DGM, or Equivalent level Officer 

                                                                              Signature of office seal  

 

----- END OF SECTION XV ----                      
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Section XVI 

Annexure-C 

 

Declaration about Genuineness of Documents/Certificates 
(to be duly filled, signed, stamped, scanned and submitted 

with other documents as per clause-7 of Section-IV) 

 

 

  

I/We………………………………………………………………………………. hereby declare that the 

information furnished in the bid in response to the NIT No. N-171/2021 DATED 16.05.2020-is true and 

correct. I/we verify the genuineness and correctness of all documents, including experience certificates 

attached with the bid submitted electronically or as a hard copy. Further I also declare that I have 

submitted the tender document digitally signed, without any additions/deletions/modifications, as a token 

of having read, understood and accepted the terms and conditions therein. I am also aware that I shall be 

held responsible in case any document attached is found false/forged/fabricated/ tempered/manipulated at 

any stage and the BSNL is fully competent to take any action against me/my firm as deemed fit in 

accordance with the terms and conditions of the contract and law of the land.  

 

 

 

 

 

 

 

 

Place:     Signature of tenderer / Authorized signatory…………. 

 

Date:     Name of the tenderer……………………………. 

       

 

 

         Seal of the tenderer 

 

 

 

 

----- END OF SECTION XVI ---- 
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SECTION XVII 

 

 

 

 

 

 

 To 

The Engineer-in-Charge, 

……………………….. 

 

Sub : Approval for lower depth than 200/165/135/90 cms ( depending on the terrain      

and method of execution as applicable)    

 

 

Ref : Work Order No……………………  

 

 Sir, 

In the following section lengths the normal depth of …….(as prescribed) could not be  

achieved due to reasons stated against each section vide above reference work order.  

Your approval is requested.  

 

Sl.No Section No. Location 

From 

Location 

To 

Length 

in 

Mtrs. 

Actual 

Depth 

Achieved 

in Mtrs. 

Reason  

1       

2       

3       

 

 

       Yours faithfully, 

 

 

                 Name of the Bidder with address & date. 

 

 

Recommendation of the Site-in-Charge.       

 

 

 

 

----- END OF SECTION XVII ---- 

 

 

SAMPLE APPLICATION FOR DEPTH RELAXATION IN CASE OF 

ACHIEVING LOWER DEPTH  
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SECTION XVIII 

 

 
 

 

These are the rate of the empty cable drums which have to be deducted from contractor bills as 

per tender document. 

 

Sl.No. 

 

Particulars of drum Rate of disposal 

1 

 

Optical Fibre cable drum 6F/24F/12F/48F Rs.100/- per empty cable 

drum 

2 

 

Optical Fibre cable drum 96F/144F/288F Rs.200/- per empty cable 

drum 

   

 

 

 Note: -These are fixed rates and no variations shall be acceptable from these rates.   
 

 

 

 

Signature of the Bidder with seal 

 

 

 

----- END OF SECTION XVIII ---- 

 

RATE OF EMPTY CABLE DRUM 
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SECTION XIX 

Schedule of Rates for Bidding 
                  

Sl 

No. 
Description of  the  Item Unit 

Rate  for  

BBSR City 

Rate  for  

BBSR Rural   

1 
For excavating  trenches up to a depth of 1.65 meters and back filling the 

excavated  for NON ROCKY SOIL 

per  

meter 
Rs.131.00 Rs.105.00 

2 
For excavating  trenches up to a depth of 1.65 meters and back filling the 

excavated  for  ROCKY SOIL 

per  

meter 
Rs. 268.00 Rs. 215.00 

3 
For HDPE /PLB Pipe (40 mm) laying coupled with HDPE Sockets and 

drawing of PP Nylon Rope through it . 

per  

meter 
Rs.9.00 Rs.9.00 

4 

 For Horizontal Boring(Manual) at a depth of 1.65 m for crossing roads / 

railway track inserting 65/40 mm dia GI pipes and pushing HDPE 

pipes/PLB Pipe inside and drawing PP rope [ i.e; Horizontal Boring 

/Cutting (Morrum/Pucca Road/Blacktop or concrete Road(depth 1.65m) 

at road crossing and any other unavoidable hindrance ]. 

per  

meter 
Rs.300.00 Rs.250.00 

5 

For Horizontal Boring(Horizontal Directional Drilling) at a depth of 1.65 

m for crossing roads / railway track  and pulling HDPE pipes/PLB Pipe 

inside and drawing PP rope      [ i.e; Horizontal Boring(HDD) at  a  depth  

of 1.65m   upto       2 pipes ] 

per  

meter 
Rs. 250.00 Rs.250.00 

6 

HDD for Laying of U/G PLB/HDPE pipes 65/40mm dia and drawing PP 

rope inside the pipe, to a standard depth of 2 Meter by HDD method and 

pulling upto 2 pipes. 

Per 

Meter 
Rs 280.00 Rs 280.00 

7 
For  Laying and Fixing of DWCPipes in trenches with HDPE pipes/PLB Pipe 

Inside and drawing PP nylon Rope . 

per  

meter 
Rs. 10.00 Rs.10.00 

8 

For Laying and Fixing of DWC Pipes on Bridges and Culverts with HDPE 

pipes/PLB Pipe inside and drawing PP Nylon Rope with iron Clamps per  

meter :- 

per  

meter 
Rs.75.00 Rs. 70.00 

9 

Providing RCC Protection in the  ratio of 1:2:4  for  encasing PLB Pipe / GI 

Pipe/DWC pipe  in Roads, bridges, Crossings  and  Culverts  and for  low  

depth  protection  or  on  wheel  guard  of  bridge as  specified  in  the  

construction practices  of  OF  cable  construction, including  material. 

per 

cubic  

meter 

Rs. 5800.00 Rs.5800.00 

10 

Digging of Pits for jointing Chamber ,Supply and fixing of pre -cast RCC 

chamber  with  size  1.2 meter  inner Dia x  0.8 meter depth and ring 

thickness of 40mm made of standard 1:2:4 concrete mix. It  should have 

split RCC cover ( with two haves)  of  thickness 40mm made of cement  

concrete   mix  of 1:2:4. base  should  be  circular RCC plate 40 mm thick  

made  of  cement  concrete mix of 1:2:4. Scope  includes  required  

excavation , backfilling  with  clean sand and  all above  operations  

including  supply  of  materials. Details  as  per  specification.  

per 

Unit 
Rs. 3000.00 Rs.3000.00 

11 
Supplying ,fixing and concreting of routes/joint indicator, painting and 

sign writing of Rout/Joint indicators , as per specification. 

Per  

Unit 
Rs. 520.00 Rs.486.00 

12 
Blowing and pulling of OF Cable inside PLB pipe [ Rate of Blowing/pulling 

of cable of 24F & above ]. 

per  

meter 
Rs. 12.00 Rs.12.00 
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• The above Schedule of Rates are inclusive of all levies and charges but excluding GST which shall be 

paid extra as applicable. 

• The payment of item No.1 (i.e. Execution of trenches) shall be limited to approved average running 

rate per meter of the item No.1 irrespective of variation in quantity of individual sub-items under this 

item, excepting the scenario wherein variation is warranted due to statutory requirement which was 

not stipulated in survey and incorporated in SOR/quantity earlier. 

• The list of items mentioned above is not exhaustive and it may be suitably modified as per 

requirement of the Circle/Field units with scope of work precisely defined for each item in the tender 

document.  

• Zone no I to Zone VI SOR rates for Bhubaneswar City. And SOR rate for Bhubaneswar ruiral for 

Zones VII to Zone XII. 
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SECTION XX 

Financial Bid 

(Format) 

Sample BOQ  formatfor Bhubaneswar City  
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

[Note:Financial BID details are available as BOQ in tender .The L1 will be the 
bidder with lowest total composite rate] 

 
----- END OF SECTION XX ---- 

 
 
 
 
 
 
 
 

Sl.

No.

Item Description Weightage 

(A)

Units (B) Schedule of  

Rate in (C)

Rs.      P

Addition / 

Deduction

Percentage to 

be Qouted €

F=C+D*E*C/10

0

TOTAL AMOUNT  

Without Taxes

col (13) = (4) x (7)

 in

Rs.      P

TOTAL AMOUNT  

With Taxes

col (14) = sum (8) 

to (13)

 in

Rs.      P

TOTAL AMOUNT In Words

1 2 4 5 6 9 7 8 13 14 15

1
For excavating  trenches up to a depth of 1.65 meters and back 

filling the excavated  for NON ROCKY SOIL
4.00 per  meter 131.00 Excess(+) 0.00 0.00 INR Zero Only

2
For excavating  trenches up to a depth of 1.65 meters and back 

filling the excavated  for  ROCKY SOIL
15.00 per  meter 268.00 Excess(+) 0.00 0.00 INR Zero Only

3
For HDPE /PLB Pipe (40 mm) laying coupled with HDPE 

Sockets and drawing of PP Nylon Rope through it .
4.00 per  meter 9.00 Excess(+) 0.00 0.00 INR Zero Only

4

 For Horizontal Boring(Manual) at a depth of 1.65 m for 

crossing roads / railway track inserting 65/40 mm dia GI pipes 

and pushing HDPE pipes/PLB Pipe inside and drawing PP rope 

[ i.e; Horizontal Boring /Cutting (Morrum/Pucca Road/Blacktop 

or concrete Roa

15.00 per  meter 300.00 Excess(+) 0.00 0.00 INR Zero Only

5

For Horizontal Boring(Horizontal Directional Drilling) at a depth 

of 1.65 m for crossing roads / railway track  and pulling HDPE 

pipes/PLB Pipe inside and drawing PP rope      [ i.e; Horizontal 

Boring(HDD) at  a  depth  of 1.65m   upto       2 pipes ]

15.00 per  meter 250.00 Excess(+) 0.00 0.00 INR Zero Only

6

For Horizontal Boring(Horizontal Directional Drilling) at a depth 

of 2.00 m for crossing roads / railway track  and pulling HDPE 

pipes/PLB Pipe inside and drawing PP rope      [ i.e; Horizontal 

Boring(HDD) at  a  depth  of 1.65m   upto       2 pipes ]

15.00 per  meter 280.00 Excess(+) 0.00 0.00 INR Zero Only

7
For  Laying and Fixing of DWCPipes in trenches with HDPE 

pipes/PLB Pipe Inside and drawing PP nylon Rope .
4.00 per  meter 10.00 Excess(+) 0.00 0.00 INR Zero Only

8

For Laying and Fixing of DWC Pipes on Bridges and Culverts 

with HDPE pipes/PLB Pipe inside and drawing PP Nylon Rope 

with iron Clamps per  meter :-

4.00 per  meter 75.00 Excess(+) 0.00 0.00 INR Zero Only

9

Providing RCC Protection in the  ratio of 1:2:4  for  encasing 

PLB Pipe / GI Pipe/DWC pipe  in Roads, bridges, Crossings  

and  Culverts  and for  low  depth  protection  or  on  wheel  

guard  of  bridge as  specified  in  the  construction practices  of  

8.00 per cubic  meter 5800.00 Excess(+) 0.00 0.00 INR Zero Only

10

Digging of Pits for jointing Chamber ,Supply and fixing of pre -

cast RCC chamber  with  size  1.2 meter  inner Dia x  0.8 

meter depth and ring thickness of 40mm made of standard 

1:2:4 concrete mix. It  should have split RCC cover ( with two 

haves)  of  th

8.00 per Unit 3000.00 Excess(+) 0.00 0.00 INR Zero Only

11
Supplying ,fixing and concreting of routes/joint indicator,painting 

and sign writing of Rout/Joint indicators , as per specification.
4.00 Per  Unit 520.00 Excess(+) 0.00 0.00 INR Zero Only

12
Blowing and pulling of OF Cable inside PLB pipe [ Rate of 

Blowing/pulling of cable of 24F & above ].
4.00 per  meter 12.00 Excess(+) 0.00 0.00 INR Zero Only

Total in Figures 0.00 0.00 INR Zero Only

Quoted Rate in Words
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Annexure-3 
 

(Format of undertaking/declaration to be given by the existing/past vendors of BSNL Odisha 
Circle towards EMD/BID Security Adjustment from pending bills) 

 

To 
The GMTD, Bhubaneswar 
 
Ref: NIT No. ………………….. Dated: ……………  Tender inquiry No…………………… 
Name of work: E-tender for OFC Laying for Construction works in different areas  in Bhubaneswar  
Telecom District 
 

SUB: Declaration-cum-undertaking for emd/bid security of cluster no………… 
 
Sir, 

I am submitting the following undertaking/declaration towards EMD/Bid Security adjustment from 
my pending bills at your end. 

 
DECLARATION-CUM-UNDERTAKING FOR EMD/BID SECURITY 

1) I/We………………………………………………………………………………………………….……….…
do hereby submit an unqualified and unconditional declaration cum undertaking that, I am a 
contractor of BSNL, Odisha Circle, Bhubaneswar (Vendor Code……………………) from 
…………….…….to …………………. of SSA/Unit …………………………… 

 
    2) That, I have not received payment from BSNL Odisha Circle amounting Rs…………                    
(Rupees………………………………………………………………………………….against the submitted 
bills for different works carried out for BSNL and bills were duly passed for payment and the payment in 
all respect is overdue for over 90 days as on the date of publication of NIT. (Supporting documents duly 
attested/certified by the concerned Accounts Officer (BSNL) of the BA/SSA are to be enclosed.) 
 
3) That, I request you to consider an amount of Rs ……………… (Rupees ………………...………….) 
equivalent to EMD/BID security of zone no…………..…… of NIT No. ……………………………Dt.   
………..…………. which may be retained out of the outstanding towards EMD/BID security without any 
interest or other liability on BSNL for the same tenure(180 days) and terms and conditions of EMD/BID 
security for NIT No……………………………………… Dated ………………………… 
 
4) That, if I will be successful in the tender, I will submit Performance Security Guarantee Bond as per 
tender norms. If I will not submit Performance Security Guarantee Bond, my EMD/BID security amount 
will be forfeited by BSNL and I will not claim it in future. 
 
 
 

Signature of the bidder with date &  seal 
 

 Name of the Bidder 

Document no kept as block in ERP: 

 

Signature of AO with Seal: 


