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No. S-10(XIII)/2013-14





Dated at Koraput the 27.12.2013
NOTICE INVITING TENDER



On behalf of Bharat Sanchar Nigam Limited, Wax/PVC sealed tenders are invited by the General Manager Telecom District Koraput from reliable and experienced contractors for laying HDPE/PLB Pipe and OFC along with associated works in Koraput Telecom District comprising of revenue districts of Koraput, Rayagada, Nowrangpur and Malkangiri as per the following details.

	Zone No
	Name of the Subdivision
	Estimated Cost of 

OFC works
	Security Deposit/PBG


	EMD


	Minimum Experience
Required (Average 30 % of the estimated cost in last three financial year)


	01
	S.D.O.T Koraput 
	Rs 15,00,000.00
	Rs 1,50,000/-.
	Rs 75,000/-
	2010-11,2011-12&2012-13

	02
	S.D.O.T Jeypore, NOW

 &

 S.D.O.P Jeypore 
	Rs 30,00,000.00
	Rs 3,00,000/-
	Rs1,50,000/-
	2010-11, 2011-12&2012-13

	03
	S.D.O.T Rayagada , S.D.O.P Rayagada 

& 

S.D.O.T Gunupur
	Rs 25,00,000.00
	Rs 2,50,000/-
	Rs1,25,000/-
	2010-11& 2011-12 &2012-13

	04
	SDE (G/E) Malkangiri 
	Rs 25,00,000.00
	Rs 2,50,000./-
	Rs 1,25,000/-
	2010-11& 2011-12 &2012-13

	
	TOTAL
	Rs 95,00,000.00
	
	
	




The contractors can purchase tender papers for maximum 02(Two) zones.  Separate tender papers are to be purchased for each zone.  The tender papers can be had from SDE (Plg & PR), O/O GMTD Koraput by giving a DD of Rs 525/- in favour of AO (Cash) O/O GMTD, Koraput. The tender Paper can be down loaded from www.orissa.bsnl.co.in.
    Last Date and Time for accepting requisition      
    for issue of tender schedule 


:  20.01.2014/ 13.00hours

    Last Date and time for receipt of sealed

   Tenders





: 21.01.2014/15.00 hrs
    Time & Date for opening of sealed tender

: 21.01.2014/ 16.00hours


The sealed tenders addressed to General Manager Telecom District, BSNL, Koraput super scribed as “Tender for laying HDPE/PLB Pipe and OFC along with associated works for Zone No._______” may be dropped in the tender box which is made available in the  office of AGM(Plg) or  can be sent by “Registered Post / Courier Service” which should reach in this office on or before the scheduled time and date.  BSNL will not be held responsible for any postal or courier delay.  The sealed tenders will be opened in the presence of the tenderers or their authorized representatives who may wish to attend at that time. The tender can be downloaded from our website at: www.orissa.bsnl.co.in/koraput.


The undersigned reserves the right to reject, cancel or postpone any or all tenders without assigning any reason whatsoever and it is not bound to accept the lowest tender.

GENERAL MANAGER

Telecom District, Koraput.
INSTRUCTIONS AND GUIDELINES TO TENDERER
(1)
The Tenderer must carefully read all the terms, conditions and specifications before filling of the tender schedule and the rate sheet.

(2)
The work involve excavation of trenches up to a nominal depth of 1.65 meter and laying and jointing of either high density polyethylene pipe of nominal length of 200 meter of 150mm, dia RCC Spun Pipe of 1 meter length with sockets and spigot joints or GI Pipes of suitable diameter with couplings or RCC trough as per the decision of the Divisional Engineer-in-charge and reinstatement of the excavated trench as per the details of construction, specification separately attached.  The work is to be carried out along National Highway/State Highway/District Roads/P.W.D. Roads/Municipality Roads etc.

(3)
THE PIPE LAYING WORK WILL INVOLVE EXCAVATION OF TRENCH IN VARIOUS SOIL CONDITIONS LIKE ORDINARY SOFT SOIL, HARD MORUM, BLACK COTTON SOIL, LOOSE SOIL MIXED WITH STONE, STONE MIXED WITH LOOSE SOIL, ROCKY AREA WITHOUT BLASTING, HARD ROCKY AREA WITH BLASTING, ASPHALATED BETUMIINISED PATH, CONCRETE PATH ETC.

THE PROSPECTIVE BIDDERS ARE ADVISED TO MAKE A DETAIL SURVEY OF THE SECTION FOR WHICH THEY ARE BIDDING AND FAMILIARIZE THEMSELVES WITH THE SOIL AND TERRAIN, SO THAT THE RATE QUOTED TAKE ALL FACTORS IN TO CONSIDERATION.

TAKING ALL TYPES OF SOIL/ROCK OF THE SECTION INTO CONSIDERATION, TENDERER SHOULD QUOTE ONLY ONE RATE FOR DIGGING.  IRRESPECTIVE OF TYPE OF SOIL PAYMENT WILL BE MADE AT UNIFORM RATE.

(4)
Contractors  who are confident of executing the work in time by employing the required resources, man and materials, may only participate in the tender offer.

(5)
Contractor who are bidding for the work should have the necessary expertise, license for the use of explosive for blasting operation or should obtain such license on their own at their cost.

(6)
It is to be specifically noted that BSNL wants the work to be done simultaneously in as many sections, as possible so that the project can be completed in the shortest possible time.  With such public interest in mind the General Manager Telecom District, Koraput has full discretion to award the work in a particular section to a contractor, who may not be lowest tenderer for the place after recording the reason for the same in the concerned file.  If there is no proper response for any section(s) the General Manager Telecom District, Koraput reserves the rights to award the work for that section(s) to the approved contractor of other section(s).

(7)
The speed of execution of the work should be reasonable such that the contractor completes the entire works within the time schedule given in the work order, which should be strictly adhered to.

(8)
The attention of contractor is specifically drawn to the condition regarding realization of liquidated damages for delay and slow progress, which will be strictly enforceable by the General Manager Telecom District, Koraput.

(9)
No tents or any type of machinery or equipments or transport will be supplied by the BSNL for carrying out any portion of the work.  The contractor should be in a position to deploy any machinery or equipments or tools or transport to execute the job within the time schedule specified in the individual work order.

(10)
The Tender document is to be read in totality in-conjunction with construction specifications, instructions and guidelines to tenderers, condition of contract etc., and tenderer shall be deemed to have carefully examined all these.  It is responsibility of the tenderer to carefully examine and be satisfied with the nature and location of the work, the configuration of the ground, the site conditions, the character of equipments and facilities needed preliminary to and during the execution of work, the general and local conditions, the labour conditions prevailing thereof, the detailed description of the work to be done and the way in which they are to be carried out with the time schedule and all other concerned matters.  The specification for the entire work are to be read together and not in isolation.

(11)
The quantities indicated in the tender are approximate and are at the discretion of the General Manager Telecom District, Koraput and are not to be taken as firm figures.  Any change so effected shall be binding on the tenderer/contractor as though included in the original tender schedule and any such change will not make the agreement void and it is, therefore, essential that the tenderers, examine all the documents carefully and do not commit any mistake in analyzing the rate as the rates quoted shall remain binding not withstanding any changes as aforesaid and no revision of tendered rates shall be considered on any ground whatsoever.

(12)
SALE OF TENDER DOCUMENT:-


(a)
Tender papers will be sold to intending parties only on production of the following documents.

Demand Draft for Rs 525/- towards cost of tender paper drawn in favour of Accounts officer (cash) BSNL O/o General Manager Telecom Dist. Koraput payable at Koraput.  
(b)
Tender paper will be sold on all working days as specified in the NIT.  In case the last date is declared a holiday sale of tender paper will be extended to next working day.

(c)
Each complete set of tender documents is priced Rs.525/- (Rupees Five Hundred twenty five) only.

(d)
The cost towards tender paper Rs 525/- can be deposited in the form of Account Payee Demand Draft/Bank Pay order payable to Accounts Officer (Cash), B.S.N.L., O/o General Manager Telecom Dist. Koraput payable at Koraput.  
(13)
SUBMISSION OF TENDERS:-

(a)
Tender shall be submitted in the prescribed forms in Wax/ PVC sealed covers super-scribed  “Tender for laying HDPE/PLB Pipe and OFC along with associated works for Zone No._______”
(b)
Tenders will be received up-to 15-00 hours of  21.01.2014.  In case this date is declared a holiday it will be extended to the next working day.

(c)
Each completed tender papers can be dropped in the tender box available in the office of the AGM (Plg) O/o General Manager Telecom District, Koraput.

(d)
Each completed tender paper must be accompanied with prescribed EMD in form of Account Payee Bank Draft/Bank Pay order drawn in favour of Accounts Officer (Cash), B.S.N.L., O/o General Manager Telecom Dist. Koraput payable at Koraput.
14)     DOCUMENTS TO BE SUBMITTED WITH TENDER:-

(a) Valid Contractor license issued by state/central Government.
(b) Experience certificate for laying UG Cable /OFC for an amount as mentioned in the       NIT issued by an officer not below the rank of G.M. / Dy.G.M./ T.D.M. / Area Manager /Head of SSA of B.S.N.L. or M.T.N.L./CPSU.
(c)
Xerox copy of PAN Card & Sales Tax Registration Certificate.


(d)
EMD as prescribed in the annexure. 
(e)
Authenticated copy of partnership deed, in case of partnership and Power of attorney to the representative of the firm to operate the tender.


(f)
Filled financial bid in separate envelope..

(g) The full name and address of the tenderer should be written on the sealed cover.


(h)
Labour license from the labour department (Central).   
(i) An undertaking stating that non of his family members or near relatives are employed in BSNL in the prescribed format.
(j) Service tax Registration No and up-to-date payment certificate
(k) ESI registration certificate wherever applicable.
(l) EPF Registration number and proof of up-to-date EPF Payment. 

(m) DD of Rs 525/- rupees in favour of AO,Cash O/O GMTD,Koraput for downloaded form.
(n) Original tender document duly signed by applicant or Power of Attorney holder in each page. Corrections and overwriting must be duly self attested or signed  .

(o) Non-Submission of any document may lead to rejection.
(15)
SECURITY DEPOSIT:-

(a)
The person/persons whose tender(s) may be accepted (hereinafter called the contractor) shall permit the BSNL at the time of making any payment to him for work done under the contract to deduct 10% as security deposit in addition to the sum already deposited as performance security deposit.
(b)
On acceptance of the tender, the EMD of the successful tenderer will be refunded after submission of performance security deposit  in the form of Bank guarantee / DD. Performance BG, will be refunded six months after expiry of agreement.
(c)
All compensations or the sum of money payable by the contractor under the terms of this contract may be deducted from or adjusted from the security deposit or from any sums which may be due to or may become due to contractor by BSNL or any account whatsoever.

(d)
If any defect is noted by the BSNL within one year from completion of work, which is due to poor workmanship by the contractor and the contractor do not rectify it in reasonable time the department is free to execute it on its own and deduct expenditure incurred from the security deposit.
(e) Performance bank guarantee in the form of Bank Guarantee / DD issued by a scheduled commercial bank is to be submitted at the time of agreement.
( f ) Without EMD the bid will be rejected.

(16)
VALIDITY: -
The tenders shall remain valid for a period of 240 days from the date of opening.

FORMAT AND SIGNING OF BID

17. 01 The bidder shall prepare & submit copies of un-priced technical & commercial    bid (envelope A) and priced financial bid (envelope B).

(a)
Envelope A:
un-priced technical and commercial bid.

(c) Envelope B: 
Priced financial bid.
(d) Envelope C:-Cost of Bid document(for downloaded form) and EMD.  
(e) Envelope A should contain the following documents.
i. Valid Contractor license issued by state/central Government.

ii. Experience certificate for laying UG Cable /OFC for an amount as mentioned in the       NIT issued by an officer not below the rank of G.M. / Dy.G.M./ T.D.M. / Area Manager /Head of SSA of B.S.N.L. or M.T.N.L./CPSU.

iii.       Xerox copy of PAN Card & Sales Tax Registration Certificate.



iv)       EMD as prescribed in the annexure. 

v)
Authenticated copy of partnership deed, in case of partnership and Power of attorney to the representative of the firm to operate the tender.



vi)
Labour license from the labour department (Central).   

.

Vii) 
An undertaking stating that non of his family members or near relatives are employed in BSNL in the prescribed format.

viii)
Service tax Registration No and up-to-date payment certificate

ix)
ESI registration certificate wherever applicable.

x)
EPF Registration number and proof of up-to-date EPF Payment. 

Xi)       Original tender document duly signed by applicant or Power of Attorney holder                      in each page. Corrections and overwriting must be duly self attested or signed  .

N: B: - All the above documents are required for consideration of the bid. The tenderer is at its discretion to call for one/any of the missing documents within a stipulated time,

17.2        Envelope B should contain price schedule as per Annexure-A.
18.
   SEALING AND MARKING OF BIDS:
18.1
The bidder shall seal in Wax / PVC the un-priced Technical & commercial bid envelope-A duly marking it as “un-priced Technical and Commercial bid". The priced financial bid envelope-B shall also be Wax / PVC sealed and marked as “Priced financial Bid”. The envelope A & envelope B should be put inside a separate envelope and wax-sealed. 
18.2
All the inner and outer envelopes shall be:

(a) Addressed to: 


To




The Asst. General Manager (Plg)



O/o G.M.T.D BSNL, Admn Building D.N.K. Road,




Koraput-764020 (Orissa)
(b) On the top of the envelope, following should be mentioned (“Tender for laying HDPE/PLB Pipe and OFC along with associated works for Zone No._______” and the tender number and the words ‘DO NOT OPEN BEFORE _______________. 

19       OPENING OF BIDS:

19.1.
The user shall open the un-priced technical & commercial bids in the presence of bidders or their authorized representatives. The bidder’s representatives who are present shall sign in an attendance register. Authority letter to this effect shall be submitted in the enclosed format by the bidders before they are allowed to participate in bid opening. 

19.2.
A maximum of one representatives for any bidder shall be authorized and permitted to attend the bid opening.

19.3.
The priced financial bid of the bidders who are found technically and commercially suitable will be opened on a later date which will be communicated in due course.
20.
TECHNICAL EVALUATION:
20.1.
User shall evaluate the bids to determine whether they are complete in all respects, whether any errors have been made, whether required bid security has been furnished, whether the documents have been properly signed and whether the bids are generally in order with respect to tender terms

20.2.
The un-priced technical & commercial bids will be evaluated in details and short list the bids, which are found in conformity with the terms & conditions of the bid.

20.3
Financial bids of only such bidders will be opened who are technically qualified as per tender terms

20.4.
The date of opening of the financial bids will be communicated to such bidders who are technically qualified and short listed.
20.5.1 The BID Security of unsuccessful bidder will be refunded as promptly as possible but not later then 30 days after the expiry of the period of BID validity prescribed by the department.  
21.
 FINAL EVALUATION AWARD OF CONTRACT:
21.00.
The tender will remain valid for a period of 240 (Two Hundred Fourty) days from the date of opening. In case any tenderer withdraws his offer during the period of validity his EMD shall be rejected.

21.01. A maximum of one representative for any tenderer shall be permitted to attend the tender opening.

21.02.
The tenders shall be evaluated by a committee to be appointed by the District Authority. The basis for deciding L1, L2, L3, & L4 of the tender is the lowest rate quoted for each items and in comparison with the total cost.

21.03.
The General Manager Telecom District, BSNL, Koraput reserves the right to reject one or all the tenders without assigning any reason(s) thereof. 
21.04.
 The L1 rate quoted as a whole of the financial bid will be considered for selection of the bidder, if required. L2, L3, L4 bidder who are agreeable to L1 rates quoted / finalized will be selected for awarding the contract. If L1 bidder is unable to sign agreement. All the selected bidders will be awarded more or less equal quantum of work. However route/ section will be the criteria for issuing the work orders by DET.  Works will be awarded to the selected bidders as and when need arises and stores are available in a round robin manner so that works are distributed in a equitable manner.


However the user has the final right to award a particular work in whole or part to specific contractor in the interest of works. 

21.05   In each Zone L1 bidder and L2 bidder will be awarded work at the rate of L1 in a ratio of 70:30 .
22.
ISSUE OF LETTER OF INTENT (LOI)
22.1.
The issue of an LOI shall constitute the intention of the user to enter into contract with the bidder.

22.2.
The bidder shall within 07 days from the date of issue of LOI, give his acceptance along with performance security in the form of Bank Guarantee / DD & also the bidder has to sign an agreement with the user. 

23) PERFORMANCE SECURITY AND SIGNING OF THE CONTRACT   AGREEMENT:-
The successful tenderer shall be required to furnish performance security in the form of Bank Guarantee or DD from any scheduled commercial bank pledged in favour of AO (Cash) O/o GMTD Koraput for the amount as mentioned in NIT within Seven days of being called upon to do so after the acceptance of the tender.  In the event of failure to furnish the performance security within the stipulated time, the E.M.D. shall stand forfeited to the BSNL and the acceptance of the tender shall be considered as cancelled.

Further, on furnishing performance security the tenderer is required to execute an agreement on a non-judicial stamp paper.  In the event of failure of the tenderer to sign the Agreement within SEVEN days of being called upon to do so, the E.M.D., as well as performance security shall stand forfeited to the BSNL and the acceptance of tender shall be treated as cancelled.

(24)
REQUIREMENT OF LABOUR RULES:-

24.1
 Labour Licence.

The contractor should have valid labour license under the Central Contract Labour (R & A) Act 1970 and the Contract

Labour (Regulation and Abolition) Central Rules 1971 and should abide by the requirements of such act.
24.2 
The contractor shall comply with all provisions of the ‘Payment of wages Act’ 1936, minimum wages Act 1948, Employees liability Act 1938, Workmen compensation Act 1923, Industrial Disputes Act 1947, Maternity benefit Act 1961 and contractor labour (Regulation and abolition) Act 1970 or the modifications thereof or any other laws relating thereto and the rules made there under from time to time. The contractor shall indemnify BSNL against payments to be made for the observance of the laws aforesaid.
24.3 
All the amenities to the workers such as drinking water, washing facilities should be provided by the contractor

at his own cost at the work spot as required under Contract Labour (R &A) Act, 1970.
24.4 
The contractor shall be responsible for and shall pay any compensation to his workmen payable under the workmen’s compensation Act, 1992 for injuries caused to the workmen. If such compensation is paid by the BSNL as principal employer under Section (1) of the Section 12 of the said Act, such compensation will be recovered from the security deposit or any account due from the contractor on any account or otherwise.
24.5
 BSNL, Koraput office shall not be responsible for any form whatsoever, if during the course of discharging of duty, any person employed by the contractor suffers from any damage or injury during the stay inside/outside the campus of this office or is put to any hardship or suffers any damage in any form whatsoever.

24.6 
The contactor will be responsible for the safety and security to the skilled and unskilled workers employed by him for execution of work.
24.7   The contractor is the immediate and appropriate authority of the contract workers.  The contractor has to initiate suitable steps such as:-
a)
 Muster roll has to be maintained by the contractor in respect of contract workers engaged by them
b) 
The payment of contract worker by the contractor is to be carried out as per the rate approved by the Central Govt. from time to time under different labour category.
c) 
The contract worker engaged by the contractor may be covered under ESI & EPF scheme by the contractor him self as per rules.
d) 
The contractor will issue identity cards of engaged contract workers. in following format Contract Worker Mr…………..under  M/s……..  ..Contractor for Zone …………… valid from……… to …… & same should be hanged in the neck of worker at the time of performing duty.       

e) 
The payment to workers may be made in the presence of authorized representative of BSNL who must certify at the end of entries of wage register.
f)
 Maintain muster roll register and produce a copy of the same along with next month bill for previous month. 
g)
  Produce ESI / EPF clearance along with next month bill.

 (25)
TRANSPORTATION:-

(a)
The pipes and accessories shall be collected by the contractor from the Divisional store. The rate quoted should include the cost of loading, transportation and unloading of the pipes and accessories and which will be made available by the BSNL, during the working hours.

(b)
No extra charges will be paid by the BSNL for transportation of labour, tool, machinery and tent etc., required by the contractor.

(26)
ACCEPTANCE OF TENDERS:-

The Officer inviting the tender reserves the right to reject any or all the tenders received without assigning any reason thereof and will not be bound to accept the lowest tender.  He may also limit/expand the scope of work in the interest of service.


LIQUIDATION DAMAGE CHARGE

(27).
In case of delay of work by the contractor, a delay penalty will be imposed at the rate   of 0.5% of the value of order per week of delay or part thereof, subject to maximum of 10% of the value of order.

Matters to be settled by Arbitration
(28).    Any question of difference or objections, whatsoever if arises in any way in connection with carrying the contract, the same shall be referred for arbitration to the GMTD, Koraput or his nominee for arbitration and his decision will be final.

CONDITION OF CONTRACT
CLAUSE - 1
DEFINITIONS:-
The CONTRACT means the documents forming the tender and acceptance thereof and the formal agreement executed between the BSNL and the CONTRACTOR together with the documents referred to therein including the conditions of CONTRACT, the specifications, designs drawings and instructions issued from time to time by the Divisional Engineer-in-charge and all these documents taken together shall be deemed to form one contract shall be complementary to one another.

In the CONTRACT, the following expressions shall unless where the context otherwise required have the meaning hereby respectively assigned to them.

(a)
The expression WORK or WORK shall unless there be something either in the subject or context repugnant to such construction be constructed and taken to mean the works by or by virtue of the CONTRACT to be executed whether temporary or permanent and whether original, altered, substituted or additional.

(b)
The SITE shall mean the land and/or other places on into or through which work is to be executed under the CONTRACT or any adjacent land, path or street through which work is to be executed under a contract or any adjacent land, path or street which may be allotted or used for the purpose of carrying out the CONTRACT.

(c)
SITE ENGINEER shall mean any supervisory officer of the BSNL i.e., JTO, who may be placed by the Divisional Engineer-in-charge as in charge of the work at site at any particular period of time.

(d)
The CONTRACTOR shall mean the individual or firm or company whether incorporated or not, undertaking the works and shall include the local personal representative or such individual or the persons composing such firm or company or the successors of such firm or company and the permitted assignees or such individual of form or firms or company.

(e)
The BSNL means the GENERAL MANAGER TELECOM DISTRICT or his authorized representative who at any time sign the CONTRACT/or behalf of BSNL.

(f)
The DIVISIONAL ENGINEER-IN-CHARGE means the Divisional Engineer Telecom (External) / Jeypore / Planning who shall supervise and shall be in-charge of the work, at any time.

(h)
The BSNL (BHARAT SANCHAR NIGAM LIMITED) in various clause shall be taken to mean as under.

(i)
BHARAT SANCHAR NIGAM LIMITED.

(ii)
General Manager Telecom District, Koraput.

(iii)
Divisional Engineer Telecom (Maintenance)/(External)/ Jeypore / Planning.
(iv)
Sub-divisional Engineer/Sub-divisional Officer (Telegraphs)/Telephones.

(v)
Junior Telecommunication Officer
CLAUSE-2
PERIOD OF VALIDITY:-
The rates quoted should be firm and valid for any work order that may be issued within a period of one year from the date of entering into agreement until the completion of the work assigned under such a work order. If required the period of validity may further be extended for maximum one year with same rate contract.The authority can decrease or increase the estimated cost by 25% according to needs.   
CLAUSE-3
LABOUR, MATERIAL, EQUIPMENT:-
(a)
The contractor shall be responsible for the transportation, storage and safe custody of all materials supplied to him by the BSNL.  The contractor shall satisfy himself regularly the quality and quantity of the materials supplied to him and he will be responsible for any subsequent deterioration and discrepancy (inclusive of theft) in the quality/quantity of the materials.

(b)
The Contractor shall submit a proper account every month of all the materials supplied to him by the BSNL and those consumed for items of work. Any discrepancy of difference between the material issued to the contractor and those consumed in the work as per the BSNL’s calculation (which shall be final) will be charged to the contractor or deducted from his bills at cost price inclusive of any escalation and including freight, handling charges, storage charges etc., plus 17.5% Departmental charges.

(c)
Upon completion of the work, the contractor shall return to the BSNL at the latter’s designated store in good condition, free of charges, any unused materials that were supplied by the BSNL.

(d)
The contractor while taking delivery of materials supplied by the BSNL at the designated place shall thoroughly inspected all items before taking them over.  Once, the materials are made over to the contractor it shall be his responsibility for safe custody till commissioning and taking over of the completed work by the BSNL.  Any pilferage, damage etc., to the materials, supplied by the BSNL shall be at the risk and cost of the contractor and charges for which un-accounted materials shall be decided in accordance with (b) above.

(e)
Not-withstanding anything else herein stated, the contractor shall furnish and pay for all supervision, labour, tools, supplies construction equipment, transport and consumable materials including explosives as may be necessary for the performance of the work.

(f)
Before the cable/any material is handed-over, the contractor if required shall provide at his own expenses an insurance policy from an insurance company or Bank Guarantee as per estimate of work covering the entire cost of cable/material that will be entrusted to him at any time during the currency of contract against all risk like fire, theft, damage, burglary etc., and assign the policy to the General Manager Telecom District, Koraput.  The contractor shall pay the premium regularly on such policy / policies and in case of default the General Manager Telecom District, Koraput shall arrange to pay the premium due and recover the same amount from the contractor from his Security Deposit or by adjustment from the sum payable to him under this contract or any other contract.

(g)
The contractor shall see that only required quantities of materials are got issued.  Any such material remaining unused and in perfectly good condition at the time of completion or determination of the contract shall be returned to the Engineer-in-charge at the place where directed by him.  If a notice in writing under his hand, he shall so required.  The contractor shall also not be entitled to cartage and incidental charges for returning the surplus materials from and to the stores where from they were issued.

CLAUSE-4
GUARANTEE:-

In addition to any and all other guarantees and warranty mentioned in the contract documents the contractor guarantees that the entire work will be done in a satisfactory manner and free from any defects in workmanship and finish and inconformity in all respects with the specifications and direction.  The contractor also undertakes to repair or replace as the case may be at his own cost and risk any defects due to bad workmanship or otherwise due to the fault of the contractor.  Such defects if noticed within a period of one year of completion of the work will have to be attended within a reasonable period not exceeding one month notice.

CLAUSE-5
METHOD AND MANNER OF PERFORMANCE:-
The contractor shall be an independent contractor shall have complete charge of the men engaged in the performance of the works to be performed here under and shall perform the works in accordance with his own methods and his own risk, subject to compliance with the contract documents.  The contractor throughout the stipulated period of the contract execute the works in the best and most substantial workman like manner and both as regards materials and otherwise in respect in strict accordance with the contract documents or such other additional particulars, instructions and drawings as may be found requisite to be given during carrying on of the works enforce good order among his employees and shall not employ the works any unfit person or any one not capable or not properly qualified to properly perform the work assigned to him.  The contractor shall also not employ in respect of the works any employee that the Divisional Engineer/Site Engineer may for any reason object to.

CLAUSE-6
INSURANCE:-

Without limiting any of his other obligations or liabilities the contractor shall at his own expense, take and keep comprehensive insurance including third party risk for the plant, machinery, materials etc., brought to the site and for all the work during the execution.  The contractor shall also take out workmen’s compensation insurance as required by law and undertake to indemnify and keep indemnified the BSNL from and against all manner of claims and demands and loses and damages and cost (including between attorney and client) and charges and expenses that may arise in regard to the same or that the BSNL may suffer or incur with respect of and/or incidental to the same.

CLAUSE-7
SUB-CONTRACTOR:-



(a)
The contractor shall not assign, sub-contract or subject the whole or any part of the works covered by the contract or any benefit thereof without the prior written approval of the Divisional Engineer-in-charge.  Copies of all agreements entered into with any permitted or sub-contracts including rates for item of work sub-contracted shall be furnished, to obtain in writing, prior approval of the Divisional Engineer-in-charge in this behalf before the sub-contractor or the assignees as the case may be allowed to do any work under the contract.

(b)
The Divisional Engineer-in-charge reserves the right to refuse or permit any person or organization or sub-contractor to participate in the works covered by the contract.  The assignment or sub-contracting or sub-letter of any such work, if permitted by the Divisional Engineer-in-charge shall not relieve the contractor of any of his liabilities and responsibilities hereunder, the intention being that not-withstanding any assignment or sub-letting or sub-contracting, the contractor shall be and remain primarily and principally liable to the BSNL in terms hereof and for the due fulfillment of the contracted works, any assignee or sub-contractor being register merely as the agency of the contractor.

(c)
Each assignee and sub-contractor shall be covered by the contract document and shall perform the works, which he takes in accordance with the approval of the competent authority.  The BSNL will have the same privileges and rights with respect to the inspection of work assignees or sub-contractors as are provided for under the contract document governing the work of the contractor.  An assignee or sub-contractor shall provide insurance of the same type and limit as required of the contractor.

(d)
The contractor shall indemnify and save harmless the BSNL from and against all actions, suits, proceedings, losses, costs, damages, charges, claims and demands what-so-ever, either in law or in equity and all cost (inclusive between attorney and client) and charges and expenses that the BSNL may sustain out of or incidental (to in connection with any act(s) or commissions) of the contractor, his agents, employees, assignee or sub-contractor.  The provision shall also apply to the sub-contractor or assignee as the case may be.

CLAUSE 8
REPRESENTATIVE OF THE B.S.N.L.:-

The BSNL shall be represented by the Divisional Engineer-in-charge who  will be in charge of the works.  BSNL’s representative in works site shall be the Engineer-in-charge or such other representative as the Divisional Engineer-in-charge may from time to time designate in writing.  The Engineer-in-charge and/or his assistant or nominee shall inspect their work and materials.  Notice given by the contractor or the contractor’s representative to the Engineer-in-charge or Divisional Engineer-in-charge shall be deemed to be notice given to the BSNL.  Notice given in writing by the Engineer-in-charge shall be deemed to be notice given by the BSNL to the contractor.  The Engineer-in-charge and such other representatives as the Divisional Engineer-in-charge may designate in writing shall be deemed to be authorized to represent the BSNL in respect of the agreement’s representatives, as aforesaid, which is within his power shall be binding on the contractor.

CLAUSE 9
REPRESENTATIVE OF THE CONTRACTOR:-
The contractor shall furnish to the BSNL, the scheme of his intended organization for the contracted work, naming his superintendent.  The contractor shall have on each site a superintendent, being authorized to represent the contractor on his designated section work, to whom the BSNL’s representative can make known decisions, authorizations and interpretations.  The contractor shall within 10 days after the execution of the contractor/agreement notify the BSNL the name(s) and address(es) of the superintendent notified as aforesaid shall be promptly intimated in writing to the BSNL.  Notices given in writing to the superintendents shall be deemed to be notices given to the contractor.  The contractor shall also have a manager fully authorized to represent contractor on matters involving more than one section of work notification in respect of whom shall like wise be given to BSNL and who shall likewise be the contractor’s representative in terms aforesaid.

CLAUSE 10.
INTERPRETATION OF THE CONTRACT DOCUMENTS:-
The Divisional Engineer-in-charge and the contractor shall in so far as possible by mutual consultation try and decide upon the meaning and intent of the contract document.  In case of disagreement the dispute will be referred to the sole arbitrator as provided in the contract.  It shall be the contractor’s responsibility to thoroughly familiarize all of his supervisory personnel with the contents of all the contract documents.

CLAUSE 11.
CHANGES AND EXTRA WORK:-
(a)
Change as used herein means a substitution for, or omission of, any work or other requirements within the general scope of the work, the performance of or compliance with which is contemplated by the contract documents.

(b)
“EXTRA WORK” as used herein means any work or compliance with any requirements, other than a change which is not, expressly or completely contemplated by the contract documents, and which is necessary to be performed for the proper completion of the contracted work.  For the purpose of clarification, it is declared that, any work or operation which shall be necessarily incidental to the proper performance of any item of work or part thereof shall be deemed to have been by implication provided for in the relevant item of work or part thereof and shall not constitute extra work.

(c)
The Divisional Engineer-in-charge may, at his absolute discretion make change in the route length in the work provided for the contract, and in such cases the contractor is bound to do such works involving additional route distance at the same rate and terms and conditions.

(d)
The contractor shall not undertake or make any change or do any work under this contract unless he has received written instructions from Engineer-in-charge.

(e)
The contractor shall not be entitled to any compensation in addition to the contract price for the performance of any work not envisaged under the contract, unless prior to the performance of such work he has received from the Engineer-in-charge written authorization to perform such work.

(f)
For extra work within the scope of this contract, the contractor will receive extra compensation on the basis of a lump-sum unit price as may be agreed upon in advance between the Divisional Engineer-in-charge and the contractor.  On the other hand, extra work can be executed separately outside the purview of the contract also on quotation basis by the agencies.

(g)
In cases, of such of the works, where an interpolation the rates are possible such rates shall be accepted by both the parties.

(h)
If the altered, additional or substituted work includes any work for which no rates are specified in the contract for the work can be derived from similar class of work in the contract, then such work shall be carried out at the rate determined by the Divisional Engineer-in-charge on the basis of the prevailing market rates where the work was done.

(i)
If the rate for the altered, additional or substitute work cannot be determined in the manner specified above, then the contractor shall within seven days of the date of receipt of order to carry out the work, inform the Divisional Engineer-in-charge of the rate which it is his intention to charge for such class of work supported by analysis of the rate or rates on claimed, and the Divisional Engineer-in-charge shall determine the rates on the basis prevailing market prices and pay the contractor accordingly.  However, the Divisional Engineer-in-charge by notice in writing will be at liberty to cancel his order to carry-out such class of work and arrange to carry it out in such manner as he may consider advisable.

CLAUSE  12.
QUALITY OF WORK:-
The BSNL shall be the final judge of the quality of the work and the satisfaction of the standards in respect thereof set forth in the contract documents.  Laxity or failure compliance with the contract documents by the BSNL and/or its representative shall not manifest a change or intent of waiver, the intention being that, notwithstanding the same, the contractor shall be and remain responsible for complete and proper compliance with the contract documents and the specification therein.  The Divisional Engineer-in-charge has the right to prohibit the use of men and any tools, materials or equipments which in his opinion do not produce work or performance meet the requirement of the contract documents.  The contractor should provide necessary assistance or labour for re-opening the trench for test check by departmental authorities.

CLAUSE 13.
PROTECTION OF WORK:-
The contractor shall be responsible for all the materials furnished or supplied by the BSNL while in the contractor’s custody whether, or not installed in the work.

CLAUSE 14.
NOTIFICATION:-

The contractor shall give in writing to the proper or authorize with a copy of the Divisional Engineer-in-charge such notification as may be mandatory or necessary in connection with the commencement, suspension, resumption, performance and/or completion of the contracted work.  All notices shall be given sufficiently in advance of the proposed operation to permit proper co-relation of activities and the contractor, shall keep all proper persons or authorities involved regularly advised of the progress of operations through out the performance of the work together with such other information and/or supporting figures and data as may from time to time be directed as required.

CLAUSE 15.
DELAYS IN CONSTRUCTION:-

The BSNL will make every reasonable effort to furnish materials required to be furnished by it under the contract and “Right of User” including the permits from P.W.D., for a road cuttings laying pipes required to be furnished by the BSNL under the contract and made available in due time so as not to delay construction.  The BSNL will, however, not be liable to the contractor for any losses or damage costs, charges or expenses that the contractor may in any way sustain suffer due to delay in making the above available.  However, an extension in time schedule may be admitted on the above reasons.

CLAUSE 16.
SHUTDOWN ON ACCOUNT OF WEATHER CONDITION:-

The contractor shall not be entitled to any compensation what-so-ever by reason of suspension of the whole or any part of the work made necessary by the BSNL or deemed advisable on account of bad weather conditions or other force majeure conditions.

CLAUSE 17. REFUNDS OF SECURITY DEPOSIT AND PERFORMANCE SECURITY:-

a)
The EMD of the successful tenderer will be refunded soon after the finalization of the tender and submission of Bank Guarantee / DD.

b) (i)
10% of billed amount which is deducted as Security Deposit from the contractors bill shall be paid back to the contractor after a period of one year from the date of satisfactory completion of the work.

b) (ii)
The performance security shall be released on satisfactory completion of HDPE / PLB laying work and the bill thereof is paid.

c)
The contractor shall remain liable to the BSNL in respect of any short fall and or discharge liabilities notwithstanding return of security deposit or any other thereof.

d)
No interest will be payable on the Earnest Money or the Security Deposit or amounts payable to the contractor under the cost of the BSNL take all necessary contract.

e)
Refund of the Security Deposit is subject to full and final settlement of the final bill for the works contract/executed under one contract.

f)
Whenever any claim, against the contractor for the payment of a sum or money arises out of or under the contract, BSNL shall be entitled to recover such sum by appropriating in part or whole, the security deposit of the contractor.  In the event of the security being in sufficient or if no security has been taken from the contractor, then the balance or the total sum recoverable as the case may be, shall be deducted from any sum then due or which at any time there after may become due to the contractor under this or any other contract with the BSNL.  Should this sum be not sufficient to cover the annual recoverable, the contractor shall pay to BSNL on demand the balance remaining due.

g)
Any sum of money due to payable to the contractor (including security deposit returnable to him under this contract may be appropriated by the BSNL and set off against any claim of the BSNL for the payment of a sum of money arising out of under any other contract made by the contractor with the BSNL.

CLAUSE 18.
INSPECTION AND TESTING:-
a)
The Divisional Engineer-in-charge or his representative of officer-in-charge of acceptance test shall have free access to the site at all times for inspection.  The contractor shall render to the representative of the BSNL all possible assistance and facilities for the purpose.

b)
All work under or in course of execution or executed in pursuance of the contract shall at all time be open to the inspection and supervision of the Divisional Engineer-in-charge and his authorized sub-ordinates, and the contractor shall at all times during the usual working hours, and at all other times at which reasonable notice of the intention of the Divisional Engineer-in-charge or his sub-ordinate to visit the work shall have been given to the contractor, either himself be present to receive order and instructions, or have a responsible agent duly accredited in writing be present for that purpose.  Orders given to the contractor’s agent shall be considered to have the same force as if they have been given to the contractor himself.  The work during its progress can also be inspected by the General Manager Telecom District, Koraput. The work orders is to be issued be Divisional Engineer.
c)
The contractor shall give not less than seven days notice in writing to the Divisional Engineer-in-charge or his sub-ordinate in charge of the work before covering up or otherwise placing beyond the reach of measurements any work in order that the same may be measured and correct dimensions thereof be taken before the same is so covered up or placed beyond the reach of measurement and shall not cover up and place consent in writing of the Divisional Engineer-in-charge or his sub-ordinate in charge of the work shall within the aforesaid period of seven days inspect the work and if any work shall be covered up or placed beyond the reach of measurement without such notice having been given by the Divisional Engineer-in-charge’s consent being obtained the same shall be uncovered at the contractor’s expenses or allowance shall be made for such work or the materials with while the same was executed.

CLAUSE 19.
EASEMENTS, PERMITS, LICENCES AND OTHER FACILITIES:-
a)
The contractor shall obtain/provide at his own cost all easement, permits and licenses necessary to do its work except for the following, which shall be provide by the Divisional Engineer.



(i)
“Right to User” easements and permits.



(ii)
Railway and Highway crossing permits.



(iii)
Canal / Stream crossing permits.

b)
The contractor shall be fully responsible for arranging and obtaining all necessary easements, permits and licenses for moving all construction equipments, tools, supplies, materials and men across Railway and Highways, across public or private lands off the construction Right to User and along public and private roads as well as premises of any public utility within the Right to User and for bearing all cost that may be incurred in respect of the same.

c)
The contractor shall be fully responsible for arranging and obtaining at his expense such licenses, permits and facilities as are necessary for the contractor to operate and do business in the State of Orissa.

d)
The contractor is to confine his operation to the provided construction “Right to User” unless it has made other arrangements with the particulars property owners and / or tenants such other arrangements shall be entirely at the responsibility of the contractor as to cost and arrangement as also breach and claims and shall be entitled with a copy to the Divisional Engineer-in-charge.

e)
The contractor will not be entitled to extra compensation for hardship and increase in cost by cable trench being routed adjacent to or across other pipe line, Highways, Railways, Telephones, Telegraphs or Power Poles and wires or guy wires, embankments, cliffs streams, or other obstacles, which may physically or otherwise in any manner, restrict or limit the use of the construction “Right to User”.  Some cases of such physical confinement may necessitate special methods of constructions and such contingent shall be deemed to have been provided for in the rates.

f)
At locations, where the cable pipe line is routed across or long railways, or roads, the contractor shall without extra cost provide and maintain such detours and road controls as are required by the railways or Governmental or local agencies having jurisdiction.

CLAUSE 20.
PROTECTION OF LIFE AND PROPERTY AND EXISTING FACILITIES:-

a)
The contractor is full responsible for taking all possible safety precautions during preparation for and actual performance of the works.  And for keeping the construction site in a reasonable safe condition.  The contractor shall protect all life and property from damage or losses resulting from his construction operations and shall minimize the disturbance and inconvenience to the public.

b)
If the excavation of trench alters the contours of the ground around road and highways crossing in such locations dangerous to traffic and contractor shall without precautions to protect public and shall comply with all government regulations as to placing of traffic signals, barricades flags etc., or otherwise at such locations.  The contractors shall take due precautions to avoid damages to other pipe lines, water mains, sewers, telephones, telegraphs and power conduits, laid wires, poles and guy wires, railways, highways, bridges, or other underground or above ground structures and / or property crossing or adjacent to the pipe line being constructed.

c)
In this connection, the attention of the contractors are drawn to the safety precautions enumerated and detailed to this tender documents which the contractors are bound to follow.

d)
The contractor shall be solely responsible for locating through approved non-destructive means and ensuring the safety of all existing underground pipe-lines, electrical cables and or other structures.

e)
The contractor shall be solely liable for all expense for and in respect of repairs and damage occasioned by injury of or damage and such underground and above structures indemnified the BSNL from and against all actions, cause or actions, damages, claims and demands whatsoever, either in law or in equity and all losses and damages and costs (inclusive between attorney and clients) charges and expenses in connection there with and / or incidental thereto.  The contractor shall take all responsibilities and risks in crossing other pipe lines, poles, electric lines sewers, cables for other facilities from damage by the contractor’s operation in connection with the work, any damage incurred shall be promptly repaired by the contractor without cost to other agencies.

f)
The current market value of any commodities list as a result of any damage to the aforesaid existing facilities shall be paid by the contractor together with such additional sums necessary to liquidate the personnel or property damages, resulting there from.

CLAUSE 21.
INDEMNITIES:-
The contractor shall at all times hold the BSNL harmless and indemnify them against all actions, claims and demands of every nature and description brought or produced against the BSNL, its officers and employees and forthwith upon demand and without protest or demur to pay to the BSNL any and all losses and damages and cost (inclusive between attorney and client) and all cost incurred in endorsing this or any other indemnity of security which the BSNL may now or at any time have relative to the work or the contractor’s obligations or in protecting or endorsing its right in any suit or other legal proceedings, charges and expense and liabilities resulting from or arising out of or in any way connected with or incidental to the operations caused by the contract documents.  In addition the contractor shall reimburse the BSNL or pay to the BSNL forthwith on demand without protest or demur all cost charges and expense and losses and damages otherwise incurred by it in consequence of any claims demands and actions which may be brought against the BSNL arising out of or incidental to or in connection with the operation covered by the contract.

b)
The contractor shall at his own cost at the BSNL’s request defend any suit or other providing asserting a claim covered by this indemnity, but shall not settle, compound or compromise such suit or other finding without first consulting the BSNL.

CLAUSE 22.
COMPLIANCE WITH LAWS AND REGULATIONS:-

During the performance of the works the contractor shall at his own cost and initiative fully comply with all applicable laws of the land and with any and all applicable By-laws, Rules, Regulations and orders and any other provisions having the force of law made or promulgated or deemed to be made or promulgated by any government, governmental agency or department, municipal board, government or other regulatory or authorized body of persons and shall provide all certifications of compliance therewith as may be required by such applicable laws, Bylaws, Rules, regulations, orders and / or provisions.  The contractor shall assume full responsibility for the payment of all contributions and pay roll taxes, as to its employees, servants or agents engaged in the performance of the work specified in the contract documents.  If the contractor shall require any assignee or sub-contractor to whom any portion of the work to be performed hereunder or may be assigned, sub-leased or sub-contracted to comply with the provisions of the clause and in this connection the contractor agrees and in this connection the contractor agrees as to undertake to save and hold the government harmless and indemnified from and against any / all penalties, actions, suits, losses and damages, claims and demands and costs (inclusive between attorney and client) charges and expenses whatsoever arising out or occasioned, indirectly or directly, by failure of the contractor or any assignee or sub-contractor to make full and proper compliance with the said by laws, rules, regulations, laws and other and provisions as aforesaid.

CLAUSE 23.       OPTICAL TERMINATION BY BSNL [OTHER THAN DUE DEFAULT OF CONTRACTOR]:-         

a)
The BSNL may, at any time, at its option cancel and terminate this contract by written notice to the contractor in which case the contractor shall be entitled to payment for the work done up-to the time of such cancellation and a reasonable compensation in accordance with the contract prices for any additional expenses already incurred for balance work, exclusive of purchases and / or hire of materials, machinery and other equipment for use in or in respect of the work.

b)
In the event of the termination of the contract, the contractor shall forthwith clear the site of all the contractors materials, machinery and equipments and hand over BSNL or as the BSNL may direct.

c)
The BSNL may, as its option, cancel or omit the execution of one or more items of work under this contract, and any part of such item(s) without any compensation whatsoever to the contractor.


CLAUSE 24.
TAXES AND DUTIES:-
Contractor shall pay all rates levies, fees, royalties, taxes and duties payable or arising from out of by virtue of or in connection with and/or incidental to the contract or any of the obligations of the parties in terms of the contract documents and / or in respect of the works or operations or any part thereof to be performed by the contractor and the contractor shall indemnify and keep indemnified the BSNL from and against the same or and default by the contractor in the payment thereof.

CLAUSE 25.
BREACH OF CONTRACT:-
The Divisional Engineer-in-charge may without prejudice to his right against the contractor in respect of any delay or inferior workmanship or otherwise or to any claims, damages in respect of any breaches of the contract and without prejudice to any rights or remedies under any of the provisions in this contract or otherwise and whether the date of completion has or has not elapsed by notice in writing absolutely determine the contract in any of the following cases.
(i)
If the contractor having been given by the Divisional Engineer-in-charge a notice in writing to rectify re-construct or replace and defective works or that the work is being performed in any inefficient or otherwise improper or un-workman like manner shall omit to comply with the requirement of such notice for a period of seven days there after  or if the contractor shall delay or suspend the execution of the work so that either in the judgment of Divisional Engineer-in-charge (which shall be final and binding) he will be unable to secure completion of the work by that date.

(ii)
If the contractor commits breach of any of the terms and conditions of this contract.  When the contractor has made himself liable for action under any of the aforesaid, the Divisional Engineer-in-charge on behalf of the BSNL shall have powers.

a)
To determine or rescind the contract as aforesaid which termination or recession, notice in writing to the contractor under the hand of the Divisional Engineer-in-charge shall be conclusive evidence, upon such determination or recession the security deposit including performance security of the contractor shall be liable to be forfeited and shall be absolutely at the disposal of the BSNL.

b)
To employ labour paid by the BSNL and to supply materials to carry out the works or any part of the work debiting the contractor with the cost of labour and the price of the materials (of the amount of which cost and price certified by the Divisional Engineer-in-charge shall be final and conclusive against the contractor) and crediting him with the value of the work done in all respects in the same manner and the same rates as if it had been carried out by the contractor under the terms of the contract.  The certificate of the Divisional Engineer-in-charge as to the value of the work done shall be final and conclusive against the    contractor provided always that action under the sub-clause shall only be taken of giving notice in writing to the contractor.  Provided also that if the expenses incurred by the BSNL are less than the amount payable to the contractor at his agreement rates the difference should not be paid to the contractor.

c)
After giving notice to the contractor to measure up the work of the contractor and to take such part thereof as shall be unexecuted out of his hands and to give it to another contractor to complete in which would have been paid to the original contractor if the whole work had been executed by him of the amount of which excess the certificate in writing of the Divisional Engineer-in-charge (shall be final and conclusive) shall be borne and paid by the original contractor and may be deducted from any money due to him by BSNL under his contract or any other account whatsoever or from his security deposit or proceeds of sales thereof a sufficient part thereof as the case may be.  The contractor whose work has been rescinded due to breach of contract carried out through another contractor does not have any right to initiate any legal proceedings to stall the work.

d)
In the event of any one or more of the above courses being adopted by the Divisional Engineer-in-charge the contractor has no claim for having any loss sustained by him by reason of his having purchased or procured any materials or entered into any agreements or made any advances on account with a view to the execution of the work or the performance the contract.  And in any case action is taken under any of the provisions aforesaid the contractor shall not be entitled to recover or be paid any sum for any work thereto or actually performed under this contract unless and until the   any work thereto or actually performed under this contract unless and until the Divisional Engineer-in-charge has certified in writing the performance of such work and the value payable in respect thereof and he shall only be entitled to be paid the value so certified.

e)
In the event of the Divisional Engineer-in-charge putting in force all or any of the powers vested in him under the proceeding conditions, he may if he so desires after giving a notice in writing to the contractor taken possession of (or at the sole discretion of the Divisional Engineer-in-charge which shall be final) use as on hire (the amount of the hire money being also in the final determination of the Divisional Engineer-in-charge) all or any tools, plant, materials and stores, in or upon the works of the site thereof, belonging to the contractor or procured by the contractor land intended to be used for the execution of same and amount at the contract rates or in the case of these not being applicable at current market rates to be thereof shall be final otherwise the Divisional Engineer-in-charge by notice in writing may order the contractor or his clerk of tools plant, materials or stores from the premises (within a time to be specified in such notice) and in the event of contractor failing to comply with any such requisition, the Divisional Engineer may remove them all at contractor’s expenses or sell them by auction or private sale on account of contract and at his risk in all respects and the certificate of the Divisional Engineer as to the expenses of any such removal and the amount of the proceeds and expense of any such sale shall be final and conclusive against the contractor.

f)
If at any time after the commencement of the work BSNL shall for any reason whatsoever not require the whole thereof as specified in the tender to be carried out the Divisional Engineer-in-charge shall give notice in writing of the fact to the contractor who shall have no claim to any payment of concession whatsoever on account of any profit or advantage which the might have derived from the execution of the work in full but he did not derive in consequence of the full amount of the work not having been carried out, neither shall he have any claim for compensation by reason of any alternations having been made the original specifications, drawings, designs and instructions which shall involve any curtailment of the work as originally contemplated.  Provided that the contractor shall be paid charges on the cartage only of materials actually and bonafide brought to the site of the work by the contractor and rendered surplus as a result of the abandonment or curtailment of the work or any portion thereof and then taken back by the contractor, provided however that the Divisional Engineer-in-charge shall have in all such cases the option of taking over all or any such materials at their purchase price or at local current rates which ever may be less.

CLAUSE 26.
WORKMEN’S COMPENSATION:-
In every case in which by virtue of the provisions of section-12, sub-section (i) of the workman’s compensation Act, 1923 Government is obliged to pay compensation to a workman employed by the contractor, in execution of the works, BSNL will recover from the contractor the amount of the compensation so paid; and without prejudice to the rights of the BSNL under section-12, sub-section (ii) of the said act, BSNL shall be at liberty to recover such amount or any part thereof by deducting it from the security deposit or from any sum due by BSNL to the contractor whether under this contract or otherwise.  BSNL shall not be bound to contest any claim made against it under Section-12, Sub-section (ii) of the said Act, except on the written request of the contractor and upon his giving to BSNL full security for all costs for which BSNL might become liable in consequence of contesting such claim.

CLAUSE 27.
LABOUR WELFARE:-

In every case in which by virtue of the provisions of the contract labour (Regulation and Abolition) Act and of the contract labour (Regulation and Abolition) central rules 1971.  BSNL is obliged to pay any amounts of wages to a workman employed by the contractor in execution of the works, or to incur any expenditure in providing welfare and health amenities required to be provided welfare and health amenities required to be provided under the above said act and the rules, under PWD, or the CPWD contractor’s labour regulations, or under the rules framed by the government from time to time for the protection of health and sanitary arrangements for workers employed by CPWD contractors, BSNL will recover from the contractor the amount of wages so paid or the amount of expenditure so incurred; and without prejudice to the rights of the BSNL under the contract labour (regulations and abolitions) act, BSNL shall be at liberty to recover such amount or any part thereof, by deducting it from the security deposit or from any sum due by BSNL to the contractor whether under this agreement or otherwise.  BSNL shall not be bound to contest any claim made against it under the said act, except on the written request of the contractor and upon his giving to the BSNL full security for all cost for which BSNL might become liable in contesting such claim.

b)
The contractor should obtain a valid licence under the contract labour (R&A) act and the contract labour (Regulation & Abolition) central rules before the commencement of the work and continue to have a valid licence until the completion of the work.

c)
Any failure to fulfill this requirement shall attract the panel provisions of this contract arising out of the resultant non-execution of the work.

d)
No labour below the age of eighteen years shall be employed on the work.

CLAUSE 28.
FAIR WAGES:-

a)
The contractor shall pay to labour employed by him either directly or through sub-contractors wages not less than fair wages as defined in the CPWD contractor’s labour regulations or as per the provisions of the contract labour (Regulation and Abolition) act and the contract labour (Regulation & Abolition) central rules wherever applicable.

b)
The contractor shall, notwithstanding the provisions of any contract to the contrary, cause to be paid fair wage to labour indirectly engaged on the work, including any labour engaged by his sub-contractors in connection with the said work, as if the labour had been immediately employed by him.

c)
In respect of all labour directly or indirectly employed in the works for performance of the contract’s part of this agreement.  The contractor shall comply with or cause to be complied work the Central Public Works Departmental contractor’s labour regulation made by the government from time to time in regard to payment of wages, wages period, deduction from wages, recovery of wages not paid and deduction un-authorized made, maintenance of wages book or wage slips, publication of scale of wages and other terms of employment, inspection and submission of periodical returns and full other matters of the like nature of as per the provisions of the contract labour (Regulation & Abolition) Central rules 1971 wherever is applicable.

d)
The contractor shall comply with the provisions of the payment or wages Act 1936, minimum wages Act 1948, employees liability Act 1938, workmen’s compensation act 1923, industrial disputes Act 1947, maternity benefits Act 1961, and the contractor’s (Regulation & Abolition) act or the modifications thereof or any other laws relating thereto and the rules made there-under from time to time.

e)
The contractor shall indemnity BSNL against payments to be made under and for the observance of the laws aforesaid and the CPWD contractor’s labour regulations without prejudice to his right to claim indemnity from his sub-contractors.

f)
The regulations aforesaid shall be deemed to be a part of this contract and any breach thereof shall be deemed to be a breach of this contract.

CLAUSE 29.
OTHER LABOUR WELFARE MEASURE:-
a)
The contractor shall implement the labour welfare measure enunciated in state PWD & CPWD.

b)
 The contractor shall also follow the safety methods enunciated in CPWD safely codes.

c)
The contractor shall comply with all the provisions of the minimum wages Act 1948, contract labour (R&A) Act 1970, and rules framed and other labour laws affecting contract labour that may brought into force from time to time.

CLAUSE 30.
COMPENSATION FOR DELAY:-
a)
The time allowed for carrying out the work as entered in the tender schedule shall be strictly observed by the contractor and shall be deemed to be of the essence of the contract on the part of the contractor and shall be reckoned from the fifth day after the date on which the order to commence the work is issued to the contractor.  The work shall throughout the stipulated period of the contract be proceeding with all due diligence and the contractor shall pay as compensation in the form of liquidated damages an amount equal to 0.5 percent of the amount of the tendered cost of the work as shown in the tender, for every week or the part there of that the work remains un-commenced or unfinished after the proper dates.  The contractor shall pay as penalty an amount of equal to 0.5 per-cent of the amount of the tender awarded for every one-week delay subject to maximum 10% of the work order incompletion of work in all respects.

b)
It is clarified that, the fractions of work will be decided with reference to the distance in kilometer and not with reference to the estimated cost of the work.

c)
The Divisional Engineer-in-charge may ask the contractor to stop the work and may award the balance work to any other contractor or any execute it departmentally in case of inordinate delay.

d)
However in a particular case, if the Divisional Engineer-in-charge satisfied based on the facts and circumstances of the case and all based on any written representation that the contractor may make in this regard that the slow progress was due in the reasons beyond the control of the contractor and for reasons not attributable directly or indirectly to contractor, the Divisional Engineer-in-charge may have discretion to waive the realization of compensation for delay.

e)
If after awarding the work, the work has not been commenced within 05(Five) days of the award of the work, the security deposit including performance security will stand forfeited to the BSNL if so desired by Divisional Engineer-in-charge.

CLAUSE 31.
EXTENSION OF TIME LIMIT:-

a)
It will be the discretion of the Divisional Engineer-in-charge to revise or modify or extend the time limits specified for the total work awarded to the contractor or to further specify the quantum of work to be completed a specified period, provided a written request has been received from the contractor explaining the reason for which such extension of time is asked for, the Divisional Engineer-in-charge the particular case is convinced and satisfied that, such extension or revision modification is in the interest of  the BSNL.  In such cases, payment of liquidated damages as compensation, damages as compensation for delay becomes liable based on such revised or modified or extended time limits and the conditions under which such extension or modification or revision has been made.

b)
The fact that the time schedule has been altered at a certain stage of the work on a request from the contractor as mentioned in the proceeding paragraph does not imply that, whatsoever liquidated damages have accrued up-to the date of such revision is not realizable from the contractor.

c)
If the contractor shall desire an extension of time for completion of the works on the grounds of his having been unavoidably hindered in its execution or on any other ground.  He shall apply in writing to the Divisional Engineer-in-charge through the Sub-divisional Engineer concerned within 07(Seven) days of the date of hindrance on account of which he desires such extension as aforesaid and the Divisional Engineer-in-charge shall if in his opinion (which shall be final) reasonable grounds have been shown therefore, authorize such extension of time if any, as may, in his opinion be necessary or proper.

d)
The Divisional Engineer while revising the time schedule may further specify and make it one of the conditions for such modification of the time schedule that, the contractor may be prepared to pay further liquidated damages for any delay in completion of the work even beyond the periods specified in the modified time schedule.

e)
In case of slow progress of the work in a section which has been awarded to a particular contractor and the public interest does not permit extension of time limit for completion of the work, the Divisional Engineer will have the full right to order that the scope of the contract may be restricted to such fraction of the whole of the work (the fraction being in terms of the distance in kilometer of the particular section and to award that balance of the work at any other contractor or to execute the work BSNL as is convenient or expedient to the BSNL.

f)
In such an event no compensation shall be payable by the BSNL to the contractor towards any inconvenience or loss that he may be subjected to as a result of such an action by the BSNL.

g)
Liquidated damages for delay of the work shall be recoverable from the bills of the contractor and/or by adjustment from the security deposit.  The amount of liquidated damages will not be less than 1.75% of the estimated cost of work or accepted tender value whichever is higher, per every week delay in execution subject to maximum of 10% of work order. The liquidated damage will be deducted either from the bill or from the security deposit.

CLAUSE 32.
SITE INVESTIGATION AND REPRESENTATION:-

a)
The contractor shall satisfy himself as to the natures, locations of the general and local conditions particularly those bearing upon transportation, handling and storage of materials, availability of labour, water, power and roads and uncertainties of weather, river stages or similar physical conditions at the site, the confirmation and conditions of the ground, the character of equipment and facilities needed preliminary to and during the execution of the work and all other matter which can in any way effect the work or the cost there under this contract.  The contractor shall further satisfy as to the character, quality of surface and sub-surface materials any sub-surface structures to be encountered.

b)
The contractor shall investigate fully all hazards and safeguard against them and the contractor must provide for the protection of persons, animals and property.

c)
Any failure by the contractor to do so shall not relieve him of responsibility for estimating properly the difficult or cost of completely and satisfactorily performing the contract work.

d)
The BSNL assumes no representations made by any of its officers or agents or servants prior to the execution of the contract, and all previous negotiations and understandings are hereby cancelled.

e)
The contractor shall be well aware at the soil condition the route of excavation and pipe laying and shall take due precautions at his own cost for the protection of the pipes till he hands over the same to the BSNL.

CLAUSE 33.
STORES SUPPLIED BY THE BSNL:-

a)
All materials supplied to the contractors by the BSNL shall remain the absolute property of BSNL and shall not be removed from the site of the work except for use in the work and shall be at all times open to inspection by the Engineer-in-charge in case the materials like pipes and accessories are taken delivery of the contractor and stored at the site office/store of the contractor such site office stored will also be treated as site for this purpose.  Any such material remaining unused at the time of the abandonment, completion and determination of the contract shall be returned to the Engineer-in-charge at the place discrete by him.

b)
In the event of the contractor being adjudged insolvent of going voluntarily into liquidation or having received order or other order under insolvency act made against him or, in the case of a company; of the passing of any resolution, or in the event of the contractor failing to comply with any of the conditions herein specified, the Divisional Engineer-in-charge shall have the power to terminate the contract without previous notice.

c)
Contractors legal heirs / representatives shall not without the consent in writing of the Divisional Engineer, have the right to continue perform the duties or engagements of the contractor or under the contract in case of his death, in the event of the contractor with the consent of Divisional Engineer, transferring his business, and in the event of the contractor being a company and being wound up any time during the period of this contract for the purpose and with the object of transferring its business to any persons or a company, the contractor, shall make it one of the terms and stipulations of the contract for the transfer of his properties and business, that such other person of company, shall not continue to perform the duties or engagements of the contractor under this contract and he subject to his liabilities there under.

d)
Without prejudice to any of the rights or remedies under the contract, if the contractor dies, the Divisional Engineer-in-charge on behalf of the BSNL shall have the option of terminating the contract without compensations to the contractor.

e)
The contractor shall transport (including loading and unloading) all stores issued to him from District Telecom Stores, to site of work at his own cost. The department shall not pay any transportation charges to the contractor.

CLAUSE 34.
ACCEPTANCE AND MEASUREMENT:-

a)
It is important that before the pipes are laid in a particular stretch of trench, the depth of the trench and its alignment is approved by the site engineer / SDE or JTO, entrusted with the supervision of the work in the particular section.  For this measurement book will be kept with Sub-divisional officer / Jr. Telecom Officer.  When the contractor desires to start lying of pipe in any trench, the fact of completion of excavation in the particular trench has to be noted in the measurement book with details of the length in running meters involved, the actual depth of excavation and all other relevant details.  The measurement in respect depth in excess of specified in standard depth is covered under the relevant head in construction specification.
b)
The Sub-divisional Officer / Jr. Telecom Officer and the contractor his authorized representative will certify under their signatures at the appropriate place in the measurement book that the depth trench and alignment is as per specification.  Only after this inspection and clearance, the pipe laying is to start.  After the pipe laying is over the Sub-divisional Officer / Jr. Telecom Officer has to again certify that the pipe laying and jointing has been done according to the specification.  The trench will then be reinstated and the final recording of the completion of work in that portion is to be certified, under the joint signature of the Sub-divisional Officer / Jr. Telecom Officer and the contractor his authorized representative.  (The contractor has to communicate in writing to the Divisional Engineer the name and other details of the supervisor authorized by him if the contractor himself is not singing the measurement book).  However, the contractor will have to countersign the measurement and recordings relating to the period for which he prefers the bills.

c)
The measurements in the measurement book have to be subjected to cent per cent check by Sub-divisional Officer-in-charge of the work in the particular sections, and after satisfying himself under his full responsibility that the work for which the measurements are recorded has been done satisfactorily and strictly in the measurement book.

d)
The Divisional Engineer-in-charge before countersigning the bill will carry out 100% test check for hard rock blasting concreting, and road punching and micro tunneling. Bills will be passed only when he is personally satisfied of the correctness of entries in the measurement book and also when he is satisfied of other aspects of the work as per the terms of the contract.  The contractor shall provide the necessary assistance of labour for reopening trench for test check by the Divisional Engineer.  Separate payment shall not be made to the contractor for excavation for such test checks. Bills are to be forwarded for payment after completion of A/T. 
e)
While executing the work the contractor has to ensure that any damage/modification caused to the road/embankment of the road / public / private/ government property has to be reinstated properly failing which recovery will be made from the bill / security deposit.  Unless proper reinstatement of the road is done, the security deposit will not be refunded.  In the interest of public, the BSNL may complete the unfinished work and may charge the dues with penalty from the contractor.
f)
The material issued to the contractor such as HDPE Pipe / RCC Pipe / GI Pipe / Iron Road / Nylon rope etc., even on use at the site will continue to remain under the responsibility of the contractor till the entire work is completed. Balance store is required to be returned to the store at the cost of the contractor.
CLAUSE 35.
SETTING OUT OF WORKS:-

a)
The Site Engineer shall furnish the contractor with only the centre line of the trench to be excavated and the contractor shall set out all other works relevant as directed by the site engineer and shall provide efficient staff for the purpose and shall be solely responsible for accuracy of such setting out.  The contractor in presence of site engineer will mark the route of cable trench.  The trench will normally be straight.  Any zig-zig excavation will be treated as unsuitable for pipe laying and in such case the contractor has to refill the trench and excavate a new trench before being allowed to lay pipe.  Therefore, at the time of starting the work a straight route has to be marked with the help of rope, paint, peg, lime powder. Micro tunneling can only be carried out with the prior approval of DGM Koraput. 
b)
The setting out of any line or level the Engineer-in-charge or his assistant shall not in any way relieve the contractor of the responsibility for correctness thereof.
CLAUSE 36.
PRICE VARIATION:-

The BSNL shall not be responsible for any escalation on prices of labour or materials machinery, equipments etc., whatsoever or any increase in duties, levies or taxes on respect there of whatsoever and the contractors rates and contractors obligation shall remain unaffected by such escalation and / or increase.

CLAUSE 37.
FORCE MAJURE:-

a)
In the event of either party being rendered unable by force majeure to perform this contract, then the obligation of the party affected by such force majeure shall be suspended for the whole period during which such case lasts and until normal operations are resumed and when such cause end.  The execution of this contract must be measured with all responsible dispatch.  Should the execution of this contract be suspended by force majeure then a corresponding extension of the completion date shall be automatically granted.  The occurrence of a cause of force measure, however, shall not relieve the BSNL and its obligations to make payments in the contract for the work satisfactorily executed prior thereto.  The term force majeure as employed herein shall mean act of god, war declared / undeclared hostilities, enemy actions, revolts, riots, legal lockouts, and illegal strikes, tidal waves, forest fires, major floods, explosions, earth quakes, epidemics, sabotage, extra ordinary act and regulations of central or state governments or municipal bodies.
b)
Upon the occurrence of such cause and its termination, the party rendered unable as aforesaid shall notify the other party in writing within 72 hours of the beginning and ending dates, giving full particulars and evidence, if required.

CLAUSE 38.
PAYMENTS:-

a)
The contractor shall submit bills after completion of A/T based on the joint measurements recorded by the contractors and the BSNL site representatives for the work executed duly verified and confirmed in all respects by the Sub-divisional Officer Telegraphs / Junior Telecom Officer and countersigned by the Divisional Engineer-in-charge.  Payments will be made by the Office of the General Manager Telecom District, Koraput to the contractor against the bills after receipt of fund from Head quarter and bills duly verified and certified subject to deduction of security deposit as per the contract clause.  The bills should be submitted in prescribed format in triplicate and should bear machine printed serial no.  In case extension of time for completion of work is allowed by the Divisional Engineer-in-charge of work, then a copy of contractor’s letter requesting for extension of time and a copy of final orders of Divisional Engineer thereof should accompany the bill.

b)
Income Tax and other taxes will be deducted as per rule..

c)
Necessary Income tax deduction certificate will be issued by Accounts Officer(Cash), BSNL, Office of the General Manager Telecom District, Koraput detailing the amount so deducted as tax at source.

d)
Sales Tax as applicable will be deducted..

e)
 Service Tax will be paid extra by BSNL.L.

f)
Payments will be made only by Account Payee Cheque/ on Line.  The contractor has to intimate his bank account number and branch details for  On  Line payments.
g)
Any liquidated damages due shall also be recoverable from the bills submitted for payment, by the aforesaid officers.

h)
The Divisional Engineer-in-charge will have right to recover liquidated damages for delay or slow progress of the work from the bills submitted for payment.

i)
The security deposit shall be considered for adjustment against liquidated damages only at the time of final conclusion of the contract and final settlement of account.

j)
10% of the billed amount will be retained as Security Deposit in addition to performance security. This 10% billed amount will be refunded after one year of completion of work.

k)
The final settlement of the bills and refund adjustment/appropriation of any amount retained to the contractor shall be made fully after the Divisional Engineer-in-charge is satisfied that all the contractual obligations have been fully met and no amount remain due for recovery from the contractor on any count.  Unless there are specific reasons, all accounts are expected to be settled in a period of one year from the date of completion of the work in all respects.

l)
All bills related to the work has to be submitted within One month of completion of the work. Bill will be paid only after A/T clearance. Generally no pending entertained thereafter.

CLAUSE 39.
PAYMENT OF RUNNING BILLS TO BE REGARDED AS ADVANCES:-

a)
All intermediate payment shall be regarded as payments by way of advance against the final payment only and not as payment for actually done and completed and shall not preclude the requiring of bad, unsound, imperfect or unskilled work to be removed and taken away and reconstructed, or be considered as an admission of the due performance of the contract, or any part thereof in any respect or the accruing of any claim nor shall, to conclude, determine or affect in any way the power of the Divisional Engineer-in-charge under these conditions or any of them as to the final settlement and adjustment of the accounts or otherwise or in any other way vary or affect the contract.

b)
The final bill shall be submitted by the contractor within One month of the date of completion of all items of work in the section or of the date of the certificate of completion furnished by the Divisional Engineer-in-charge and payment shall be made after receipt of fund for aforesaid purpose.
CLAUSE 40.
FINAL ACCEPTANCE:-
Upon satisfactory completion of all work provided for in the contract documents, the Divisional Engineer-in-charge shall notify the contractor in writing its final acceptance of work.  The contractor shall be required to correct all defects which became evident at any time prior to final acceptance of the contractor’s work by correctness shall be borne by the contractor.  Failure or neglect on the part of the Divisional Engineer-in-charge or his representative, to confirm or reject inferior work, notwithstanding, final acceptance of the work or any part thereof by the BSNL / the Divisional Engineer-in-charge or his representative shall not be construed to imply the acceptance of such work.  The provisions of this clause shall not in any way affect or limit the contractor’s liability under the undertakings and guarantee contained in the contract document.

CLAUSE 41
DISPUTES AND ARBITRATION:-

a)
All disputes arising between the contractor and the Divisional Engineer-in-charge out of this contract shall be referred to the sole arbitration of G.M.T.D., Koraput.

b)
In case parties are unable to reach a settlement by themselves the dispute should be submitted for arbitration in accordance with contract agreement.

c)
There should not be a joint submission with the contractor to the sole arbitrator.

d)
Each party should submit its own claim separately and may oppose the claim put forward by the other party.

e)
The onus of establishing his claim will be left to the contractor.

f)
His claim will be firmly resisted by utilizing all the evidence available with the 
BSNL.

g)
Once a claim has been included in the submission by the contractor, a retraction or 
modification thereof will be opposed.

h)
The “Points; of Defense” will be based on actual conditions of the contract.

i)
The question whether these conditions are equitable shall not receive any 
consideration in the preparation of defense.

j)
Claims in the nature of ex-gratia payments shall not be entertained by the 
Arbitrator as these are not contractual.

k)
If the contractor includes such claims in his submission, the act that they are not contractual will be prominently placed before the arbitration.

l)
In case the amount involved is heavy, the Divisional Engineer-in-charge may be within his rights to conduct the defense by the Government Pleader.

m)
The award of the sole arbitrator shall be final and binding in the parties to the 
dispute.

CONSTRUCTION SPECIFICATION & JOB DESCRIPTION
(1)
NATURE OF WORK:-

The work involves excavation of trench, laying of 50mm HDPE/100mm RCC/80mm GI/100mm RCC Half-cut pipes, jointing them in some places concreting of pipe as the specification and reinstatement of the excavated trench.  Excavation of trench includes cutting of tree, roots, removal of other obstructions like bounders, removal of bushes, wetting the trench with water etc., for which no additional payment will be made.  The optical fiber cables are to be drawn through these HDPE pipes at a later date.  The pipe is intended to provide mechanical protection to the delicate optical fiber cable.  The BSNL will arrange necessary permission from the road authorities and the contractor under presence and direction of site-engineer will mark the route for the cable trench.  The trench will normally be straight.  A nylon rope of approximately 4mm dia shall be laid inside the pipe while jointing the pipes to facilitate pulling of optical fiber cable at a later date.  The ends of the pipe sections of approximate 200meters shall be suitably plugged to prevent mud, dirt or any other objects entering the pipes and obstructing the cable at a later date.  The protective pipes, joining materials, nylon ropes and suitable plugs will all be supplied by the BSNL.  The contractor shall be fully responsible for the safe custody of the materials supplied to him/his representatives, till work in the entire section is completed and the completed work taken over by the BSNL, and also be return unused materials to the BSNL in good shape.

(2)
LAYING OF PIPE:-

The pipe lis to be laid at a depth of 1.65m in all classes of soil.  However, in hard rocky area, the depth may be restricted to one meter at the discretion of Divisional Engineer-in-charge.  Normally a trench of about 45cms., wide at the top and 30cm wide at the bottom at depth of 1.65meter may be appropriate.

THE PIPE LAYING WORK WILL INVOLVE EXCAVATION OF TRENCH IN VARIOUS SOIL CONDITIONS LIKE ORDINARY SOFT SOIL.  HARD MORUM BLACK COTTON SOIL, LOOSE SOIL MIXED WITH STONE, STONE MIXED WITH LOOSE SOIL, ROCKY AREA WITHOUT BLASTING, HARD ROCKY AREA WITH BLASTING, ASPHALATED BITUMINISED PATH, CONCRETE PATH ETC.

THE PROSPECTIVE BIDDERS ARE ADVISEDTO MAKE A DETAILED SURVEY OF THE SECTIONS FOR WHICH THEY ARE BIDDING AND FAMILIARIZE THEMSELVES WITH THE SOIL AND TERRIAN, SO THAT THE RATE QUOTED TAKE ALL FACTORS INTO CONSIDERATION.

TAKING ALL TYPES OF SOIL/ROCK OF THE SECTION INTO CONSIDERATION, TENDERER SHOULD QUOTE ONLY ONE RATE FOR DIGGING, IRRESPECTIVE OF TYPE OF SOIL PAYMENT WILL BE MADE AT UNIFORM RATE.

(3)
DEPTH OF TRENCH:-

Normally the standard depth of 1.65meter is to be maintained throughout.  However in hard rocky area where excavation can be done only be either blasting or chiseling of rocks the rocky portion is to be excavated in the following manner.

a)
If the rocky portion is continuous/intermittent for a length of less than 20 meters such rocky portions have to excavated to the same depth of 1.65meters that the depth of the trench is uniform throughout.  However, if the rocky portions are continuous for more than a distance of 20 meters and rock is encountered more or less from the surface itself, the depth of the trench at such locations may be restricted to one meter.  But, in these cases it has to be ensured that the level/depth of the trench changes from 1.65 meters to 1 meter keeping a low gradient of not more than 15 degrees; to the horizontal, so that, when the pipes are laid and jointed, the change of gradient will be smooth to enable pulling of cables through these pipe without much friction at a later date.  Once the depth has changed from 1.65 meter to 1 meter the same depth of 1 meter has to be maintained for a distance of not less than 20 meters.  This lower depth of 1 meter is permissible only at locations where heavy road traffic is encountered or densely populated areas prohibiting use of explosives (as a safety measure).  However, in such cases in areas where the depth is confined to 1 meter or below, GI Pipe has to be laid with suitable couplings over HDPE pipes.  Required pipes/couplings will be supplied by the BSNL. In other locations including those places where hard morrum, or soft soil may be encountered the depth of the excavation has to be not less than 1.65 meter.  The depth of 1.65 meter is to be taken as the normal depth.  It is likely that due to uneven ground conditions if 1.65 meter is adopted as uniform depth throughout the bottom of the trench will the same unevenness as the surrounding terrain.  This should not be the case and the bottom of the trench has to be at uniform level.  In this process, it is possible that in some locations the depth of excavation may be less or more.  However, it is to be ensured that at no locations, the depth is less than one meter.

b)
To maintain the trench at uniform level, sometimes it will become necessary at certain locations to excavate the trench either more than or less than 1.65 meter.  In such cases, the payment per meter will be increased/decreased proportionately.

c)
Concreting of the pipes has to be done, if decided by the Officer-in-charge while crossing the culverts or bridges only.  The decision regarding the necessity of concreting will be solely at the discretion of Divisional Engineer-in-charge with written order.  Concreting while crossing culverts and bridges has to be done generally of 200mm x 200mm cross section over the GI Pipe.  A wire mesh supplied by the department has to be wrapped over the GI Pipe and there above concreting is to be done.

d)
Concreting of the HDPE/RCC/GI pipes, as decided by the Engineer-in-charge has to be done, in continuation of laying of the same.  If, for any reasons, the concreting is executed by the contractor, at a later date, no extra amount will paid for excavation of the trench or reinstatement.  It will be the sole responsibility of the contractor, to guard against the theft of the laid HDPE/RCC/GI pipes up-to completed work is handed-over to the department.

e)
At locations, where surface soil is soft, but rock is encountered at a depth of less than 1.65meter the work has to be carried out in the following manner.

(i)
If the rocky layer is encountered at a depth of 120cms., or more no further excavation is necessary and the excavation may be stopped at the rocky layer ensuring at the same time that the bottom level of the trench is uniform.

(ii)
If rocky layer encountered at a depth less than 120cms., but more than 60cms., in such locations, the excavation is to be done up-to a depth of not less than 120cms.

(iii)
If the rocky layer is encountered right from the surface or a depth of less than 60cms., from the surface, the depth of the trench at such locations should not be less than 100cms.

(iv)
However, the decision of the Engineer-in-charge will be final in deciding the depth requirements at individual locations.

f)
The Engineer-in-charge of site work will be the authority to decide the depth of trenches depending upon terrain condition and his decision shall be final.

g)    Less depth less payment as follows

          165cm= 100%  , 164- 150 cm= 95%  ,149-130 cm = 85% , 129-100 cm = 70%.

4.
LOCATION AND ALIGNMENT OF THE TRENCH:-

a)
The alignment of the trench will be decided by the responsible BSNL official not below the rank of Jr. Telecom Officer.  While marking the alignment only the centre line will be marked and given and the contractor shall set out all other work to ensure that the excavated trench is straight as possible.  The contractor shall provide efficient staff for the purpose of this marking and the contractor shall solely be responsible for the accuracy of such setting out.  No deviation from the alignment is permitted except with the consent of site in-charge officer.

b)
The contractor shall clear, prepare and grade the right way to facilitate the making of the alignment of the trench.  Contractor shall remove all bushes, undergrowth, stumps, rocks and other obstacles to facilitate making the center line.  It is to be ensured that minimum amount of bushes and shrubs shall be removed to clear the way and the contractor shall give all consideration to the preservation of trees within the right way.

c)
The contractor at his own cost should provide necessary barricades, night lamps warning boards and post required watchman to prevent any accident to pedestrians or vehicles etc.  While blasting rocks he shall ensure adequate safety by cautioning the vehicular and other traffic.  He shall employ sufficient manpower for this with caution boards, flags etc.

5.
TRENCHING:-

The contractor shall dig the trench to the depth specified.  Trenching shall as far as possible be kept ahead of the laying of pipes.  Contractor shall exercise due care that the soil from trenching intended to be used for back filling is not mixed with loose debris.  Trenching shall be carried out in all sorts of soil.  While trenching, contractor should not damage any underground structure or pipe line or cable, slabs, culverts etc.  In case of any damage to any underground structures or pipe line/cables or culverts slabs etc., than the contractor should repair or replace it at his own cost and expenses, as directed by the owner of those damaged pipes/cables, culverts, slabs etc.

6.
DEWATERING / WETTING:-

The contractor shall be responsible for all necessary arrangements to remove or pump out water in the trench.  The contractor should survey the soil condition encountered in the section for which he is tendering and make his own assessment about dewatering arrangement that may be necessary.  No extra payment shall be admissible for this and the tendered rate may take care of this aspect.  In the same way, wherever the soil is hard due to dry weather conditions if watering is to be done for wetting the soil to make it loose, the same shall be done at his cost.

b)
The contractor should provide sufficient width of the trench at all such places where it is likely to cave in due to soil conditions and for this no extra payment will be made.  Any shuddering/probing done for this purpose shall be at his cost.

c)
A minimum free clearance of 15cm should be maintained above or below any existing underground metallic or non-metallic line or structure crossing the trenching.  No extra payment will be made towards this.

7.
NIGHT CAPPING:-
At the end of each day’s work, the open ends of the pipe sections shall be tight capped with securely closed cap with will be supplied by the department to prevent the entrance of dirt/mud, water are any foreign matter into the pipe line until the work is resumed.

8.
METHOD OF EXCAVATION:-

a)
In city limits as well as in built up area, the contractor shall resort to use manual labour only to ensure that damage is not caused to pipes and structures or various other utility services like telephone, power, sewerage water supply etc.  Any mechanical excavation may cause damage to such installations.  However, along the highway, away from cities and town where it is certain after due care and verification that no other cable or pipe line may lie buried in the path of excavation, there shall be no objection to the contractor resorting to mechanical means of excavation subject to the approval of highway authorities / forest authorities and Divisional Engineer-in-charge.

b)
The contractor shall ensure that trenching and pipe laying should be continuous without leaving patches or portions in between.  In case intermediate patches are left, measurements will be taken of the completed portions, only after such patches left over are also excavated according to specifications and pipes laid and jointed and the trenches back filling and work in such patches is also completed in all respects.

9.
SWABBING:-
Preparatory to alignment the pipe for jointing, the inside of each length of pipe shall be thoroughly cleaned to remove all sand, dirt or any other debris that may clog, disturb or damage the fiber optic cable when it is pulled at a later date, or which may disturb or damage the jointing operation.  Any obstruction remaining in the pipe line after its completion shall be removed at the expense of the contractor.

10.
PREPARATION FOR JOINTS:-

The ends of each pipe and inside of each jointing coupler shall be thoroughly cleaned of any dirt or other foreign matter so as to avoid defects in the joint.

11.
LINE UP:-

The pipes when laid and jointed shall be in straight line both in the horizontal and vertical plan except and locations where it has necessarily take a bend because of change in the alignment or the depth of the trench change according to limitations and restrictions as mentioned elsewhere.

12.
LAYING OF PIPE:-

a)
After the trench is excavated to the specified depth, the bottom of the trench has to be cleared of all stones or pieces of rock and leveled up properly.  A layer of soft soil of not less than 5 c.m. is to be used for leveling the trench to ensure that the pipe when laid will follow a straight alignment along with its joints.  The pipe shall be straight as far as possible and all bends and gradients or change of depth should be gradual.  Any tree roots in the trench should be cut to avoid the risk of damages to the cable due to growing of the tree roots in later years, for which no extra compensation will be paid.  Such wood cuts by him should be returned to the Department.

b)
The pipes shall be jointed for continuous stretches of about 200meters in the straight and nylon rope pulled through the pipes and kept inside tied on suitable weight so that the end of the rope are easily accessible at the pipe end.  Both the ends of the pipe line section, shall then be securely leased by suitable covers that will be supplied by the Department.  The next length of pipe shall be laid leaving a gap of two meters.

c)
A gap of two meters as mentioned above may also be kept at every bend that pipe line may take as will be directed by the Sub-divisional Officer/Jr. Telecom Officer of the Department at site.

d)
Water present in the trench at the time of laying the pipe and jointing shall be pumped out by the contractor before lowering in the pipe to ensure that no mud of water gets into the pipes using the process.  If the trench has collapsed before the pipes are laid and jointed properly, the contractor shall make the necessary repairs before laying the pipe at his own cost and expenses.

e)
The pipes to be laid may be one or more or the following.:-

(i)
High density polyethylene pipes 50mm O.D. of nominal length of 200

meters to be jointed by HDPE couplers of suitable dimension.

(ii)
100mm dia RCC Spun Pipes / RCC split pipes / 80mm GI Pipes with suitable coupling / collars / socket / spigots etc., whenever such GI pipes are laid, HDPE pipes of 50mm dia are to be inserted in the GI Pipes.

f)
The contractor shall exercise all care to ensure that pipe is not subjected to any strain.

13.
Micro tunneling   


In the town area where OFC trenching is not possible laying may be carried out by micro tunneling with the prior approval of the competent authority. Horizontal boring and pulling of the cable trench it along road and under railway / road / canal / river crossing inclusive of  all of soils for laying of OFC cable along the road by boring upto 60mm at a depth of not less than 1.7 meter from the road surface. 
14.
BACK FILLING AND DRESS THE TRENCH:-

a)
Provided that the pipe has been properly laid and jointed in the trench at the specified depth and the nylon rope has been pulled inside, the back filling operation shall follow as closely as practicable.  The back filling operation shall be performed in such a manner as to provide firm support under the above the pipe gets loaded with the back field earth.  Wherein any location the back filling is unevenly cent red over the trench due to carelessness for any other cause it shall be redressed at the contractor expense.  No debris shall be allowed in back fill any time.  Back filling should not be done in one stroke for the entire depth without ramming in consolidating.  It should be done in layer in 20cms., water if necessary and ramming before filling the next 20cms.  As normally complete consolidation does not take place immediately and certain amount of sinking takes place due to subsequent rains etc.  It is necessary to fill an extra quantity over the normal surface level with available earth so that even after final consolidation there will not be formation of (valleys).  It should be borne in mind that whatever earth excavated should go back to the trench except big boulders and stones.

b)
At location where the back fill material contains hard rock and other hard materials which may cause injury to the pipe and where rock has been excavated from the trench and it is intended to refill the trench in whole or in part with such excavated rock or material, the trench should be initially filled in order to prevent injury to the pipe from hard fragments, with not less than 10cms., or derocked loose earth above the top of the pipe to be screened through a suitable mesh if so required and back filling only hereafter be completed and finished with excavated materials.

c)
The back fill shall be maintained by the contractor against washout settlement below original levels and rotting until reinstated to the original surface condition as acceptable to the Engineer-in-charge.

d)
The finished back fill must be sufficiently leveled.  After back filling the original ground condition should be restored.

e)
All excavated earth material should have been used for back filling ultimately, taking suitable allowance for consolidation.  More loose filling of earth upto the original surface is not enough.  Proper watering, ramming and consolidation to make the filled up earth as hard as possible is required, so that due to subsequent consolidation the filled up soil should not sink further causing void at the top of the trench.  The decision of Engineer-in-charge as to the satisfaction of proper reinstatement of earth is final.

TENDERER’S PROFILE

General:

1. Name of the Tenderer/firm______________________________

2. Name of the person submitting the tender whose Photograph is affixed


Shri/Smt.__________________________________________________


(In case of Proprietary / Partnership firms, the tender has to be


signed by Proprietor/Partner only, as the case may be)
3. Address of the firm


___________________________________________________________________________


___________________________________________________________________________

4.
Telegraphic Address
_________________________________________________________

5.
Tel. No. (with STD code) (O) ______________ (Fax) ______________ (R) ______________ 

6.
Registration & incorporation particulars of the firm
:

i. Proprietorship

ii. Partnership

iii. Private Limited

iv. Public Limited

(Please attach Self attested copies of documents of registration incorporation of your firm with the competent authority as required by business law)

7.
Name of Proprietor/Partners/Directors __________________________________________________
__________________________________________________________________________

8.
Tenderer’s Enlistment Certificate details
:


a.
Category




_________________________________________


b.
Number




_________________________________________


c.
Issuing Telecom Circle
_________________________________________


d.
Issued on 




_________________________________________

e.
Valid up to

__________________________________________


(An Self attested copy of  the Enlistment Certificate may please be enclosed)

9.
Tenderer’s bank, its address and his current account number _________________________ 

___________________________________________________________________________

10.
Permanent Income Tax number, Income Tax Circle _________________________________ 

___________________________________________________________________________


(Please attach a copy of last income tax return)

11. Infrastructural capabilities:


a.
Capacity of trenching per day (in meters) ______________________________________ 
 b.
Capacity of cable laying per day (in meters) ____________________________________  

c.
Capacity of pulling cable through duct per day (in meters) ________________________        d.
Capacity engaging mazdoors per day
 _________________________________________ 
                 

e.
Particulars of vehicles available with tenderer
:



Type of Vehicle(s)











Registration Number

f.
Particulars of other machines possessed by the contractor which can help in trenching, 

cable laying and cable pulling.



________________________________________________________________________  



________________________________________________________________________  

12.
Details of Technical and supervisory Staff

I/We hereby declare that that the information furnished above is true and correct.

Place
:

Date
:





Signature of tenderer/ Authorized signatory _____________________





Name of the tenderer _______________________________________

Seal of the tenderer

AGREEMENT FOR LAYING OF HDPE/PLB PIPE FOR OFC UNDER 
------------------------------------------------------------SUB-DIVISION
IN KORAPUT TELECOM DISTRICT.
-------------



AN AGREEMENT is entered in between Sri---------------------------------------------------------- as one part and the General Manager Telecom District, Koraput as 2nd part on behalf of the Bharat Sanchar Nigam Limited on this day of -----------------------for laying HDPE/PLB Pipe for OFC in --------------------------------------------- Sub-division under General Manager Telecom District, Koraput. 



WHEREAS in response to the Tender Notice No.------------------------------------------- issued by the General Manager Telecom District, Koraput, Sri __________________________________ has been declared as successful tenderer for laying HDPE/PLB Pipe for OFC under --------------------------------------------------- in Koraput Telecom District. 



Sri _________________________________ hereby undertakes to carryout the HDPE/PLB Pipe laying for OFC under ___________________________ in Koraput Telecom District at the rates negotiated by him against the tenderer as given in Annexure’ A’.  Sri __________________________________ undertakes to carryout the entire work at the same approved rates and according to laid down standards of the Department and up-to the satisfaction of the General Manager Telecom District, Koraput.



Sri _____________________________________ further, undertakes to abide by the terms and conditions as prescribed in the tender documents.  The schedule of rates agreed upon is annexed herewith.



Sri ______________________________________ further under-takes to fully abide by the terms and conditions as stipulated in the Tender Notice No. _________________________ referred to above and shall make good any loss caused to the Telecom District or any other Government Department or Private body or to the Public.

Signature of the Contractor                            


 General Manager








 O/o GMTD, KORAPUT-764020.

Name:-





Name:-  




Address:-




Address:-       Telephone Exchange,


.





Koraput-764020

Witness-1




Witness-1
Name:-




Name:-


Address:-




Address:-
O/o G.M.T.D., BSNL,

Koraput-764020.

ANNEXURE ‘A’

TENDER SCHEDULE FOR LAYING HDPE PIPE FOR OFC ALONG WITH ASSOCIATED WORKS IN KORAPUT TELECOM DISTRICT
( Rate per KM)
Name of the Sub-Division

:      
	Item
	Description of work
	Unit
	Rate Quoted inclusive of all taxes but excluding service tax 

	
	
	
	Rate in Figure
	Rate in Words

	(1)
	(2)
	(3)
	(4)
	(5)

	1)
	Excavating, trenching to a depth of 165cms, including excavation of surface, clearance of all obstacles, enroute and removal of water 
from the trench, if required and reinstatement as per construction specification of the tender after completion of works against Item No.3 & 4, for all types of soil.    
	960 mtr
	
	

	
	(All types of soil include Sandy Soil/Normal Soil/Hard Soil/Morum/Hard Morum/Bituminised Road/Concrete Road/Foot Path/Set Stones/Ordinary Rock/Soft Rock like laterite/Lime stone etc.)


	Per Meter
	
	

	(2)
	Laying, Jointing and straightening HDPE/PLB pipes (50mm dia) in the excavated trench including pulling of Nylon Rope (4mm dia) into the pipe line with sealing the section ends by END CAPs as per the construction specification of the tender.

The rate includes the testing of HDPE/PLB pipe line section (generally of 200mtrs.) by pulling wooden balloons (30mm dia and 600 mm length) after reinstatement.


(The rate includes transportation of materials from the Sub-divisional stores to the work site).
	1000 mtr
Per Meter
	
	


Contd…P/02

	Item
	Description of work
	Unit
	Rate Quoted inclusive of all taxes but excluding service tax

	
	
	
	Rate in Figure
	Rate in Words

	(1)
	(2)
	(3)
	(4)
	(5)

	[4(a)]
	Laying, jointing of 80mm GI Pipes at road

Crossing / trenches / dry culverts / streams Railway crossings/Swampy Area / town limits etc., as per construction specification of the tender and direction at the work site.

(The rate includes transportation of materials from the Sub-divisional stores to the work site).


	10 mtr
Per 

Meter
	
	

	(b)
	Laying, jointing of 100mm Half round RCC Pipe at town limits as per construction specification 
of the tender and direction at the work site.

(The rate includes transportation of materials from the Sub-divisional stores to the work site).


	10 mtr
Per  meter
	
	

	(5)
	Fixation of RCC rings at jointing places as per the following specification-

Outer diameter -----  120 cms 

Inner diameter ------  115 cms

Height             -------  30 cms.

with split RCC cover plate of 120 cm dia and 5 cm thickness duly filled with sand.


	05 nos
Per No.


	
	

	(6)
	Fixing of GI Pipe enclosing HDPE/PLB pipe connecting in Tandem on the wheel guard of the bridges/culverts providing 200mm x 200mm thick layer of concrete (1:2:4) after enclosing GI Pipe.  Rate includes centring 
& shuttering and the supply of all materials except GI/HDPE/PLB pipes;
	
	
	

	(a)

(b)
	With MS Rod to be provide by the                    contractor himself at his own cost.


(Four rods of 8mm dia with rings of 6mm dia at an interval of 50cm)




Without MS Rod


	10 mtr
Per Cum.

10 mtr
Per Cum.


	
	

	(7)
	Fixing of GI Pipes (80mm dia) through (15cm by 90cm) connecting in tandem   and supported on hangers, brackets and clamps attached to outside of the parapet wall or railings of road bridge at two meters interval.





(The rate includes transportation of materials from the Sub-divisional stores to the work site).
	05 mtr
Per 

Meter


	
	


Contd…P/03

-  // 3 // -
	Item
	Description of work
	Unit
	Rate Quoted inclusive of all taxes but excluding service tax

	
	
	
	Rate in Figure
	Rate in Words

	(1)
	(2)
	(3)
	(4)
	(5)

	(8)
	Crossing road/railway track by boring 80mm dia GI Pipe.

(Excluding the cost of GI Pipes).



	10 mtr
Per Meter
	
	

	(9)
	Supply and Fixing of Route indicators of RCC (1:2:4) with M.S. Rod of size 75cm x 30cm x 12.5cm (H x W x T) with 25cm projection above ground level and sign. written as per  D.O.T.  standard.


	05 nos
Per 01 (One)no.
	
	

	(10)
	Pulling of Optical Fiber Cable in HDPE pipe (Separate work order will be issued for this item).


	1000 mtr
Per Meter
	
	

	(11)
	Micro tunneling  

Horizontal boring up to 60 mm dia & 1.7 mtr depth for laying 40mm PLB Pipe along the road / rail/ canal / as well as road crossing
	10 mtr
Per Meter
	
	

	(12)
	Construction of splicing chamber inclusive of supply of pressed 4ft dia RCC rings with slabs and filling in the chamber with sand as per requirement 
	01 no
	
	

	(13)
	Blowing of OFC Cable through  PLB Pipes by air presser 
	1000 mtr

    Per 
Meter
	
	




I / We have read the terms and conditions of the tender documents, fully understood and accepted in to, the terms and conditions of the tender and I / We have made my / our offer keeping in view of the terms and conditions.

Place:-

Date :-






SIGNATURE OF TENDERER






Name:-







Address:-







Telephone No.

CHECK LIST FOR SUBMISSION OF BID FOR LAYING OF U/G CABLE.
	Sl.

No
	Description
	To be submitted as
	Whether submitted

(Yes/No)

	01.
	EMD & Cost of Bid document
	Closed in sealed in envelop-I
	

	02.
	Self Self attested photocopy of PAN Card and income Tax clearance certificate.
	Qualifying bid (envelop-A)

Annexure-I
	

	03.
	Self-Self attested Photocopy of Experience Certificate & copies of Contract Agreements.
	Qualifying bid (envelop-A)

Annexure-II
	

	04.
	Self- Self attested Photo copy of Valid EPF registration certificate & Challan.
	Qualifying bid (envelop-A)

Annexure-III
	

	05.
	Certificate self Self attested photo copy of Sales Tax Registration & clearance Certificate.
	Qualifying bid (envelop-A)

Annexure-IV
	

	06.
	Self-Self attested Photo copy of valid Service Tax Registration Certificate & Challan.
	Qualifying bid (envelop-A)

Annexure-V
	

	07.
	Declaration stating that none of his family member or near relatives working in BSNL.
	Qualifying bid (envelop-A)

Annexure-VI
	

	08.
	Tender document (s), in original, duly filled in and signed by tenderer or his authorized representative along with seal on each page. All corrections and overwriting must be initialed with date by the tenderer or is Authorized representative.
	Qualifying bid (envelop-A)

Annexure-VII
	

	09.
	Tenderer’s profile duly filled in, as per section-III of the tender document.
	Qualifying bid (envelop-A)

Annexure-VIII
	

	10.
	Original “ Power of Attorney” in case person other than the tenderer has signed the tender documents.
	Qualifying bid (envelop-A)

Annexure-IX
	

	11.
	The Tenders submitted by partnership firms should furnish Self attested photocopy of “Partnership Deed” duly registered.
	Qualifying bid (envelop-A)

Annexure-X
	

	12.
	Self Self attested copy of valid labour license issued by state/central Govt.
	Qualifying bid (envelop-A)

Annexure-XI
	

	13.
	Financial Bid Document as per Annexure-A
	Financial Bid (in envelop-B)
	

	14.
	Whether the tender has been sealed properly?
	-
	

	15.
	Whether the correction if any has been encircled and fresh entry made and signed by authorized signatory? (No over writing is permissible.)
	-
	

	16.
	Whether your tender is conditional? (All conditional tender will be rejected.)
	-
	

	17.
	Whether you have super scribed on the envelope name of the tender ?.
	-
	


N.B: All documents are to be submitted similarly as per check list.













Passport size photograph of the tenderer/authorized signatory holding power of Attorney
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Signature of Tender
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