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TENDER PAPER FOR EXECUTION OF 
OFC & HDPE PIPE LAYING AND 
PULLING  WORK (MAINTANANCE)
IN
BOLANGIR TELECOM DISTRICT

	COST OF TENDER PAPER- RS 520.00


	Issuing Authority:

SDE(Estimate)
	OFC Route & Section

	
	Issued To:


	 RECEIPT OF TENDER PAPER- UPTO 13.00 HRS ON 28.05.2008

      OPENING OF TENDER PAPER 16.00 HRS ON 29.05.2008
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BHARAT SANCHAR NIGAM LIMITED
(A Govt. of India Enterprise)
O/o The Telecom District Manager, Bolangir-767001
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(YT IR Rl 3UHH)
BHARAT SANCHAR NIGAM LIMITED

(A Govt. of India Enterprise)



O/o the Telecom.  District  Manager, 

Doorsanchar  Bhawan,

Bolangir  - 767001.
 

Tel – (+91) 6652 - 234001, 234500 (F)



NIT No.W-59/2008-09/
05






Dated at Bolangir 13.05.2008
NOTICE  INVITING  TENDER


Wax sealed Tenders are invited by the Telecom District Manager, Bolangir from Enlisted BSNL Contractors for   OFC & HDPE Pipe laying and pulling work up to 1.0 Km for maintenance and development work in this  Bolangir SSA for a period of one year 

	Zone
	Particulars
	Cost of Tender Paper 
	EMD in Rupees 
	Experience

Required

	01
	Area under SDOT, Bolangir & SDOT, Sonepur
	Rs. 520/-
	Rs. 2,000/-
	Should have done at least 8 KMs OFC laying and pulling work during last three financial year.

	02
	Area under SDOT, Titilagarh, SDOT, Patnagarh & SDE(G/E), Kantabanji
	
	      Rs. 2,000/-
	


Separate tender paper for each  zone along with terms and conditions can be obtained from the SDE(Est.) of this office on payment of requisite cost of tender paper as mentioned above by Cash/DD drawn in favour of AO(Cash). BSNL, O/o -  The TDM, Bolangir payable at Bolangir and only on production of attested copy of experience certificate as mentioned above from an officer not below the rank of  Dy. General Manager. A maximum of two tender paper can be issued to any tenderer.

	Date if issue of tender paper
	Last date of submission
	Place to be dropped
	Time and date of opening of tender

	From 10:30 hrs to 13:00hrs of

Dt.16.05.08 to 28.05.08
	Upto 13:00 hrs of  Dt 29.05.08
	Tender Box available in the chamber of DE (P&A), O/o TDM, Bolangir
	16: 00 hrs of

Dt 29.05.08


TDM, Bolangir reserves the right to reject or accept any or all the tenders without assigning any reasons whatsoever and is not bound to accept the lowest tender.

Telecom.  District  Manager,











  Bolangir.

NB: The tender form can also be downloaded from the web site and can be submitted in the prescribed form by enclosing a separate  demand draft of Rs.520/- in favour of AO(Cash),BSNL, O/o the TDM, Bolangir payable at any nationalized bank at Bolangir.

INSTRUCTION AND GUIDE LINE TO TENDERER

1. The Tenderer  must carefully read all the terms, conditions and specifications before filling up the Tender Schedule and Rate Sheet .

2. The work involves excavations of trench up to a normal depth of 1.65meter and laying and jointing of either high density polyethylene pipe of normal length 5 meter or 100 mm dia RCC spun pipe of 2 meter length with sockets and spigot joints or G.I. pipes of suitable diameter with couplings or RCC troughs as per the decision of Divisional Engineer-in-charge and reinstatements of the excavated trench as per the details of constructions specifications separately attached . The work  is to be carried out along national Highway/State Highway/District Road/PWD Road/Municipality Road etc. Small culverts are to be bypassed  in most of the cases to avoid further damage  at the same place. The permission from 
NAC/Municipality if required may be obtained by the contractor himself. 

3. The work will involve excavation of trench in various soil conditions like ordinary, soft soil, hard morum, black cotton soil, loose soil mixed with stone, stone mixed with loose soil, rocky area without blasting, hard rocky areas with blasting, asphal ted bituminisedpath, concrete path etc. . These areas have been broadly catagorised into three types as mentioned below :

A
SOFT ORDINARY SOIL, HARDMORUM, BLACK COTTON SOIL, LOOSE SOIL, MIXED WITH HIGH QUANTITY OF STONE, AND ROCKY WITHOUT BLASTING . AREAS PREDOMINANTLY STONY HAVING VERY SMALL QUANTITY & LOOSE SOIL WILL ALSO BE COVERED UNDER THIS CATEGORY .

B. ROCKY WITH BLASTING:
AREAS WHICH REQUIRE BLASTINGS AND CHESELLING WILL BE COVERED UNDER THIS CATEGORY .

C. ASPHALTED SOIL:-
BITUMINISED ROADS CUTTING, CONCRETE CUTTING WILL BE COVERED IN THIS CATEGORY .

The term, conditions and specification  are the same for all the works specified in the tender .

4. The prospective bidders are advised to make a detailed survey of the work spots for which they are bidding and familiarize themselves with the soil and terrain, so that the rate quoted take all factors into consideration.  Contractors who are confident of executing the work in time by employing the required resources, men and materials, may only participate in the tender offer .

5. EMD has to be deposited separately for each section. The mode of payment is specified  in the condition of contract . Earnest money deposit of one work will not be considered for purpose of tender award in respect of any other work .

6. Contractors who are bidding for the work should have the necessary expertise, license for use of explosive for blasting operation or should obtain such license on their own, at their own cost .

7. It is possible while evaluating the tender that the same contractor is the successful tenderer for more then one section, in such cases, work in more than one section may be awarded to a contractor only if the Telecom District Manager satisfied that the contractor has capacity and resources to commerce and execute the work in all places on schedule . The selection of sections to be awarded in such cases will be decided by the department and shall be binding on the contractor . If the contractor is offered work in more than one place, he should carry out the work simultaneously in all the sections awarded to him .

8. It is to be specially noted that the BSNL wants the work to be done simultaneously in as many sections as possible so the project can be completed in the shortest possible time with such public interest in mind, the TDM Bolangir has full discretion to award the work in a particular section to a contractor, who may not be lowest tenderer for that place after recording the reason for the same in the concerned file .

9. The speed of execution of the work should be reasonable such that the contractor completes the entire works within the time schedule given in the work order which should be strictly adhered to.

10. The attention of contractor is specially drawn to the condition regarding realization of liquidated damages for delay and slow progress which will be strictly enforceable by the Telecom District Manager .

11. No tents or any type of machinery or equipment or transport will be supplied by the Department for carrying out any portion of the work . The contractor should be in a position to deploy any machinery or equipments or tools or transport to execute the job within the time schedule specified in the individual work order .

12. The Tender document is to be read in totality in conjunction with construction specifications, instructions and guidelines to tenderers, condition of contract etc. and tenderer shall be deemed to have carefully examined all these . It is responsibility of the tenderer to carefully examine and be satisfied with the nature and location on the work, the configuration of the ground, the site conditions, the character or equipments and facilities general and local conditions, the labour conditions prevailing there of, the detailed description of the work to be done and the way in which there are to be carried out with the time schedule and all other concerned matters . The specification for the entire work are to be read together and not in isolation .

13. The quantities indicated in the Tender are approximate and are at the discretion of the Telecom District Manager and are not to be taken as firm figures . Any change so effected shall be binding on the Tenderer/Contractor as though included in the original tender schedule and any such change will not make the agreement void and it is therefore, essential that the Tenderers, examine all the documents carefully and do not commit any mistake in analyzing the rate as the rates quoted shall remain binding not withstanding any changes as aforesaid and no revision of tendered rates shall be considered on any ground what-so-ever .

14. SALE OF TENDER DOCUMENT

a. Tender paper will be sold to intending parties only on production of attested copy of the experience certificate issued by an officer not below the Rank of Dy. General Manager.

b. The cost towards tender paper can be deposited in cash or in the form of demand draft payable to A.O.(Cash)) BSNL, office of the Telecom District Manager, Bolangir .

15. SUBMISSION OF TENDERS

The tenders should be submitted in two covers. The first cover superscribed as “Technical Bid” and the second cover superscribed as “Financial Bid” shall contain the rates quoted by the contractor. These two envelopes are to be placed inside an outer envelope and superscribed as “Tender for OFC pipe laying and pulling work”.

i. The bids should be submitted duly sealed and addressed to The D.E. (P&A), O/o TDM, Bolangir , At-Doorsanchar Bhawan, Bolangir and delivered in person on or before 13:00 hrs of due date.

ii. Any bid received after the dated line for submission of bids shall be rejected and returned to the bidder.
16. DOCUMENTS TO BE SUBMITTED WITH TENDER

Technical Bid
a. Self attested copy of the registration certificate of the contractor. 
b. Self attested copy of experience certificate as per NIT.

c. The complete set of this tender documents duly filled in and duly signed by the tenderer with date and seal on each page and also at every correction/overwriting by the tender .

d. EMD in the manner specified.

e. Self attested photocopy of PAN Card. 

f. Self attested photocopy of VAT clearance certificate. 

g. Authenticated copy of partnership deed in case of partner and power of attorney to the representative of the firm to operate the tender .

h. Self attested photocopy of Enlistment certificate issued by the competent authority. 

i. The original documents will be verified on tender opening date, if necessary.
17. SECURITY DEPOSIT .

a. The person/persons whose tender(s) may be accepted therein after called the contractor shall permit the government in the time of making any payment to him for work done under the contract to deduct such sum in addition to the sum already deposited as Earnest Money as follows:

b. On acceptance of the tender, the EMD of the successful tenderer will be retained as security deposit and will be refunded after expiry of contract or 6 month after the completion of work which ever is later .

c. In addition 10% of billed amount will be deducted from the bill of the contractor as security money which will be refunded after six months of satisfactory completion of work .

d. The EMD & Security Deposit will not carry any interest .

e. All compensations or the sum of money payable by the contractor under the terms of this contract may be deducted from contractor under the terms of this contract may be deducted from or paid by the sale of the sufficient part of the Security Deposit or from the interest arising there from or from any sums which may be due to or may become due to contractor by government or any account whatsoever .

f. If any defect is noted by the department within six months of completion of work which is due to workmanship by the contractor and the contractor does not rectify it in a reasonable time the department is free to execute it on its own and deduct expenditure incurred from the security deposit .

18. VALIDITY

The rate quoted by the tenderer will remain valid for a period of one year from the date of entering into the contract .

19. SIGNING OF THE CONTRACT AGREEMENT :

The successful Tenderer shall be required to execute an agreement on a non-judicial stamp paper of Rupees Ten only . In the event of failure of the tenderer to sign the agreement within fifteen days of being called upon to do so by a transfer by Regd. Post after the acceptance of the tender or in the event of his failure to start the work as stipulated, the amount of Earnest money and/or initial security/deposit shall stand forfeited to the Govt. and the acceptance of the tender shall be considered as cancelled .

20. REGISTRATION WITH LABOUR COMMISSION

Successful tenderers shall have to register themselves with Assistant Labour Commissioner (Central) as per Central Labour Act 1972 and Contract Labour Rules 1971 as applicable .

21. TRANSPORTATION

A. The pipes and accessories shall be collected by the contractor from the store dumps of the Department which may be located  at convenient locations over the  route . The rate quoted should include the cost of loading, transportation and unloading on the pipes and accessories and distribution at site .

B. No extra charges will be paid by the department for transportation of labour, tools, machinery, tent etc. required by the contractor .

22. ACCEPTANCE OF TENDERS

The officer inviting the tender reserves the right to reject any or all the tenders received with out assigning any reason thereof and will not be bound to accept the lowest tender . He may also limit/expand/cancel the scope of work in the interest of service .

CONDITIONS OF CONTRACT

CLAUSE 1. DEFINITIONS:

The CONTRACT means the documents forming the tender and acceptance thereof and the formal agreement executed between the TDM, Bolangir and the CONTRACTOR together with the documents referred to therein including the conditions of CONTRACT . The specifications, designs, drawings and instructions issued from time to time by the Telecom District Manager and all these documents taken together shall be deemed to form one contract and shall be complementary to one another.

In the CONTRACT the following expressions shall unless where the context otherwise required have the meaning thereby respectively assigned to them .

a) The expression WORKS or WORK shall unless there be something either in the subject or context repugnant to such construction be constructed and taken to mean the works by or by virtue of the CONTRACT to be executed whether temporary or permanent and whether original, altered substituted or additional .

b) The SITE shall mean the land and/or other place on into or through which the work is to be executed under the CONTRACT or any adjacent land, path or street which may be allotted or used for the purpose of carrying out the CONTRACT . 

c) SITE ENGINEER shall mean any supervisory officer of the DEPARTMENT who may be place by the Telecom District Manager as in charge of the work at any particular period of time .

d) The CONTRACTOR shall mean the individual or firm or company whether incorporated or not, undertaking the works and shall include the local personal representative or such individual or the persons composing such firm or company or the successors of such firm or composing such firm or company or the successors of such firm or company and the permitted assignees or such individual of firm or firms or company .

e) The TDM, Bolangir, the Divisional Engineer who shall supervise and shall be in charge of the work at any time sign the CONTRACT on behalf of BSNL  .

f) The TELECOM DISTRICT MANAGER means, the Divisional Engineer who shall supervise and shall be in charge of the work, at any time or  who shall sign the CONTRACT on behalf of BSNL .

g) GOVERNMENT or GOVERNMENT OF INDIA shall mean the President of India .

h) The DEPARTMENT  will mean the BSNL, Govt. of India enterprise and all references of

i) 
Department

ii) Sub-Divisional Officer, Telecom

iii) Junior Telecommunications Officer in various clauses shall be taken to mean respectively . BSNL, under the Ministry of Communications , Govt. of India . 

i) The officers in their respective Grades/Groups employed in the Department by whatever designation are assigned to them from time to time and they may be in charge of direction/ execution/supervision/testing/acceptance/maintenance or accounts and disposal of claim from time to time and includes their successors in Office .

CLAUSE 2.
PERIOD VALIDITY 

The rates quoted should be firm and valid for any work order that may be issued within  a period of one year from the date of entering into agreement until the completion of the work assigned under such a work order .

CLAUSE 3.
LABOUR, MATERIAL, EQUIPMENT 

a. The contractor shall be responsible for the transportation, storage and safe custodial of all materials supplied to him by the BSNL . The contractor shall himself regularly keep quality of the materials supplied to him by the BSNL . The contractor shall himself regularly keep quality of the materials supplied to him and he will be responsible for any subsequent deterioration and discrepancy (inclusive of theft) in the quality/quantity if the materials .

b. The contractor shall submit a proper account every month of all the materials supplied to him by the governments and those consumed for items of work . Any discrepancy or difference between the material issued to the contractor and those consumed in the work as per the Government’s calculation (which shall be final) will be charged to the contractor or deducted from his bills at cost price inclusive of any escalation and including freight, hanging charges storage charges etc. Plu 17-1/2 percent Departmental Charges .

c. Upon completion of the work, the contractor shall return to the BSNL at the latter’s designated store in good condition, free of charges, any unused materials that were supplied by the BSNL .

d. The contractor while taking delivery of materials supplied by the BSNL at the designated place shall thoroughly inspect all items before taking them over . Once the owner furnished materials are made over to the contractor it shall be his responsibility for safe custody till commissioning and taking over of the completed work by the Government . Any floorage, damage etc. to the materials, furnished by the BSNL shall be at the risk and cost of the contractor and charges for such unaccounted materials shall be decided in accordance with (b) above .

e. Notwithstanding anything else herein stated, the contractor shall furnish and pay for all supervision, labor, tolls, supplies construction equipment, transport and consumable including explosives as may be necessary for the performance of the work .

f. The Contractor shall see that only the required quantities of materials are got issued . Any such  material remaining unused and in perfectly good condition at the time of completion or determination of the contract shall be returned  to the Engineer-in-charge at place where directed by him, if by a notice in writing under his hand, he shall so required . The Contractor shall also not be entitled to cartage and incidental charges for returning the surplus materials from and to the stores where from they were issued .

g. The tenderer will observe necessary formalities as per the provision of the 
labour act & BSNL will not in any way be responsible for any breach of labour 
act or any cases relating to labour and employment. However the following points may be implemented.

i) Muster roll has to be maintained by the contractor in respect of contract labourers engaged by them.

ii) The payment of contract labourers by the contractor is to be carried out as per 
rate approved by the State Govt. from time to time.

iii) The contract labourers engaged by the contractors may be covered under ESI and EPF scheme by the contractor himself as per rules. 

iv) The contractor will issue employment cards of engaged contract labourers. 

CLAUSE 4. GUARANTEE

In addition to any and all other guaranties and warranty mentioned in the contract documents . The contractor also undertakes to repair or replace, as the case may be at his won cost and risk any part of the works which may be damaged or that may develop any defects due to bad workmanship or otherwise due to the fault of the contractor . Such defect if noticed within a period of one year of completion of the work will have to be attended within a reasonable period exceeding one month notice .

CLAUSE 5. METHOD AND MANNER OF PERFORMANCE :

The contractor shall be an independent contractor shall have complete charge of the men engaged in the performance of the works to be performed hereunder and shall perform the works in accordance with his own methods and his own risk, subject to compliance with the contract documents . The contractor shall throughout the stipulated period of the contract execute the works in the best and most substantial workman like manner and both as regards materials and otherwise in respect in sties accordance with the contract documents or such other additional particulars, instructions and drawings as may be found requisite  to be given during carrying on of the works, enforce good order among his employees and shall not employ  on the works any unfit person or any one not capable or not properly qualified to properly perform the work assigned to him . The contractor shall also employ in respect of the works any employee that the Divisional Engineer/Site Engineer may for any reason object to .

CLAUSE 6.
INSURANCE

Without limiting any of his other obligations or liabilities, the contractor shall at his won expense, take and keep comprehensive insurance including third party risk for the plant . Machinery, materials etc. brought to the site and for all the work during the execution . The contractor shall also take out workmans compensation insurance as required by Law and undertake to indemnify and keep indemnified the BSNL from and against all manner of claims and demands and looses and damages and cost(including between attorney and client) and charges and expenses that may arise in regard to the same or that the BSNL may suffer or incur with respect to and/or incidental to the same .

CLAUSE 7.
SUB-CONTRACTOR 

a. The contractor shall not assign, sub-contract or subject the whole or any part of the works covered by the contract or any benefit thereof without the prior written approval of the Divisional Engineer . Copies of all agreements entered  into with any permitted or sub-contractors including  rated for item of work sub-contracted shall be furnished, to obtain in writing, prior approval of the Divisional Engineer in this behalf before the sub-contractor or the assignees as the case may be allowed to do any work under the contract .

b. The Divisional Engineer reserves the right to refuse or permit any person or organization or sub contractor to participate in the works covered by the contract . The assignment or sub-contracting or sub-letting or any such work, if permitted by the Divisional Engineer shall not withstanding any assignment or sub-letting or sub-contracting, the contractor shall be and remain primarily and principally liable to the BSNL in terms hereof and for the due fulfillment of the contracted works, and assignee or sub-contractor being registered merely as the agency of the contractor .

c. Each assignee and sub-contractor shall be covered by the contract document and shall perform the works which he takes in accordance with the approval of the competent authority . The government will have the same privileges and rights with respect to the inspection of work assignees or sub-contractors as are provided for under the contract document governing the work of the contractor . As assignee or sub-contractor shall provide insurance of the same type and limit as required  of the contractor.

d. The contractor shall indemnify and save harmless the BSNL form and against  all actions suits, proceedings, looses, costs, damages, charges, claims and demands what so ever, either in law on in equity and all cost(inclusive between attorney and client) and charges and expenses that the BSNL may sustain out of or incidental (to in connection with any act(s) or commissions) of the contractor, his agents, employees, assignee or sub-contractor, his agents, employees, assignee or sub-contractor . The provision shall also apply to the sub-contractor or assignee as the case may be .

CLAUSE 8.
REPRESENTATIVE OF THE BSNL 

The BSNL shall be represented by the Divisional Engineer who will be in charge of the works. BSNL’s representative in works site shall be the Engineer-in-charge or such other representative as the Divisional Engineer may from time to time designate in writing .The Engineer-in-charge and/or his assistant or nominee shall in respect of their work and materials of the contractor or the contractor’s representative to the Engineer-in-charge or the Divisional Engineer shall be deemed to be notice given to the BSNL . Notice given in writing by the Engineer-in-charge for the Divisional Engineer shall be deemed to be notices given by the BSNL to the contractor. The Engineer-in-charge and such other representatives as the Divisional Engineer may designate in writing shall be deemed to be authorized to represent the BSNL in respect of the agreement’s representative aforesaid, which is within his power shall be binding on the contractor .

CLAUSE 9.
REPRESENTATIVE OF THE CONTRACTOR 

The contractor shall furnish to the BSNL, the scheme of his intended organization for the contracted work, naming his superintendent . The contractor shall have on each site a superintendent being authorized to represent the contractor on his designated section work to whom the BSNL  representative can make known decisions, authorizations and interpretations . The contractor shall within 10 days after the execution of the contract/agreement notify the government the name(s) and address(es) of the superintendent notified, as aforesaid shall be promptly intimated in writing to the Government . Notices given in written to the superintendents shall be deemed to be notices given to the contractor . The contractor shall also have a manager fully authorized to represent contractor on matters involving more than one section of work notification in respect of whom shall like wise be given to BSNL and who shall likewise be the Contractor’s representative in terms aforesaid .

CLAUSE 10.
INTERPRETATION OF THE CONTRACT DOCUMNTS 

The Divisional Engineer and the Contractor shall in so far as possible by mutual consultation try and decide upon the meaning and intent of the Contract Document . In case of disagreement the dispute will be referred to the sole Arbitrator as provided in the contract . It shall be the Contractor’s responsibility be thoroughly familiarize all of his supervisory personnel with the contents of all the contract documents .

CLAUSE 11.
CHANGES AND EXTRA WORK .

a. Changes as used herein means a substitution for, or omission of any work or other requirements within the general scope of the work, the performance of or compliance with which is contemplated by the Contract Documents .

b. “Extra Work” as used herein means any work or compliance with any requirements other than a change which is not, expressly or implied contemplated by the Contract Documents, and which is necessary to be performed for the proper completion of the contracted work . For the purpose of clarification, it is declared that, any work or operation which shall be necessarily incidental to the proper performance of any item work or part thereof and shall not constitute extra work .

c. The Divisional Engineer may, at his absolute discretion make change in the route length in the work provided for the Contract with specific approval of the GM/CGM as the case may be and in such cases the contractor is bound to do such works involving additional route distance at the same rate and term and conditions . 

d. The Contractor shall not undertake or make any change or do any  work under this contract unless he has received written instructions from Engineer-in-charge .

e. The Contractor shall not be entitled to any compensation in addition to the contractor price for the performance of any work not envisaged under the contract, unless prior to the performance of such work he has received from the Engineer-in-charge written authorization to perform such work .

f. Foe extra work within the scope of this contract, the contractor will receive extra compensation on the basic of a lumpsum unit price as may be agreed upon in advance between the Divisional Engineer and the contractor . On the other hand, extra work can be executed separately outside the purview of the contract also on quotation basic by any agencies .

g. In cases, of such of the works, where an interpolation the rates are possible such rates shall the accepted by both the parties .

h. If the altered, additional or substituted work includes any work for which no rates are specified in the contract for the work can be derived from similar class of work in the contract, then such work shall be carried out at the rate determined by the Divisional-Engineer-in-charge on the basis of the prevailing market rates where the work was done .

i. If the rate for the altered, additional or substitute work cannot be determined in the manner specified above, then the contractor shall within seven days of the date of receipt of order to carry out the work inform the Divisional-Engineer-in-charge or the rate which it is his intention to charge for such class of work supported by analysis of the rate of rates on claimed, and the Divisional-Engineer-in-charge shall determine the rates on the basis of prevailing market prices and pay the contractor according however  the Divisional-Engineer-in-charge by notice in writing will be at liberty to cancel has order to carry out such class of work and arrange to carry it out in such manner as he may consider advisable .
CLAUSE 12. 
QUALITY OF WORK 

The BSNL shall be the final judge of the quality of the work and the satisfaction of the standards in respect thereof set forth in the Contract Documents . Laxity or failure to enforce compliance with the Contract Documents by the BSNL and/or its representative shall not manifest a change of intent of waiver, the intention being that, notwithstanding the same, the Contractor shall be and remain responsible for complete and proper compliance with the contract documents and the specification therein . The Divisional Engineer has the right to prohibit the use of men and any tools, materials or equipments which in his opinion do not produce work or performance meet the requirements of the Contract Documents . The Contractor should provide necessary assistance or labor for reopening the trench for test check by departmental authorities . 

CLAUSE 13.
PROTECTION WORK 

The contractor shall be responsible for all materials furnished or supplied by the BSNL while in the Contractor’s custody whether, or not installed in the work .

CLAUSE 14.
NOTIFICATION 

The contractor shall give in writing to the proper person or authorize with a copy to the Divisional Engineer such notification as may be mandatory or necessary in connection with the commencement, suspension, resumption, performance and/or completion of the contracted work . All notices shall be given sufficiently in advance of the proposed operation to permit proper co-relation of activities and the contractor, shall keep all proper persons or authorities involved regularly advised of the progress of operations throughout the performance of the work together with such other information and/or supporting figures and data as may from time to time be directed as required .

CLAUSE 15.
DELAYS IN CONSTRUCTION 

The BSNL will make every reasonable effort to furnish materials required to be furnished by under the Contract and Right of User including the permits from P.W.D. for road cuttings, laying pipes required to be furnished by the Government will, however not be liable to the contractor for any losses or damages costs, changes or expenses that the contractor may in any way sustain suffer due to delay in making the above available . However, an extension in time schedule may be admitted on the above reasons .

CLAUSE 16. SHUTDOWN ON ACCOUNT OF WEATHER CONDITION

The contractor shall not be entitled to any compensation whatsoever by reason of suspension of the whole or any part of the work made necessary by the BSNL or deemed advisable on account of bad weather conditions or other force major conditions.

CLAUSE 17.
REFUNDS OF SECURITY DEPOSITS

a. The EMD of the successful tenderer which is retained as security deposit will be refunded after one year from the date of agreement, i.e. on expiry of the contract or six months after completion of the work whichever is latter.

b. The additional security deposit of 10% filed amount which is deducted from the contractors bill shall be paid back to the contractor after a period of six month form the date of satisfactory completion of the work .

c. The contractor shall remain liable to the BSNL in respect of any short fall and a discharge liabilities notwithstanding return of security deposit or any part thereof .

d. No interest will be payable on the Earnest Money or the Security Deposal or amounts payable to the contractor under the cost to the Government take all necessary contract .

e. Refund of the Security Deposit is subject to full and final settlement of the Final bill for the works contract/executes under one contract .

f. Whenever any claim, against the Contractor for the payment of a sum of money arises out of or under the contract, BSNL shall be entitled to recover such sum by appropriating in part or whole, the security deposit of the contractor, and to sell any whole, the BSNL promissory notes etc. forming the whole or part of such security . In the event of the security being in sufficient or if no security has been taken from the contractor, then the balance or the total sum recoverable as the case may be shall be deducted from any sum then due or which at any time there after may become due to the contractor under this or any other contract with government . Should this sum be not sufficient to cover the amount recoverable, the contractor shall pay to Government on demand the balance remaining due .

g. Any sum of money due and payable to the contractor (including security deposit returnable to him) under this contract may be appropriate by the BSNL and set off against any claim of the BSNL for the payment of a sum of money arising out of under any other contract made by the contractor with the BSNL .

CLAUSE 18.
INSPECTION AND TESTING 

a. The TDM,  Bolangir or his representative or any of his superior officer or officer in charge of acceptance lost shall have free access to the site at all times for inspection . The contractor shall render to the representative of the BSNL all possible assistance add facilities for the purpose . The work executed by the contractors will be tested by A/T wing and defect pointed out will have to be attended immediately .

b. All works under or in course of execution or executed in pursuance of the contract shall at all time be open to the inspection and supervision of the Divisional-Engineer-in-charge and his authorized subordinates and the contractor shall at all times during the usual working hours, and at all other times at which reasonable notice of the intention of the Divisional-Engineer-in-charge of his subordinate to visit the work shall have been given to the contractor, wither himself be present to receive order and instructions or have a responsible agent duly accredited in writing be present for that purpose . Orders given to the Contractor’s agent shall be considered to have the same force as if they has been given to the contractor himself . The work during its  progress can also be inspected by the TDM, Bolangir .

c. The contractor shall give not less than seven days notice in writing to the Divisional-Engineer-in-charge or his subordinate in charge of the work before covering up or otherwise placing beyond the reach of measurement and shall not cover up and place consent inn writing of the Divisional-Engineer-in-charge or his subordinate in charge of the work shall within the aforesaid period or seven days inspect the work and if any work shall be covered up or placed beyond reach  of measurement without such notice having been given by the Divisional-Engineer-in-charge consent being obtained the same shall be uncovered at the contractor’s expenses or allowance shall be made for such work or the materials with while the same was executed .
CLAUSE 19. EASEMENTS, PERMITS, LICENSES AND OTHER FACILITIES 

a. The contractor shall obtain/provide at his own cost all easement, permits and licenses necessary to do its work except for the following which shall be provided by the Telecom District Manager . 

i.
“Right or User” easements and permits .

ii. Railway and Highway Crossing permits .

iii. Canal/Stream crossing permits .

b. The contractor shall be fully responsible for arranging and obtaining all necessary easement permits and licenses for moving all construction equipments, tools, supplies, materials and men across Railways and highways, across public or private lands off the constructions right and along public and private roads as well as premises of any public utility within the  Right of User and for bearing all cost that may be incurred in respect of the same .

c. The contractor shall be fully responsible for arranging and obtaining at his expense such expenses, permits and facilities as are necessary  for the contractor to operate and do business in the State of Orissa .

d. The contractor is to confine his operation to the provided construction “Right of User” unless it has made other arrangements with the particular property owners and/or tenants such other arrangements shall be entry at the responsibility of the contractor as to cost and arrangement as also breach and claims and shall be entitled with a copy to the Divisional Engineer .

e. The contractor will not be entitled to extra compensation for hardship and increase in cost by cable trench being routed adjacent to or across other pipe line, Highways, Railways, Telephones, Telegraphs or Power poles and wires or guy wires, embankments, cliffs streams or other obstacles which may physically or otherwise in any manner, restrict or limit the use of the construction ”Right of User” .Some cases of such physical confinement may necessitate special methods of constructions and such contingent shall be deemed to have been provided for in the rates . 

f. At locations, where the cable pipe line is routed across or along Railways or roads the Contractor shall without extra cost provide and maintain such detours and road controls as are requires by the Railways or Governmental or local agencies having jurisdiction .

CLAUSE 20. PROTECTION OF LIFE AND PROPERTY AND EXISTING FACILITIES 

a. The contractor is fully responsible for taking all possible safety precautions during preparation for and actual performance of the works and for keeping the construction site in a reasonable safe condition . The contractor shall protect all life and property from damage or looses resulting from this construction operations and shall minimize the disturbance and inconvenience to the public .

b. If the excavation of trench alters he contours of the ground road and highways crossing in such location dangerous to traffic the contractor shall without precautions to protect public and shall comply with all Government regulations as to placing of traffic signals, barricades flags etc. or otherwise lings water mains, sewers, telephones, telegraphs and power conduits, laid wires, poles and guy wires . Railway, Highway, Bridges or other underground or above ground structures and/or property crossing or adjacent to the pipeline being constructed .

c. In this connection, the attention of the contractors are drawn to the safety precautions enumerated and detailed to this tender documents which the contractors are bound to follow .

d. The contractor shall be solely responsible for locating through approved non-destructive means and ensuring the safety of all existing underground pipelines, electrical cables and or other structures .

e. The contractor shall be solely liable for all expenses for and in respect of repairs and damage occasioned by injury of or damage to such underground and above structures indemnified the Government from and against all actions, cause or actions, damages, claims and demands what-so-ever either on law or in equity and all looses and damages and costs(inclusive between attorney and clients responsibilities and risks in crossing other pipe lines and cables and shall be responsible for protecting all such existing pipelines, potes, electric lines, sewers, cables for other facilities from damage by the contractor’s operation in connection with the work any damage incurred shall be promptly repaired by the contractor without cost to other Government .

f. The current market value of any commodities list as a result of any damage to the aforesaid existing facilities shall be paid by the contractor together with such additional sums necessary to liquidate the personnel or property damages, resulting there from .

CLAUSE 21.
INDEMNITIES 

The contractor shall at all times hold Government harmless and indemnify them against all actions, claims and demands of every nature and description brought or procured against the Government, its officers and employees and forthwith upon demand and without protest or demur to pay to the Government any and all looses and damages and cost inclusive between attorney and client and all cost incurred in endorsing this or any other indemnify or security which the government may now or at any time have relative to the work or the contractors obligations or in proceeding or endorsing its right in any suit or other legal proceeding, charges and expenses and liabilities resulting from or arising out of or in any way connected with or incidental to the operations caused by the Contract Documents . In addition the contractor shall reimburse the government or pay to the Government forthwith on demand without protest or demur all cost charges and expensed and looses and damages otherwise incurred by it inconsequence of any claims demands and actions which may be brought against the government arising out of or incidental to or in connection with the operation covered by the contract .

The contractor shall at his own cost at the Government’s request defend any suit or other providing asserting a claim covered by this indemnify but shall not settle, compound or compromise  such suit or other finding without first consulting the Government .

CLAUSE 22. COMPLIANCE WITH LAWS AND REGULATIONS 

During the performance of the works the contractor shall at his own cost and initiative fully comply with all applicable laws of the land and with any and all applicable by-laws, rules, regulations and orders and any other provisions having the force of law made or promulgated  or deemed to be made or promulgated by any Government, government agency or department, Municipal board, Government or other regulatory or authorized body of persons and shall provide all certifications of compliance therewith as may be required by such applicable law, by-laws, rules-regulation, orders and/or provisions . The contractor shall assume full responsibility for the payment of all contributions and pay road taxes, as to its employees, servants or agents engaged in the performance of the work specified in the Contract Documents . If the contractor shall require any assignee or sub-contractor to whom any portion or the work to be performed hereunder or may be assigned, sub-leased or sub-contracted to comply with the provisions of the clause and in this connection the contractor agrees as to undertake to save and hold the Government harmless and indemnified from and against any/all penalties, actions, suits, looses and damages, claims and demands and costs (inclusive between attorney and client) charges and expenses whatsoever arising out or occasioned, indirectly or directly, by failure of the contractor or any assignee or sub-contractor to make full and proper compliance with the said by laws, rules, regulations, laws and order and provisions as aforesaid . 

CLAUSE 23. OPTIONAL TERMINATION BY BSNL (OTHER THAN DUE 


DEFAULT OF CONTRACTOR)

a. The BSNL may at any time, at its option cancel and terminate this contract by written notice to the contractor in which case the contractor shall be entitled to payment for the work done upto the time of such cancellation and a reasonable compensation in accordance with the contract prices for any additional expenses already incurred for balance work, exclusive or purchases and/or hire of material machinery and other equipment for use in or in respect of the work .

b. In the event of the termination of the contract, the contractor shall forthwith clear the site of all the contractors material, machinery and equipments and had over BSNL as the BSNL may direct  .

c. The BSNL may at its option, cancel or omit the execution of one or more items of work under this contract and any part of such items without any compensation whatsoever to the contractor .

CLAUSE 24. TAXES AND DUTIES 

Contractor shall pay all rates levies, fees, royalties, taxes and duties payable or arising from out of by virtue of or in connection with and/or incidental to the contract of any of the obligations of the paties in terms of the contract documents and/or in respect or the works or operations of any part therefore to be performed by the contractor and the contractor shall indemnify and keep indemnified the Government from and against the same or and default by the contractor in the payment thereof .

CLAUSE 25.
BREACH OF CONTRACT 

The “Divisional-Engineer-in-charge” may without prejudice to his right against the contractor in respect of any delay or inferior workmanship or otherwise or to any claims, damage in respect of any breaches of the contract and without prejudice to any rights or remedies under any of the provisions in this contract or otherwise and whether the date of completion has or has not elapsed by notice in writing absolutely determine the contract in any of the following cases . 

i)
If the contractor having been given by the Divisional-Engineer-in-charge a notice in writing to rectify, reconstruct or replace any defective work or that the work is being performed in any inefficient or otherwise improper or unknown like manner shall omit to comply with the requirement of such notice for a period of seven days there after or if the contractor shall delay or suspend the execution of the works so that either in the judgement of divisional Divisional-Engineer-in-charge (which shall be final and binding) he will be unable to secure completion of the work by that date .

ii) If the contractor commits breach of any of the terms and conditions of this contract when the contractor has made himself liable for action under any of the aforesaid the Divisional-Engineer-in-charge on behalf of the President of India shall have powers .

iii) The determine or rescind the contract as aforesaid which  termination or recession, notice in writing to the contractor under the hand of the Divisional-Engineer-in-charge shall be conclusive evidence upon such determination or recession the security deposit of the contractor shall be liable to be forfeited and shall be absolutely at the disposal of the BSNL .

iv) To employ labour paid by the department and to supply materials to carry out the works or any part of the work debiting the contractor with the cost of the labour and the price of the materials (of the amount of which cost and price certified by the Divisional-Engineer-in-charge shall be final and conclusive against the contractor) and creditng him with the value of the work done in all respects in the same manner and the same rates as if it had been carried out by the contractor under the terms of the contractor . The certificate of the Divisional-Engineer as to the value of the work done shall be final and conclusive against the contractor provided always that action under the sub clause shall only be take of giving notice in writing to the contractor . Provided also that if the expenses incurred by the Department are less than the amount playable to the contractor at his agreement rates the difference should not be paid in the contractor .

v) After giving notice to the contractor to measure up the work of the contractor to measure up to work of the contractor and to take such part thereof as shall be unexecuted out of his hands and to give it to another contractor to complete in which case any expenses which may be incurred in excess of the sum which would have been paid to the original contractor if the whole work had been executed to him of the amount of which excess the certificate in writing  of the Divisional-Engineer-in-charge shall be final and conclusive shall be borne and paid by the original contractor and may be deducted from at money due to him by Government under his contract or any other account whatsoever or from the security deposit or proceeds of sales thereof a sufficient part thereof as the case may be the contractor whose work has been rescinded due to breach of contract and earned out through another contractor does not have any right to initiate any legal proceedings to stall the work .

vi) In the event of any one or more of the above courses being adopted by the Divisional-Engineer-in-charge the contractor has no claim for having any loss sustained by him by reason of his having purchases or produced any materials or entered into any agreements or made any advances on account or with a view to the execution of the work or the performance the contract and in any case action is taken under any of the provisions aforesaid the contractor shall not be entitled to recover of be paid any sum for any work thereof or actually performed under this contract unless and until the Engineer-in-charge has certified in writing the performance of such work and the value payable in respect thereof and he shall only be entitled to be paid the value so certified .

vii) In the event of the Engineer-in-charge putting in force all or any of the powers vested in him under the preceding conditions, he may if he so desires after giving a notice in writing to the contractor taken possession of or at the sole discretion of the Divisional-Engineer-in-charge which shall be final use as on hire . The amount of the hire money being also in the final determination of the Divisional-Engineer-in-charge all or any tools, plant, materials and stores in or upon the works of the site thereof, belonging to the contractor procured by the contractor and intended to be used for the execution of same and amount all the contract rates or in the case of these not being applicable at current market rates to be thereof shall be final otherwise the D.E. incharge whose certificate thereof shell be final otherwise the D.E.  incharge by notice in writing may order the contractor or his clerk of tools plant, materials or stores from the premises(within a time to be specified in such notice) and in the event of contractor failing to comply with any such requisition the D.E. may remove them all at contractor’s expenses or sell of them by auction or private sale on account of contract and at his rise in all respects and the certificate of the D.E. as to the expenses of any such removal and the amount of the proceeds and expense of any such sale shall be final and conclusive against the contractor . 

viii) If at any time after the commencement of the work President of India shall for any reason whatsoever not require the whole thereof as specified in the tender to be carried out the Divisional-Engineer-in-charge shall give notice in writing of the fact to the contractor who shall have no claim to any payment of concession whatsoever on account of an profit or advantage which he might have derived from the execution of the work in full but which he did not derive in consequence of the full amount of the work not having been carried out neither shall he have any claim for compensation by reason of any alternations having been made in the original specifications drawings, designs and instructions which shall be paid charges on the cartage only of materials actually and bonafide brought to the site of the work by the contractor and rendered surplus as a result of the abandonment or curtailment of the work or any portion thereof and then taken back by the contractor provided however that the Divisional-Engineer-in-charge shall have in all such cases the option of taking over all or any such materials at their purchase price or at local current rates whichever may be less .

CLAUSE 26.
WORKMEN’S COMPENSATION  

In every case in which by virtue of the provisions of Section 12, Sub-section(I) of the workmen’s compensation Act, 1923 Government is obliged to pay compensation to a workman employed by the contractor, in execution of the works, Government will recovered from the contractor the amount of the compensation so paid and without prejudice to the rights of the Government under Section 12 Sub section(ii) of the said Act, Government shall be at liberty to recover  such amount or any part thereof by deduction it from the Security Deposit or from any sum due by Government to the contractor whether under this contractor or otherwise . Government shall not be bound to contest any claim made against of under Section 12 sub-section (I) of the said Act, except on the written request of the contractor and upon his giving to Government full security for all costs for which Government might become liable in consequence of contesting claim .

CLAUSE 27.
LABOUR WELFARE 

a. In every case in which by virtue of the provisions of the contract labor (Regulation and Arbitration Act and of the Contract labor) (Regulations and Abolition) Central Rules 1971 Government is obliged to pay any amounts of wages to a workman employed by the contractor in execution of the works or to incurred any expenditure in providing welfare and health amenities required to be provided under the above said Act Rules, under PWD or under the C.P.W.D contractor’s Labour Regulations or under the Rules framed by the Government from time to time for the protection of health and sundry arrangements for workers employed C.P.W.D contractor, Government will recover from the contractor to the amount of wages so paid or the amount of expenditure so incurred and without prejudice to the rights of the government under the Contract Labour (Regulation and abolition) Act, Government shall be at liberty to recover such amount or any part thereof by deducting it from the security deposit or from any sum due by Government to the contractor whether under this agreement or otherwise Government shall not be bound to contest any claim made against it under of the said Act, except on the written request of the contractor and upon his giving to the Government full security for all cost for which Government might become liable in contesting such claim .

b. The contractor shall obtain a valid license under the contract labour (R&A) Act and the Contract Labour (Regulation & Abolition) Central Rules before the commencement of the work, and continue to have a valid license until the completion of the work .

c. Any failure to fulfill this requirement shall attract the penal provisions of this contract arising out of the resultant non execution of the work .

d. No labour below the age of eighteen years shall be employed on the work .

CLAUSE 28.
FAIR WAGES 

a. The contractor shall pay to labour employed by him either directly or through sub-contractors, wages not less than fair wages as defined in the C.P.W.D. contractor’s labour regulations or as per the provisions of the contract labour (Regulation & Abolition) Act and the Contract Labour (Regulation and Abolition) Central Rules, whether applicable .

b. The contractor shall not withstanding the provisions of any contract to the contrary, cause to be paid fair wage to labour indirectly engaged on the work, including any labour engaged by his sub-contractors in connection with the said work as if the labour had been immediately employed by him .

c. In respect of all labour directly or indirectly employed in the works for performance of the contract’s part of this agreement, the contractor shall comply with or cause to be complied work Central Public Works Department Contractor’s Labour Regulation made by the Government from time to time in regard to payment or wages, wage period, deduction from wages, recovery of wages not paid and deduction unauthorized mad, maintenance of wages book or wages slip, publication of scale of wages and other terms of employment, inspection and submission of periodical returns and full other matters of the like nature of as per the provisions of the contract labour (Regulation and Abolition) Central Rules 1977 where ever is applicable .

d. The contractor shall comply with provisions of the payment or wages Act 1935 . Minimum wages 1948, Employees Liability Act 1938, Workmen’s Compensation Act 1923, Industrial Disputes Act,1947, Maternity Benefits Act 1961 and the Contractor’s about (Regulation and Abolition) Act or the modifications thereof or any other laws relating thereof and the rules made thereunder from time to time .

e. The contractor shall indemnify Government against payments to be made under and for the observance of the laws aforesaid and the C.P.W.D. Contractor’s Labour Regulations without prejudice to his right to claim indemnify from his sub-contractors .

f. The regulations aforesaid shall be deemed t be a part of this contract and any breach thereof shall be deemed to be a breach of this contract .

CLAUSE 29 . OTHER LABOUR WELFARE MEASURE 

The contractor shall implement the labour welfare measure enunciated in state P.W.D. & C.P.W.D. Labour (R&A) Act 1970 and rules framed and other labour laws affecting Contract Labour that may brought into force from time to time .

CLAUSE 30 
COMPENSATION FOR DELAY 

a. The time allowed for carrying out the work as entered schedule shall be strictly observed by the contractor and shall be deemed to be of the essence of the contract on the part of the contractor and shall be reckoned from the fifteenth day after the date on which the order to commence the work is issued to the contractor . The work shall throughout the stipulated period of the contract be proceeding with all due diligence and he contractor shall pay as compensation in the form of liquidated damages an amount equal to 0.25 per cent of the amount of the tendered cost of the work as shown in the tender, for every day that the work remains un commenced or unfinished after the proper date . The contractor shall pay as penalty an amount equal to 1.5 (one and a half) percent of the always that the entire amount of compensation to be paid under the provision of this clause shall not exceed ten percent on the tendered cost of the work .

b. It is clarified that the fractions of work will be decided with reference to the distance in kilometer and not with reference to the estimated cost of the work .
c. On any date the compensation payable as above reaches 10% of the estimated cost of the work, the contractor should possessed with the work further only on getting a written instruction from TDM that, he is allowed to proceed further with the work . It will be in the discretion of the TDM to allow the contractor to continue with the work on the basis of any written agreement reaches between the contractor to continue with the work on the basis of any written agreement reaches between the contractor and the Divisional Engineer one of the conditions of such agreement may be stipulation for the contractor to agree for realization of compensation for delay at higher rat as may be approved by competent authority and authority and agreed between the TDM and the contractor .

d. However in a particular case if the Divisional Engineer satisfied based on the facts and circumstances of the cases and all based on any written representation that the contractor may make in this regard that the slow progress was   due in the reasons beyond the control of the contractor and for reasons not attributable directly or indirectly to contractor, the TDM may have discretion to waive the realization of compensation for delay . Whenever such a decision has been taken the contractor should ensure that the TDM has actually taken such a decision and it has been communicated to the contractor in writing before proceeding further in the work . 

e. If after awarding the work, the work has not been commenced within 15 days of the award of the work the Security Deposit will stand forfeited to the Government if so desired by Divisional-Engineer-in-charge .

f. After commencement of the work, the contract is terminated for slow progress, in addition to recovery of compensation for delay the full security deposit shall also be forfeited to the Government if so desired by Divisional-Engineer-in-charge.

CLAUSE 31.
EXTENSION OF TIME LIMIT

a. It will be the discretion of the TDM, Bolagnir to revise or modify of extend the time limits specified for the total work awarded to the contractor or to further specify the quantum of work to be completed a specified period, provided a written request has been received from the contractor explaining the reasons for which such extension or revision modifications is in the interest of the Government  . In such case payment of liquidated damages as compensation, damages as compensation for delay becomes liable based on such revised of modified or extended time limits an the conditions under which such extension or modification or revision has been made .

b. The fact that the time schedule has been altered at a certain stage of the work on a request from the contractor as mentioned in the preceding paragraph does not imply that, whatever liquidated damaged have accrued upto the date of such revision is not realizable from the contractor .

c. IF the contractor shall desire an extension of time for completion of the work on the ground of his having been unavoidable hindrance in its execution or any other ground, he shall apply in writing to the TDM, Bolangir with in three days of the date of hindrance on account of which he desired such extension as aforesaid and the TDM shall if in his position (which is final) reasonable grounds have been shown therefor authorize such extension of time if any, as may, in his opinion be necessary or proper .

d. The Divisional Engineer while revising the time schedule may further specify and make it one of the conditions for such modification of the time schedule that the contractor may be prepared to pay further liquidated damages for any delay in completion of the work even beyond the period specified in the modified time schedule .

e. In case of slow progress of the work in a section which has been awarded to a particular contractor and the public interest does not permit extension of time limit for completion of the work, the Divisional Engineer will have the full right to order that the scope of the contract 
may be restricted to such fraction of the whole of the work (the fraction being in terms of the distance in kilometer of the particular section and to awarded that balance of the work to any other contractor or to execute the work to any other contractor or to execute the work departmentally as is convenient or expedient to the Government .

f. In such an event no compensation shall be payable by the Government to the contractor towards any inconvenience or loss that he may be subjected to as a result of such an action by the Government .

g. Liquidated damages for delay of the work shall be recoverable from the bills of the contractor and/or by adjustment from the security deposit . The amount of liquidated damages will not be less than 1.5% of the estimated cost of work or accepted tender value whichever is higher per every week of delay in execution subject to a maximum of 10% of the estimated value or accepted value whichever is higher however adjustment from the security deposit will be made only either when the contract has been terminated or at the time of final settlement of the bills on completion of the work . 

CLAUSE 32. SITE INVESTIGATION AND REPRESENTATION 

a. The contractor shall satisfy himself as to the natures, locations of the general and local conditions particularly those bearing upon transportation, handling and storage of materials, availability of labour, water, power and roads and uncertain of weather, river stages or similar physical conditions at the site the confirmation and conditions of the ground, the character of equipment and facilities needed preliminary to and during the execution of the work and all other matter which can in any way effect the work or the cost there under this contract . The contractor shall further satisfy as to the character, quality of surface and sub-surface materials any sub-surface structures to be encountered .

b. The contractor shall investigate fully all hazards and safeguard them and the contractor must provide for the protection of persons, animals and property .

c. Any failure by the contractor to do so shall not relieve him or personality for estimating properly the difficult or cost of completely and satisfactory performing the contract work .

d. The Government assumes no representations made by any of its officers or agents or servants prior to the execution of the contract and all previous negotiations and understanding are here by cancelled .

e. The contractor shall be well aware at the soil condition the route of excavation and pipe laying and shall take due precautions at his own cost for the protection of the pipes till he hands over the same to the Government .

CLAUSE 33. STORES SUPPLIED BY THE BSNL

a. All materials supplied to the contractors by the Government shall remain the absolute properly of Government and shall not be removed from the site of the work except for use in the and shall be at all times open to inspection by the Engineer-in-charge . In case the materials like pipes and accessories are taken delivery of by the contractor and stored at the site at the site office/store of the contractor such site office stored will also be treated ‘as site’ for the purpose . Any such material remaining unused at the time of the abandonment, completion and determination of the contract shall be return to the Engineer-in-charge at the place directed by him .

b. In the event of the contractor being adjudged insolvent of going voluntarily into liquidation or having received order or other under insolvency act made against him or in the case of a company of ht e passing of if any resolution or in the event of the contractor failing to comply with any of the conditions herein specified, the Divisional Engineer shall have the power to terminate the contract without previous notice .

c. Contractors legal heirs/representatives shall not without the consent in writing of the Divisional-Engineer have the right to continue perform the duties or engagements of the contractor or under the contract in case of his death . In the event of the contractor with consent of Divisional Engineer transferring his business and in the event of the contractor being a company and being wound up any time during the period of this contract for the purpose and with the object of transferring its business to any persons or a company, the contractor shall make it one of the terms and stipulations of the contractor for the transfer of is properties and business that such other person of company, shall not continue to perform the duties or engagements of the contractor under this contract and be subject to his liabilities there under . 

d. Without prejudice to any of the right or remedies under the contract, if the contractor dies the Divisional Engineer on behalf of the President of India shall have the option of terminating the contract without compensations to the contractor .

CLAUSE 34.  ACCEPTANCE AND MEASUREMENT 

a. It is important that before the pipes are laid in a particular stretch of trench, the depth of the trench and its alignment is approved by the site engineer, entrusted with the supervision of work in the particular section for this measurement book will be kept with Sub Divisional Engineer/Junior Telecom Officer . When the contractor desires to start laying of pipe in any stretch, the fact of completion of excavation in the particular stretch has to be noted in the measurement book with details of the length in running meters involved the actual depth of excavation the type of soil and all other relevant details as mentioned in the measurement book . The measurement in respect of depth in excess of specified in standard is covered under  the relevant head in construction specification .

b. The Sub Divisional Engineer/ Junior Telecom Officer and the contractor his authorised representative will certify under their signatures at the appropriate places in the measurements books that the depth of trench and alignment is as per specification . Only after this inspection and clearance the pipe laying is to start . After the pipe laying is over the SDE/Junior Telecom Officer has to again certify that the pipe laying joining has been done according to the specification . the trench will then be reinstated and the final recording of the completion of work in that portion is to be certified, under the joint details of the Sub Divisional Engineer/Junior telecom Officer or his authorised representative. ( The contractor as to communicate in writing to the Divisional Engineer the name and other details of the supervisor authorised by him of the contractor himself is not signing the measurement book .) However the contractor will have to countersign the measurement and recording relating to the period for which he prefers the bill .

c. The measurements in the measurement book have be subjected to cent percent check by Sub-Divisional-Engineer-in-charge of the work in the particular sections and after satisfying himself under his full responsibility that the Work for which the measurements are recorded has been done satisfactorily and strictly in the measurement book .

d. The Telecom District Manager representative before supervising the bill for sections covered by each set of measurements will carry out test check by reopening trench at intervals if necessary and bills will be passed only when he is personally satisfied of the correctness of entries in the measurement book and also provide the necessary assistance or labour for reopening trench for test check by the Divisional Engineer, separate payment shall not be made to the contractor for excavation for such test checks the above conditions is appicable for test check of depth by acceptance testing wing of DOT also  .

e. While executing the work the contractor has to ensure that any damage, modification caused to the road/embankment of the road/public/private/government property has to reinstated properly failing which recovery will be made from the bill/security deposit/ unless properreinstatement of the road is done, the security deposit will not refunded in the interest of public, the department may complete the unfinished work and may charge the dues with penalty from the contractor .

f. The material issued to the contractor such as HDPE pipe/RCC pipe/GI pipe/Iron Rod/Indicator/Nylon rope etc. even on use at the site will continue to remain under the responsibility of the contractor till the entire work is accepted and tested by the A/T wing of the department .

CLAUSE 35. SETTING OUT OF WORKS 

a.
the site engineer shall furnish the contractor with only the center line of the trench to be excavated and the contractor shall set out all other works relevant as directed by the site engineer and shall provide efficient staff for the purpose and shall be solely responsible for accuracy of such setting out . The contractor in presence of Site-Engineer will mark the route for cable trench . The trench will normally be straight . Any zigzag excavation will be treated as unsuitable for pipe laying and in such case the contractor has to refill the trench and excavate a new trench before being allowed to lay pipe . Therefore at the time of starting the work a straight route has to be marked with the help rope   paint .

b. The checking of any setting out of any line or level the Engineer-in-charge or his assistant shall not in any way relieve the contractor or the responsibility for correctness there of .

CLAUSE 36. PRICE VARIATION 

The government shall not be responsible for any excavation on prices of labour or materials machinery, equipments etc. what-so-ever or any escalation in duties, levies or taxes on respect there of what-so-ever and the contractors rates and contractors obligation shall remain unaffected by such escalation and/or increase .

CLAUSE 37. FORCE MAJEURE 

a. In the event of either party being rendered unable by force majeure to perform this contract, then the obligation of the party affected by such force majeure shall be suspended for the whole period during which such case lasts and until normal operations are resumed and when such, cause end . The execution of this contractor must be measure with all responsible disatch, should the execution of this contract be suspended by force meajure then a corresponding extension of the completion date shall be automatically granted . The occuarance of accuse of force measure, however shall not relieve the government and its obligations to make payments it the contractor for the work satisfactory executed prior thereof . the term force meajure as employed herein shall mean Act of God, war declared undeclared, major floods, explosions, earth quakes, epidemics, sabotage, extra ordinary act and regulations of central of state governments or municipal bodies .

b. Upon  the occurrence of such cases and its termination, the party rendered unable as aforesaid shall notify the other party in writing within 72 hours of the beginning and ending dates giving full particulars and evidence if required .

CLAUSE 38.  PAYMENTS 

a. The contractor shall submit running  based on the joint measurements recorded by the contractors and the Government site representative for the work executed duly verified in all respects by the site Engineers and certified by the site engineers, payments will be made by 

the O/o TDM, Bolangir to the contractor against the running bills normally within 15 days of the receipt of the bills duly verified subject to deduction of security deposit as per the contract clauses . The final bill will normally be paid within 30 days of the final acceptance of the work provided the submission  of the bill is complete in order and subject to availability of fund .

b. Income tax rates 2 percent of the  amount with surcharge if any for which the bill has been passed will be deducted as tax at source under relevant Government Rules . However if any new legislation comes into effect for deduction of tax at source at any other rate, deduction will be made at that rate .

c. Necessary Income Tax deduction certificate will be issued by Accounts Officer, o/o The TDM, Bolangir the amount so deducted as tax at source at the time of payment of each bill .

d. Sales tax as applicable will be deducted .

e. The bills are to be submitted DUPLICATE and the manner from that may be prescribed by the Divisional Engineer . Payments will be made only by Account Payee cheque drawn on RBI . The contractor has to intimate his bank account number and branch details for issuing the cheque .

f. Any liquidated damages due shall also be recoverable from the bills submitted for payment .

g. The Telecom District Manager will have right to recover liquidated damages for delay or slow progress of the work from the bills submitted for payment .

h. The Security Deposit shall be considered for adjustment against liquidated damages only at the time of final conclusion of  the contract and final settlement of account .

i. 10% of the billed amount will be retained as security deposit in addition to EMD already converted to security deposit . This 10% billed amount will be refunded  after six months of completion of the work .

j. The final settlement of the bills and refunded adjustment/appropriation of any amount retained the contractor shall be made only after the Telecom District Manager is satisfied that all the contractual obligation have been fully met and no amount remains due for recovery from the contractor on any count . Unless there are specific reasons all accounts are expected to be settled within  a period of six months from the date of completion of the work in all respects excepting the EMD portion which is retained as security deposit for the one year period of the contract .

k. All bills related to the work has to be submitted within one month of completion of the work . Generally no pending bill will be entertained thereafter .

CLAUSE 39. PAYMENT OF RUNNING  BILLS TO BE REGARDED AS ADVANCES

a. All intermediate payment shall be regarded as payments by way of advance against the final payment only and not as payment for actually done and completed and shall not preclude the requiring of bad, unsound, imperfect or unskilled work to be removed and taken way and taken reconstructed or be considered as an admission of the due performance of the contract or any part thereof in any respect or the accruing of any claim nor shall, to conclude, determine or affect in any way the power or the Engineer-in-charge under these conditions or  any of them as to the  final settlement and adjustment of the accounts or otherwise or in any other way vary or affect the contract .

b. The final bill shall submitted by the contractor within one month of the date of completion of all items of work in the Section or of the date certificate of completion furnished by the Engineer-in-charge and payment shall be made within one month .

CLAUSE 40. FINAL ACCEPTANCE

Upon satisfactory completion of all work provided for in the contract documents, the Engineer-in-charge/Telecom District Manager shall notify the contractor in writing its final acceptance of work . The contractor shall be required to correct all defects which became evident at any time prior to final acceptance of the contractors work by corrections shall be borne by the contractor . Failure or neglect on the part of the Telecom District Manager his representative to confirm or reject inferior work, notwithstanding final acceptance of the work or any part there of the work or any part thereof by the Government the Divisional Engineer-in-charge or his representative shall not be constructed to imply the acceptance of such work . The provisions of this clause shall not in any way effect of limit the contractor’s liability under the undertaking and guarantee contained in the Contract Documents .

CLAUSE 41. DISPUTES AND ARBITRATION .

a. All disputes arising between the contractor and the Telecom District Manager out of this contract shall be referred to the sole arbitration of Chief General Manger Telecom Orissa Circle Bhubaneswat .

b. In case parties are unable to reach a settlement by themselves the dispute should be sublimated for arbitration in accordance with contract agreement .

c. There should not be a joint submission with the contractor to the sole arbitrator .

d. Each party should submit its own claim separately and may oppose the claim put forward by the other party .

e. The onus of establishing his claim will be left to the contractor .

f. His claim be firmly resisted by utilizing all the evidence available with the Government .

g. Once a claim has been included in the submission by the contractor, a retraction or modification thereof will be opposed .

h. The “Point of Defense” will be based on actual conditions of the contract .

i. The question whether these conditions are quotable shall not receive any consideration in the preparation of defense .

j.
Claims in the nature of ex-grratia payments shall not be entertained by the arbitrator as these are not Contractual.

k).
If the Contractor includes such claims in his submission, the act that they are not contractual will be prominently placed before the Arbitration.

l).
In case the amount involved is heavy the Divisional Engineer may be within; his rights to conduct the Defense by the Government Pleader.

m).
The award of the Sole Arbitrator shall be final and binding in the parties to the dispute.


DECLARATION

Certified that I/We read and agree with all the terms and conditions, specification included in the tender documents and offer to execute the work at the rates quoted in the schedule.  If fail to enter into the agreement and commence the work in time the EMD /SD as deposited will be stand forfeited to the Government.




DATED SIGNATURE WITH SEAL & ADDRESS OF THE TENDERER

CONSTRUCTION SPECIFICATION FOR HDPE PIPE LAYING

1.0
GENERAL
The work involves excavation of trenches to a nominal depth of 165 Cms., laying of any type of protective (HDPE/GI/CI/RCC) pipe as mentioned in the schedule of the Tender, joining them and reinstatement of the excavated trenches. The Optical Fibre Cable shall be drawn through those pipes at a later date and the pipe is intended to provide mechanical protection to the delicate Optical Fibre Cable.  A Nylon rope of approx. 4mm.dia shall be laid inside the pipe while jointing the pipes to facilitate pulling of Optical Fibre Cables at a later date.  The ends of the pipe sections of approximately 200-meter shall be suitably plugged to prevent mud, dirt or any other objects entering into the pipes, jointing materials Nylon ropes and suitable plugs (end cap) The contractor shall be duly responsible for the safe custody of the materials supplied to him/his representatives till the work allotted to; him is completed and the completed work taken over by the Department.

2.0 CATEGORIZATION OF SOIL 

There is no categorization of soil and trenching has to be done upto nominal depth of 165 Cms. In all types soil conditions i.e.

(i).
Normal Soil or Ordinary Soil or Soft Soil,

(ii).
Hard Soil which includes all types of Rocky Morrum, limestone soil, Morrum mixed Rocky soil, butuminised/concrete road, concrete footpath, set stone/bricks and limestone, soft rock etc. and 

(iii).
Rocky soil which required blasting or chiseling.

3.0 LOCATION AND ALIGNMENT OF THE TRENCH

3.1
The alignment normally follows the roadside of National Highway, State Highway and Mdr etc.  In the outside of the city limits the pipe alignment is a about 10m to 30m away from the road centre subject to permission from road authority.  This at the boundary of the road site land.  However where the road side land is full of borrow pits or afore-station or when the cable has to cross culverts, bridges or streams the trench may be closer to the road edge or in some cases over the embankment or shoulder of the road.  Necessary line marking using white powder has to be carried out as per instruction and direction of the side in-charge before excavation of the trenches at the own cost of the contractor.

3.2 In city areas the trench will normally follow the footpath of the road except where it m;ay have to come to the edge of the carriageway as well as where cutting across road with specific permission from the authorities responsible for maintenance of the road is required.  However, where the road side land is full of borrow pits or afore-station or when the cable has to cross culverts bridges or streams, the trench may be enclosure to the road edge or in some cases over the embankment or shoulder of the road.

3.3 The responsible Departmental Officers not below the rank of Junior Telecom Officer will decide the alignment of the trench.  When making the alignment only the centerline will be marked and the contractor shall set out all other work to ensure that the excavated trench is as straight as possible.  The contractor shall provide efficient staff for the purpose of the making and the contractor shall sole responsible for the accuracy of such setting out.

4.0 OBSTACLE CLEARANCE

The contractor shall clear, prepare and grade the right of way to facilitate the marking of the alignment of the trench.  Contractor shall remove all bushes, undergrowth, stamps, rocks and other obstacle to facilitate marking of centerline.  It is to be ensured that minimum number of bushes and shrubs shall be removed to clear the way and the contractor shall give all consideration to the preservation of trees within the right of way.  No additional charges will be paid for clearing the obstacles falling along the alignment.

5.0
DEWATERING
The contractor shall be responsible for necessary arrangement to remove or pump out water from trenches.  The contractor should survey the soil condition encountering the section for which he is tendering and make his own assessment about dewatering arrangements that may be necessary. The contractor should also provide sufficient width of the trenches at all the places where it is likely to be cave-in due to solid condition and for these no extra payment will be made by the department.  

6.0         TRENCHING DEPTH & WIDTH

6.1
The depth of the trenches has to be 165cms. in all types soil conditions.  But if it is not possible to go upto 1.65 meters the depth may reduced at the decision of Site in charge and decision of divisional engineers is final in this regard.

6.2 Normally, trench is of about 45cm wide at the top and 30cm wide at th4 bottom at a depth of 1.65 meters.  However there will be no objection if the width of the trench is adequate to ensure that, the pipes are laid and jointed properly at the specified depth.  The payment to the contractor will not be related to the volume of excavated earth but only to the length of the trench in running meters and standard depth.

6.3 In the rocky area where execution can be done only by either blasting or chiseling or rock then the depth may be reduced at the decision of the side-in-charge and the decision of the TDM is final then the rocky portion is to be executed in the following manner.

a) At the location where is encountered more than 50m at a stretch more of less from the surface and has to be removed either by blasting with explosive or by chiseling and use of explosive are prohibited due to heavy road traffic density populated area etc.  The depth of the trench as such location may be restricted to 135cms.  Once the depth has to charged then the same depth has to be maintained for a distance of another 50m.

b) It has to be ensured that the level depth of the trench changes from 165cms. to 135cms.  will keep a low gradients of not more than 15 degree from the horizontal.

c) If the rock layer is encountered at depth of 135cms. or more no further excavation is necessary and the excavation may be stopped at the rock layer after ensuring that the bottom level of the trench is uniform. 

7.0         DAMAGES TO OTHER DEPARTMENTAL STRUCTURE

While trenching the contractor should not damage any underground structure or pipe line or cable etc.  In case of any damage to any underground structure or pipe line or cable etc. the contractor should repair of replace it at his own cost and expenses.  A minimum free clearance of 15 cms. should be maintained above and below any existing underground metallic or non-metallic lines or structures crossing the trench.  The department will make no extra payment towards this.

8.0         NIGHT CAPPING

 At the end of each day’s work, the open ends of the pipe section shall be night capped with a securely closed cap (End Cap) which will be supplied by the Department to prevent the entrance of dirt, water, insects or any foreign matter into the pipe line until the work is resumed.

9.0
METHOD OF EXCAVATION 

9.1 In city limits as well as in built up areas, the contractor shall resort to use of manual labour only to ensure that damage is not caused to pipes and structures of various other utility services like Telephone, tower, sewerage or water supply etc. Any mechanical excavation may cause damage to such installations . However along the highway away from cities and towns where it is certain after due care and verification that no other cable or pipe line may lie buried in the path of excavation . It will be preferred that the contractor uses mechanical means such as trenching machines etc. wherever these can be used without causing damage to trees .

9.2 It is not compulsory for the trench to have 45cms width at the top and 30 cms at the bottom . So long as the contractor can ensure proper laying and jointing of the pipes at the prescribed depth the contractor will be free to dig trenches of less dimensions, but thre shall be no compromise so far as the depth is concerned as well as specification like uniform level gradual gradiant etc .

9.3 There shall be objection if at road/rail crossings and locations at small hillock etc. mechanical boring device is used to bore a hold of the required diameter and HDPE pipe is pushed through that hole . Provided of course it is ensured that, no other existing cable or any services or pipe is damaged . The same procedure can also be permitted even in open areas under the above conditions .

9.4 The contractor shall ensure that trenching and pipe laying should be continuos without leaving patches or portions in between particularly in a section . In case intermediate patches are left, measurements will not be taken for the completed portions of the section . However final measurement will be taken only after excavation, pipe laying, jointing and reinstatement of such left over patches according to specifications .

10.0
USE OF VARIOUS TYPES OF PIPES 

Various types of pipes and their application in the protection of optical fiber cables relating to the work of this contract and detailed specifications are given below :

10.1 HDPE PIPES

High density poly-ethelence (HDPE) pipes 50 mm outer dia (OD) (6 Kg/cm sqr) of nominal length of 200 meters are to be jointed by Outer Dia sleeve (Sockets of 25 cms length 0 couplers or rubber (O) ring couplers . On most of the route this pipe will be laid at standard depth in ordinary/hard soil as well as rocky soil except in some special application as described for other types of pipes .

10.2 RCC SPUN PIPE

Reinforce Comment Concrete (RCC) Spun pipes 100mm-dia and 1 meters length with socket and spigot to be joined . RCC pipes will be used in all road crossing/town limit/nalahs at depth of 1.65 meters . RCC pipes will also be used for crossing the bed of a small rivulet and shallow streams/nallahs that remain dry for most of the year about 9 months without need for diverting the cable route at a depth of 1.65 meter  . To void difficulty of jointing between 50 mm HDPE pipe and 100 mm dia RCC pipe it is decided that first the RCC pipe shall be laid and joined at the depth of 1.65 meter and then 50 mm dia HDPE pipe shall continue straight through 100 mm dia RCC pipe will also be laid in almost all the length in the town area as per the instruction of the Site in charge .

10.3 CAST IRON (CI) PIPE 

The Cast Iron(CI) pipe of 3 meters length are to be laid for crossing the bridges, culverts, rail/road crossings or where it is required to lay in the river bed . The instruction of the Site in charge in this regard is final .

10.4 GI PIPE

80 mm dia Galvanised Iron (GI) pipe are to be laid for crossing over the bridges/ culverts/ railway crossing etc. . The decision of the site in charge in this regard is final .

11.0 METHOD OF LAYING 

11.1 In the Culverts/Bridges exceeding 6 meters and less than 30 meters in length the HDPE pipe/ GI pipe should be laid within carriage width of the culvert near the parapet wall . Exact method on particulars situation would be as be approval obtained from concerned Highway Authorities . Various possible methods are as under :-

a. Culvert/Bridges without earth cushion/less cushioning is available, the GI pipes can be buried in earth cushioning and a concrete chamber of 150 mm & 150 mm us to be constructed to enclose the pipe .

b. Culverts/Bridges where without earth cushion/less cushioning the wheel guard may be broken and the pipes are fixed and the wheel guard is rebuilt enclosing the GI/HDPE pipe with concrete .

c. Culverts/Bridges where the breaking of wheel guard is not possible/permitted the HDPE pipes/GI pipes are placed on the wheel guard and enclosed in RCC .

d. HDPE/GI pipe can be embedded in concrete chamber of footpath of bridges removing the concrete slab and boring hole where it is necessary .

e. If neither cushion nor the footpath nor it is possible to lay the pipes on the wheel guard, in those cases the bridges/culverts the steel girders and rails, the HDPE pipes should be taken in GI/CI through connected with accessories in tandem and supported on GI hangers, GI clamps attached to the girders or railings . The HDPE pipe in GI through is concerned and secured . (The design and diagram will be supplied at the time of work)

f. Pipes/through on embankment/slopes upto normal and depth shall be enclosed in the brick necessary chamber for better protection .

g. CI pipes may be used when a footpath is available in the bridges and culverts and it should be concerned with 300 x 300 mm chamber .

11.4 The next section pipelines shall be laid leaving a gap of one or two meters . The gap on one or two meter may also be kept at every bend of the pipeline as per direction of the Site in charge .

11.5 The pipes may be joined for as long as length as safe on ground and then lowered in the trench properly supported and further jointed in trench, if require . The contractor shall exercise all care to ensure that the pipe is not subjected to any strain .

12.0 FINISHING AND LEVELING OF TRENCH 

The contractor shall dig the trench to the specified depth and the trenching shall as far as possible be depth ahead of the lying of pipes . Contractor shall exercise due care that the soil from trenching intended for back filling is not mixed with loose debris . The bottom of the trench should be as straight as possible . All curves and gradients if unavoidable should be gradual . Any type of soil stones or rocks should be taken out and blunted and trench should be cleared of all pieces of stones/rocks abound leveled up properly . A layer of minimum 5 cms of soft soil should be used for leveling the trench . Any tree in the trench should be cut to avoid the risk of damage to the cable due to growing of the tree roots in the later years . All dirt or anything that may enter into the pipe must be cleared before laying of pipes . Any water present in the trench at the time of laying and jointing of the pipe should be pumped out by the contractor at his own cost .
13.0 JOINTING AND LAYING OF PIPES 

13.1 The HDPE pipes to be laid shall be thoroughly cleaned to remove all sands, dirts or any other debris that may clog or distribute or damage the fiber cable when it is pulled at later date or which may disturb or damage the jointing operation .  Any obstruction remaining in the pipeline after its completion shall be removed at the expenses of the contractor .

13.2 The pipes when laid and jointed shall be in straight line both in horizontal and vertical plain except at locations where it has to necessarily take a bend because of change of alignment or in the length of trench according to limitations and restriction as mentioned elsewhere .

13.3 The contractor shall exercise all care to ensure that the pipe is not subjected to any strain during the laying .

13.4 Water present in the trench at the time of laying the pipe and jointing shall be pumped out by the contractor before lowering in the pipe to ensure that mud or water gets into the pipe during the process . If the trenches are collapsed before the pipes are laid and jointed properly, contractor shall make the  necessary repairs before laying the pipe at his own cost and expenses .

13.5 The pipes shall be jointed using sockets  for continuos stretch of about 200 meters or actual length of section of approx. 200 meters and Nylon rope provided by Department pulled through the pipes and kept tied at the both end of the rope on suitable weights . Both the ends of the pipe line section should then be securely sealed by suitable end caps covers or plugs supplied by Department .


14.0 BACK FILLING AND DRESSING THE TRENCH .

14.1 After the pipe has been properly laid and jointed in the trench at the specified depth and the nylon rope has been pulled inside, the back filling operation shall follow as closely as practicable . The back filling operation shall be performed in such a manner as to provide firm support under and above the pipe and to avoid bend or deformation of the pipe . Where in any location the back filling is unevenly center over the trench due to carelessness or any other cause it shall be readdressed at the contractors expenses  No debris shall be allowed in back fill at any time .

14.2 At locations At locations where the back fill material contains hard rock fragments and other hard rock fragments and other hard materials which may cause injury to the pipe and where rock has been excavated from the trench and it is intended to refill the trench in whole or in part with such excavated rock or material, the trench should be initially filled with soft soil in order to prevent injury to the pipe are to be screened through a suitable mesh, if so required and only thereafter back filing may be completed and finished with excavated materials .

14.3 The back fill shall be maintained by the contractor against wash-out settlement below oroiginal levels and rating until final completion of the works and units reinstated to the original surface conditions as acceptable to the site in charge .

14.4 Where the trench has been dug through public and private street drive-ways and roads the back till shall be throughly camped as it is replaced in the trench to prevent setting . Back filling of public/private roads and railways crossing shall be performed immediately after lowering of the pipes and jointing and The road or railway line made safe to the traffic.  The finished back filling must be sufficiently level after back filling the original ground condition should be restored.

14.5 Concrete files, bricks, or stone slab receivable for reinstatement by municipal authorities should be kept neatly stacked at a safe distant from the roads or footpaths.

15.0 MANDREL TEST

The laid pipes shall be tested with mandrel or Belon of cylindrical shape (Belon will be supplied by the Department to check the hollow shape of the pipeline for clearance of perfect alignment and passing test.  At the time of belon at one end.  A new rope of same size and length shall be taken.  One end of the new rope shall tightened with the end hole of the belon.  Now by pulling rope from other end of the pipe belon will drug inside the pipeline slowly.  The process will continue till belon comes out, belon and the used for next pipes are to be resettled again for proper alignment or any other problem by removing earth so that belon can pass out slowly from the pipe line.  Contractor has to carry out this work at his own cost.

16.0 RCC ROUTE INDICATOR

The RCC Route Indicators will be of 1200mm length and of size 100mm *100 mm top tapering to 150mm *150mm at bottom with projection of 150mm *150mm of either side of the bottom as shown in figure made with 1:2:4:cement concrete (Hard Granite Stone Chip of 12 mm normal size and required reinforcement including plastering (1:6).  The reinforcement should include four numbers of 8mm Torr Steel placed vertically and two numbers of 8mm Torr Steel placed horizontally with stirrups of 6mm Torr Steel placed at 150mm centre to centre.  The Indicators are to be fixed at every sectional pit, curves, road/rail/river crossing, and sharp bend as per direction of the site in-charge.  Bottom 750mm of the indicator should be buried inside the ground and the rest of 450mm are to be exposed.  The four sides of the exposed portion is to be painted using superior quality yellow synthetic anamel paint with sign writing of ‘BSNL, OFC’ in Blank paint.  The indicators along with associated works as mentioned above are to be provided by the Contractor at the site at his own cost.

17.0 CEMENT CONCRETE

The Cement Concrete has to be carried out using ISI brand Cement with 1:2:4: proportion (Cement:1,Sand:2,Chips:4) using 12mm size chips.  The rate in the tender is quoted per cubic meter. Normally the cement concrete over 50mm GI/HDPE pipes will be of size 200mm x 200mm, but if the curve available in the bridge/culvert is less than 200mm then the width size will reduced.  The direction of Site-in-charge in this regard if final.  The payment for cement concrete item will be done after converting the running meter into cubic meter .

18.0 BORING

Boring holes of 50/100mm dia size and laying of 50/100mm dia GI pipes at a depth of 165cm to enclose 50cm dia HDPE pipes in the State/National Highways, Railways, Railways crossing etc. including cost of excavation of side trenches if any requited for boring, filling and repairing with sand and morrum complete in all respect.  If boring is not done but pipe is laid after digging the trench then this will be categorized as item No.1 ans payment will be done as [per Item No.1].

19.0 PRECAUTIONS

The Contractor at his own cost should provide necessary barricades, night lamps, warning boards and post required watchman to prevent any accident to pedestrians, vehicles or animals etc.  While blasting rock he shall ensure adequate safety by cautioning the vehicular and other traffic. He shall employ sufficient manpower for blasting from concern authority.  If permission for is not granted then contractor has to chisel the same.

INFORMATION ABOUT TENDERERS

(To be filled in and submitted by the bidders)

1. Name of the Individual/Firm …………………………………………………………. 

2. Present address ………………………………………………………………………..

……………………………………………………………………………………………………………………………………………………………………………………………………………………………………………………………………………………………………….

3. Permanent address …………………………………………………………………….

………………………………………………………………………………………………………………………………………………………………………………………………………………………………………………………………………………………………………

4. Whether it is sole  proprietor/or partnership firm/private limited company .

5. Name of Sole Proprietor/Name of the Partners/Name of Director(s) 

6. Name of person authorised to enter into and execute contract agreement and the capacity in which he is authorised (in case of partnership/private firm)

7. Permanent Income Tax No. ……………………………………………………………

8. Whether the firm is having branches at more then one places ? if so details

9. Number of labourers under command that can be simultaneously engaged and the time required for mobilizing such work force .

Number of Labourers ………………………………………………………………….

Time required to mobilise ……………………………………………………………..

10. Number of laboures that can be mobilized by the tenderer within fifteen days is issue of work order ……………………………………

Place ____________________


Signature _________________________

Date ____________________


Name      _________________________

FINANCIAL BID
 (To be filled in and submitted by the bidders)
	Sl No.
	Description of Item
	Unit
	Rate

(Inclusive of all taxes)

	
	
	
	In Figure
	In word

	01
	Excavation trenching to a depth of 165 cms including excavation of surface, clearance of all obstacles enroute and removal of water from the trench if required & reinstatement as per construction specification .
	
	
	

	(A)
	Soft Ordinary Soil- Irrespective of soil such as Hard Morrum, Rocky without Blasting, Loose, Black Cotton etc. (Other then B&C)
	Per Meter
	
	

	(B)
	Rocky with Blasting
	Per Meter
	
	

	(C)
	Asphalted Soil: (Bituminaised road cutting, concrete cutting will be covered in the category)
	Per Meter
	
	

	02
	Laying, Jointing, Levelling & Strengthening HDPE/PLB Pipe: In the excavated trench including sealing the section end by end caps as per the construction specification of the tender . [ The rate includes the testing of HDPE/PLB pipes ( line section generally of 200 mtr) by pulling wooden ballons (50mm dia) after reinstatement . The rate also includes transportation of materials, pipes and accessories from the departmental store depot to the work site .]
	Per Meter
	
	

	03
	Laying, Jointing of RCC Pipes (100 mm): at road crossing, swampy areas & town limits etc. in the excavated trench as per construction specification of the tender & directions at work site . ( The rate includes transportation of materials from the departmental store depot to the work site .)
	Per Meter
	
	

	04
	Laying of 80 mm G.I. Pipes: At road crossing, place needing extra protection (Rate includes transportation from departmental store.)
	Per Meter
	
	

	05
	Concreting G.I. pipes/RCC pipes/Iron Rod Frame: on/under the bridges/culverts/town limits/rocky area by providing  200 mm X 200 mm thick layer of concrete (1:2:3) . This includes supply of material except G.I.pipe/HDPE pipe/RCC pipe/Iron Rod etc. (Rate includes cost of ISI cement, concrete, sand etc.)
	Per Meter
	
	

	06
	Making of Iron Rod Frame: By binding 8 mm and 6 mm rods as per the specification and covering it over HDPE/PLB pipe .(Rate includes transportation and cost of materials)
	Per Meter
	
	

	07
	Construction of Splicing Chamber: (As per specification inclusive of supply of precasted RCC rings, slabs, sand filling in the chamber, plastering etc.)
	Per chamber
	
	

	08
	Supply and fixing of RCC route indicators: (As per the given specification (Rate including cost of Indicators)
	Per indicator
	
	

	09
	Road Boring: {Crossing road by boring GI pipes (per road crossing) (rate per each road crossing excluding the cost of GI pipes)]
	Per Meter
	
	

	10
	Pulling of OFC cable through HDPE/PLB pipe: {Which includes pulling of optical fibre cable which also includes digging of required sections, extra sections (where-ever required) mandrel test, cable pulling, fixing of spilt pipes in sections and reinstatement of excavated trenches/sections, item includes collection and transportation of all types of pipes, all other stores, accessories from departmental stores to work site within distance of 70 kms.] (excluding the cost of cable)(rate per running meter)
	Per Meter
	
	

	11
	Supply of 4mm nilon rope in case of HDPE/PLB pipe of 5mt. Length.
	Per meter
	
	

	12.
	Assisting in OFC Cable joints and testing as per direction of controlling officer
	Per joints
	
	


Place___________________




Signature ____________________________

Date____________________




Name _______________________________
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