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e- Tender Document 

 
 NIT No-     24/BSNL/BSR/2018-19  

 
 

Name of Work:- SUPPLY, INSTALLATION, TESTING AND COMMISSIONING  OF  70 

NOS 15 KVA DIESEL ENGINE  ALTERNATORS SET WITH ACOUSTIC ENCLOSURE AND 

AMF CONTROL PANEL  FOR  VARIOUS BTS SITES UNDER PHASE-VIII.4 PROJECT  IN  

BSNL ODISHA CIRCLE. (RATE CONTRACT-2018-19) 
 

 

 

 

 

 

 

  

Regd. Office : Bharat Sanchar Bhavan, Harish Chandra Mathur Lane, Janpath,  New Delhi-110 001 
                                          Website: www.bsnl.co.in 

 

 

 

 

O/o the Executive Engineer (E), 

BSNL Electrical Division 

3
rd

 Floor, Door Sanchar Bhawan 

Unit-IX, Janpath, Bhubaneswar - 751022 

Phone – (0674) -2544902, FAX- 2540617 

Email – eeebsnlbbsr@gmail.com 
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BHARAT SANCHAR NIGAM LIMITED 
(A GOVT OF INDIA ENTERPRISE) 

 O/o the Executive Engineer (E), BSNL Electrical Division 

 3
rd

 Floor, Door Sanchar Bhawan, Unit- IX, Bhubaneswar – 751022 

Phone – (0674) -2544902, FAX- 2540617, Email- eeebsnlbbsr@gmail.com 

 NOTICE INVITING e-TENDER 
The Executive Engineer (Elect.), BSNL Electrical Division, 3

rd
 Floor, Door Sanchar Bhawan, Unit- IX, Bhubaneswar – 

751007,  on behalf of Bharat Sanchar Nigam Limited, invites online  item rate e-tenders in Two Bid system from 

eligible contractors for the work as details given below: 
1.1. GENERAL DETAILS 

1 NIT No.          24/BSNL/BSR/2018-19 

2 Name  of work 

SUPPLY, INSTALLATION, TESTING AND COMMISSIONING OF 70 

NOS 15 KVA DIESEL ENGINE ALTERNATORS SET WITH 

ACOUSTIC ENCLOSURE AND AMF CONTROL PANEL FOR 

VARIOUS BTS SITES UNDER PHASE-VIII.4 PROJECT IN BSNL 

ODISHA CIRCLE (RATE CONTRACT-2018-19) 

3 
Estimated cost of the work 

Inclusive of all taxes (including GST) 
` 2,64,00,942/- 

4 Completion period 
12 months FOR Rate Contract, For individual work: 45 

days for supply & 01 month for ITC work 

5 
Earnest Money Deposit  (EMD) -  @2% of 

estimated Cost 

` 5,28,019/- 

 

6 Mode of submission of EMD 

DD/FDR/TDR/BG  of a Nationalized/Scheduled Bank in favour of 

“Accounts Officer (Cash), BSNL, O/o the GMTD, Bhubaneswar.”  

OR e-payment as per instruction of Para: (1.7) below 

7 Tender Cost (Non Refundable) ` 1500/- + GST @18% = ` 1770/-  ** 

8 Mode of submission of Tender Cost  Through E-payment only as per instruction of Para: (1.7) below. 

9 
Tender processing fees including taxes (Non 

Refundable) 

` 5,900/- (in favour of M/s. ITI Limited through on-line 

payment, Debit / Credit card ) 

10 
Availability of tender Documents for free view 

only 

The links of website www.tenderwizard.com/BSNL,  also 

available on website www.orissa.bsnl.co.in/tender 

11 
Availability of Tender for downloading and 

online submission. 
The links of website www.tenderwizard.com/BSNL 

12 

Date & time  of availability of tender 

documents in Tender wizard portal  for 

downloading 

From Date: 24.05.2018 

13 Last date and time of closing of online 

submission of tenders along with all requisite 

documents and e-payment transaction receipt 

of  Tender cost.  

Date:  07.06.2018  (up to 17:00 Hrs.) 

14 
Date and time of online opening of technical 

bid. 
On or after 11.00 hrs dtd.  08.06.2018 

15 
Date and time for online opening of financial 

bids 
Date:  12.06.2018 at 15.30 hrs 

16 Date of submission of Original EMD and hard 

copies of other requisite documents as per para 

3.15 below. 

To be submitted by L-1 and L2  tenderers only, within one week 

after the opening date of Financial bid. 

17 Competent authority inviting tender 
Executive Engineer (E), BSNL Electrical Division, 3

rd
 Floor, Door 

Sanchar Bhawan, Unit- IX, Bhubaneswar – 751022 
Phone – (0674) -2544902, FAX- 2540617, Email- eeebsnlbbsr@gmail.com 

**  TENDER COST SHALL  BE PAID THROUGH E-PAYMENT MODE ONLY. 
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Note:     In case the last date of submission / opening of tender is declared to be a holiday, last 

date of submission / opening of tender will get shifted automatically to next working day 

at the same scheduled time. Any change in tender submission/ opening date due to any 

other unavoidable reasons will be notified through the BSNL web site and/ or e-Tender 

Portal and/or newspapers. 

 

1.2.     The Tender document can be downloaded from the website:   

www.tenderwizard.com/BSNL OR www.odisha.bsnl.co.in and to be submitted in e-

tendering portal only.  

 

1.3.  BSNL has decided to use the process of e-tendering for inviting this tender and thus the 

physical copy of the tender would not be sold.  

 

1.4. Intending tenderer are requested to register themselves with M/s. ITI Limited through the 

website www.tenderwizard.com/BSNL for obtaining user-id, Digital Signature etc., by 

paying Vendor registration fee and processing fee for participating in the above 

mentioned tender.  

 

1.5. Amendments, if any, to the tender document will be notified in the above website as and 

when such amendments are made. It is the sole responsibility of the tenderer who have 

downloaded the tender document from the website to keep themselves abreast of such 

amendments before submitting the tender document. 

 

1.6.  In case at any stage, it is found that any addition / deletion / correction or tempering has 

been made in the downloaded tender documents, the tender shall be treated as non-

responsive and shall be rejected.  BSNL shall have the absolute right to take any action as 

deemed fit, without any prior intimation to the firms. 

 

1.7.   The cost of EMD can also be paid through online Banking / RTGS / NEFT as per the following 

details. The Tender cost should be submitted through e-payment mode only. 

     

Name of the Bank and Branch UNION BANK OF INDIA, BHUBANEWAR 

Accounts Name A.O(Cash), BSNL, O/o GMTD Bhubaneswar 

Account Number 380801010035275 

IFC Code UBIN0538086 

Address of the Bank Ashok Nagar Branch, Bhubaneswar- 

751009, Odisha 

MICR Code 751026002 

Contact No Tel.No.0674-2541969 

 

The scanned copies of the E-Payment receipt towards EMD (if paid through e-payment 

mode) and Tender cost (mandatory for e-payment) are to be uploaded in the e-

Tendering Portal along with other requisite documents. 
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2.0     ELIGIBILITY CRITERIA 
 

  The Contractors satisfying the following conditions:     

 

2.1. Average annual turnover during the last 3 years, ending 31st March of the previous financial 

year, should be at least  ` 79,20,283/- 

AND 

2.2. BSNL Enlisted contractors of Class-III & above in Electrical category 

OR 

2.3. BSNL CO (Electrical) approved engine manufacturer with the approved capacity of engine not 

less than the DG Set capacity proposed in the NIT. 

OR 

 

2.4. OEM authorized by the BSNL (Electrical) approved Engine manufacturer with the 

approved capacity of engine not less than the DG Set capacity proposed in the NIT. 

The letter of authorization in original from the Engine Manufacturer will have to be 

produced by the OEMs.  

OR 

 

2.5. Experience of having successfully completed similar works in central government /state 

government/central autonomous body/central public sector undertaking during last 7 years 

ending last day of month previous to the one in which applications are invited should be 

either of the following:- 

 

� Three similar successfully completed works costing not less than the amount equal to        

` 1, 50,862/- with DG Set capacity not less than 12 KVA. 

OR 

� Two similar successfully completed works costing not less than the amount equal to          

` 2, 26,294/- with DG Set capacity not less than 12 KVA. 

OR 

� One similar successfully completed works costing not less than the amount equal to           

` 3, 01,725/- with DG Set capacity not less than 12 KVA.  

 

Note: Similar Works means- Supplying, Installation, Testing & Commissioning of “Ready To 

Use“Diesel Engine Alternator set (air / liquid cooled) along with sound proof enclosure 

and AMF panel. 

 

3.0. INFORMATION & GENERAL INSTRUCTIONS FOR TENDERER: 

3.1  Prospective tenderer or General public can see and download free of cost PDF format of 

the tender documents from website: www.tenderwizard.com/BSNL.  

To participate in the tender, prospective tenderer are requested to download the excel 

formats, after login in the Home page of the website www.tenderwizard.com/BSNL with 

User ID/Password/Class III Digital Signature Certificate. 

 

3.2 Prospective Tenderer has to fill Excel Documents and upload the same without renaming 

it. The tenderer has also to down load and upload the PDF file of Techno commercial bid 

in the e-tendering portal along with other requisite documents without making any 

alternations, additions & deletions etc.  Please refer Help Manual for Tender submission 

or contact ITI Helpdesk. 
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3.3 The Intending tenderer must read the terms and conditions of Notice Inviting Tender, 

eligibility criteria, Specifications, General, Commercial, Special conditions of the tender 

and clauses of contract carefully. He should only submit his tender if he considers himself 

eligible and he is in possession of all the supporting documents required. 

 

3.4 Information and instructions for tenderer posted on website shall form part of tender 

document.  

3.5 The intending tenderers should get themselves registered with M/s ITI Limited, as per 

instructions on web site. The intending tenderers who need digital signature should also 

contact M/s ITI Limited well in advance for issue of digital signature. Help desk of M/s  ITI: 

Sh. Biswajit Kar, Mob No- 9438724476, Tender Wizard Office no- 011-49424365, Email- 

twhelpdesk691@gmail.com 

 

3.6 After registration, the intending tenderer has to make a request for the particular tender 

for which he has to pay processing fee through e-payment link available on portal by 

VISA/Master enabled Credit/Debit cards/PNB net banking facility. 

 

3.7 The tender document consisting of plans/specifications, the schedule of quantities of 

various types of items to be executed and the set of terms and conditions of the contract 

to be compiled with and other necessary documents can be seen and downloaded from 

website www.tenderwizard.com/BSNL or www.orissa.bsnl.co.in  free of cost. 

 

3.8 The lowest tenderer only shall have to submit the original EMD and mandatory 

documents such as e-payment details of Tender cost, credentials, EPF & ESI registration 

certificates, CA certificate towards turn over, PAN & Manufacturer’s registration/ 

Dealership /work experience certificate, GST registration and valid prototype model 

approved Certificate issued by BSNL CO, New Delhi with required parameters etc. within 

one week after opening of price bid. 

3.9 Those Contractors not registered on website mentioned above are required to get 

registered beforehand. 

3.10 The intending tenderer must have class-III digital signature to submit the tender. 

3.11 On opening date, the contractor can login and see the tender opening process. After 

opening of tenders he will receive the competitor tender sheets. 

3.12 Contractor can upload the documents as per para 3.15 in the form of JPG format and PDF 

format and any other format as permissible by the e-tendering portal 

3.13 Contractor must ensure to quote rate of each item. The column meant for quoting rate in 

figures appears in dark Yellow colour and the moment rate is entered, it turns sky blue. In 

addition to this, while selecting any of the cells a warning appears that if any cell is left 

blank, the same shall be treated as “0”. Therefore if any cell is left blank and no rate is 

quoted by the tenderer, rate of such item shall be treated as “0” (ZERO). 

3.14 It is essential to upload all the mandatory documents. If some document is not applicable 

/available the status shall be printed on a paper and same shall be uploaded. Uploading of 

any blank/irrelevant documents in connection to mandatory documents will lead to 

rejection of the offer. 
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3.15 LIST OF MANDATORY SELF ATTESTED DOCUMENTS TO BE SCANNED AND UPLOADED IN THE 

e-TENDERING PORTAL ON LINE WITHIN PERIOD OF TENDER SUBMISSION.  

Sl.No Description of Documents 

1. E-payment documents/Transaction slips, towards online payment of tender cost. 

2. Demand Draft/FDR/TDR/BG of any Nationalized/scheduled bank in favour of 

“Accounts Officer (Cash), BSNL, O/o the GMTD, BHUBANESWAR” towards EMD.  

3. Turn Over Certificate of the firm from Chartered Accountant for last 03 years. 

4. Documentary proof of satisfying eligibility conditions against point 2.1 to 2.5  of the 

"Eligibility Criteria" of the NIT , as follows. 

a) Valid Memorandum of enlistment in case of BSNL enlisted contractor  OR 

b) Manufacturer’s registration certificate in case of original manufacturer/Company  OR 

c)  Authorization Certificate from Original Manufactures in case of OEM  OR 

d) Work Experience Certificate from the officer not below the rank of Executive 

Engineer. 

5. PAN card issued by Income Tax Department, Govt. of India. 

6. Valid GST Registration Certificate issued by statutory authority. 

7. Valid Employees Provident Fund (EPF) & ESI Registrations Certificate. 

8. “Undertaking for deposition of physical EMD and other requisite documents as per 

Annexure – IV 

9. Certificate for “No near relatives are working in BSNL” as per Annexure – V 

10. Information about the Tenderer as per Annexure – VI 

11. Declaration by Contractor for EW-6 & EW-8 as per Annexure – VII 

12. Under taking regarding EPF & ESI as per Annexure – VIII 

13. Self attested copies of “FORM-A” and partnership deed / Memorandum of Articles of 

Association, If the tenderer is a firm in partnership / Limited company or Corporation,. 

14. Technical data Sheet of  DG Set  as  per Annexure - IX. 

 

Note: 1. THE TECHNO COMMERCIAL BID  SHALL  ALSO BE UPLOADED IN THE E-TENDERING PORTAL 

AFTER GOING THROUGH THE DETAIL OF THE NIT, so that,  It will be presumed that, the 

tenderer have understood the terms, conditions and clauses of the tender. 

2. Bidder should very carefully upload the scanned copies of requisite documents 

underlined under clause 3.15. Doubt if any, may be got clarified before the closing 

date of bid submission. Due diligence should be made by the bidder in complying with 

the uploading of scanned copies. Non compliance will entail rejection of technical bids. 

 

3.16 SUBMISSION EMD AND HARD COPIES OF SELF ATTESTED  MANDATORY  DOCUMENTS BY 

THE LOWEST BIDDER (S) :- 

The Physical EMD along with self attested copies of other requisite documents as 

mentioned above should be deposited by the L1 and L2 bidders only  within a week 

after the opening date of Financial bid to The Executive Engineer (E), BSNL Electrical 

Division Bhubaneswar, failing which the bid shall be rejected and approval of the agency 

may be cancelled by approving authority and the agency will be debarred from 

tendering in BSNL.  
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An undertaking in this regard that, “The Physical EMD along with self attested copies other 

requisite documents shall be deposited by me /us with the E E (E), calling the tender, in case I/we 

become the lowest bidder (s), within a week after the date of opening of financial bid , 

otherwise, department may reject the tender and also take action to cancel my/our approval/ 

debar  me /us from tendering in BSNL” shall also be uploaded by the intending bidders in 

Annexure-IV. 

 

 The original EMD and self attested copies of   other requisite documents shall be 

submitted as per the following manner. 

 

3.16.1 The original financial instrument like Demand Draft/FDR/BG/CDR against EMD and e-

payment proof of Tender cost  and Self attested copies of the valid credentials, 

registration certificates, declarations, under takings etc. and other requisite documents as 

mentioned above (Sl. no. 1 to 14)  and Techno Commercial Bid documents shall be 

submitted by the L1 and L2 bidders only with due mention of name of work, date of 

opening of tenders, name of the tenderder and should  be submitted in the office of the 

Executive Engineer (E), BSNL Electrical Division, Bhubaneswar within one week of opening 

date of Price bids.  

 

3.16.2 If the tenderer is a firm in partnership / Limited company or Corporation, then the hard 

copies of “FORM-A” and partnership deed / Memorandum of Articles of Association and 

power of attorney / Authorisation to the person who signs the tender in case of companies 

etc. shall also be submitted along with hard copies of other documents as above. 

 

  The tenderers may be asked to produce the original documents for verification before 

the tender opening committee (TOC). If the tenderer fails to submit the same, then they 

shall be disqualified and their price bids will not be opened. 

 

IMPORTANT NOTES:  

1. All the documents shall be self-attested before up loading online and hard copies shall be 

submitted in off line by the lowest bidder only within one week of opening of price bids. 

However the tenderer shall produce the original documents before the tender opening 

committee on demand, otherwise, their tenders are liable to be rejected without any 

further intimation. In case of any document as mentioned above (3.15) is not 

uploaded/unable to produce by the tenderer before the TOC on demand, then they will 

be disqualified and their price bids will not be opened. The decision of the Tender 

accepting authority in this regard will be final and binding.  

2. The tenderer shall upload scanned copy of original documents in JPG or PDF format. The 

submission of documents is deemed as undertaking by tenderer that all the documents 

are true and genuine. If it is found, at any time during tendering or execution of work, that 

the information/documents submitted by the tenderer are in variance/forged/bogus, they 

shall be legally held responsible for the same. Their offer shall summarily be rejected or 

termination of contract, if awarded, forfeiting of the EMD, performance guarantees, 

security deposit, if any. The tenderer/contractor shall be blacklisted /debarred for further 

works in BSNL for a period of three years. 

 

Executive Engineer (E) 

                       BSNL Electrical Division, Bhubaneswar 
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No- Plg-04/BSNL-EDB/18/ 425                 Date:  22.05.2018 

Copy to- 

1)  Chief Engineer (E), BSNL Electrical Odisha Zone, BBSR for kind information.  

2-3)  E.E (E), BSNL Electrical Division, Cuttack/Sambalpur. 

4) The A.O (Cash) , BSNL , O/o the  GMTD, Bhubaneswar. 

5) Notice Board/Press/BSNL Web site/Tender Wizard web site. 

 

 

 

Executive Engineer (E) 
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PRESS NOTICE 
 

 

 

 
 

Notice Inviting e- Tenders 
 

 The Executive Engineer (E), BSNL Electrical Division Bhubaneswar, invites on behalf of 

Bharat Sanchar Nigam Limited, item rate e-tenders in two bid system for the following 

work (s)  

NIT No-  24/BSNL/BSR/2018-19, Name of work: “SUPPLY, INSTALLATION, TESTING AND 

COMMISSIONING OF 70 NOS 15 KVA DIESEL ENGINE ALTERNATORS SET WITH ACOUSTIC 

ENCLOSURE AND AMF CONTROL PANEL FOR VARIOUS BTS SITES UNDER PHASE-VIII.4 PROJECT IN 

BSNL ODISHA CIRCLE. (RATE CONTRACT-2018-19). For details visit http:// 

www.tenderwizard.com/BSNL or www.orissa.bsnl.co.in 

 

 

 

Executive Engineer (E) 
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BSNL EW                                                     NIT (BSNL EW-6)  

Bharat Sanchar Nigam Limited  
(A Government of India Enterprise) 

Electrical Wing 

Zone : Bhubaneswar   Division : Bhubaneswar               Circle :Bhubaneswar 

  

NIT No. :           24/BSNL/BSR/2018-19 

NOTICE INVITING e -TENDERS 

(As per Tendering procedure in BSNL revised up to date) 

 

Item rate e-Tenders are hereby invited on behalf of BSNL for the work of: SUPPLY, INSTALLATION, 

TESTING AND COMMISSIONING OF 70 NOS 15 KVA DIESEL ENGINE ALTERNATORS SET WITH ACOUSTIC 

ENCLOSURE AND AMF CONTROL PANEL FOR VARIOUS BTS SITES UNDER PHASE-VIII.4 PROJECT IN BSNL 

ODISHA CIRCLE. (RATE CONTRACT-2018-19) 

 

Estimated cost:  ` 2,64,00,942/- 

 

01.  The intending tenderer eligible to submit tender has to scan and upload the documents as 

per table 3.15. All the copies of documents are to be self-attested and uploaded in the e-

tendering portal  within the stipulated date and time. 

 

02. Intending tenderer is eligible to submit tender provided he has definite proof to the 

satisfaction of competent authority of having the eligibility criteria as given above. 

 

04.    Detailed tender documents of tender consisting of the detailed plans, complete 

specifications, the schedule of quantities of the various classes of works to be done and 

the set of conditions of contract to be complied with by the persons whose tender may be 

accepted is available in downloadable form at the website www.tenderwizard.com/BSNL 

or www.orissa.bsnl.co.in free of cost. 

05. The time allowed for carrying out the work will be 45 days for supply and 15 days for ITC 

works and shall be reckoned as stipulated in the letter of acceptance / award letter. 

 

06. The intending tenderer has to fill all the details such as Banker’s name, Demand 

Draft/Fixed Deposit Receipt/Pay Order/Banker’s Cheque/Bank Guarantee number, 

amount and date etc.  

 (i)  Earnest Money amounting to ` 5,28,019/- in the form of demand draft / FDR / BG 

/CDR/TDR of a nationalized/scheduled bank guaranteed by the Reserve Bank of India, 

drawn in favour of Accounts Officer (Cash), BSNL O/o the G.M.T.D , Bhubaneswar, 

payable at Bhubaneswar’ The Validity period of EMD is 120 days, from the date of 

opening of tender as stipulated above. However EMD in shape of DD with validity of 

three months is also acceptable. 

 

       (ii)   Tender cost amounting to ` 1770/- must be paid through E-payment mode only such as 

RTGS/NEFT/e-transfer etc as per instruction of Para: (1.7) above. 

 

 



 12

 

 

 (iii)  E-tender processing fee @ 0.05% of Estimated cost put to tender (subject to Minimum    ` 

500/- and maximum of ` 5,000/-) plus applicable taxes is to be paid through online on e-

payment link available on portal by VISA/Master enabled Credit/Debit cards/PNB net 

banking facility to the account of M/s ITI Ltd. as mentioned in the portal. 

 

07.  Online tender documents submitted by intending tenderer shall be opened only of those 

tenderer, whose uploaded scan copies of documents in respect of online payment of 

tender cost, Earnest money Deposit and other requisite documents are found in order. 

The time & date of opening of uploaded scanned documents & online Technical bid is on 

or after 11.00 hours date. 08.06.2018 and financial bid is at 15.30 hrs on date.  

12.06.2018.  

 

08. The Tender will be submitted in two parts – 

    Part- 1:- TECHNICAL AND COMMERCIAL BID 

    Part-2:- PRICE BID 

 

a) The technical and commercial bid will be opened first at the first instance and evaluated 

by the Committee. At the second stage financial bids of only the technically and 

commercially qualified bidders will be opened for further evaluation and ranking before 

awarding the contract.  

b) The technical and commercial bid shall be evaluated by the tender evaluation committee 

and if necessary clarifications/confirmation, for deviations (if any) shall be taken from the 

eligible bidders so as to evaluate their bids as per terms and conditions of the tender 

documents to decide the technically & commercially responsive / non responsive bidder. 

c) The bidders shall not be at any stage allowed to revise/modify the price bid after the 

opening of technical and commercial bid. 

In case holiday is declared on the opening day the tenders will be opened on the  next 

working day. 

 

09. The tender submitted shall become invalid and cost of tender and e-tendering processing 

fees shall not be refunded if- 

 (i) The tenderer is found ineligible.  

 (ii) The tenderer does not upload all the documents as stipulated in the tender document. 

 (iii) Any discrepancy in the documents uploaded, is noticed by tender opening authority 

 

   10.  The submission of eligibility documents for the online tenders should be scrutinized 

carefully as practice of submission of hard copies of all mandatory documents have been 

withdrawn.  

 

11.  In case the eligibility credentials are not found genuine at any stage i.e. before award of 

work or during execution of the work or after completion of the work, the contractor will 

be debarred from tendering in BSNL for three years including any other action under the 

contract or existing law. 
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12.  After submission of online tender, the contractor can resubmit revised tender any number 

of times but before last time and date of submission of tender as notified. While 

submitting the revised tender, contractor can revise the rate of one or more item(s) any 

number of times (he need not re-enter rates of all the items). 

 

13.  Public Online Tender Opening Event (TOE) 

  E-tender offers a unique facility for “Public Onlline Tender Opening Event (TOE)”. Tender 

Opening officers as well as authorized representatives of bidders can attend the Public 

Online Tender Opening Event (TOE) from the comfort of their offices. For this purpose, 

representatives of bidders (i.e. supplier organization) duly authorized are requested to 

carry a Laptop and Wireless connectivity to Internet. 

 

14.0.  Earnest Money 

14.1  The amount of earnest money to be deposited with each tender is 2% of the estimated 

cost put to the tender subject to a maximum of ` 2crores. Earnest money will be 

acceptable in the form of CDR/FDR/DD/BG. Bank guarantee (BG) is acceptable as EMD if 

amount exceeds ` 20,000/- 

 

14.2  The validity period of the Earnest Money Deposit is kept 30 days beyond the tender 

validity e.g. 90 +30 = 120 days, the tender validity period is 90 days. 

 

14.3. Extension of Validity 

In case, where the letter of award of work cannot be placed within the validity period of 

the tender, the BSNL can request all tenderers to extend the validity of their respective 

tenders and the Earnest Money deposit by a reasonable period. In such cases, extension 

of validity of Earnest Money deposit by 30 days beyond the extended validity date of 

tender should also be asked for. While BSNL can make the request for extension, the 

tenderer is free to either extend the validity or refuse the request to extend the Validity. 

 

14.4 . Release of Earnest Money deposit 

The Earnest Money deposit of the lowest bidder (s) shall be released on submitting of 

their performance bank guarantee after award of works. Where the BSNL requests the 

tenderer to extend the validity of the tender beyond the stipulated period given in the 

tender documents, and the tenderer refuses to extend the validity of his tender, the 

Earnest Money deposit of such tenderers is returned forthwith. 

 

14.5.  Exemption from payment of earnest money and security deposit by any other unit/ 

 department shall not hold good for BSNL.  

 

15.(i)  Performance Guarantee 

For Part A : The contractor is required to furnish performance guarantee for an amount equal to 

5% of the contract value in the form of bank guarantee / CDR / FDR / DD (of a nationalized / 

Scheduled Bank in a standard format) in favour of Accounts officer (Cash) , BSNL, O/o the GMTD, 

Bhubaneswar within two weeks from the date of issue of award letter. The validity period of the 

performance security in the form of performance bank guarantee shall be one year from the date 

of actual completion of Part A works and the same shall be released only after completion of 12 

months free maintenance / warranty period.  
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For Part B : The contractor is required to furnish performance guarantee for an amount equal to 

5% of the contract value of items in the form of Bank Guarantee (of a Nationalized / Scheduled 

Bank in a standard format) / CDR / FDR / DD within two weeks from the date of issue of award 

letter. The validity period of the performance security in the form of performance Bank Guarantee 

shall be one year from the date of actual completion of Part B works and the same shall be 

released only after completion of 12 months free maintenance / warranty period.  

(ii)      Security Deposit :  

  In addition to performance guarantee stated above, a sum @ 10% of the gross amount of 

the bill shall be deducted from each running bill of the contractor till the sum be deducted 

with the sum already deposited as earnest money, will amount to security deposit of 5% 

of the Tendered value of the work. 

  

16.  The acceptance of a tender will rest with the  Chief Engineer (E), who does not bind 

himself to accept the lowest tender or any other tender and reserves to himself the 

Authority to reject lowest or all the tenders received without assigning any reason. All 

tenders in which any of the prescribed conditions are not fulfilled or incomplete in any 

respect are liable to be rejected. Tenders with any condition including that of conditional 

rebates shall be rejected forthwith summarily.  

 

17. Canvassing in connection with tender is strictly prohibited and the tenders submitted by 

the contractors who resort to canvassing will be liable for rejection.  

18. The competent authority on behalf of BSNL reserves with himself the right of accepting 

the whole or any part of the tender and the tenderer shall be bound to perform the same 

at the rates quoted.  

 

19. (i)  The tenderer should give a certificate that none of his/her relative is employed in  

 BSNL units. In case of proprietorship firm, certificate will be given by the  proprietor  

 and for partnership firm certificate will be given by all the Directors of the Company.  

 

(ii) Near relatives of all BSNL employees either directly recruited or on deputation are 

prohibited from participation in tenders and execution of works in the different units of 

BSNL. The near relatives for this purpose are defined as: 

 

a. Members of a Hindu Undivided family 

 

b. They are husband and wife  

 

c. The one is related to the other in the manner as father, mother, son(s) & son’s 

wife (daughter-in-law), Daughter (s) & daughter’s husband (son-in-law), brother (s) 

& brother’s wife, sister (s) & sister’s husband (brother-in-law) 

 

(iii) The company or firm or any other person is not permitted to tender for works in BSNL 

Unit in which his near relative(s) is (are) posted. The unit is defined as SSA / Circle / Chief 

Engineer / Chief Archt./ Corporate office for non-executive employees and all SSA in a 

circle including circle office / Chief Eng./ Chief Archt./ Corporate office for executive 

employees (including those called as Gazetted officers at present). The tenderer should 

give a certificate that none of his/her such near relative is working in the units as defined 

above where he is going to apply for tender / work, for proprietorship, partnership firms 
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and limited company certificate shall be given by the authorized signatory of the firm. Any 

breach of these conditions by the company or firm or any other person, the tender/work 

will be cancelled and earnest money/performance guarantee will be forfeited at any stage 

whenever it is so noticed. BSNL will not pay any damages to the company or firm or the 

concerned person. The company or firm or the person will also be debarred for further 

participation in the concerned unit.  

 

 

The format of the certificate to be given is “I ……….……………….…………..……………………………. 

son of Sh………………………………………………………………………………..Resident of 

……………….………………………………………………………………………… hereby certify that none of my 

relative (s) as defined in the tender document is/are employed in BSNL unit as per details 

given in tender document. In case at any stage, it is found that the information given by 

me is false /incorrect, BSNL shall have the absolute right to take any action as deemed 

fit/without any prior intimation to me”. 

 

(Seal of the Firm)     (Signature of Contractor) 

 

 

20. No employee in BSNL/ Govt. of India is allowed to work as a contractor for a period of two 

years of his retirement from service without the prior permission. The contract is liable to 

be cancelled if either the contractor or any of his employees is found at any time to be 

such a person who had not obtained the permission as aforesaid before submission of 

tender and engagement in the contractor’s service.  

 

21. The tenders for the work shall remain open for acceptance for a period of 90 days from 

the date of opening of the tenders.  

 

If any tenderer withdraws his tender before the said period or makes any modification in 

the terms and conditions of the tender which is not acceptable to the BSNL shall, without 

prejudice to any other right of remedy be at liberty to forfeit 50% (fifty percent only) of 

the said earnest money absolutely. 

 

22. The contractor should read the tender documents carefully before submitting the online 

tender.  

 

23. Before e-tendering the Contractor shall inspect the site and fully acquaint himself about 

the condition with regard to accessibility of site and site nature and the extend of 

grounds, working conditions, including stocking of materials, installation of T&P etc. and 

condition affecting accommodation and movement of labour etc. required for the 

satisfactory execution of the contract. No claim whatsoever on such account shall be 

entertained by the BSNL in any circumstances. 

24. Agreement shall be drawn with the successful tenderer on prescribed form. Tenderer shall 

quote his rates as per various terms and conditions of the said form, which will form part 

of the agreement.  

 

25. The successful tenderer/contractor on acceptance of his tender by the Accepting 

 authority should sign every page of downloaded tender as available in the website with 

stamp (seal) of his firm/organization. 
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 26. This down loaded and signed tender consisting of Notice Inviting e-Tender (BSNL EW-6) 

shall form part of the contract document. The successful tenderer/contractor shall within 

15 days from the stipulated date of start of the work, sign the contract consisting of: 

a) The Notice Inviting e-Tender, all the documents including additional conditions, 

specifications and drawings, if any forming the tender as issued at the time of invitation of 

tender and acceptance thereof together with any correspondence leading thereto. 

       b)    Standard form (BSNL EW-8). 

27. General conditions of contract for works in BHARAT SANCHAR NIGAM LIMITED are available 

on BSNL website www.electrical.bsnl.co.in OR http://www.tenderwizard.com/BSNL as well 

as in the Division office. 

 

28. For e-tendering of this tender BSNL has engaged e-portal maintained by M/s ITI Ltd, New 

Delhi. The agency intending to participate in tendering process shall have to register with 

ITI Ltd, New Dewlhi. For details kindly visit website http://www.tenderwizard.com/BSNL or 

contact Shri Biswajit Kar, Mob No- 9438724476. 

                 

CONDITION OF BANK GUARANTEE FOR EMD IF IT IS MORE THAN RS.20,000/- 

• The BG shall be from a schedule bank or a Nationalized Bank guaranteed by Reserve Bank of 

India, in enclosed Performa for the prescribed value mentioned in NIT. 

• The Bank guarantee shall remain in force for 30 days after the period, for which the tenders 

are valid. 

• The B.G shall be furnished duly stamped at the rate of Rs.5/- for every 1000/- or part there of 

as per Indian Stamps Act 1899. 

• The BG may be got extended if required. 

• If the firm belongs to other state and stamp duty is lower in that state then it will require to 

be stamped with the excess amount so that total stamp duty is not less in accordance with 

the requirement of Odisha State. If the BG is not in prescribed pro forma duly stamped with 

the requirement of Odisha state, tender shall not be opened. 

 

Note: All the required details such as Name of work etc. for which BG is produced must to be 

filled in the BG itself.  

 

                   

 

CONTRACTOR        EXECUTIVE ENGINEER (E) 
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ANNEXURE-I 

 

MODEL FORM OF BANK GUARANTEE 
         

BANK GUARANTEE BOND FOR EMD FOR AIR CONDITIONING, DIESEL ENGINE ALTERNATOR, LIFTS AND SUB 

STATION WORKS WHEREVER THE AMOUNT OF EMD IS MORE THAN RS.    20, 000/-. 

 

Whereas__________________(hereinafter called  "The Contractor(s)") has submitted its Tender 

dated______________ for_________________(Name of work)__________________________ KNOW ALL 

MEN by these Presents that WE______________________ OF______________________having our 

registered office at_____ ________________(hereinafter  called "The Bank")  are  bound unto 

ACCOUNTS OFFICER (CASH), O/O GMTD, BSNL ……………………………………. (hereinafter  called " The 

Purchaser ") in  the sum of__________________for which payment  will  and truly  to  be made of the said 

Purchaser,  the  Bank  binds itself, its successors and assigns by these presents. 

 

THE CONDITIONS of the obligation are: 

 

1.   If the Contractor(s) withdraws its Tender during the period of Tender validity specified on the Tender 

Form : or 

 

2.   If the Contractor(s) having been notified of the acceptance of its Tender by the Purchaser during the 

period of Tender validity. 

 

(a)    Fails or refuses to execute the Contract. 

 

(b)  Fails or refuses to furnish Security Deposit in accordance with the conditions of Tender document. 

 

WE undertake to pay to the Purchaser up to the above amount upon receipt of its first written demand, 

without the Purchaser having to substantiate its demand, provided that in its demand, the Purchaser will 

note that the amount claimed by it is due to it owing to the occurrence of one or both of the two 

conditions, specifying the occurred condition or conditions. 

 

This guarantee will remain in force as specified in the Tender Document up to and including Thirty (30) 

days after the period of the Tender validity, and any demand in respect thereof should reach the Bank not 

later than the specified date/dates. 

 

        Signature of the Bank Authority 

Signature of the Witness 

 

Name of Witness 

 

Address of Witness 
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ANNEXURE – II 

PERFORMANCE SECURITY GURANTEE BOND 

1. In consideration of the CMD, BSNL (hereinafter called ‘BSNL’) having agreed to exempt 

______________________________ (hereinafter called 'the said contractor(s)') from the 

demand under the terms and conditions of an agreement/Advance Purchase Order No. 

_____________ dated: __________________________ made between _________________ 

and ___________________________________ for the supply of 

___________________________ (hereinafter called "the said agreement"), of security 

deposit for the due fulfillment by the said contractor (s) of the terms and conditions 

contained in the said Agreement, on production of the bank guarantee for 

_________________________________________ we, (name of the bank) 

______________________________________ (hereinafter refer to as "the bank") at the 

request of _______________________________________________ (contractor(s)) do 

hereby undertake to pay to the BSNL an amount not exceeding against any loss or damage 

caused to or suffered or would be caused to or suffered by BSNL by reason of any breach by 

the said Contractor(s) of any of the terms or conditions contained in the said Agreement. 

2. We (name of the bank) _____________________ do hereby undertake to pay the amounts 

due and payable under this guarantee without any demure, merely on a demand from the 

BSNL by reason of breach by the said contractor(s)' of any of the terms or conditions 

contained in the said Agreement or by reason of the contractors(s)’ failure to perform the 

said Agreement. Any such demand made on the bank shall be conclusive as regards the 

amount due and payable by the Bank under this guarantee where the decision of BSNL in 

these counts shall be final and binding on the bank. However, our liability under this 

guarantee shall be restricted to an amount not exceeding 

__________________________________________________. 

3. We undertake to pay to the BSNL any money so demanded notwithstanding any dispute or 

disputes raised by the contractor(s)/supplier(s) in any suit or proceeding pending before any 

court or tribunal relating thereto our liability under this present being absolute and 

unequivocal. The payment so made by us under this bond shall be valid discharge of our 

liability for payment there under and the contractor(s)/supplier(s) shall have no claim against 

us for making such payment. 

4. We (name of the bank) __________________________________________ further agree 

that the guarantee herein contained shall remain in full force and effect during the period 

that would be taken for the performance of the said agreement and that it shall continue to 

be enforceable till all the dues of the BSNL under or by virtue of the said Agreement have 

been fully paid and its claims satisfied or discharged or till 

____________________________________ (office/Department) BSNL certifies that the 

terms and conditions of the said Agreement have been fully or properly carried out by the 

said contractor(s) and accordingly discharges this guarantee. Unless a demand or claim under 

this guarantee is made on us in writing on or before the expiry of ONE YEAR after actual 

completion of work. 
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5. We (name of the bank) __________________________________ further agree with the 

BSNL that the BSNL shall have the fullest liberty without our consent and without affecting in 

any manner our obligations hereunder to vary any of the terms and conditions of the said 

Agreement or to extend time of performance by the said contractor(s) from time to time or 

to postpone for any time or from time to time any of the powers exercisable by the BSNL 

against the said Contractor(s) and to forbear or enforce any of the terms and conditions 

relating to the said agreement and we shall not be relieved from our liability by reason of any 

such variation, or extension being granted to the said Contractor(s) or for any forbearance, 

act or omission on the part of the BSNL or any indulgence by the BSNL to the said 

Contractor(s) or by any such matter or thing whatsoever which under the law relating to 

sureties would, but for this provision, have effect of so relieving us. 

6. This guarantee will not be discharged due to the change in the constitution of the Bank or 

the Contractor(s)/supplier(s). 

7. We (name of the bank) ______________________________________________ lastly 

undertake not to revoke this guarantee during its currency except with the previous consent 

of the BSNL in writing. 

 

Dated the _______________day of ___________ 

 

for _________________________ (Indicate the name of the  Bank) 
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PROFORMA OF AGREEMENT 
 

ANNEXURE - III 

(Rs.100/-Stamp paper agreement copy) 

 

The agreement shall be signed by both the parties [EE (E)] concerned and the contractor] on 

Non judicial stamp paper of appropriate value which shall be purchased by the agency. The 

proforma of agreement to be prepared on Non judicial stamp paper is given below: 

 

CONTRACT AGREEMENT FOR THE WORK OF ……………………………………………………………………………. 

………………………………………….Dated………………………M/s…………………………………………………………………..(

refer to note) in the town of …………………………….. herein after called the contractor (which term 

shall unless excluded by or repugnant to be subject or context include its successor and 

permitted assigns) of the one part and the Bharat Sanchar Nigam Limited herein after called the 

BSNL (which term shall unless excluded by or repugnant to the subject or context include its 

successors and assigns) of the other part. 

WHEREAS 

A. The BSNL is desirous that the ………………………………………………………………………………………… should 

be executed as mentioned enumerated referred to in the tender including Press Notices Inviting 

tender, General Conditions of the Contract, Special conditions of the contract, Specifications, 

Drawing Plan, Time Schedule of completion of jobs, Schedule of quantities and Rates, Agreed 

variations, other documents, has called for tender. 

 

B. The contractor has inspected the site and surrounding of the work specified in the tender 

documents and has satisfied himself by carefully examination before submitting his tender as to 

the nature of surface, strata, soil, sub-soil and grounds, the form and nature of the site and local 

conditions, the quantities, nature and magnitude of the work, the availability of labour and 

material necessary for the execution of work, the means of access to site, the supply of power 

and water there to and the accommodation he may require and has made local and independent 

enquires and obtained complete information as to the matters and things referred to or implied 

in the tender documents or having any connection therewith, and has considered the nature and 

extent of all the probable and possible contingencies, and generally all matters incidental thereto 

and ancillary thereof affecting the execution and completion of the work and which might have 

influenced him in making his tender. 

 

C. The tender documents including the BSNL’s Press Notices inviting Tender, General Conditions 

of contract, Schedule of quantities and rates, General obligation specification Drawings, plan, 

time, schedule for completion of work, letter of acceptance of tender and any statement of 

agreed variations with its enclosures copies of which are hereto annexed form part of this 

contract through separately set out herein and are included in the expression contract wherever 

herein used. 

 

AND WHEREAS The BSNL accepted the tender of M/s…………………………………….…………………………… 

…………………………………vide letter No……………………………………………………………………………………at the 

rates stated in the schedule of quantities for the works and accepted by the BSNL (herein after 

called the schedule of Rates) upon the terms and subject to the conditions of the contract 
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NOW THIS AGREEMENT WITNESSETH & IT IS HERERBY AGREED AND DECLARED AS FOLLOWS. 

 

1. In consideration of payment to be made into the contract for the work to be executed him, the 

contractor hereby convenient with the BSNL that the contractor shall and will duly provide, 

execute, complete and maintain the said work and shall do and perform all other acts and things 

on the contract mentioned or described or which are to be implied and three form or may be 

reasonably necessary of the completion of the said works and the said times and in the manner 

and subject to the terms and conditions or stipulations mentioned the contract, AND 

 

2. In considerations of the due provision execution, completion and maintenance of the said work, 

the BSNL does hereby agree with the contractor that the BSNL will pay to contractor the 

respective amounts for the work actually done by him and approved by the BSNL at the schedule 

or Rates and such other sum payable to the contractor under provision the contract, such 

payment to be made at such time in such manner as prescribed for in the contract. 

 

3. It specifically and distinctly under stood and agreed between the BSNL and the contractor that the 

contractor shall have no right, title or interest in the site made available by the BSNL for execution 

of the works or in the buildings, structures or works executed or the said site by the contractor or 

in the goods, articles, materials, etc., brought on the said site (unless the same specifically belongs 

to the contractor) and the contractor shall not have or deemed to have any lien whatsoever for 

unpaid bills will not be entitled to assume or retain possession or control of the site or structures 

and the BSNL shall have an absolute unfettered right to take full possession of site or structures 

and the BSNL shall have an absolute unfettered right to take full possession of site and to remove 

the contractor, their servants, agents and materials belonging to the contractor and lying on the 

site. 

 

In witness whereof the parties here-into set their respective hands and seal in the day and the 

year first above written. 

 

 

 

Signed and delivered for and on                                                   Signed and delivered for and on 

Behalf of BSNL                                                                              Behalf of Contractor 

(BHARAT SANCHAR NIGAM LIMITED)                                       M/s. 

Date :                                                                                             Date: 

Place:                                                                                             Place: 

 

 

 

 

 

IN PRESENCE OF TWO WITNESSES 

 

Signature:                                                                                       Signature : 

 

Name:                                                                                              Name: 
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ANNEXURE-IV 

 

UNDERTAKING FOR DEPOSITION OF EMD & OTHER MANDATORY DOCUMENTS IN PHYSICAL 

FORMS  AT THE OFFICE OF THE EXECUTIVE ENGINEER (E), BSNL, ELECTRICAL DIVISION, 

BHUBANESWAR  AFTER OPENING OF FINANCIAL BID. 

 

 

 

1 NIT No.          24/BSNL/BSR/2018-19 

2 Name  of work: 

SUPPLY, INSTALLATION, TESTING AND COMMISSIONING 

OF 70 NOS 15 KVA DIESEL ENGINE ALTERNATORS SET 

WITH ACOUSTIC ENCLOSURE AND AMF CONTROL 

PANEL FOR VARIOUS BTS SITES UNDER PHASE-VIII.4 

PROJECT IN BSNL ODISHA CIRCLE (RATE CONTRACT-

2018-19) 

3 Name of the Agency:  

I /we hereby undertake that, the physical EMD along with self attested copies of all 

mandatory documents as specified in clause- 3.15 of “Notice Inviting e- Tender”  shall be 

deposited by me/us with the Executive Engineer (E), BSNL Electrical Division, Bhubaneswar, in 

case I/we become the L1 or L2 bidder within a week of the opening of financial bid, otherwise 

BSNL  may reject the bid and also take action to cancel my/our approval /debar me/us from 

tendering in BSNL. 

 

         

  

. 

 

                     (Signature of Agency) 

                                                                                                 Seal of Agency 

 

 

Signature of the Witness 

 

Name of Witness 

 

Address of Witness 
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BSNL EW                 TENDER FORM (BSNL EW-8) 

BHARAT SANCHAR NIGAM LIMITED  
(A Government of India Enterprise) 

ZONE – BHUBANESWAR       DIVISION – BHUBANESWAR 

BRANCH : ELECTRICAL WING  

 

Tender for the work of : SUPPLY, INSTALLATION, TESTING AND COMMISSIONING OF 70 NOS 

15 KVA DIESEL ENGINE ALTERNATORS SET WITH ACOUSTIC ENCLOSURE AND AMF CONTROL 

PANEL FOR VARIOUS BTS SITES UNDER PHASE-VIII.4 PROJECT IN BSNL ODISHA CIRCLE (RATE 

CONTRACT-2018-19) 

 

TENDER 
1. I/we have read and examined the notice inviting tender, schedule, specifications applicable, 

Drawings & Designs, General Rules and Directions, Conditions of Contract, clauses of contract, 

special conditions, Schedule of Rates and other documents and Rules referred to in the conditions 

of contract and all other contents in the tender document for the work. 

2. I/ We hereby tender for the execution of the work specified for BSNL within the time specified, 

schedule of quantities and in accordance in all respects with the specifications, designs, drawings 

and instructions and other documents and Rules referred to in the conditions of contract and all 

other contents in the tender document for the work. 

3. I/We agree to keep the tender open for ninety (90) days from the due date of submission thereof 

and not to make any modifications in its terms and conditions. 

4. A sum of ` 5,28,019/- is hereby forwarded in the form of Deposit at call receipt / FDR / Bank 

guarantee of a Nationalized/Scheduled Bank as earnest money. If I /We fail to commence the 

work specified I/We agree that the said BSNL shall without prejudice to any other right or remedy, 

be at liberty to forfeit the said earnest money absolutely and the same may at the option of the 

competent authority on behalf of BSNL be recovered without prejudice to any other right or 

remedy available in law out of the deposit in so far as the same may extend in terms of the said 

bond and in the event of deficiency out of any other money due to me/us under this contract or 

otherwise. 

5. Should this tender be accepted, I/We agree to execute all the works referred to in the tender 

documents upon the terms and conditions contained or referred to therein and to carry out such 

deviations as may be ordered up to maximum of percentage mentioned in clause 12.3 of the 

tender form and those in excess of that limit at rates to be determined in accordance with 

provisions contained in clauses 12.2. 

6. I / We agree to furnish to BSNL Deposit at call receipt /FDR/ Bank guarantee of a 

Nationlised/Scheduled Bank for an amount equal to 5% of the contact value in a standard format 

within two weeks from the date of issue of award letter. I/We agree to keep the performance 

bank guarantee valid for one year from the date of actual completion of work. 

7. I/We hereby declare that I/We shall treat the tender documents, drawings and other records 

connected with the work as secret/confidential documents and shall not communicate 

information / derived there from to any person other than to whom I/We am/are authorised to 

communicate the same or use the information in any manner prejudicial to the safety or interest 

of BSNL. 

 

Signature of Witness 

(required in the case of 

contractor’s thumb impression 

is given by the contractor in place  

of signature)      (Signature of contractor) 

(Name & Postal address)    Seal of Contractor 
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 Occupation of Witness     Date: 

 

 

 

ACCEPTANCE 
 

 

NIT No.      24 /BSNL/BSR/2018-19 

Name  of work: 

SUPPLY, INSTALLATION, TESTING AND COMMISSIONING OF 70 

NOS 15 KVA DIESEL ENGINE ALTERNATORS SET WITH 

ACOUSTIC ENCLOSURE AND AMF CONTROL PANEL FOR 

VARIOUS BTS SITES UNDER PHASE-VIII.4 PROJECT IN BSNL 

ODISHA CIRCLE. (RATE CONTRACT-2018-19) 

Name of the Agency:  

 

 

 The above tender (as modified by you as provided in the letters mentioned 

hereunder) is accepted by me for and on behalf of BSNL for a sum of          Rs.  

_________________    (Rupees _______________________  

 

 __________________________________________________________) 

  

 The letters referred to below shall form part of this contract Agreement.  

 

 a) 

 

 b) 

 

 

 

 

 

 

       For & on behalf of BSNL  

 Dated:…………………    Signature  

 
 

       Designation 
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BSNL EW                              GENERAL RULES & DIRECTIONS 

 

GENERAL RULES AND DIRECTIONS 

 

1. All works proposed for execution by contract will be notified in a form of invitation to tender 

displayed on Notice Board in select BSNL offices and signed by the officer inviting tender or by 

publication in News papers/internet (designated web page) as the case may be. 

2. This form will state the work to be carried out, as well as the date for submitting and opening 

tenders and the time allowed for carrying out the work, also the amount of earnest money to be 

deposited with the tender, and the amount of performance guarantee to be deposited by the 

successful tenderer(s). Copies of the specifications, designs and drawings and any other 

documents required in connection with the work signed for the purpose of identification by the 

Officer inviting tender shall also be open for inspection by the contractor at the office of Officer 

inviting tender during office hours. 

3. Receipts for payments made on account of work when executed by a firm, must also be signed 

by authorised signatory. 

4. Any person who submits a tender shall fill up the downloaded price schedule stating at what 

rate he is willing to undertake each item of the work. Tenders, which propose any alteration in 

the work specified in the said form of invitation to tender, or in the time allowed for carrying out 

the work, or which contain any other conditions of any sort, including conditional rebates, will 

be summarily rejected. However, tenders with unconditional rebate will be acceptable. No 

single tender shall include more than one work, but contractors who wish to tender for two or 

more works shall submit separate tender online for each.  

5. The rates(s) must be quoted in decimal coinage. Amounts must be quoted in full rupees by 

ignoring fifty paise and considering more than fifty paise as rupee one.  

6. The Officer inviting tender or his duly authorised assistant will open tenders in the presence of 

any intending contractors who may be present at the time, and will enter the amounts of the 

several tenders in a Comparative Statement in a suitable form. In the event of a tender being 

accepted, a receipt for the earnest money forwarded therewith shall thereupon be given to the 

contractor who shall thereupon for the purpose of identification sign copies of the specifications 

and other documents mentioned in Rule 1. In the event of a tender being rejected, the earnest 

money forwarded with such unaccepted tender shall thereupon be returned to the contractor 

remitting the same, without any interest. 

7. The officer inviting tenders shall have the right of rejecting all or any of the tenders and will not 

be bound to accept the lowest or any other tender. 

8. The tenderers shall sign a declaration under the officials Secret Act, 1923, for maintaining 

secrecy of the tender documents, drawings or other records connected with the work given to 

them. The unsuccessful tenderers shall return all the drawings if any given to them. 

9. Rates quoted by the Contractor in the tender both in figures and words (In case of offline 

tenders & only figures in case of online tenders) shall be accurately filled in so that there is no 

discrepancy in the rates written in figures and words. However, if a discrepancy is found, the 

rates which correspond with the amount worked out by the contractor shall unless otherwise 

proved be taken as correct. If the amount of an item is not worked out by the contractor or it 

does not correspond with the rates written in either in figurers or in words, then the rates 

quoted by the contractor in words shall be taken as correct. Where the rates quoted by the 

contractor in figures and in words tally, but the amount is not worked out correctly, the rates 

quoted by the contractor will unless otherwise proved be taken as correct and not the amount. 
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BSNL EW                GENERAL RULES & DIRECTIONS 

10. Performance Guarantee:  

For Part A : The contractor is required to furnish performance guarantee for an amount equal to 

5% of the contract value in the form of bank guarantee / CDR / FDR / DD (of a nationalized / 

Scheduled Bank in a standard format) in favour of Accounts officer (Cash) , BSNL, O/o the 

GMTD, Bhubaneswar within two weeks from the date of issue of award letter. The validity 

period of the performance security in the form of performance bank guarantee shall be one year 

from the date of actual completion of Part A works and the same shall be released only after 

completion of 12 months free maintenance / warranty period.  

For Part B : The contractor is required to furnish performance guarantee for an amount equal to 

5% of the contract value of items in the form of Bank Guarantee (of a Nationalized / Scheduled 

Bank in a standard format) / CDR / FDR / DD within two weeks from the date of issue of award 

letter. The validity period of the performance security in the form of performance Bank 

Guarantee shall be one year from the date of actual completion of Part B works and the same 

shall be released only after completion of 12 months free maintenance / warranty period  

Security Deposit:  In addition to performance guarantee stated above, a sum @ 10% of the 

gross amount of the bill shall be deducted from each running bill of the contractor till the sum 

be deducted with the sum already deposited as earnest money, will amount to security deposit 

of 5% of the Tendered value of the work.  

11. All rates shall be quoted on the tender form. The amount for each item should be worked out and 

requisite totals given. Special care should be taken to write the rates in figures as well as in words 

(incase of off line tenders)  and the amount in figures only, in such a way that interpolation is not 

possible. The total amount should be written both in figures and in words. In case of figures, the 

word ‘Rs.’ should be written before the figure of rupees and word ‘P’ after the decimal figures, e.g. 

‘Rs. 2.15 P’ and in case of words, the word,’Rupees’ should precede and the word ‘ Paise’ should 

be written at the end. Unless the rate is in whole rupees and followed by the word ‘only’ it should 

invariably be up to two decimal places. While quoting the rate in schedule of quantities, the word 

‘only’ should be written closely following the amount and it should not be written in the next line. 

12. Taxes & Duties :  All the taxes and duties will be as per  the applicable GST. Since GST 

qualifies for Input Tax Credit, Agency should separately quote GST component. To avail 

of applicable Input Tax Credit by BSNL, the Firm shall have to submit Tax Invoice 

showing GST component while claiming bills.     

 

13. Evaluation of Tenders:-The evaluation and comparison of responsive 

tenders shall be done on the basis of quoted amount excluding GST. 
 

14.a. However,  if any further tax or levy is imposed by statute, after the last date for the receipt of 

tender and the contractor thereupon necessarily and properly pays such taxes/ levies, the 

contractor shall be reimbursed the amount so paid, provided such payment, if any, is not, in the 

opinion of the  Chief Engineer (E) / Superintending Engineer (E) (whose decision shall be final and 

binding on the contractor) attributable to delay in execution of work within the control of the 

contractor. 

    b. The contractor shall keep necessary books of accounts and other documents for the purpose of 

this condition as may be necessary and shall allow inspection of the same by a duly authorized 

representative of BSNL and further shall furnish such other information/ document as the 

Engineer-in-Charge may require from time to time. 
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 BSNL EW                GENERAL RULES & DIRECTIONS 

 

   c. The Contractor shall, within a period of 30 days of imposition of any such further tax or levy,  give 

a written notice thereof to the Engineer-in-charge that the same is given pursuant to this 

condition, together with all necessary information relating thereto. 

15. In case of variation of any statutory taxes within the stipulated date of completion of individual 

agreement, the same shall be paid or recovered as per the actual against documentary proof for 

major equipments/ materials. However, beyond this period BSNL will take advantage of any duty 

reduction but will not pay extra on account of duty increase.  

16. BSNL shall deduct income tax and other statutory deductions from payments due to the firm as 

per rules of the State/Central Government. The Accounts Officer of the concerned Division shall 

issue certificates for such deductions to the firm. 

17. The tender for the work shall not be witnessed by a contractor or contractors who 

himself/themselves has/have tendered or who may and has/have tendered for the same work. 

Failure to observe this condition would render, tenders of the contractors tendering, as well as 

witnessing the tender, liable to summary rejection. 

18. Other agencies will also simultaneously execute the works like horticulture, external services, 

installation of telephone exchange equipment and other building works for the same project along 

with this work. The contractor shall offer necessary co-operation for the same.   

19. Some restrictions may be imposed by the security staff etc. on the working and/or movement of 

labour, material etc. The contractor shall be bound to follow all such restrictions / instructions and 

nothing extra shall be payable on this account.  

20. The contractor shall comply with the provisions of the Apprentices Act 1961, and the rules and 

orders issued thereunder from time to time. If he fails to do so, his failure will be a breach of the 

contract and the Engineer-in-charge may in his discretion, without prejudice to any other right or 

remedy available in law, cancel the contract. The contractor shall also be liable for any pecuniary 

liability arising on account of any violation by him of the provisions of the said Act. 

21.       No engineer of gazetted rank or executive of BSNL employed in engineering or administrative 

duties in an engineering department of the Govt. of India/BSNL is allowed to work as a contractor 

for a period of two years of his retirement from government service without the previous 

permission of Govt. of India/BSNL. This contract is liable to be cancelled if either the contractor or 

any of his employee is found at any time to be such a person who had not obtained the 

permission of Govt. of India as foresaid, before submission of the tender or engagement of the 

contractor’s service as the case may be. 

22.     Near relatives of all BSNL employees either directly recruited or on deputation are prohibited from 

participation in tenders and execution of works in the different units of BSNL. The near relatives 

for this purpose are defined as: 

22.1 Members of a Hindu Undivided family 

22.2 They are husband and wife  

 

22.2.    The one is related to the other in the manner as father, mother, son(s) & son’s wife (daughter-in-

law), Daughter (s) & daughter’s husband (son-in-law), brother (s) & brother’s wife, sister (s) & 

sister’s husband (brother-in-law) 

 

23. The company or firm or any other person is not permitted to tender for works in BSNL Unit in 

which his near relative(s) is (are) posted. The unit is defined as SSA/Circle/Chief Engineer/Chief 

Archt./Corporate office for non executive employees and all SSA in a circle including circle 

office/Chief Eng./Chief Archt./Corporate office for executive employees (including those called as 
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Gazetted officers at present). The tenderer should give a certificate that none of his/her such near 

relative is working in the units as defined above where he is going to apply for tender / work, for 

proprietorship, partnership firms and limited company certificate shall be given by the authorized 

signatory of the firm. Any breach of these conditions by the company or firm or any other person, 

the tender/work will be cancelled and earnest money/performance guarantee will be forfeited at 

any stage whenever it is so noticed. BSNL will not pay any damages to the company or firm or the 

concerned person. The company or firm or the person will also be debarred for further 

participation in the concerned unit.  

 

 

 

 

The format of the certificate to be given is “I……………………………. 

…………………………………………………son of Sh……………….…………………………………… Resident 

of………………………………………………………………………… hereby certify that none of my relative (s) as 

defined in the tender document is/are employed in BSNL unit as per details given in tender 

document. In case at any stage, it is found that the information given by me is false/incorrect, 

BSNL shall have the absolute right to take any action as deemed fit, without any prior intimation 

to me”. 

 

 

(Seal of the Firm)     (Signature of Contractor) 
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BSNL EW                     CONDITIONS OF CONTRACT 

 

CONDITIONS OF CONTRACT 
 

1.       Definitions : The ‘Contract’ means the documents forming the tender and  acceptance thereof and 

the formal agreement executed between the competent authority on behalf of BSNL and the 

contractor, together with the documents referred to therein including these conditions, the 

specifications, designs, drawings and instructions issued from time to time by the Engineer-in-

Charge and all these documents taken together, shall be deemed to form one contract  and shall 

be complementary to one another.  

 

2. In the contract the following expressions shall, unless the context otherwise requires, have the 

meanings, hereby respectively assigned to them :-  

 

i) The expression “works” or “work” shall, unless there be something either in the subject or 

context repugnant to such construction, be construed and taken to mean the works by or by 

virtue of the contract contracted to be executed whether temporary or permanent, and 

whether original, altered, substituted or additional.  

 

ii)  The ‘site’ shall mean the land/building/or other places on, into or through which work is to be 

executed under the contract or any alternate land, building, path or street which may be 

allotted or used for the purpose of carrying out the contract.  

 

iii) The ‘Contractor’ shall mean the individual, firm or company, whether incorporated or not, 

undertaking the works and shall include the legal personal representative of such individual or 

the persons composing such firm or company, or the successors of such firm or company and 

the permitted assignees of such individual, firm or company.  

 

iv)  BSNL means the Bharat Sanchar Nigam Ltd. having its corporate office at Harish Chandra 

Mathur Lane, Janpath, New Delhi-110001 and its successors.  

 

v) The ‘Engineer-in-charge’ means the Engineer officer who shall supervise and be in-charge of the 

work and who shall sign the contract on behalf of BSNL as mentioned in Schedule ‘F’ 

hereunder.  

 

vi) Accepting Authority shall mean the authority mentioned in Schedule ‘F’ 

 

vii) ‘Excepted Risk’ are risks due to riots (other than those on account of contractor’s employees), 

war (whether declared or not) invasion, act of foreign enemies, hostilities, civil war, rebellion, 

revolution, insurrection, military or usurped power, any acts of Government, damages from 

Aircraft, Acts of God, such as earthquake, lightning and unprecedented floods, and other 

causes over which the contractor has no control and accepted as such by the accepting 

authority or causes solely due to use or occupation by BSNL of the part of the works in respect 

of which a certificate of completion has been issued or a cause solely due to BSNL’s faulty 

design of works.  

 

viii)  Schedule(s) referred to in these conditions shall mean the relevant schedule(s) annexed to 

the tender papers or the standard Schedule of Rates of the Government mentioned in 

Schedule ‘F’ hereunder, with the amendments thereto issued up to the date of receipt of the 

tender.  

 

ix) Tendered value means the value of the entire work as stipulated in the letter of award.  
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BSNL EW                      CONDITIONS OF CONTRACT 

 

x) Market rate shall be the rate as decided by the Engineer-in-Charge on the basis of the cost of 

materials and labour at the site where the work is to be executed plus the percentage 

mentioned in Schedule ‘F’ to cover, all overheads and profits.  

 

3. Scope and Performance : Where the context so requires, words imparting the singular only also 

include the plural and vice versa. Any reference to masculine gender shall whenever required 

include feminine gender and vice versa.  

 

4. The contractor shall be furnished, free of cost, one certified copy of the contract documents 

except standard specifications, schedule of rates and such other printed and published 

documents, together with all drawings as may be forming part of the tender papers. None of 

these documents shall be used for any purpose other than that of this contract.  

 

5. Works to be carried out : The work to be carried out under the Contract shall, except as otherwise 

provided in these conditions, include all labour, materials, tools, plants, equipment and transport 

which may be required in preparation of and for and in the full and entire execution and 

completion of the works. The descriptions given in the schedule of quantities shall, unless 

otherwise stated, be held to include wastage on materials, carriage and cartage, carrying and 

return of empties, hoisting, setting, fitting and fixing in position and all other labours necessary in 

and for the full and entire execution and completion of the work as aforesaid in accordance with 

good practice and recognised principles.  

 

6. Sufficiency of Tender : The contractor shall be deemed to have satisfied himself before tendering 

as to the correctness and sufficiency of his tender for the works and of the rates and prices quoted 

in the Schedule of Quantities, which rates and prices shall, except as otherwise provided, cover all 

his obligations under the contract and all matters and things necessary for the proper completion 

and maintenance of the works.  

 

7. Discrepancies & adjustments of Error : The several documents forming   the contract are to be 

taken as mutually explanatory of one another, detailed drawings being followed in preference to 

small scale drawing and figured dimensions in preference to scale and special conditions in 

preference to General Conditions.  

 

7.1        In the case of discrepancy between the schedule of quantities, the specifications and/or the    

       drawings, the following order of preference shall be observed :- 

i) Description of Schedule of Quantities 

ii) Particular Specification and Special condition, if any 

iii) Drawings  

iv) BSNL/C.P.W.D. Specifications 

v) Indian Standard Specifications of B.I.S 

 

7.2  If there are varying or conflicting provisions made in any one document forming part of the 

contract, the Accepting Authority shall be the deciding authority with regard to the intention of 

the document and his decision shall be final and binding on the contractor. 

7.3 Any error in description, quantity or rate in Schedule of Quantities or any omission there from 

shall not vitiate the Contract or release the contractor from the execution of the whole or any part 

of the works comprised therein according to drawings and specifications or from any of his 

obligations under the contract. 

 

 

 



 31

 

BSNL EW                      CONDITIONS OF CONTRACT 

 

8. Distribution of works 
 

The work shall be distributed between the first two lowest firms (L1 and L2) at the 

accepted rates of the L1 bidder   and the proportion of work distribution shall be as 

below:- 

 

i) 70% to the first lowest tenderer (L1) 

ii)    30% to the second lowest tenderer (L2) 

 

a) The above work distribution will be subjected to participation of e-tenders by at 

least 03 (Three) eligible bidders, otherwise 100% work will be allotted to L1 bidder 

only. 

 

b) Further, in case the 2
nd

 lowest tenderer does not agree to accept the rates of L1 then 

100% works shall be awarded to the L1 tenderer. 

 

iii) Based on the Master Agreement between BSNL and contractor individual LOI for works shall be 

issued by the competent authority.  The individual agreement so executed containing all the terms 

and conditions of master agreement shall be treated as an independent agreement and any 

action, if required, to be taken shall be taken as per this individual contract. 

 

9. Signing of Contract: The successful tenderer/contractor, on acceptance of his tender by the 

Accepting Authority, shall, within 15 days from the stipulated date of start of the work, sign the 

contract consisting of the notice inviting tender, all the documents including drawings, if any, 

forming the tender as issued at the time of invitation of tender and acceptance thereof together 

with any correspondence leading thereto. 

 

10. The agreement to be signed on non-judicial stamp paper and the cost to be decided as per the 

prevailing local bye-laws or zonal head of the circle. 

 

 

 

 

 

CONTRACTOR       EXECUTIVE ENGINEER (E) 
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PROFORMA OF SCHEDULES 

(Operative Schedules to be supplied separately to each intending tenderer) 
 

SCHEDULE 'A' 
 

Schedule of quantities:  As per Price Bid 

 
SCHEDULE 'B' 

Schedule of materials to be issued to the contractor. 

 

Sr. 
No. 

Description of 
item 

Quantity 
Rates in figures and words at 

which the material will be 
charged to the contractor 

Place of Issue 

1 2 3 4 5 

1 Nil  Nil  

 

SCHEDULE 'C' 
Tools and plants to be hired to the contractor 

Sr. 
No. 

 
Description of item Hire charges per day Place of Issue 

1 2 3 4 

NIL 

 
SCHEDULE 'D' 

Extra schedule for specific requirements/ document for the work, if any. 

I. Scope for works- : Appended from page 34-40 

II. General Conditions & Commercial/General & Special conditions of contract:- Appended from page- 
58-69 &  Technical specifications -41-57 

III. Copy of Memo no. 5-1-12-EW/94 dt. 26/9/1996, Model form   of Bank Guarantee): Appended from 
page -17 

SCHEDULE 'E' 

Schedule of component of Cement, Steel, other materials, Labour etc. for price escalation. 

 

NIL 

CLAUSE 10 CC    

Component of Cement  expressed as per 
cent of total value of work   

Xc  _____ %   

Component of Steel expressed as per cent of 
total value of work   

Xs _____ %   

Component of civil(except cement and steel) 
/ Electrical construction Materials  
expressed as per cent of total value of work   

Xm _____ %                     NOT APPLICABLE 
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SCHEDULE  'F' 

Reference to General Conditions of contract. 

 

 

  

Name of work: 

 

SUPPLY, INSTALLATION, TESTING AND COMMISSIONING 

OF 70 NOS 15 KVA DIESEL ENGINE ALTERNATORS SET 

WITH ACOUSTIC ENCLOSURE AND AMF CONTROL PANEL 

FOR VARIOUS BTS SITES UNDER PHASE-VIII.4 PROJECT IN 

BSNL ODISHA CIRCLE (RATE CONTRACT-2018-19) 

 

Estimated cost of work: ` 2,64,00,942/-   

i) Earnest money :          `  5,28,019/-   

ii) Performance Guarantee :   

iii) Security Deposit :  

    

5% of tendered value of work. 

5 % of the tendered value of the work. 

  

GENERAL RULES and DIRECTIONS: Officer inviting tender: EE (E), BSNL Electrical Division, 

BHUBANESWAR 

Maximum percentage for quantity of items of work to be 

executed beyond which rates are to be determined in 

accordance with clauses 12.2 and 12.3 :- 50% 

  

Definitions: See below   

2(v) Engineer-in-Charge Executive Engineer (E), BSNL Electrical Division. 

BHUBANESWAR 

  

2(viii) Accepting Authority  C.E. (E), BSNL Electrical Odisha Zone, Bhubaneswar . 

Bhubaneswar. 

  

2(x)  Percentage on cost of materials and 

labour to cover all overheads and 

profits.   

10%   

2(xi) Standard Schedule of Rates  Current market rates   

2(xii) Department BSNL   

9(ii) Standard CPWD contract Form BSNL EW Form 8 as modified and corrected up to date.   

Clause 1 

i)Time allowed for submission of 

Performance Guarantee from the date 

of issue of letter of acceptance, in days 

ii) Maximum allowable extension beyond 

the period provided in I) above in days 

 

4 to 14 Days 

 

 

15 days 

  

Clause 2 

Authority for fixing compensation under 

Clause 2. 

 

C.E. (E) / SE (E) 

  

Clause 5 

Number of days from the date of issue of 

letter of acceptance for reckoning date of 

start Milestone(s) as per table given below :- 

0 to 10 days 
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SCHEDULE OF WORK 

Name of Work 

SUPPLY, INSTALLATION, TESTING AND COMMISSIONING OF 70 NOS 15 KVA DIESEL ENGINE 

ALTERNATORS SET WITH ACOUSTIC ENCLOSURE AND AMF CONTROL PANEL FOR VARIOUS BTS 

SITES UNDER PHASE-VIII.4 PROJECT IN BSNL ODISHA CIRCLE (RATE CONTRACT-2018-19) 

NIT No 24/BSNL/BSR/2018-19 

Name of the Tenderer 
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col.1 col.2 col.3 col.4 col.5 
co

l.6 
col.7 

col.8 = col. 

(5+7) 

col. 9 = col. 

(3X8) 

col. 10 = col. 

(3X5) 
col.11 

        Rs.  % 
Amoun

t in Rs. 
Rs. Rs. Rs.   

  PART -A:  SUPPLY                 

1 Supply of factory assembled, factory tested RTU type Diesel 

Engine Alternator set capable of delivering not less than 15 KVA 

at site conditions complete with base frame, AVMs, 

maintenance free lead acid battery of capacity not less than 88 

AH  for 12V system with leads and terminals, residential type 

silencer, suitable exhaust piping covered with two layers of 

6mm thick asbestos rope including bellow type flexible pipe, fuel 

tank of capacity not less than 55 litres with GI braided flexible 

fuel piping etc. in an acoustic enclosure comprising of the 

following engine, alternator and AMF control panel including 

transportation to respective sites, loading and unloading etc. as 

per the detailed specifications attached as required..  The D.E/A 

set shall comply with latest CPCB norms vide Gazette of India 

no- 595 dated. 11th December’2013 of Ministry of Environment 

& Forests, New Delhi, as per the latest amendments in force. 

(Engine and Alternator shall be as per BSNL Corporate office, 

New Delhi approved make & model) 

70 

sets 
Set 
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 A) Engine 
  

 

 Multi Cylinder Air/Liquid Cooled Diesel Engine of  not less than 

20 BHP at 1500 RPM ( NTP conditions), electric start, running 

continuously at 1500 rpm confirming to IS 10002, ISO-3046 & BS 

5514 with capacity of 10% overloading for one hour in every 

twelve hour operation dully first fill of  lube oil and coolant with  

fuel system,  governor of class as per ISO: 8528-Part-V, fuel filter 

system, standard integral set mounted radiator system (for 

liquid cooled), lube oil filter and cooler, electric starter motor 

and battery charging dynamo & other accessories from any of 

the  BSNL approved  make  and  as per detailed specifications 

attached and  suitable for coupling with below mentioned 

alternator . 

  

 

 B) Alternator 
  

      

 

 Copper wound suitable for continuous operation rated at 1500 

rpm,  415 V, 0.8 PF, 50Hz, 3Ph.  4 wire in SPDP enclosure, 

revolving field, self- excited & self- regulated, Brush less  

conforming to BS 5000 / IS: 4722, IS/IEC 60034-1 & will be 

suitable for tropical condition capable of delivering a minimum 

15 KVA/12 KW at site conditions at   1500 RPM and 0.8 P.F., 

capable  to feed up to 40% non-linear (Thyristor) loads having 

permissible overload 10% for one hour in 12 hrs operation and 

close coupled to the above engine .Suitable size PVC insulated 

copper conductor interconnection cable  between alternator 

and AMF control panel should be laid as per detailed 

specifications attached.   

  

 

 

 C)  AMF Control Panel 

          AMF Control panel made of 16 gauge CRCA sheet with hinged 

type openable covers suitable for mounting above the base 

frame at suitable location inside the acoustic enclosure and 

supported on both sides. Rubber pads of 6 mm thickness shall 

be provided between the base frame and the control panel 

supports. All the control panel wiring should be ferrule 

numbered, easily accessible. The AMF panel shall have sufficient 

working space for making connections of cables etc. A manual 
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bypass switch shall be provided on the control panel for total 

bypass of the AMF system. The changeover   from Mains supply 

to EA set supply should be possible in manual mode with AMF 

relay totally bypassed. However, in manual mode, all the 

safeties/ tripping devices of EA set should remain functional. A 

tinned copper earth stud of adequate dimension shall be 

provided. The panel shall be consisting of AMF Relay of make as 

per manufacturers recommendation with latest versions, 2 nos. 

63 Amp 415 volts 4 pole MCCB, Ics = 100% Icu, breaking capacity 

not less than 25 KA, with adjustable thermal relay setting of 

suitable range, power contactors having suitable nos. of main 

and auxiliary contacts, Generator Safety unit, Multifunction 

meter, AVR, 6 Nos. Potential-free contacts for different alarms 

extension, selector switch for Auto/ Manual operation, 10A, 12 

Volts SMPS type Battery charger having trickle and boost 

charging facility and auto disconnection during running of DG 

sets and other electrical accessories and metering instruments 

as per the detailed specification attached as required. 

All above (A+B+C) comprising  of  01 set 

 TOTAL FOR PART-A (SUPPLY)= 

  PART -B:  INSTALLATION, TESTING,COMMISSIONING AND A/T           
  

      

1 Installation Testing and Commissioning of the above 15 KVA E/A 

set with acoustic enclosure and AMF control panel with all 

equipment, accessories and associated items on the existing 

cement concrete floor / foundation including providing 

necessary fuel MS piping and conducting  Acceptance Testing of 

the Engine Alternator by arranging necessary consumables like 

Lube oil, Diesel, providing artificial resistive load with cabling, 

switching arrangements etc. for final Acceptance Testing ( i.e,6  

hours full load, 1 hour 10% overload and 1 hour at no load)  

including topping up of lube oil up to full mark and filling of 

extra fuel up to a level suitable for 2 hours full load working 

after A/T  etc. as per specifications as required. 

70 

jobs 
Job 

              

  TOTAL FOR PART -B:  INSTALLATION, 

TESTING,COMMISSIONING AND A/T                   
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ABSTRACT OF COST 

 Name of work: SUPPLY, INSTALLATION, TESTING AND COMMISSIONING OF 70 NOS 15 KVA DIESEL ENGINE ALTERNATORS SET WITH ACOUSTIC ENCLOSURE AND AMF 

CONTROL PANEL FOR VARIOUS BTS SITES UNDER PHASE-VIII.4 PROJECT IN BSNL ODISHA CIRCLE. (RATE CONTRACT-2018-19) 

NIT No 24/BSNL/BSR/2018-19 

Name of the Tenderer 
 

PRICE BREAK-UP ( IN RUPEES) 

Sl. 

no 
Description 

G. TOTAL AMOUNT  

INCLUSIVE OF ALL 

AND  GST (`) 
GST = (CGST + SGST) / IGST  (`) EVALUATED AMOUNT    (`) 

1 TOTAL FOR PART-A (SUPPLY) 
   

2 TOTAL FOR PART-B (ITC & MISC. WORKS) 
   

G. TOTAL - 
   

 
IMPORTANT NOTE FOR BIDDERS:            

1. The tender shall be evaluated on total cost of Part-A (Supply) and  Part-B (ITC) works.  The lowest tenderer will be decided   on the basis of the 

evaluated amount considering GST components as input credits to BSNL. 

2. Letter of Intents (LOIs) will be issued and sites will be allocated throughout the Odisha state in phased manner on its readiness during the currency 

of the Contract. 

3. Sites will be allocated throughout Odisha at the same rates, terms and conditions of the Rate Contract during the validity /extended validity of the 

Contract. 

4. Normally Diesel E/A sets  are under warrantee for a period of one year after the date of commissioning/AT. But even during the warrantee period 

the firm shall be fully responsible for maintaining the services and to take whatever steps as may be necessary including preventive and breakdown 

maintenance steps as per the recommendations of the manufacturer.  

5. The bidder shall be GST Compliant. 

6. For the purpose of this agreement, the term 'GST' shall include Central Goods and Service Tax Act, 2017 (CGST), State Goods and Service Tax Act, 

2017 (SGST), Integrated Goods and Service Tax Act, 2017 (IGST), Union Territory Goods and Service Tax Act, 2017 (UTGST) and any other taxes 

levied under the GST related legislation in India, as may be applicable. 

7. All taxes except CGST, SGST, UTGST and IGST if any, required to be paid on the invoices as specified in clause above shall be borne by the supplier. 

The agency shall ensure that entire input tax credit on account of GST of   Diesel E/A sets is fully creditable to BSNL. 

 



38 

    

 

 

 

8. All Tax invoices towards the work shall invariably be submitted to BSNL for claiming payments and shall be uploaded through GSTN Portal. 

9. The Agency may supply separate Tax Invoice for supply and ITC works with indicating proper HSN/SAC codes against each and every item of 

goods/services for enabling BSNL to avail of input Tax credit.. 

10. E-way bill shall be arranged by the Firm at his risk and cost. 

 

 

 

 

 

CONTRACTOR             EXECUTIVE ENGINEER (E) 
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LIST OF APPROVED MAKES OF BSNL ELECTRICAL WING 
                           

S. 

No. 
Item                                      Makes 

1 Engine 

Ashok Leyland /Cummins/ Cater pillar / KOEL / Volvo 

Penta/Mahindra & Mahindra (up to 200 KVA) /Escorts (up to 

30 KVA)/ Eicher (up to 35 KVA) 

2 Alternator(Brushless) 
Crompton Greaves (AL. series) / KEC / Leroy Somer / 

Stamford/Jyoti Ltd 

3 Battery (Lead Acid / Mntc. Free) 
Amara Raja / AMCO /  Farukawa /  Hitachi/ Exide/Prestolite 

/ Standard 

4 
HV  Switchgear 

(Vacuum Circuit Breaker/SF6 ) 
Biecco Lawrie / Crompton / Kirloskar / MEI /Jyoti Ltd 

5 

Transformer  (Oil filled 

/ Dry type) 
ABB / Schneider Electric /Andrew Yule / Bharat Bijlee / 

Crompton / EMCO / Kirloskar /  Siemens 
a) Above 400 KVA 

b) Up to 400 KVA 
In addition to above makes, Uttam/Patson / Rajasthan 

Transformer and Switchgear 

6 Air  Circuit Breaker L&T/ Schneider Electric / Siemens 

7 MCCB(Ics=Icu) L&T/   Schneider Electric / Siemens 

8 SDF units L&T/ Schneider Electric / Siemens/ HPL/Havells 

9 Power Contactors L&T/ Schneider Electric / Siemens/ Lakshmi (LECS) 

10 Change Over Switch HPL / Havells / H-H Elcon 

11 Intelligent  APFC Relay 
L&T/EPCOS(Siemens)/  Schneider Electric/  Neptune 

Ducati/Syntron/ABB 

12 
Bus Bar Trunking/ 

Sandwiched Bus Duct 
Moeller/L&T/Schneider Electric  / ABB/ Legrand / Zeta 

13 Power Capacitors (MPP/APP) 
L&T/EPCOS(Siemens)/ABB/Crompton/ Schneider  

Electric/Neptune Ducati 

14 Digital/  KWHr meter 
Schneider Electric/ AE/ Digitron /  IMP/ Meco  /  Rishabh  / 

Universal /HPL/L&T/ABB/Yokins 

15 Cold shrink HT/LT Cable Joint Denson /  3M(M-Seal )/ Raychem 

16 Rubber Matting ISI mark 

17 MCB/ lsolator/ELCB/RCCB/ 

Distribution Board 

Crompton / Havells / lndokopp / MDS Legrand/ L&T / 

Schneider Electric/ Siemens  / Standard /ABB/HPL 

18 MS/ PVC Conduit ISI mark 

19 Cable Tray MEM/Bharti/Ratan/Slotco/Profab 

20 HT/LT Cables ISI mark 

21 PVC insulated copper conductor wire ISI mark 

22 Centrifugal Pump Amrut / BE / Beacon / Batliboi / Crompton / Jyoti / 

Kirloskar / KSB  /Mather & platt / WASP / Grundfos 

23 Submersible Pump Crompton/Amrut / BE / Calama / Kirloskar /KSB 
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24 Motors ABB/ Bharat Bijlee / Crompton Greaves / Schneider Electric 

/ HBB / KEC / Siemens/Jyoti Ltd 

25 Fresh Air Fans GE  / Khaitan/Almonard/Crompton 

26 Starter ABB / BCH / Schneider Electric / L&T / Siemens / 

27 Single  Phase Preventer L&T / Minilec / Siemens / Zerotrip 

28 GI/MS Pipe ATC / ATL / BST / GSI / ITC / ITS /  IIA /JST / Jindal /TTA / 

Tata/Zenith 

29 Foot Valve ISI mark 

30 Gate Valve Advance/Audco/Johnson Controls / Zoloto / Annapurna / 

Fountain / Kirloskar / Leader / Sant / Trishul 

31 Compressors Carrier/Emerson copeland/York/Danfoss (for chillers only) 

32 Resin Bonded Glass wool Fibre Glass / Pilkingston / UP  Twiga 

33 Expanded Polystyrene BASF(India) Ltd. 

34 Gauge Feibig / H.Guru / Pricol 

35 Controls FLICA / Honeywell / Indfoss / Penn- Danfoss / Ranco / 

Ranutrol /  Sporland 

36 Fine Filters Anfiltra Effluent / ARW /Athlete/ Airtake/ Dyna / 

Kirsloskar/ Puromatic/ Purafill/ Purolator / Tenacity 

37 GI Sheet HSU Jindal / National / Nippon Denro /Sail / Tata 

38 Heat Detector Appollo / Chemtron/ Edward / Fenwal/ Hochiki / Nitton 

/System Sensor/ Wormald/Honeywell Essar/Notifier 

39 Ionization Detector Appollo / Cerebrus / Edward/ /Fenwal / Hochiki / Nitton / 

System Sensor / Wormald 

40 Photo Electric Smoke 

Detector 

Appollo / Cerebrus / Edward /Fenwal/Hochiki  / Nitton / 

Wormald /System Sensor 

41 Fire Panel (Microprocessor 

based) 

Agni Instruments /Agni Devices/Aruna Agencies / Carmel 

Sensor / Ravel Elect./Honeywell Essar /Notifier / Navin 

Systems 

42 Sprinkler/ Hose Reel & Hose Pipe ISI mark 

43 Fire Extinguisher ISI mark 

44 Lift OTIS, Kone, Mitsubishi , Schindler, Johnson, Thyssenkrupp 

Elevator(India) 

 

NOTE: 

1. Items which are approved from O/o PGM(E) BSNL New Delhi till last date of  sale of tender, shall 

also be accepted. 

 2. The accessories such as CT/PT/measuring instrument/relays provided by approved make in 

respect of Transformer/HT Panel/DG /AC Package Units as supplied by approved 

manufacturer along with the  equipment’s are also acceptable in addition. 

 

CONTRACTOR       EXECUTIVE ENGINEER (E) 
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TECHNICAL SPECIFICATIONS  OF DG SETS  
 

SECTION I 

1. SCOPE:  The offer should cover complete supply, installation, testing, and commissioning of ready 

to use diesel engine alternator sets in acoustic enclosure. All minor civil works, electrical 

and other works associated with installation and commissioning of the set shall be 

carried out by the tenderer.  

 

2. REQUIREMENT: 

The Engine Alternator supplied should be of ready –to – use type (RTU) the BHP of engine 

may be suitably enhanced as per site conditions in order to deliver the minimum required 

KVA at site, in case of liquid cooled engine it should be supplied with first filling of coolant 

as per the manufacturer recommendation. The Engine shall be equipped with governor of 

Electronics / Mechanical with class A1 accuracy and all standard fittings, flexible pipe, 12 

Volts sealed low maintenance automotive battery as recommended by the manufacturer 

but not less than 88 AH with suitable size copper cables and connectors, fixed between 

base frame, fuel tank capacity not less than 55 Ltrs with steel wire braided fuel pipe, 

residential type silencer, MS exhaust pipe of suitable size and length as per site 

requirement, instrument panel equipped with necessary instruments, directly coupled 

with alternator of suitable capacity on a suitable length of common base frame, channel 

fixed on necessary AVM pads including required length of suitable size Copper conductor 

unarmored XLPE cable with cable glands and lugs in PVC flexible conduit, for inter 

connection between alternator and control panel inside the canopy, providing tools for 

normal maintenance and all other accessories complete as required and as per detailed 

specifications attached. The Engine and the Enclosure shall confirm to the latest 

environment (protection) act 1986 (29 of 1986) of ministry of Environment and forest 

notification No. dated 17th May 2002 and 12th July, 2004 and second amendment of 

2002 and 2004 shall comply with latest CPCB norms vide Gazette of India no- 595 dated. 11th 

December’2013 of Ministry of Environment & Forests, New Delhi, as per the latest amendments 

in force. No set shall be accepted without the CPCB certificate of authorized agencies such 

as ARAI of Pune, NPL New Delhi, NSTL Vishakhapatnam, FCRI Palghat and NAL Bangalore. 

The make and model no. of Engine and alternator shall be as per BSNL approved product 

directory available at Enclosure. 

The battery shall be fixed between the base frame on a suitable angle iron frame / MS 

sheet including providing suitable rubber pads below the battery 

 

3. OPERATING CONDITIONS: 

The Engine alternator set shall be capable of working at any ambient temperature 

between 0°C to 50°C. 

 

4. PERIOD OF OPERATION: 

The Engine Alternator set offered shall be continuous duty type conforming to BS 5514 & 

DIN 6271 for generator set applications. The set may be idle for a long period except for 

routine test periodically. 
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5. OVERLOAD: 

The set shall be capable of taking 10% overload for a period of one hour during any 12 

hours period while operating continuously at full rated load. Over load test shall be 

however subject to the manufacturer's recommendations. 

          

6. OUTPUT VOLTAGE, FREQUENCY & WAVE FORM: 

 

Normal output voltage shall be 415 volts with ±1 % with AVR at all conditions of load. 

Frequency shall be 50 cycles per second ±3%. Output waveforms shall be sinusoidal at all 

load conditions. Alternator shall be of brush less type provided with AVR suitable for 

voltage regulations ±1% or better at all load conditions and with prime mover speed 

drop up to 4% of nominal speed and with frequency rollover protection. 

 

7. PROVISION OF EARTH BUS: 

 

Provision shall be made for earthing all non-current carrying metal parts of the 

equipment. Earth lugs of suitable size shall be provided wherever earth connections to 

the apparatus are necessary. Earthing work shall be carried as per IE rules  / IS 

specifications amended up to date 

 

8. SAFETY PROVISIONS: 

 

All exposed moving parts like fan blades, couplings etc., shall be provided with suitable 

guards/covering to avoid the chances of accidents 

 

9. FINISHING: 

All exposed metal parts i/c base channel radiator cover, air filter, oil filter, dynamo                 

starter etc., shall be in single colour suitably finished to prohibit corrosion under climatic 

conditions prevailing at site and the colour shall be preferably of light GREY colour or as 

per engine manufacturer. 

 

10. NAME PLATE MARKING & INSTRUCTION MANUALS: 

 

A nameplate showing rating, connection diagram, year of manufacture etc., should be 

provided on engine and alternator; all the important major parts should bear their 

catalogue number, name of the parts etc. All the control wiring shall be provided with 

letter/number ferrules at both ends. Three sets of manuals giving the details about 

design specifications, special features of the equipment, schematic and wiring diagram, 

instructions regarding installation, maintenance /operation etc., should be supplied.  

The Electrical control wiring diagram, operation and maintenance 

instructions shall be framed and displayed in the enclosure.  The important name plate 

details of Engine & Alternator, date of commissioning etc shall be displayed in the 

enclosure 
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SECTION II 
SPECIFICATIONS FOR FACTORY ASSEMBLED EA SET WITH STANDARD CONTROL PANEL 

1.       BASE FRAME AND AVMs:   

1.1 Base frame shall be fabricated out of  suitable size  CRCA sheet steel/channel iron as per 

manufacturer recommendations ,  made to suitable shape to impart superior strength and 

good appearance.  

  1.2 AVMs shall be provided in between the above base frame and Engine/Alternator for 

vibration isolation and smooth working of the set.  

 1.3 Vibration isolation pads also shall be provided for elimination of vibration transmission to 

the set mounted control panel.  

 

2.     DIESEL ENGINE:  

  2.1  Engine shall be multi cylinder, reciprocating compression ignition (Diesel type) as per 

manufacturer’s standard design, suitable for Gen set application. It shall be suitable for close 

coupling with single bearing alternator. The engine shall comply with the latest emission 

norms on pollution (CPCB-II) in compliance with the requirement of pollution control Board 

Published vide Gazette of India no- 595 dated. 11
th

 December’2013 of Ministry of Environment & 

Forests, New Delhi,  as per latest amendments in force. A certificate to this effect must be 

supplied along with the E/A set.  

 

2.2 Required sensors for Engine monitoring (including control wiring) and control for the     

following protections shall be provided. 

(i)   Safety control auto cut off for low lube oil pressure.  

(ii) Safety control (trip) high coolant temperature for liquid cooled Engine/high cylinder 

temperature for air-cooled engines.  

(iii) Safety control for over speed. 

(iv) Low Fuel level 

 

 2.3 Engine associated items:  

(i)  Radiator with Fan. 

(ii)  Fuel Pump with Electric/Mechanical Governor. 

(iii)  Air Cleaner 

(iv) Residential type Exhaust Silencer. 

(v) Lube oil Filter (Spin On type) 

(vi) Fuel Oil Filter (Spin On type) 

(vii) 12 Volt electric Starting System 

(viii) Battery Charging Alternator 

(ix) Stop Solenoid 

(x) Lube Oil pressure gauge 

(xi) Water temperature gauge 

(xii)Lube oil temperature gauge 

(xiii) Ammeter Battery Charging 

(xiv) Coolant. 

(xv)First fill of Lube oil 

(xvi) Fuel tank (as per clause 6.2) with fuel piping and fuel level sensors. 
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(xvii) Heavy Duty Fly Wheel 

(xviii) Starting battery,  with  terminals  and  leads  to  be  accommodated in base frame. 

(xix)   Hand fuel pump with 5m long flexible hose pipe for transferring fuel from barrel to 

tank. 

 

2.4    Engine Governor: 

Governor shall be Electronics / Mechanical with class A1 accuracy , suitable to meet 

requirement as given under speed governing of AT test sheet. 

Speed Governing: 

The engine shall run steadily and load up to its maximum rated load to the standards given 

below: 

Load variation 
Maximum change of speed as a percentage 

of rated speed 

On suddenly taking off or 

throwing on the rated load 
Temporary Change 10% 

Permanent Change 4% 

On change of load by any step 

of 20 percent of the rated load  

Temporary Change 3% 

Permanent Change 
2% 

 

 

When the engine alternator is delivering 10% and 100% of the rated power output, the steady 

load speed band shall not exceed 1% of the rated speed. 

The recovery time from temporary distribution to the steady load speed band at the new load 

shall not exceed 3 second after taking off or throwing on the rated load. 

2.5 Air-Pollution norms: 

2.5.1 The Genset supplied should be within the emission limits: As per latest CPCB norms in 

force. 

2.5.2 Requirement of certification 

 The manufacturer of engine or the importer of the engine or product should have valid 

certificates of Type Approval and Certificates of Conformity of Production for each year, for 

all engine models being manufactured or for all engine or product models being imported 

with the emission limit as specified in 2.5.1. 

 

2.5.3 Requirement of conformance labeling:- 

[i] All the engines, individually or as part of the product shall be clearly engraved   ‘Genset   

Engine’ on the cylinder block. 

[ii] the engine or the product shall be affixed with a conformance label meeting the  

 following requirements, namely:-  

(a) The label shall be durable and legible.  

(b) The label shall be affixed on a part necessary for normal operation of the engine   or the 

product and not normally   requiring replacement during the product life of the engine 

or  the product. 
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 [iii]  The conformance label must contain the following information namely: 

(a)   Name and address of the manufacturer of engine or product, as the case may be. 

(b) Statement that "this engine or product conforms to the environment (protection) Rules, 

1986" with amendments made vide  Gazette of India no- 595 dated. 11
th

 December’2013 of 

Ministry of Environment & Forests, New Delhi,  as per latest amendments in force 

(c)  Type approval certificate number. 

(d) Date of manufacture of engine and the product or in case of import, the date of import 

of the engine and the product; and 

(e)  Rated speed and corresponding gross power in kW. 

 

2.5.4 Authorized agencies for certification. 

 The following institutions are authorised to carry out such tests as they may deem 

necessary, for giving certificates of Type Approval and Conformity of Production tests for 

diesel engines or products and to give such certificates, namely:- 

(i) the Automotive Research Association of India, Pune (Maharashtra); 

(ii) the International Centre for Automotive Technology, Manesar (Haryana); 

(iii) the Indian Oil Corporation, Research and Development Centre, Faridabad (Haryana); 

(iv) the Indian Institute of Petroleum, Dehradun (Uttarakhand); and 

(v) the Vehicle Research Development Establishment, Ahmednagar (Maharashtra).  

 

2.5.5  Compliance and testing procedure: 

(i) The Compliance and Testing Procedure, as published by the Central Pollution       Control 

Board shall be followed by all concerned. 

(ii) The authorised agencies for certification shall submit the testing and certification 

details in respect of the emission to the Central Pollution Control Board annually. 

 

2.5.6 Fuel Specification.- 

The specification of commercial fuel applicable for diesel gensets shall be the same as 

applicable for commercial High Speed Diesel applicable for diesel vehicles in the area 

where product would be operated, from time to time, as per policy of Government of 

India. 

2.5.7 Engine component or parts identification.- 

All the details of engine components or parts responsible for the emission performance 

shall be clearly marked in English language.". 

 

2.6 Engine Instrument Panel  

The engine panel shall comprise of the following 

a) Lube oil pressure gauge  

b) Lube oil temperature gauge 

c) Radiator water temperature gauge for water cooled engines 

d) Starting switch with key 

e) Stopping switch 

f)Hour meter cum RPM meter. 

NOTE: Digital/Multi display digital meter may be used in lieu of analog meters. 
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3. ALTERNATOR:  

 

2.1 The alternator shall be brushless type, single bearing suitable for close coupling, copper 

wound, totally enclosed screen protected (IP-23) with class H insulation, designed and 

constructed to withstand tropical conditions, self-regulating type and conforming to IS 

4722/BS 2613 amended up to date as applicable. It should satisfy the performance 

requirements of specifications. They shall conform to capacity ratings wherever so specified. 

The alternator shall be suitable for parallel operation among them without any quadrature 

droop compensations. The AVRs shall be suitable for voltage regulation of +l % or better 

against all loads and prime mover drop up to 4% of the nominal speed.  

 

2.2 Alternator terminal, neutral points and connections: In case of three phase alternator the 

winding shall be star connected and neutral point shall be brought out to the terminal box 

and suitable for earthing with independent earths. The terminal shall be mounted in an 

accessible position on the alternator with necessary cable gland plates suitable for extension 

of the supply to the control panel. The AC/DC wiring shall be separated from each other.  

 

2.3 Each alternator shall be provided with its own exciter. When separate units are provided  

  for this purpose, they shall be driven by the alternator shaft itself.  

 

2.4 The temperature rise of the alternator of DG set mounted in enclosure shall meet the  

  requirement of IS and this shall be verified from type test report of alternator as under:  

 

If  TC  = Temperature rise permitted as per IS for class of insulation 

  

 T1 =  Actual temperature rise observed and recorded in type  

                                           test report.  

 

 T2 = Final ambient temperature inside the enclosure 

 

 T A  =  Ambient temperature as per IS= 40
0
 C  

 

  Then T1 < (TA + TC] - T2  

 

4.0 AMF CONTROL PANEL 

Control panel shall be cubical type made of 16 gauge CRCA sheet with hinged type openable covers 

mounted above base frame at suitable location of E/A set and supported on both sides on base 

frame. Rubber pads of 6 mm thickness shall be provided between the base frame and the control 

panel supports. All the control panel wiring should be easily accessible and shall have sufficient 

working space for making connections of cables etc. A manual bypass switch shall be provided on the 

control panel for total bypass of the AMF system. The changeover from Mains supply to EA set 

supply should be possible in manual mode with AMF relay totally bypassed. However, in manual 

mode, all the safeties/ tripping devices of EA set should remain functional. A tinned copper earth 

stud of adequate dimension shall be provided. The panel shall be consisting of:  
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i) 2 nos. 63 Amp 415 volts 4 pole MCCB with breaking capacity not les than 25 KA and adjustable 

thermal setting of required range of approved make. 

 

ii) Contactors: 2 Nos. (minimum) of suitable rating 4 pole, (AC-3 duty) power contractors for Main / 

Diesel EA set (Mechanically interlocked & electrically interlocked) with contactor coil. 

 

iii)  The supply to the coil of the mains contactor is to be provided with the help of a static voltage 

regulator having wide input range from 90 V to 300 V and output within the operating range of 

contactor coil. AC contactor with DC operated coil can also be accepted. However the DC supply has 

to be generated through inbuilt rectifier instead of voltage regulator in AMF panel. 

 

iv)  Potential free contacts for extension of alarms – (6 Nos.) viz. lack of fuel, LLOP, mains failure, engine 

fails to start, door opening and high cylinder temperature. Potential free contacts for extension of 

these alarms shall be available in both the mode i.e. AMF Controller and Bypass mode. 

 

v)  Microprocessor based Automatic Mains Failure Controller (suitable for 12 V DC), with following 

functions : 

As the operating range of the power plant (90 V to 300 V) and AC voltage stabilizer is quite wide, the 

AMF relay  should be able to trigger E/A set for starting and stopping in accordance with this range 

 

a.  Switch the load to the engine supply after suitable time delay, after starting the engine on 

mains failure / phase failure / low voltage / high voltage. 

b.  Switch the load back to the mains supply after suitable time delay, when healthy mains 

supply is restored and stopping the Engine. 

c.  Attempt to start the Engine up to three times on failure of earlier attempts with suitable 

time intervals. 

 

vi)  Connections of control wiring shall be done with screw less connector strips and  ferrules for 

identification on both ends. 

 

a) AC and DC wiring shall be separated distinctly. 

b) 1 No. Multifunctional meter to indicate voltage, current, PF, frequency & KWh. 

 c) Push button for stop, reset, test and acknowledge 

d)            Recess type hooter 

e)  Audio-visual indication for LLOP, HCT / HWT, Over speed, Lack of Fuel 

f) RYB LED indication for indicating Mains / EA set supply – 2 sets 

g)  DC Ammeter (0-15A), DC Voltmeter (0-30V) of size 96mm x 96mm with selector switch for 

trickle / boost charging through battery charger and battery charging unit. 

h)       Selector switch for Auto / Manual operation 

i)  Battery Charger: Automatic trickle /boost battery charger of SCR or SMPS type to charge the 

starting battery of Diesel EA set. This charging shall be done through mains supply for which 

a suitable incomer shall be provided in the panel with suitable range of ammeter and 

voltmeter on the DC side with protective fuses. 

vi) The functions envisaged above shall be integrated into the power Management unit at 

indoor sites. 

vii) Makes and models as specified above in the approved product list can be supplied wherever 

applicable. 
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4.1  SAFETY CONTROL TRIP 

I)  Low lubricating oil pressure. 

ii)  High cylinder temp. 

iii) Lack of fuel. 

iv) Over speed. 

 

4.2  Genset Controller of approved make and model shall be provided along with standard control 

panel. The Control panel shall have following safeties and display parameters. 

 

4.3.  Genset Display Parameters:- 

(i) L-L and L-P  voltage 

(ii) Phase and Total  Current 

(v) Frequency & PF 

(vi) Average voltage 

(vii) Average current 

(viii) Phase KVA /KW & Total KVA/KW 

(ix) KWH 

 

4.4. Engine Display Parameters 

         (i)  Oil pressure 

     (ii)  Engine Temperature 

(iii) Fuel Status 

(iv) Engine Speed 

(v) Battery voltage 

(vi) Engine Hours 

 

4.5. Electrical safeties along with Displays 

  (i)       Genset Under / Over Voltage 

 (ii)      Under / Over Frequency 

(i) Phase Failure 

(ii) Phase sequence reverse 

(iii) Over current 

 

4.6. Mechanical Safeties along with Displays 

 (i)  Under /Over speed 

 (ii)  Low Lube oil pressure 

(i) High Engine Coolant Temperature 

(ii) Low Coolant Temperature 

(iii) Low Coolant Level 

(iv) Low Fuel Level 

(v) High Canopy Temperature 

(vi) Fail to crank / start 
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5. STATIC BATTERY CHARGER:  

 

5.1 . The inbuilt 10 Amps, 12V static battery charger (in addition to the battery charging alternator 

associated with the engine) shall be of silicon controlled rectifier (SCR) type with automatic 

trickle and boost charging facility, current and voltage limiting circuits to avoid over charging, 

short circuit, reverse polarity protection and auto cut off facility when Gen-set is ON. DC 

voltmeter and ammeter of approved make, SP DC MCB on DC side and SP MCB on AC side shall 

also be provided. DC wiring of the battery charger shall be with 2.5 sq. mm multi strand flexible 

copper conductor cable in heat resistant conduit/armoured cable. The battery charging current 

in Amps shall be 10 hours rating current as per battery AH capacity. 

  

5.2 . The battery charging should be done through dynamo during running of E/A set and through 

battery charger when E/A set is in off condition. The change over from battery charger to 

dynamo and vice versa shall be automatic. 

 

6. GENERAL REQUIREMENTS: 

 

6.1 LUBRICATION  

Lubrication shall be positive pressure type lubricating for all moving parts. No moving parts shall 

be required lubrication by hand either prior to the starting of engine or while it is in operation. 

Lubrication oil shall confirm to relevant IS amended up to date. Necessary lubricating oil filter 

shall be provided for operation at normal conditions for a period of 250 hours. Temperature and 

pressure gauges shall be fitted to the lubricating system. Lube oil sump shall be topped up to full 

level after successful completion of the acceptance testing.  

 

6.2 FUEL SYSTEM/FUEL TANK 

Fuel tank shall be made of 3 mm thick M.S sheet steel with capacity not less than 55 Ltrs having 

inlet, outlet connections air vent tap, drain plug and level indicator (linear scale type submerged 

in fuel tank) M.S. fuel piping from tank to engine with valves, unions, reducers, flexible hose 

connection and floor mounting pedestals, twin fuel filters and fuel injectors is to be provided. 

The location of the tank shall depend on standard manufacturers design. 

 

6.3 ENGINE START  

Engine shall be cold and self-starting type. The starter battery shall be of maintenance free lead 

acid type conforming to IS 7372 amended up to date with sufficient capacity to meet the engine 

starting and control gear requirements. OR suitable capacity Pulse Battery as recommended by 

the manufacturer but capacity should not be less than 88 AH, 12V.. (Make of Pulse Battery shall 

be as per the recommendation of the Manufacturer). 

 

6.4 QUITENESS OF OPERATION:  

The set shall have minimum vibration noise under all conditions of load. The set shall be 

properly statically and dynamically balanced.  
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6.5 SILENCER  

Critical grade, suitably optimized to meet stringent sound emission standards laid down by 

MoEF/CPCB, efficient heavy-duty residential type silencer for the exhaust shall be provided. A 

test certificate to this effect from the manufacturer shall be furnished.  

 

SECTION III 
 

SPECIFICATION FOR ACOUSTIC ENCLOSURE FOR ENGINE ALTERNATOR 

 

1. Scope : 

This section covers technical requirements of the acoustic enclosures. 

As per CPCB norms, restriction has been imposed for new DG sets up to 1000 KVA for noise level. 

Therefore, in terms of these norms, acoustic enclosure should be type tested through one of the 

authorized laboratory. The Acoustic enclosure shall broadly consist with the following features: 

1.1. The enclosure will be Modular in Construction. 

1.2. Base frame shall be made of Sheet metal / Channel Iron. 

1.3. Durable Industrial locking system on doors. 

1.4. Doors are to be gasketed with high quality EDPN gasket. 

 

2. Installation: 

2.1 Acoustic enclosures are supplied with built in Anti Vibration Mountings (AVMs). As such  

Genset can be installed directly on the leveled surface. 

2.2 Exhaust piping outlet should not be turned towards window / ventilator of home or occupied 

building. Provision of rain cap should be ensured. 

2.3 The acoustic enclosure placement should be such that there is no restriction in front  of   air 

inlet and outlet from canopy. 

 

3. Service Accessibility: 

3.1 Genset / Engine control panel should be visible from outside the enclosure. 

3.2 Routine / periodical check on engine / alternator (filter replacement and tappet  

       setting   etc.) should be possible without dismantling acoustic enclosure. 

3.3 For major repairs / overhaul, it may be required to dismantle the acoustic enclosure. 

3.4 Sufficient space should be available around the Genset for inspection and service. 

 

4. General Design Guidelines: 

4.1 To avoid re-circulation of hot air, durable sealing between radiator and canopy is  

       must. 

4.2 Exhaust piping inside the enclosure must be lagged with rock wool/ glass/ mineral  wool 

except bellow). 

4.3 Temperature rise inside the enclosure should not  be  more  than 5°C for  maximum ambient 

above 40°C and it should be below 10°C for ambient below 40°C. 



                                                                                                                                                         51

4.4 There should be provision for oil, coolant drain and fill. Fuel tank should have  

       provision  for cleaning. 

4.5 The enclosure should be designed to meet the total air requirement for the D.G. Set  

      at  full load at site conditions as recommended by the engine manufacturer. 

 

5. Specifications for Acoustic Enclosure 

5.1  The acoustic enclosure shall be designed and manufactured confirming to relevant 

standards suitable for outdoor installation exposed to weather conditions, and to limit 

overall noise level to 75 dB (A) at a distance of 1 mtr. from the enclosure as per CPCB-II 

norms with up to date amendments under free field conditions. 

  5.2  The construction should be such that it prevents entry of rain water splashing into the 

enclosure and allows free & quick flow of rain water to the ground in the event of heavy 

rain. The detailed construction shall conform to the details as under: 

  (i)  The enclosure shall be fabricated out the CRCA sheet of thickness not less than1.6mm on 

the outside cover with inside cover having not less than 0.6 mm thick perforated powder 

coated CRCA sheet for glass wool insulation/suitable size powder coated MS supports in 

case of fire retardant PU foam insulations . 

    (ii) The hinged doors shall be made from not less than 16 SWG (1.6 mm) thick CRCA sheet and 

will be made air tight with neoprene rubber gasket and heavy duty locks. 

(iii)  All sheet metal parts should be processed through 7-tank process. 

(iv) The enclosure should be powder coated. 

(v) The enclosure should accommodate the daily service fuel tank of the D.G. Set to make the   

system compact. There should be provision of fuel gauge, which should show the level of the 

fuel even when the DG Set is not running. The gauge should be calibrated. The fuel tank 

should be filled from the outside as in automobiles and should be with a lockable cap. 

(vii) The batteries should be accommodated in the enclosure in battery rack. 

(viii) The canopy should be provided with high enclosure temperature safety device. 

(ix)  The acoustic lining should be made up of high quality noise absorbent and fire-retardant 

grade acoustic Insulation material complying to IS 8183 i.e. rock wool/ glass/ mineral 

wool/PU Foam of appropriate thickness & density for sound absorption as per standard 

design of manufacturer’s to reduce the sound level as per CPCB norms and shall be covered 

with fine glass fiber cloth and would be supported by perforated M. S. Sheet duly powder 

coated / GI sheet/  aluminium sheet/MS Strips . 

(x)   The enclosure shall be provided with suitable size & No. of hinged type doors along  the 

length of the enclosure on each side for easy access inside the acoustic  enclosure  for 

inspection, operation and maintenance purpose. Sufficient space will be provided inside the 

enclosure on all sides of the D.G. set for inspection, easy maintenance & repairs. 

(xi) The canopy should be as compact as possible with good aesthetic look. 

(xii) The complete enclosure shall be of modular construction. 

(xiii)  The forced ventilation shall be as per manufacturer design using either engine radiator fan or 

additional blower fan(s). If the acoustic enclosure is to be provided  with forced ventilation 
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then suitable size of axial flow fan (with motor and auto-start  arrangement) and suitable size 

axial flow exhaust fan to take the hot air from the  enclosure complete with necessary motors 

and auto start arrangement should be  provided. The forced ventilation arrangement should 

be provided with auto stop arrangement to stop after 5 minutes of the stopping of D.G sets. 

(xiii)  The acoustic enclosure should be suitable for cable connection/connection through    bus-

trunking. Such arrangements on acoustic enclosure should be water proof & dust-proof 

conforming to IP-65 protection. 

(xiv)  The inside of enclosure should be provided with at least one luminaries of CFL /LED light 

fittings controlled by a 5A switch for adequate lighting during servicing etc. of the DG Set. The 

power supply to this luminaire should be from the load side. 

 

NOTE: THE FIRM SHALL BE REQUIRED TO SUBMIT A VALID TYPE APPROVAL CERTIFICATE OF SILENT 

CANOPY AND CONFORMITY OF CPCB CERTIFICATES AS PER GAZETTE OF INDIA. 
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TEST SHEET FOR ENGINE ALTERNATOR SET 

STATION: 

DATE: 

TESTED BY: 

NAME & PARTICULARS: 

 

 

ITEM ENGINE ALTERNATOR 

Manufacturer's 

Name 

  

Type 
  

Serial No 
  

Rating 
  

 

NOTE: 1.The tests prescribed in this schedule are to be followed generally. In case they are in 

variation with the manufacturer’s instructions/ manuals, the procedure shall be suitably 

modified conforming to the manufacturer’s instructions. 

 

 

 2. Testing shall be done considering the Engine capacity as full load. 
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PHYSICAL VERIFICATION 
                  

 

 Item        Remarks 

         

(a) Check all type the plinth area with  

      the approved plan.     : 

         

(b) Check whether sand is filled.    : 

         

(c) Verify level of bed      : 

         

(d) Check whether anti-vibration pads are provided.  : 

         

(e) Check firmness of mounting.    :      

(f) Check for verticality     : 

         

(g) Verify tightness of bolts and nuts and other fitting .  

         

(h) Check whether hot air pipe  

   (if provided is properly lead out)    : 

 

   (i) Check whether exhaust pipe is properly lead out 

    and lapping of asbestos rope provided for part of   : 

    the run. 

   (j) Check whether proper ventilation is provided.  : 

   (k) Check exhaust fans for their proper functioning. : 

  (l) Check whether necessary guard wire nets are  

     provided.       : 

  (m) Location of oil tank at a suitable location for 

        early flow of oil, check of loading in pipes.  : 

  (n) Check of electrical wiring & suitability of gauge  

     of cables.       : 

  (o) Neatness of laying and leads are properly terminated : 

   (p) Check whether the leads are properly terminated : 

         (i) Check of fuses.     :    

        (ii) Physical checking.     :             

(q) Location of earth for Engine Alternator set.  : 

(r) Type of earth.      : 

(s) Suitability of gauge of leads.    : 

(t) Resistance of Engine Alternator earth leads.  : 
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1)  LOAD TEST(A/T) 

        The Engine shall be given a test run continuously for at least 6 hrs with the alternator on full 

rated load.  During the load test, record the following readings every hour: 

 

Time 
RP

M 

L

O

P 

LO

T 

Voltage Current 

Freq PF 

Wate

r  

Temp 

Temp 

RY YB BR R Y B 
E

R 
SC 

               

               

               

               

               

               

               

 

LOP : Lube Oil Pressure 

LOT : Lube Oil Temperature 

PF : Power Factor 

ER : Engine Room/Canopy 

SC : Stator Coil 

Calculation of load required: 
 

Two types of loads can be utilized – Inductive loads or Resistive loads 

 

FOR 15 KVA EA SET 

 

a)        When load used is inductive (Assuming Cos Φ=0.8)  

 KW = √3 x V x I x Cos Φ  (When E/A set is 15 KVA; KW = 12) 

 12000 = √3 x 415 x I x 0.8  =>  I = 20.86 A,  

 i.e. Load of 20.86 A is required for 15  KVA E/A set for load test  

 

b) When load used is Resistive: 

 Here Cos Φ = 1 

 Hence I =  16.69 A required 

 

2) TEMPERATURE RISE TEST FOR ALTERNATOR : 

At full rated load, during the six hours, the last three readings taken should be stationary (constant). 

The temperature rise of stationary coil w.r.t. Ambient should not exceed 60
o
C. Only two 

thermometers are used – one at the stationary coil and the other for the ambient.  Record the 

reading of the stationary coil for every half hour till three consecutive stationary readings are 

recorded  in the following tables. 
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TIME 
AMBIENT 

TEMPERATURE 

ALTERNATOR 

TEMPERATURE 

TEMPERATURE INSIDE THE 

CANOPY 

    

NOTE:  Temperature rise will be taken by the thermometer from alternator body and will be 

recorded. 

 

3) CHECK OF FUEL CONSUMPTION       

After steady conditions have been obtained, the fuel consumption at full load for half-hour shall 

be checked. The consumption limit for acceptance depends upon manufacturer’s specifications. 

         

4) OVER LOAD TEST 

 Immediately after the load test an over-load test by 10% over-load for 1 hour shall be taken. 

The test results as for the load test should be taken. Also the temperature rise of stationary coil 

w.r.t. the ambient should not exceed 60
o
C. 

 

5) INSULATION TEST   

Immediately after the over-load test, take insulation test. The insulation resistance between the 

stator coil and the frame when tested with 500 V insulation tester shall not be less than 5 MΩ 

 

6) REGULATION TEST    

The automatic and manual regulation of the alternator at no load, half load and full rated load 

shall be tested for a nominal voltage of 230 volts between phase and neutral at Pf 0.8. The 

variation shall not exceed +/- 5 % of the nominal voltage.  The recovery time shall not exceed 3 

seconds. Variation in the output frequency should not exceed +/- 3  % of the nominal frequency 

of 50 CPS. It shall also be verified whether the alternator is capable of being set at nominal  

 

7) FUNCTIONAL TEST:  

Functional tests on the following shall be carried out to re-assess for its proper performance.   

1) Type of starting provided for the engine. 

2) Visual and audio alarm, if provided. 

3) Instruments: The accuracy of the indicating instruments shall be tested by comparing 

with a standard meter. 

 

8)  INSULATION RESISTANCE OF WIRING 

Measure the insulation resistance of engine alternator O/P wiring control cubical wiring at site 

with respect to earth with 500V insulation tester. It should be more than one-mega ohms. 

 

9) FIRE EXTINGUISHERS : 

Adequate number of fire extinguishing equipments should be ensured. Also, the periodic 

checking certificate pasted on the extinguisher should be verified. 
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10) OPERATING INSTRUCTIONS/DRAWINGS : 

 

Clear cut and easy to understand, boldly written/drawn operating instructions should be 

verified to be available for prominent display. 

 

Also fire fighting instructions and protection in such cases have also to be verified to be 

available. 

 

 

11) GENERAL OBSERVATION : 

 

A clear environment with adequate provision for ready availability/storage of requisite quantity 

of fuel is to be ensured. Also, relevant sign-writings should be available in required places. 

 

12) LIST OF TESTING INSTRUMENTS USED BY A/T  TEAM: 

 

a) 500 V Megger for insulation test 

b) Earth tester for measuring earth resistance 

c) Digital clamp tester for measuring DC & AC voltage and current. 
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GENERAL CONDITIONS 

 

1. The following general conditions of contract are deemed to be agreed. 
 

 

a) All damages or breakages which might be caused during the execution of the work shall be 

made good by the firm at his own risk and cost 

 

c)  The firm is responsible for the removal of debris and waste materials arising out of the works 

done by him from the site. The site must be kept clean and tidy during installation. 

 

d) The firm shall commence the work only after obtaining prior permission from the Engineer-

in-Charge. 

 

e) The firm shall employ qualified and well-experienced staff specialized in the job and make 

available duly authorized representative to take instructions from departmental  officer 

during inspection. 

 

f) Necessary tools and plants shall be arranged by the firm. Modern tools and Equipments shall 

be used for handling of equipments / materials, drilling, cutting etc. so that minimum noise, 

vibrations and disturbance to the building/occupants/ equipments can be achieved. 

 

g) The firm shall provide necessary barriers, warnings signals and other safety measures to avoid 

accidents. 

 h)  The concealed items shall be carried out only in presence of departmental    Officers. 

 

i) Work shall generally be carried out during working hours. However as per the department’s 

requirements the working hours may be extended without any extra claim. 

 

j)  All fittings, unit assemblies, accessories, hardware, foundation bolts, terminal blocks for 

connection and miscellaneous materials and accessories of items of works which are useful 

and necessary for efficient assembly and working of the equipment shall be deemed to have 

been included within the scope of the work in the tender and within the overall details for 

complete item whether they have been specifically mentioned or not. 

 

2.  I.S. STANDARDS 

 

The equipment and installation shall conform to various standards amended up to date 

wherever applicable. 

 

3  CO-ORDINATION  

Wherever air conditioning work is being carried out by more than one agency, it should be 

the aim of different agencies that on their account the work of other agency/agencies is not 

delayed. Full cooperation and full coordination is to be extended during progress of work 

and at the time of testing by all the agencies. 
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4.  INSPECTION AT CONTRACTOR’S/MANUFACTURER’S PREMISES 

 

(i) The BSNL’s authorized representative shall have full powers to inspect drawings of any portion of the 

work or examine the materials and workmanship of the plant at the contractor’s works or at any other 

place from where the material or equipment is obtained. Acceptance of any material or equipment shall 

in no way relieve the contractor of his responsibility for meeting the requirement of the specifications 

but shall have to be replaced free of cost by the contractor in case the equipment of work is found 

defective or of inferior quality. 

 

(ii) The BSNL reserves the right to send/depute its representative for inspection of material/equipment and 

witness the test at manufacturer’s/supplier’s premises before dispatch and firm should not demand any 

extra payment for this. 

 

5. CHANGES IN SPECIFICATIONS 

(i)   BSNL reserves the right to make changes in the specifications of the work if in its opinion the same is 

found necessary. However such alterations shall be made after mutual discussion and agreement 

between BSNL and the contractor. Any price implication in this regard shall be mutually discussed 

and agreed upon, in terms of clause 12 of BSNLEW-8. 

 

(ii)   Modifications or alterations by the contractor in the design/specifications of any equipment/material 

will not be permitted by BSNL as a matter of principle. However the same can be agreed by BSNL 

under the exceptional circumstances where : 

a) The same is necessitated due to non-availability of material/component of certain specification or 

make. 

             OR 

         b) Such alterations constitute an improvement in the opinion of the contractor and BSNL. 

         

(iii) Prior written approval of BSNL is necessary before undertaking any alteration/ modification in the 

specifications of the equipments. 

 

6. PACKING, FORWARDING, STORAGE & SAFETY 

 

Before dispatch to site, the equipment/ component/ materials shall be properly packed so as to 

afford protection against transit damages and damages against storage in open areas either at 

transporter’s premises or at work site. When storage in open area is inevitable proper water proof 

covering shall be provided to protect damages on account of rain water etc. However, damaged 

items shall be replaced as per the direction of Engineer-in-Charge. All the stores and materials 

required for the satisfactory completion of the work shall be arranged at site by the contractor from 

his own sources. Lockable space for storing the material may be provided on request, if available. 

However, safe custody of the material stored at site will be responsibility of the contractor till the 

completion/ handing over of the work. 
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7. TEST CERTIFICATES: 

 

The firm shall submit the following test certificates on supply of the material at site 

(i)  Manufacturer test certificates for Engine, Alternator, E/A set, Control panel 

(ii) Routine test certificates for individual items, noise and pollution control type test certificate from 

designated test house as per specification. 

 

8. DRAWINGS: 

The firm shall supply three sets of drawings/documents after physical completion of the work and before 

initial AT as detailed below. 

� Plan lay out of the E/A room/ Enclosure indicating various equipment. 

� Foundation details of Enclosure/ E/A set. 

� Schematic diagram of control wiring. 

� Operation and maintenance manual. 

 

9. GUARANTEE AND DEFECT LIABILITY: 

(i)   The guarantee shall be valid for minimum period of twelve months after successful final A/T. 

However, the manufacturer’s warranty beyond such period shall also be extended. The contractor 

shall guarantee that all equipment shall be free from any defect due to the defective material and / 

or bad workmanship and also the equipment shall work satisfactorily with performance and 

efficiencies not less than the guaranteed values. The security deposit will be released only after the 

guarantee period 

 

ii)   Any part of equipment found defective during this period shall be replaced free of cost by the 

contractor. The service of the contractor’s personnel, if required during this period shall be made 

available free of cost to the BSNL. 

 

(iii) The contractor shall depute his representative within 24 hours of notification of the defect by the 

BSNL 

(iv) A joint report shall be prepared by the representative of BSNL and the firm regarding nature  of 

defects and remedial action required. Time schedule for such action shall also be finalized. 

(v) In case the contractor fails to depute his representative within 24 hours of notification of the defect 

or fails to cause remedial action within reasonable time as decided during joint inspection, the BSNL 

may proceed to do so at the contractor’s risk and expenses and without prejudice to any other right. 

 

10. NOT COVERED UNDER GURANTEE:- 

1.  Consequential losses and damages. 

2.  Parts subject to normal wear and tear such as electrical contacts. 

  Failure of parts due to corrosive atmosphere. 

 

11.. INSPECTION AND TESTING OF DG SETS AT FACTORY/ MANUFACTURER  PREMISES 

The department may be carried out testing  at factory/ manufacturer premises in presence of 

representative of the Department. 

 

(i).   For testing, following procedure will be followed: All major items/ equipment i.e. engine & alternator 

in assembled condition, associated electrical control panels etc. shall be offered for inspection and 

testing at factory/ manufacturers works. The successful tenderer shall give a notice of minimum two 

weeks for carrying out such tests. The Engineer-in-charge/ or his authorized representative shall 

witness such inspection & testing at mutually agreed date. The cost of the representative’s visit to the 

factory will be borne by the Department. 
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(ii). The department also reserves the right to inspect the fabrication job at factory and the successful 

tenderer has to make arrangements for the same.  DG set will be tested on load of unity power factor 

for the rated KW rating. During testing, each of the D.G. sets covered under scope of work, shall be 

operated for a period of 6 hours on the rated KW of DG set including one hour on 10% overload after 

continuous run of the 6 Hours. During testing all controls/ operations safeties will be checked and 

proper record will be maintained. Any defect/ abnormality noticed during testing shall be rectified.  

 

The testing will be declared successful only when no abnormality/ failure is noticed during the 

testing. The DG set will be cleared for dispatch to site only when the testing is declared successful by 

authorised representative/ Engineer-in-Charge BSNL reserves the right to waive off the inspection of 

EA set at manufacturer premises. 

 

12. TESTING AT SITE 

(i). Initial acceptance testing at no load,  full load and  at 10%  over load in the presence of  Engineer in-

charge. 

(ii). Final A/T in the presence the representative of T & D circle or designated team as per A/T schedule 

and Engineer in-charge for 6 hrs on full load and 1 hour at 10% overload.. 

(iii). Resistive load and consumable, i.e Diesel, mobile, coolant etc. for testing and A/T  will be arranged by 

the firm as per schedule. 

 

13. DATE OF COMPLETION: 

1).  Date of Successful  Acceptance Testing  in presence of the BSNL A/T authority shall be taken as  

completion date of the work. 

 

2).  However, warranty date will start soon after successful Commissioning of the E/A set with full load 

and 10% overload in the presence of the Engineer in charge or his representative OR  from the date 

of A/T  whichever is earlier and accordingly CMC work of E/A set will commence.   

 

14. ACCEPTANCE /REJECTION OF TENDERS 

The competent authority on behalf of the BSNL does not bind himself to accept the   lowest or any other 

tender, and reserves to himself the authority to reject any or all of the tenders received without the 

assignment of a reason.  All tenders in whom any of the prescribed conditions are not fulfilled or are 

incomplete in any respect are liable to be rejected. 

 

15. No exemption certificate for payment of EMD is acceptable 

 

16. The Contractor shall not be permitted to tender for works in telecom circle of BSNL in which his near 

relative (s) (directly recruited or on deputation in BSNL) is/are posted in any capacity either non-

executive or executive employee in that Circle. Any breach of this condition by any contractor would be 

sufficient to debar from enlistment. 

 

17. FREE COMPREHENSIVE MAINTENANCE 

The firm shall provide free comprehensive maintenance for 12 months from the date of 

successful completion of the work. This includes replacement of defective components at free of 

cost including attending break down calls as per the technical specifications. During these visits, 

the firm shall inspect the DEA set and satisfy the department that the DEA set is working in good 

condition. 

 

CONTRACTOR        EXECUTIVE ENGINEER (E)  
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COMMERCIAL GENERAL  
The firm shall read carefully the following conditions and shall quote accordingly confirming all the 

points in their offer. Modification in tender conditions will not be permitted at any stage of 

tender/agreement formation/execution of work. 

 

1. INCREASE/DECREASE OF TENDER QUANTITY 

a) The quantities as per schedule of work are subject to deviation up to 25 % (twenty five percent) 

of the quantity of goods and services specified in the schedule of items without any change in 

the unit price or other terms and conditions as applicable at the time of award of contract . 

b)   In exceptional situation where the requirement is of an emergent nature and it is necessary to 

ensure continued supplies from the existing vendors, the department (BSNL) reserves the right 

to place  repeat order up to 50% of the quantities of goods and services contained in the 

running tender/ contract within currency of contract at the same accepted rates  and terms 

and conditions of the contract. 

c) Quantity mentioned in the schedule of work is tentative. LOIs / work orders will be issued as per 

the actual requirements of BSNL during the validity /extended validity period of the Rate 

contract subject to the above deviation clauses. Furthermore, LOIs issuance is subject to 

readiness of sites. 

 

2. CURTAILMENT OF QUANTITY 

BSNL reserves the right to enforce curtailment in the assigned quantum of work for any 

contractor/Firm on the grounds of defaults/delay in regard to execution of the individual work 

assigned 

 

1.  CURRENCY OF CONTRACT:  

The Rate contract shall remain in force for a period of 12 months for supply and ITC works and 

shall be reckoned from the date of acceptance of work by the Chief Engineer (E) and extendable 

for another period of 06 months with mutual consent. The time allowed for the work is 45 days 

for supply and 01 month for ITC works. 

 

2. SIGNING OF CONTRACT:  

i). The successful tenderer /contractor, on acceptance of his tender by the Accepting Authority, 

shall sign the contract within 15 days consisting of the notice inviting tender, all documents 

including drawings, if any, forming the tender as issued at the time of invitation of tender & 

acceptance thereof together with any correspondence leading thereto. 

ii).  The agreement to be signed on non-judicial stamp paper and the cost to be decided as per the 

prevailing local bye-laws or zonal head of the circle. It is a Rate Contract for executing the works 

at various BTS sites / T E Buildings  under BSNL Electrical Odisha Zone having the jurisdiction of  

State of Odisha. 

iii).Rates incorporated in the Rate Contract in respect of different items are uniformly applicable to 

all the works in the state of Odisha irrespective of their geographical locations. 

iv).  The operation of the Rate Contract is for bonafide use of this department only and is further 

restricted to only such works as authorized by  the C. E. (E), Bhubaneswar.. 
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3. OPERATION OF RATE CONTRACT 

 

a) The master agreement shall be signed between the firm and the office of the Chief Engineer (E), BSNL 

Electrical Odisha Zone, Bhubaneswar. 

 

b)  It is a consolidated NIT for a number of works to be executed at different sites under BSNL Electrical 

Odisha Zone, Bhubaneswar. The department reserves the right to issue LOI for any site throughout 

the jurisdiction of BSNL Electrical Odisha Zone at the same rates, terms and conditions of the tender.  

 

c) Letter of intent (LOI) will be issued by the office of the Chief Engineer (E) for the requirement of 

individual site along with schedule of work.  

    

   d) A separate award letter will be issued on the basis of LOIs and individual agreements shall be framed 

by E.E. (E) concerned. 

 

e) The time allowed for carrying out the individual work as entered in the tender is 45  days for supply, 

01 month  for ITC works.  

                                                         

f)  Security deposit as per terms and conditions of individual agreement shall be kept with the 

concerned E.E. (E) and refunded / adjusted as per relevant clauses of individual agreement. 

 

4. BYE LAWS INDEMNITY AGAINST LIABILITIES 

(i)  The contractor shall comply with all by laws and regulations of the local and statutory 

authorities having jurisdiction over the works and shall be responsible for payment of all 

fees and other charges and giving and receiving all necessary notices and keep the Engineer 

–in-charge informed about the notices issued and received. 

(ii)  The contractor shall indemnify the department against all claims in respect of patent rights 

design, trademark or name of other protected rights in respect of any plant, machine, work 

or materials used for or in connection with the works or temporary works and from and 

against all claims demands, proceedings, costs, charges and expenses whatsoever in respect 

of or in relation thereto. The contractor shall defend all actions arising from such claims and 

shall himself pay all royalties, License fees, damages , costs and charges of all and every sort 

that may be legally incurred in respect hereof shall be borne by the contractor. 

(iii) All liabilities / penal recoveries on matters arising out of tax/excise /levies such as incorrect 

deductions discrepancies in the filing of returns, revised assessments by the concerned 

authorities etc, shall be borne by the contractor. 

 

5. BID PRICES, TAXES AND DUTIES 

The bidder shall give the total composite price inclusive of material, labour , Packing, 

Forwarding, Freight and Insurance etc. except Goods and Services Tax. Any other taxes or 

levies if found applicable also shall be included in the unit price. The Goods and Services tax 

as applicable by Central and State Govt. should be shown separately which only shall be 

payable as per actual, wherever applicable on production of proof of payment / relevant 

invoices / documents. The liability to pay all taxes, levies etc. as per relevant Central and 

State Govt. statutory by-laws shall be of contractor and BSNL will not entertain any claim 

whatsoever in this respect. 
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6. EVALUATION OF BIDS 

The evaluation and comparison of responsive bids shall be done based on NET COST on the 

Prices of all items included in schedule of work offered inclusive of Packing, Forwarding, 

Freight, Insurance charges etc. but, excluding GST.   

 

7. PAYMENT TERMS 

(This clause supersedes the clause 7 and it is sub-clauses of payment terms in BSNL EW-8) 

No advance payment will be made. For claiming the payment, the required documents as per 

GST rules and regulations are to be submitted to the paying authority: 

 

PAYMENT TO THE CONTRACTORS DURING PROGRESS OF WORK IS REGULATED FOR ALL THE ITEMS AS 

BELOW: 

 

    (i)  For Supply items (Part A) 

a)  95% of the price shall be paid on the receipt of goods at site by the consignee and after 

satisfactory physical verification.  

b) The balance 5% payment shall be released after satisfactory commissioning of equipment 

or 6 months from the date of supply of the equipment, whichever is earlier. 

c) In cases where shortages/ damages are intimated to the supplier in writing, the balance 

payment shall be released only after the cases are settled in accordance with the provision 

of the P.O. 

d)   100% payment (in place of 95%) may be made on delivery, provided that an additional Bank 

Guarantee for an amount equivalent to 5% of the value of supplies   valid for a minimum 

period of one year is furnished by the supplier along with an undertaking that the shortages/ 

damages as are intimated to the supplier in writing shall be made good. 

e)  No payment will be made for goods rejected at the site on testing. Payment, if made, for 

such items shall be recovered from subsequent bills or other bills. 

 

(ii) For ITC items (Part B) 

 

 The payment terms will be as under: 

 100% on successful completion of Final Acceptance testing. 

 

Note: 1) GST amount will be paid only after filling of return by the Firm/Agency in GSTR1 and 

after appearing of the same in GSTR2A. 

 

             2). Legitimate bills of vendors are normally credited to Vendors Bank account  within 4 to 6 

weeks after removal of payment blocks. Therefore, payment shall be claimed as soon as 

possible  by submission of  Tax invoice, Test certificates, compliance report if any and 

other relevant documents at respective Sub-Division office. For processing the bills in 

Sub-Division and Division office it may take another 3 to 4 weeks in addition to the 

above time period. 
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8.  SUBMISSION OF TAX INVOICE 

The contractor/Firm should submit the Tax invoice while claiming payments with showing GST 

component separately, so that, BSNL will avail of Input Tax Credit as per CGST Act’2017. 

The Tax Invoice should contain the followings:  

(i) Name, Address and GSTIN of the supplier. 

(ii)  Invoice number containing alphabets and/or numbers, special characters. 

(iii)   Date of the Invoice; 

(iv)   Name, address and GSTIN of the recipient; 

(v)   HSN code of goods or Service Accounting Code (‘SAC’) 

(vi)   Description of goods or services 

(vii)  Quantity in case of goods and unit 

(viii)   Total Value of goods or services 

(ix)   Taxable value of goods or services taking into account discount or abatement. 

(x)   Rate of tax (CGST + SGST / UTGST or IGST + cess (if applicable). 

(xi)   Amount of tax charged in respect of taxable goods or services. 

(xii)    Place of supply along with the name of State, in case of a supply in the course of inter-    state trade 

or commerce. 

(xiii)    Place of delivery where the same is different from place of supply. 

(xiv)    Whether the tax is payable on reverse charge. 

(xv)    Signature or Digital signature of the supplier or his authorized representative. 

 

11. INDEMINITY: 

It is the responsibility of the Contractor/Firm to ensure that outward supply return (GSTR-1) is filed 

correctly and to declare correct information on the invoice and GST portal. In case of mismatch because of 

vendor’s fault, prompt amendments must be made by the them else the Contractor/Firm shall be 

required to indemnify BSNL of the loss of credit due to miss-match and BSNL shall recover the said 

amount from vendor. The compliances to be adhered by Contractor/Firm includes (but is not limited to) 

the following: 

(i) Uploading appropriate invoice details on the GSTN (Goods and Service Tax Network) within the stipulated 

time. 

(ii) Issuing GST compliant invoice / CN/ DN. PO issued by BSNL should be referred by Contractor/Firm   for 

capturing information on the invoice; 

(iii) Acceptance of changes made by BSNL on GSTN on account of non-upload or incorrect upload of details 

on GSTN. Such changes w.r.t. the miss-match are required to be accepted by Contractor/Firm within the 

time limit prescribed under the GST law. It must be noted that in case the Contractor/Firm  does not 

accept such changes within the time limit prescribed under GST law, the loss of input tax credit (if any) 

would be recovered from the Contractor/Firm  . BSNL reserves the right to be indemnified for the credit 

loss and recover the said amount from the Contractor/Firm  in case BSNL is unable to claim the input tax 

credit for any non-compliance or default or due to lack of diligence on the part of the Contractor/Firm  . 

Further in case any credit is not received or short credit is received or in case of any error because of 

which no credit is received then such equivalent amount is not liable to be paid by BSNL. Where, however 

the amount has already been paid by BSNL the same is liable to be recoverable or adjustable against 

subsequent payments. 

 

12. INDEMINITY CLAUSE: 

It is hereby agreed between both the parties that in case any GST and/ or cess liability, interest, penalties 

or any other tax/ duty/ amount/ charge/ liability / professional costs related to litigation becomes payable 

by BSNL or input tax credit is denied to BSNL due to failure of the supplier to comply with the relevant 

laws/ regulations applicable in India or overseas, Supplier undertakes to indemnify BSNL for an amount 

equal to amount payable by BSNL and the same shall be recovered by BSNL. 
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13. DEBIT NOTE: 

The Contractor/Firm  acknowledges and agrees to issue appropriate debit note/ credit note as prescribed 

under GST Act and send to BSNL within the within the prescribed time. All documents should be received 

well in advance so as to enable BSNL to claim proper credit. Further it shall be the responsibility of 

Contractor/Firm  to declare the details of such credit note in the return for the month during which such 

credit note has been issued but not later than September following the end of the financial year in which 

such supply was made, or the date of furnishing of the relevant annual return, whichever is earlier. BSNL 

reserves the right to be indemnified for the credit loss by Contractor/Firm  in case BSNL is unable to claim 

the input tax credit for any non-compliance or default or due to lack of diligence on the part of the 

Contractor/Firm.   

 

14. TAX DEDUCTED AT SOURCE: 

Nothing contained herein in the agreement shall prevent BSNL from deducting tax at source if required 

under GST Act and GST regulations, any law or any regulation. 

 

15.COMPLIANCE RATING: 

The Contractor/Firm  shall be liable to comply with all the compliances as may be prescribed to ensure 

that compliance rating is not reduced below the prescribed limit as laid down under GST Act and GST 

regulations. Contractor/Firm  shall be required to submit a self-declaration from time to time, that they 

are not black-listed on the GST portal. Notwithstanding anything contained in agreement, in the event of 

black listing of Contractor/Firm  i.e. compliance rating reduced below the prescribed limit, the amount 

related to tax shall be paid to Contractor/Firm  only on receipt of input tax credit to BSNL. 

 

16. E-WAY BILL: 

It shall be the responsibility of Contractor/Firm  to obtain e-way bill in case of movement of goods 

exceeding limit as prescribed under the GST Act. The Contractor/Firm would indemnify BSNL in case of 

any non-compliance or default or due to lack of diligence on the part of the Contractor/Firm to comply 

with the e-waybill requirement. NO CONCESSIONAL FORMS WILL BE ISSUED BY BSNL. 

 

17. PENALTY AND LIQUIDATED DAMAGES: 

It is agreed by Contractor/Firm  that in case of any deviation, default or negligence on the part of 

Contractor/Firm  due to which it is liable to pay penalty to BSNL, the same shall be recovered by BSNL 

from the Contractor/Firm  along with applicable GST tax (as may be applicable) GST (if applicable) on 

account of liquidated damages due to delay in supply of goods would be borne by the Contractor/Firm. 

   

18. MISCELLANEOUS: 

1.  The  Contractor/Firm  agrees to share the monthly information with BSNL which would be uploaded by 

the supplier in its GSTR -1 along with the information of input credit to be claimed by BSNL in such month. 

2.  It shall be the responsibility of vendor to provide reconciliation statement of all the supplies made by it 

including issuance of credit note, debit note or other documents as prescribed, within 30
th

 September 

following the end of relevant financial year. 

 

19. Rates quoted by the Contractor/Firm shall be firm and valid for the currency of contract. No cost 

escalation shall be permitted during the currency of contract including extended period if any. 

 

 

CONTRACTOR       EXECUTIVE ENGINEER (E) 
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COMPUTERISED MEASUREMENT BOOKS (CMB'S) AND BILLS TO BE 

SUBMITTED BY THE CONTRACTOR/FIRM   

 

1. Application and format of the computerised MB: A bound volume of computerised 

measurements to be furnished by the contractor, duly machine numbered for the pages, and 

with an MB number given by the Division Office. The pages of these Measurement Books shall be 

of A-4 size. All these Measurement Books belonging to a Division shall be serially numbered, and 

a record of these Computerised Measurement Books shall be maintained in a separate Register 

in Form CPWA 92. The same format as in existing Measurement Books shall be used for the 

Computerised Measurement Books. The measurements shall be carried forward from the 

previous recorded measurements as per the existing procedure. 

 

2. Mode Of Measurements: The measurements shall be recorded and entered in computerised 

format in the first instance by the contractor, and a hard copy shall be submitted to the 

Department. These measurements shall then be 100% checked by JTO (E). If JTO (E) is not 

available, S D E (E) shall perform 100% check of the measurements. The contractor shall 

incorporate all such changes or corrections, as may be done during these checks, to his draft 

computerised measurements, and submit to the department the corrected computerized 

measurements in the form of a book, duly hard bound in red colour on the lines of the 

conventional Measurement Books  and with its pages machine numbered. The SDE (E) and the 

Executive Engineer (E) shall test check these computerised measurements as per the existing 

instructions. This book shall be treated as a Computerised Measurement Book. JTO (E), SDE (E) 

and EE (E) shall record the necessary certificates for their checks and test checks as per the 

existing procedure in this Computerised Measurement Book.The Computerised Measurement 

Book shall be allotted a serial number as per the Register of Computerised Measurement Books. 

 

3. Cutting or over-writing in the computerised MB not allowed: The Computerized Measurement 

Book given by the contractor, duly bound, with its pages machine numbered, shall have no 

cutting or over-writing. It is the responsibility of JTO (E) or SDE (E) as the case may be to ensure 

that the checks and test checks done by them in the initial draft measurements are correctly 

incorporated in the Computerized Measurement Book before they record their certificates. In 

case of any error, the Computerised Measurement Book shall be cancelled, and the contractor 

shall re-submit a fresh Computerized Measurement Book. This should be done before the 

corresponding computerised bill is submitted to the Division for payment. The contractor shall 

submit Computerised Measurement Books in triplicate for the purpose of reference and record 

in the various offices of the department. 

 

4. Computerised Bill to be submitted by the contractor:The contractor shall submit his running and 

final bills in a computerised form in the same format as the existing conventional bills, with all 

the pages machine numbered, and hard bound, and with all the entries made as per the existing 

procedure. The contractor shall submit the computerized bills in triplicate as may be required for 

the purpose of reference and record in the various offices of the department. The bill shall be 

carried forward from the previous running account bill and these computerised bills shall be 

processed by the various offices for payment. 
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SPECIAL CONDITIONS OF CONTRACT 
 

1)    BYE-LAWS, INDEMNITY AGAINST LIABILITIES 

  a)  The contractor shall comply with all bye-laws and regulations of local and statutory 

authorities having jurisdiction over the works and shall be responsible for payment of all 

fees and other charges and giving/ receiving all necessary notices and keep the Engineer-in-

charge informed about the notices issued and received. 

 

   b) The contractor shall indemnify the BSNL against all claims in respect of patent rights, design, 

trade mark or name of other protected rights in respect of any plant, machine, work or 

materials used for or in connection with the work or temporary works and from and against 

all claims, demands, proceedings, costs, charges and expenses whatsoever in respect of or in 

relation thereto. The contractor shall defend all actions arising from such claims and shall 

himself pay all royalties. 

 

c)  License fees, damages, cost and charges of all and every sort that may be legally incurred in 

respect thereof shall be borne by the contractor. 

 

d)  All liabilities/penal recoveries on matters arising out of tax/excise/levies such as incorrect 

deductions, discrepancies in the filing of returns, revised assessment by the concerned 

authorities etc. shall be borne by the contractor. 

 

e) It is contractor’s liability to follow all safety procedures in accordance with relevant I.S 

amended up to date during execution of work at site. 

 

2). EMPLOYEES PROVIDENT FUND 

 The contractor shall comply/fulfill the provisions of the EPF and Misc. Provisions Act.- 1952 and 

Employees Provident Fund Scheme-1952 as amended up to date irrespective of labours / employees 

engaged by them for performing this work. Any consequences  arising due to non-complying of the 

provisions as specified above shall be the sole  responsibility of the firm. 

 

3). LIASONING AND CO-ORDINATION WITH VARIOUS AUTHORITIES 

 The firm shall do co-ordination and liaisoning with  supply company, local authorities, landlord, 

electrical inspecting authority etc. from execution stage to testing and commissioning of internal 

electrical installations with arranging/ submitting various test reports, drawings, prescribed forms to 

local authorities /supply company / Electrical Inspector / meter testing authorities etc. wherever 

required. 

 

4). INSPECTION AND TESTING OF INSTALLATION 

 After physical completion of installation the entire system shall be tested by the firm in accordance 

with the functional requirements in presence of Engineer-in-Charge or his representative. Results 

obtained shall be recorded and submitted to the department in the prescribed form as per IE Rules.  
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5). TERMINATION OF CONTRACT ON DEATH OF CONTRACTOR :  

 

Without prejudice of any of the rights or remedies under this contract, if the contractor dies, the 

Engineer in charge on behalf of the BSNL shall have the option of terminating the contract without 

compensation to the contractor. 

 

6). INDULGING OF CONTRACTOR IN CRIMINAL/ANTISOCIAL ACTIVITIES AND CASES UNDER 

INVESTIGATION / CHARGE SHEETED BY CBI OR ANY OTHER GOVERNMENT AGENCIES ETC. :  

 

If the CBI/Independent External Monitor (IEM) / Income Tax /Sales Tax/ Central Excise/ Custom 

Departments recommend such a course – Action will be taken as per the directions of CBI or 

concerned department. 

 

 

 

 

Sign & seal of the Contractor    EXECUTIVE ENGINEER (E) 
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ANNEXURE – V 
 

CERTIFICATE OF NEAR RELATIVE 
 
 
The format of the certificate to be given is “ I ����������������.. 

 son of  ����������������.., Resident of     

������������. ���������������������, hereby 

certify that none of my relative (s) as defined in the BSNL EW-8  is/are employed in 

BSNL unit as per details given in tender document. In case at any stage, it is found 

that the information given by me is false /incorrect, BSNL shall have the absolute 

right to take any action as deemed fit/without any prior intimation to me”. 

 
 
(Seal of the Firm)     (Signature of Contractor) 
 
 
 
Note:-  

 The company or firm or any other person is not permitted to tender for works in BSNL Unit in which his 
near relative(s) is (are) posted. The unit is defined as SSA / Circle / Chief Engineer / Chief Archt./ 
Corporate office for non-executive employees and all SSA in a circle including circle office / Chief 
Eng./ Chief Archt./ Corporate office for executive employees (including those called as Gazetted 
officers at present). The tenderer should give a certificate that none of his/her such near relative is 
working in the units as defined above where he is going to apply for tender / work, for proprietorship, 
partnership firms and limited company certificate shall be given by the authorized signatory of the firm. 
Any breach of these conditions by the company or firm or any other person, the tender/work will be 
cancelled and earnest money/performance guarantee will be forfeited at any stage whenever it is so 
noticed. BSNL will not pay any damages to the company or firm or the concerned person. The 
company or firm or the person will also be debarred for further participation in the concerned unit.  
 

(i) Near relatives of all BSNL employees either directly recruited or on deputation are prohibited from 
participation in tenders and execution of works in the different units of BSNL. The near relatives for 
this purpose are defined as : 
 

a. Members of a Hindu Undivided family 
 
b. They are husband and wife  

 
c. The one is related to the other in the manner as father, mother, son(s) & son’s wife (daughter-

in-law), Daughter (s) & daughter’s husband (son-in-law), brother (s) & brother’s wife, sister (s) 
& sister’s husband (brother-in-law) 
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ANNEXURE-VI 

 

INFORMATION ABOUT THE TENDERER 
(To be furnished by the firm in Physical form offline) 

1.  Name of Tenderer Company: 

 

 

   

2.  Address of the Tenderer Company: 1. ---------------------------------------- 

 

      ---------------------------------------- 

 

3.  Contact Phone No. with STD Code:  Office: ---------------------------------- 

 

FAX: ----------------------------------- 

 

Resi: ------------------------------------ 

 

Mobile: -------------------------------- 

 

4.  E-Mail address:  

5.  Bank Account Details of Tenderer: 

 

a) Name of the Bank: 

 

b) Branch Name: 

 

c) Branch Address: 

 

d) Current Account No. 

 

 

 

a) -------------------------------------- 

 

b) -------------------------------------- 

 

c) -------------------------------------- 

 

d) -------------------------------------- 

6.  GST  Registration No.  

 

 

7.  ESI registration No 

 

 

8.  EPF registration No 

 

 

9.  Type of Company: 

*(Tick the one that is Applicable) 

*(Please attach attested copy of document of 

registration/ incorporation of the Company 

with the competent authority as required by 

business laws) 

         

              Private. 

              

              Individual Proprietorship. 

              Partnership. 

 

              Private Limited. Co.            

        

              Public Limited Co.  
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    9. Name and Address of Proprietor/Partners/Directors of the Company: 

 

S.No. Name 

 

Address Nationality 

i).   

 

  

ii).   

 

  

iii).   

 

  

iv).   

 

  

 

10. List of Prominent Customers with periods of service –in support of fulfilling of eligibility criterion: (Please 

attach extra sheets if needed) 

 

Signature of the authorized signatory ------------------------------------------- 

 

Name in block letters ---------------------------------------------------------------- 

 

    (Company Seal) 
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ANNEXURE-VII 

 

Declaration by Contractor for EW-6, EW-8 

(To be furnished by the firm in Physical form offline) 

 

I / We do hereby undertake to have gone through the terms & conditions / clauses of all the 

tender documents including Form EW-06, EW-08 being adopted by the BHARAT SANCHAR NIGAM 

LIMITED (Electrical Wing) & agree to abide by the same. 

 

In case of failure to comply as above, our offer will stand withdrawn and our tender 

documents would not be opened by the tender opening officer. The decision of tender opening 

officer in this regard shall be final & binding on me. 

 

 

 

 

Signature of contractor/authorized representative 

With seal of the firm 
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ANNEXURE-VIII 

 

UNDERTAKING - REGARDING EPF & ESI 
(To be furnished by the firm in Physical form offline) 

 

"I,……… ……………… ……………… …………… ………Son of. ……… …………………………………..………… …………… 

…………….. …………….Resident of …… …………… …………………………….…………… …………… …………… …………. 

hereby give an undertaking that, 

 

* I/ We have registered as per the EPF and ESI and Miscellaneous provisions Act, 1952 and our 

registration no is ____________________ . We undertake to keep it valid during the currency of 

contract. 

Any consequence arising due to non-complying of EPF & ESI Act provision shall be sole liability of 

the undersigned contractor. In case at any stage, it is found that the information given by me is false 

/ incorrect, BSNL shall have the absolute right to take any action as deemed fit/without any prior 

intimation to me". 

 

* Strike out whichever is not applicable 

 

 

 

 

 

(Seal of the firm) (Dated Signature of Contractor) 
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ANNEXURE-IX 
 

TECHNICAL SPECIFICATION DATA SHEET FOR  15 KVA RTU D E/A SET WITH AMF PANEL 

Name of Work:- SUPPLY, INSTALLATION, TESTING AND COMMISSIONING OF 70 NOS 15 KVA DIESEL 

ENGINE ALTERNATORS SET WITH ACOUSTIC ENCLOSURE AND AMF CONTROL PANEL FOR VARIOUS BTS SITES 

UNDER PHASE-VIII.4 PROJECT IN BSNL ODISHA CIRCLE. (RATE CONTRACT-2018-19) 

NIT NO. 24/BSNL/BSR/2018-19 

Name of Agency    

Sl.no. Description of item Details of Specifications Remarks if any 

A. ENGINE 
 

1 Make and model of  DG set     

2 Make and model of  Engine     

3 Rated  Capacity of Engine (BHP/KW)     

4 Rated RPM     

     5 Type of Cooling 
  

6 
Grade and quantity of coolant used 

(In case of Liquid cooled Engine) 
    

7 Aspiration Method     

8 Starting Method & Stating Voltage     

9 Capacity of Starting Battery:     

10 
Specific Fuel Consumption 

(gm/BHP/hr 
    

11 Fuel Consumption at 100%  load     

12 Fuel Tank capacity (In Ltrs)     

13 
Type of Governor and class of 

accuracy 
    

14 
Lube recommended grade and 

Quantity 
    

15 Capacity of Lube oil sump (In Ltrs)     

16 Type of Silencer      

17 No of Cylinders     

B. ALTERNATOR 
 

18 Alternator make and model     

19 
Rated capacity of Alternator (in 

KVA)  and  phase/voltage 
    

20 Full load output in KW  at 0.8 PF     
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21 Full load current (In Amps)     

22 
Designed overload capacity in % at 

maximum ambient temperature 
    

23 Efficiency of Alternator at Full load     

24 Class of Insulation used 
  

25 Type of Enclosure and IP class 
  

26 Number of Bearings 
  

C.  AMF PANEL 
 

27 Make of AMF panel 
  

28 Make and model of AMF Controller 
  

29 Make and model of GSU 
  

30 Battery charger type and ratings 
  

31 AVR make and Input voltage range 
  

D. ACOUSTIC ENCLOSURE & GENERAL  DATA 
 

32 
Type of insulation material used and 

thickness  of insulation   

33 
Type of enclosure sheet and 

thickness   

34 
Overall size of DG set with acoustic 

enclosure (LXWXH) in mm   

35 
Overall weight of DG set with 

acoustic enclosure (In Kg)   

36 
Noise level (in db) at 1 mtr away 

from acoustic enclosure   

37 
Whether Engine meets the latest 

CPCB norms for emission   

38 

Prototype Approval details of DG set 

and date of approval by designated 

certifying agency 
  

 

 

Contractor                           Executive Engineer (E) 



SDE(E-P)                                                                                                                                                        EE(E-P) 
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BSNL EW                                                    CLAUSES OF CONTRACT 

CLAUSES OF CONTRACT 

 

 

Recovery of  

Security  

Deposit  

CLAUSE 1A  

 

The  person/persons  whose  tender(s)  may  be  accepted  (hereinafter  called  contractor shall permit 

Government/BSNL at the time of making any payment to him for work done under  the  contract  to  deduct  a  

sum  at  the  rate  of  10%  of  the  gross  amount  of  each running  bill  till  the  sum  along  with  the  sum  

already  deposited  as  earnest  money,  will amount to security deposit of  5%  of  the tendered value. This  

will  be released after  an observation  period    of    12  months  after  the  date  of  Completion  of  work  

along with Performance Guarantee.  

CLAUSE 2  2.1  

Compensation  

for Delay  

 

If  the  contractor  fails  to  maintain  the  required  progress  in  terms  of  clause  5  or  to complete  the  

work  and  clear  the  site  on  or  before  the  contract  or  extended  date  of completion, he shall, without 

prejudice to any other right or remedy available under the law  to  BSNL  on  account  of  such  breach,  pay  

as  agreed  compensation  the  amount calculated  at  the  rates  stipulated 

Performance  

Guarantee  

 

CLAUSE - 1  

 

1.1    i) The contractor is required to furnish performance guarantee for an amount equal to  5%  of  the  contract  

value  in  the  form  of  bank  guarantee  /  CDR/FDR/DD  (of  a nationalized / Scheduled Bank in a standard 

format) within two weeks from the date of issue  of  award  letter.    The  validity  period  of  the  performance  

security  in  the  form  of performance  bank  guarantee  shall  be  one  year  from  the  date  of  actual  completion  

of work.  Compensation  or  the other  sums  of  money payable  by the  contractor  under  the terms of this 

contract may be deducted from or paid by the sale of a sufficient part of his performance guarantee or from  the 

interest arising therefrom, or from  any sums which may  be  due  to  or  may  become  due  to  the  contractor  by  

BSNL  on  any  account whatsoever and in the event of his performance guarantee being reduced by reason of any 

such deductions or sale as aforesaid, the contractor shall within 10 days make good in cash or guarantee bonds or 

fixed deposit receipt tendered by the state bank of India or by scheduled banks executed in favour of BSNL.  

 

ii)  The  Performance  Guarantee  shall  be  initially  valid  up to  the  stipulated  date  of completion  plus  one  

year  beyond  that.  In  case  the  time  for  completion  of  works  gets enlarged  ,the  contractor  shall  get  the  

validity  of  Performance  Guarantee  extended  to cover such enlarged time for completion of work.  

 

iii)   The Engineer -in -charge shall not make a claim under the performance guarantee except for amounts to 

which BSNL is entitled under the contract (not withstanding and or without prejudice to any other provisions in 

the contract agreement in the event of:  

a)   Failure by the contractor to extend the validity of the Performance guarantee  

as described herein above, in which event the engineer-in-charge may claim  

the full amount of the Performance Guarantee.  

b)   Failure by the contractor to pay BSNL any amount due, either as agreed by  

the  contractor  or  determined  under  clauses/conditions  of  the  agreement,  

within 30 days of the service of notice to this effect by engineer-in-charge.  

 

iv)In the event of the contract being determined or rescinded under provision of any of the Clause/Condition of 

the agreement, the Performance guarantee shall stand forfeited in full and shall be at the disposal of the BSNL.  

 

1.2 In case a fixed deposit receipt of any bank is furnished by the contractor to the BSNL as part of the 

Performance guarantee and the Bank is unable to make payment against the  fixed  deposit  receipt,  the  loss  

caused  thereby  shall  fall  on  the  contractor  and  the contractor  shall  forthwith  on  demand  furnish  

additional  security  to  the  BSNL  to  make good the deficit.  

 

 



SDE(E-P)                                                                                                                                                        EE(E-P) 
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i)  

ii) 

First ten weeks  

Next ten weeks  

- 

- 

0.5% of contract value per week  

0.7% of contract value per week  

2.2  

2.3  

Provided always that the total amount of compensation for delay to be paid under this  

condition   shall   not   exceed   12%   of   the   tendered   value   of   work.   The   amount   of  

compensation  may  be  adjusted  or  set-off  against  any  sum  payable  to  the  contractor  

under this or any other contract with BSNL.  

 

For  the  purpose  of  grant  of  extension  of  time,  air  conditioning,  Engine  Alternator,  Fire  

detection  work  is  deemed  to  have  been  completed  after  successful  completion  of  the  

initial acceptance testing by T&D Circle and as per BSNL standards.   For Sub Station,  

the date of clearance from electrical inspector and for wet riser system date of clearance  

from concerned Fire authority is taken as deemed date of completion. For lift the date of  

completion shall be taken as the date of clearance from the lift inspector.  

CLAUSE 3  

3.0  

When  

Contract  

can be  

Determined  

Subject  to  other  provisions contained  in  this  clause the  engineer-in-charge may without  

prejudice   to   his   right   against   the   contractor   in   respect   of   any   delay,   or   inferior  

workmanship  or  otherwise  to  any claims  for  damage  in  respect  of  any  breaches  of  the  

contract and  without prejudice  to  any rights  or  remedies  under  any of  the  provisions  of  

this contract or otherwise and whether the date for completion has or has not elapsed by  

notice in writing absolutely determine the contract in any of the following cases  

(i) 

(ii) 

(iii) 

(iv)  

If the contractor having been given by the engineer-in charge a notice in writing  

to  rectify,  reconstruct  or  replace  any  defective  work  or  that  the  work  is  being  

performed  in  any  inefficient  or  otherwise  improper  or  un-workman  like  manner  

shall omit to comply with the requirements of such notice for a period of  seven  

days thereafter.  

 

If the contractor being a company shall pass a resolution or the court shall make  

an order that the company shall be  wound up or  if  a receiver  or a manager  on  

behalf of a creditor shall be appointed or if circumstances shall arise which entitle  

the court or creditor to appoint a receiver or a manager or which entitle the court  

to make a winding up order.  

 

If the contractor has, without reasonable cause suspended the execution of the  

work  or  has  failed  to  proceed  with  the  work  with  due  diligence  so  that  in  the  

opinion  of  the  engineer-in-charge(  which  shall  be  final  and  binding)  he  will  be  

unable to secure completion of the work by the date for completion and continues  

to do so after a notice in writing of seven days from the Engineer-in-Charge.  

 

If the contractor fails to complete the work within the stipulated date or items of  

work  with  individual  date  of  completion,  if  any  stipulated,  on  or  before  such  

date(s) of completion and does not complete them within the period specified in a  

notice given in writing in that behalf by the Engineer-in-Charge.  
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 (v) 

(vi)  

a)  

b) 

c) 

If  the  contractor  persistently  neglects  to  carry  out  his  obligations  under  the  

contract   and/or   commits   default   in   complying   with   any   of   the   terms   and  

conditions  of  the  contract  and  does  not  remedy  it  or  take  effective  steps  to  

remedy it within 7 days after a notice in writing is given to him in that behalf by  

the Engineer-in-Charge.  

 

If the contractor commits any acts mentioned in clause 21 hereof.  

 

When the contractor  has made himself  liable for  action under  any of  the cases  

aforesaid, the engineer-in charge on behalf of the BSNL shall have powers.  

 

To  determine  or  rescind  the  contract  as  aforesaid(  of  which  termination  or  

rescission  notice  in  writing  to  the  contractor  under  the  hand  of  the  engineer-in-  

charge shall be conclusive evidence) upon such determination or rescission the  

full performance guarantee and security deposit of the contractor shall be liable  

to be forfeited and shall be absolutely at the disposal of BSNL.   If any portion of  

the performance guarantee and security deposit has not been paid or received it  

would be called for and forfeited.  

 

To employ labour paid by BSNL and to supply materials to carry out the work or  

any part of  the work  debiting  the contractor  with the cost of  the labour  and the  

price  of  the  materials(  of  the  amount  of  which  cost  and  price  certified  by  the  

engineer  in  charge  shall  be  final  and  conclusive  against  the  contractor)  and  

crediting him with the value of the work done in all respects in the same manner  

and at the same rates as if it had been carried out by the contractor under the  

terms of this contract.   The certificate of divisional officer as to the value of the  

work  done shall be final and conclusive against the  contractor  provided always  

that action under the sub clause shall only be taken after giving notice in writing  

to the contractor.   Provided also that if the expenses incurred by BSNL are less  

than the amount payable to the contractor at his agreement rates, the difference  

should not be paid to the contractor.  

 

After giving notice to the contractor to measure up the work of the contractor  and  

to take such whole or the balance or part thereof as shall be unexecuted out of  

his  hands  and  to  give  it  to  another  contractor  to  complete  in  which  case  any  

expenses which may be incurred in excess of the sum  which would have been  

paid to the original contractor if the whole work had been executed by him( of the  

amount of which excess the certificate in writing of the engineer-in-charge shall  

be  final  and  conclusive)  shall  be  borne  and  paid  by  the  original  contractor  and  

may be deducted from any money due to him by BSNL under this contract or on  

any   other   account   whatsoever   or   from   his   performance   guarantee   or   the  

proceeds of sales thereof or a sufficient part thereof as the case may be.   If the  

expenses incurred by BSNL are less than the amount payable to the contractor  

at his agreement rates, the differences shall not be paid to the contractor.  

The contractor whose contract is determined or rescinded as above shall not be allowed  

to participate in the tendering process for the balance work.  

 

In the event of any one or more of the above courses being adopted by the engineer-in-  

charge the contractor shall have no claim to compensation for any loss sustained by him  

by  reasons  of  his  having  purchased  or  procured  any  materials  or  entered  into  any  

engagements or made any advances on account or with a view to the execution of the  
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work  or  the  performance  of  contract  and  in  case  action  is  taken  under  any  of  the provisions aforesaid, 

the contractor shall not be entitled to recover or be paid any sum for  any  work  thereof  or  actually  performed  

under  this  contract  unless  and  until  the engineering-in-charge  has  certified  in  writing  the  performance  of  

such  work  and  the value  payable  in  respect  thereof  and  he  shall only be  entitled  to  be  paid  the  value  so 

certified.  

Provided further that if any of the recoveries to be made, while taking action as per (b) and/or  (c)  above,  are  

in  excess  of  the  performance  guarantee  and  security  deposit forfeited,  these  shall  be  limited  to  the  

amount  by  which  the  excess  cost  incurred  by BSNL exceeds the performance guarantee and security 

deposit so forfeited.  

Contractor  

Liable   to   pay  

Compensation  

even  if  action  

not           taken  

under   Clause  

3  

CLAUSE 4  

 
In  any  case  in  which  any  of  the  powers  conferred  upon  the  engineer-in-charge  by clause-3  thereof,  

shall  have  become  exercisable  and  the  same  are  not  exercised,  the non-exercise  thereof  shall  not  

constitute  a  waiver  of  any  of  the  conditions  hereof  and such  powers  shall  not  withstanding  be  

exercisable  in  the  event  of  any  future  case  of default by the contractor and the liability of the contractor 

for compensation shall remain unaffected.    In  the  event  of  the  engineer-in-charge  putting  in  force  all  or  

any  of  the powers vested in him under the preceding clause he may, if he so desires, after giving a notice  in  

writing  to  the  contractor  take  possession  of  (or  at  the  sole  discretion  of  the engineer-in-charge which 

shall be final and binding on the contractor) use as on hire( the amount of the hire money being also in the 

final determination of the engineer-in-charge) all  or  any  tools,  plant  materials  and  stores,  in  or  upon  the  

works,  or  the  site  thereof, belonging to the contractor, or  procured by the  contractor  and intended to be 

used for the execution of the work or any part thereof, paying or allowing for the same in account at the 

contract rates or in the case of these not being applicable at current market rate to be certified by the 

engineer-in-charge, whose certificate thereof shall be final and binding on the contractor, Engineer in charge 

by notice in writing may order the contractor or his clerk  of  the  works,  foreman  or  other  authorised  agent  

to  remove  such  tools,  plant, materials or stores from the premises(within a time to be specified in such 

notice) and in the event of the contractor failing to comply with  any such requisition, the engineer-in- charge 

may remove them at the contractor's expenses or sell them by auction or private sale on account of the 

contractor and at his risk in all respects and the certificate of the engineer-in-charge  as  to  the  expenses  of  

any  such  removal  and  the  amount  of  the proceeds  and  expense  of  any  such  sale  shall  be  final  and  

conclusive  against  the contractor.  

CLAUSE 5  

 

The time allowed for carrying out the work as entered in the tender   as per Schedule'F' or  the  extended  time  shall  

be  strictly  observed  by  the  contractor  and  shall  be  the essence  of  the  contract  on  the  part  of  the  contractor  

and  shall  be  reckoned  from  the tenth  day  after  the  date  on  which  the  order  to  commence  the  work  is  issued 

to  the contractor .If the contractor commits default in commencing the execution of the work as aforesaid, BSNL shall, 

without prejudice to any other right or remedy available in law, be at liberty to forfeit the earnest money and the 

performance guarantee absolutely.  

 

Time and  

Extension  

for Delay  
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To ensure good progress during the execution of the work, the contractor shall be bound in all cases in which 

the time allowed for any work exceeds, one month( save for special jobs)  to  complete  1/8th    of  the  whole  

of  work  before  1/4  th  of  the  whole  time  allowed under the contract has elapsed; 3/8 th  of the work 

before 1/2 of such time has elapsed, and 3/4th   of the work, before 3/4 th  of such time has elapsed. For 

special jobs, if a time schedule has been submitted by the contractor and the same has been accepted by the 

engineer-in-charge, the contractor shall comply with the said time schedule. 
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i)  

ii)  

iii)  

iv)  

 

v)  

 

vi)  

vii)  

 

If the work(s) be delayed by:-  

 

force majeure, or  

abnormally bad weather, or  

serious loss or damage by fire, or  

civil commotion, local commotion of workmen, strike or lockout, affecting any of  

the trades employed on the work, or  

Delay  on  the  part  of  other  contractors  or  tradesmen  engaged  by  Engineer-in-  

charge in executing work not forming part of the contract or  

Non-availability of stores, which are the responsibility of BSNL to supply.  

Any other cause which, in the absolute discretion of the authority   mentioned in  

Schedule' is beyond contractor's control.  

 

Then upon the happening of any such event causing delay, the contractor shall  

immediately  give  notice  thereof  in  writing  to  the  Engineer-in-Charge  but  shall  

nevertheless  use  constantly  his  best  endeavors  to  prevent  or  make  good  the  

delay and shall do all that may be reasonably required to the satisfaction of the  

Engineer-in-Charge to proceed with the works.  

5.2  

5.3  Request  for  extension  of  time,  to  be  eligible  for  consideration,  shall  be  made  by  the  

contractor  in writing  within 30 days  of  the happening of  the event causing delay.   The  

contractor  may  also,  if  practicable,  indicate  in  such  a  request  the  period  for  which  

extension is desired.  Non application by the contractor for extension of time shall not be  

a bar for giving a fair and reasonable extension by the Engineer-in-charge and this shall  

be binding on the contractor.  

CLAUSE 6  

Measurements  
6.1  

of Work Done  

 

6.2  

6.3  

All  measurement  of  all  items  having  financial  value  shall  be  entered  in  Measurement  

Book so that a complete record is obtained of all works performed under the contract.  

 

All  Measurements  shall  be  taken  jointly  by  the  Engineer-in-charge  or  his  authorised  

representative and by the contractor or his authorised representative from time to time  

during the progress of the work and such measurements shall be signed and dated by  

the  Engineer-in-charge  and  the  contractor  or  their  representatives  in  token  of  their  

acceptance.  If the contractor objects to any of the measurements recorded, a note shall  

be made to that effect with reason and signed by both the parties.  

 

If for any reason the contractor or his authorised representative is not available and the  

work   of   recording   measurements   is   suspended   by   the   Engineer-in-charge   or   his  

representative, the Engineer-in-charge and the BSNL shall not entertain any claim from  

contractor for any loss or damages on this account.   If the contractor or his authorised  

representative  does  not  remain  present  at  the  time  of  such  measurements  after  the  

contractor  or  his  authorised  representative  has  been  given  a  notice  in  writing  three(3)  
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 6.4 

6.5  

6.6  

6.7  

6.8  

 

 

days in advance or fails to countersign or to record objection within a week from the date  

of the measurement, then such measurements recorded in his absence by the Engineer-  

in-charge or his representative shall be deemed to be accepted by the contractor.  

 

The contractor shall, without extra charge, provide all assistance with every appliance,  

labour and other things necessary for recording measurements.  

 

Except  where  any  general  or  detailed  description  of  the  work  expressly  shows  to  the  

contrary, measurements shall be taken in accordance with the procedure set forth in the  

specifications   notwithstanding   any   provision   in   the   relevant   Standard   Method   of  

measurement  or  any  general  or  local  custom.    In  the  case  of  items  which  are  not  

covered by specifications, measurements shall be taken in accordance with the relevant  

standard method of measurement issued by the Bureau  of  Indian Standards  and if for  

any  items  no  such  standard  is  available  then  a  mutually  agreed  method  shall  be  

followed.  

 

The contractor shall give not less than seven days notice in writing to the engineer-in-  

charge  or  his  authorised  subordinate  incharge  of  the  work  before  covering  up  or  

otherwise  placing  beyond  the  reach  of  measurement  any  work  in  order  that  the  same  

may be measured and correct dimensions thereof be taken before the same is covered  

up or placed beyond the reach of measurement and shall not cover up and place beyond  

the  reach  of  measurement  any  work  without  the  consent  in  writing  of  the  engineer-in-  

charge or his authorised subordinate in-charge of the work who shall within the aforesaid  

period of seven days inspect the   work, and if   any work shall be covered up or placed  

beyond  the  reach  of  measurement  without  such  notice  having  been  given  or  the  

engineer-in-charge's  consent  being  obtained  the  same  shall  be  uncovered  at  the  

contractor's  expense, or in default thereof  no payment or  allowance shall be made for  

such work or the materials with which the same was executed.  

 

Engineer-in-charge  or  his  authorised  representative  may  cause  either  themselves  or  

through   another   officer   of   BSNL   to   check   the   measurements   recorded   jointly  or  

otherwise as aforesaid and all provisions stipulated herein above shall be applicable to  

such checking of measurements.  

 

It is also a term of this contract that recording of measurements of any item of work in  

the measurement book and/or its payment in the interim, on account or final bill shall not  

be considered  as  conclusive  evidence as  to  the  sufficiency of  any  work  or  material  to  

which   it   relates   nor   shall   it   relieve   the   contractor   from   liabilities   from   any   over  

measurement or defects noticed till completion of the defects liability period.  

CLAUSE 7  

                          7.1 

Payment on      

Intermediate  

Certificate to be  

regarded as  

Advances  

7.2  

 

payment shall be made for a work estimated to cost rupees Twenty thousand or less  

till after the whole of  the work shall have been completed and certificate of completion  

given.   But  in  the  case  of  a  work  estimated  to  cost  more  than  Rs.  Twenty  thousand  

interim  or  running  account  bills  shall  be  submitted  by  the  contractor  for  the  work  

executed on the basis of recorded measurements.  The contractor shall not be entitled to  

be paid any interim payment if the gross work done since the last payment is less than  

Rs. Twenty thousand.  

 

Interim  payment  on  account  of  amount  admissible  shall  be  made  by  the  Engineer-in-  

charge certifying the sum to which the contractor is considered entitled by way of interim payment at such 

rates as decided by the Engineer-in-charge . The amount admissible shall be paid by 20 th working day after 

the day of presentation of the bill by the contractor to the Engineer-in-charge or his Sub Divisional Engineer.  
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 7.3 

 

Payment to the contractors for Air Conditioning, Engine Alternator, Sub Station, Lifts, fire  

detection,  fire  fighting  and  other  specialised  items,  during  progress  of  work,  will  be  

regulated as below :-  

a)  

 

b) 

 

c)  

 

d) 

 

e) 

80%  of  prorata  of  the  approved  price  breakup  of  contract  value  on  receipt  of  

equipment at site and after satisfactory physical inspection.  

10% of prorata of the approved price breakup of contract value after successful  

installation of equipment.  

5%   of   the   approved   contract   value   after   successful   completion   of   Initial  

acceptance testing.  

5%  of  the  approved  contract  value  after  successful  completion  of  the  final  

acceptance testing.  

For the works where A/T is not applicable e.g. for substation, lift, fire fighting etc.  

5% of the approved contract value shall be released after clearance by Electrical  

inspector/ lift inspector/ Fire officer respectively.  

7.4  

7.5  

All  such  intermediate  payments  shall  be  regarded  as  payments  by  way  of  advance  

against  the  final  payment  only  and  not  as  payments  for  work  actually  done  and  

completed  and  shall  not  preclude  the  requiring  of  bad,  unsound  and  imperfect  or  

unskilled  work  to  be  removed  and  taken  away  and  reconstructed  or  re-erected  or  be  

considered as an admission of the due performance of the contract or any part thereof in  

any respect or the accruing of any claim nor shall it conclude,  determine or affect in any  

way the powers of the engineer-in-charge under these conditions or any of  them  as to  

the final settlement and adjustment of the accounts or otherwise or in any other way vary  

or affect the contract.  

 

Pending  consideration  of  extension     of  date  of  completion  interim  payments  shall  

continue to be made as herein provided, without prejudice to the right of BSNL to take  

action  under  the  terms  of  this  contract  for  delay  in  the  completion  of  work,  if  the  

extension of date of completion is not granted by the competent authority.  

CLAUSE 8  

8.1  

Completion  

Certificate  

Within ten days  of  the completion of  the  work, the contractor shall give  notice of  such  

completion to the engineer-in-charge and within thirty days of the receipt of such notice  

the engineer-in-charge shall inspect the work and if there is no defect in the work shall  

furnish  the  contractor  with  a  final  certificate  of  completion,  otherwise  a  provisional  

certificate  of  physical  completion  indicating  defects(a)  to  be  rectified  by  the  contractor  

and/or(b) for which payment will be made at reduced rates, shall be issued but no final  

certificate of completion shall be issued, nor shall the work be considered to be complete  

until  the  contractor  shall have  removed from  the premises  on  which  the  work  shall  be  

executed all scaffolding, surplus materials and rubbish and dirt etc. from the site. if the  

contractor  shall  fail  to  comply  with  the  requirements  of  this  clause  as  to  removal  of  

scaffolding,  surplus  materials  and  rubbish  etc.  the  engineer-in-charge  may  at  the  

expense  of  the  contractor  remove such scaffolding,  surplus materials  and  rubbish  etc.  

and  dispose  of  the  same  as  he  thinks  fit  and  clean  of  such  dirt  as  aforesaid  and  the  

BSNL EW   CLAUSES  OF CONTRACT 



SDE(E-P)                                                                                                                                                        EE(E-P) 

 

 

84 

 8.2 

8.3  

 

contractor shall have no claim in respect of any such scaffolding or surplus materials as  

aforesaid except for any sum actually realised by the sale thereof.  

 

The   contractor   shall   submit   completion   plan   as   required   vide   CPWD   general  

specifications  for  Electrical  works(  part  1 -  Internal)  1994  and (part  II  -  External)  1995  

/BSNL specifications as applicable within thirty days of the completion of the work.  

 

In case, the contractor fails to submit the completion plan as aforesaid he shall be liable  

to  pay  a  sum  equivalent  to  2.5%  of  the  value  of  the  work  subject  to  a  ceiling  of  

Rs.15,000/- (Rs. Fifteen thousand only) as may be fixed by the Superintending Engineer  

concerned and in this respect the decision of the Superintending Engineer shall be final  

and binding on the contractor.  

CLAUSE 9  

9.1  The  final  bill  shall  be  submitted  by  the  contractor  in  the  same manner  as  specified  in 

interim bills within three months of physical completion of the work or within one month of  

the  date  of  the  final  certificate  of  completion  furnished  by  the  Engineer-in-charge 

whichever is earlier.  No further claims shall be made by the contractor after submission of  

the  final  bill  and  these  shall  be  deemed  to  have  been  waived  and  extinguished. 

Payment of those items of the bill in respect of which there is no dispute and of items in 

dispute,  for  quantities  and  rates  as  approved  by  Engineer-in-charge,  will,  as  far  as 

possible be made within the period specified here in under, the period being reckoned from  

the  date  of  receipt  of  the  bill  by  the  Engineer-in-charge  or  his  authorised  Sub 

Divisional Engineer, complete with account of materials issued by BSNL and dismantled 

materials.  

i)  

ii) 

If the Tendered value of work is up to Rs. 5 lakhs  

If the Tendered value of work exceeds Rs. 5 lakhs   :  

: 3 months  

Payment  

of Final  

Bill  

6 months  

9.2  

Payment of  

Payments due to the contractor, may if so desired by him, be made to his bank instead of  

direct  to  him  provided  that  the  contractor  furnishes  to  the  engineer-in-charge  (i)  an 

authorization  in  the  form  of  a  legally  valid  documents  such  as  a  power  of  attorney 

conferring authority on the bank to receive payments and (ii) his own acceptance of the Contractor's Bill     

to Banks  correctness of the amount made out as being due to him   by BSNL or his signature on the  bill  

or  other  claim  preferred  against  BSNL  before  settlement  by  the  engineer-in- charge of 

the account or claim by the payment to the bank. While the receipt given by such bank shall 

constitute a full and sufficient discharge for the payment, the contractor shall whenever 

possible present his bills duly receipted and discharge through his bank. Nothing  herein  

contained  shall  operate  to  create  in  favour  of  the  bank  any  rights  or equities vis-à-vis 

BSNL.  

 

Materials to i)  

be provided  

by the  

Contractor  

ii)  

CLAUSE 10  

 

Materials  which  BSNL  will  supply are  shown  in  the  Schedule  of  work  / Schedule  B.  It  

also stipulates the quantum, place of issue and rate(s) to be charged in respect thereof.  

The contractor shall be bound to procure them from Engineer-in-charge.  

 

As  soon  as  the  work  is  awarded,  the  contractor  shall  finalise  the  programme  for  the  

completion  of  work  as  per  clause  5  of  this  contract  and  shall  give  his  estimates  of  

materials required on the basis of drawings/or schedule of quantities of the work.   The  

23 
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 iii) 

iv)  

v) 

vi)  

 

Contractor shall give in writing his requirement to the Engineer-in-charge which shall be  

issued  to  him  keeping  in  view  the  progress  of  work  as  assessed  by  the  Engineer-in-  

charge.  

 

The  contractor  shall  see  that  only  the  required  quantities  of  materials  are  got  issued.  

Any  such  material  remaining  unused  and  in  perfectly  good  condition  at  the  time  of  

completion or determination of the contract shall be returned to the Engineer-in-charge  

at the stores from which it was issued or at a place directed by him by a notice in writing.  

The contractor shall not be entitled for loading, transporting, unloading and stacking of  

such  unused  material  except  for  the  extra  transportation,  if  any  involved,  beyond  the  

original place of issue.  

 

The contractor shall bear the cost of getting the material issued, loading, transporting to  

site, unloading, storing under cover as required, assembling and joining the several parts  

together as necessary.  

 

All  stores/materials  so  supplied  to  the  contractor  or  procured  with  the  assistance  of  

BSNL shall remain the absolute property of BSNL and the contractor shall be the trustee  

of the stores/materials, and the said stores/materials shall not be removed/disposed off  

from the site of the work on any account and shall be at all times open to inspection by  

the Engineer-in-charge or his authorised agent.  

 

In  the  event  of  breach  of  the  aforesaid  condition,  the  contractor  shall  in  addition  to  

throwing himself open to account for contravention of the terms of the licences or permit  

and/or  for  criminal  breach  of  trust,  be  liable  to  BSNL  for  all  advantages  or  profits  

resulting  or  which  in  the  usual  course  would  have  resulted  to  him  by  reason  of  such  

breach.  Provided that the contractor shall in no case be entitled to any compensation or  

damages  on  account  of  any  delay  in  supply  or  non-supply  thereof  all  or  any  such  

materials and stores provided further that the contractor shall be bound to execute the  

entire work if the materials are supplied by BSNL within the original scheduled time for  

completion of the work plus  50%  thereof  or schedule  time plus  6 months  whichever  is  

more if the time of completion of work exceeds 12 months but if a part of the materials  

only has been supplied within the aforesaid period then the contractor shall be bound to  

do so much of the work as may be possible with the materials and stores supplied in the  

aforesaid  period.   For  the  completion  of  the  rest  of  the  work,  the  contractor  shall  be  

entitled  to  such  extension  of  time  as  may  be  determined  by  the  Engineer-in-charge  

whose decision in this regard shall be final and binding on the contractor.  

CLAUSE 10A  

 

The contractor  shall,  at  his  own  expense, provide  all  materials, required for  the  works  

other than those which are stipulated to be supplied by BSNL.  

i) The contractor, shall at his  own expense and without delay, supply to the Engineer-in-  

charge  samples  of  materials  to  be  used  on  the  work  and  shall  get  these  approved  in  

advance.  All such materials to be provided by the contractor shall be in conformity with  

the  specifications  laid  down  or  referred  to  in  the  contract.    The  contractor  shall,  if  

requested by the Engineer-in-charge furnish proof, to the satisfaction of the Engineer-in-  

charge that the materials so comply.   The Engineer-in-charge shall within thirty days of  

supply  of  samples  or  within  such  further  period  as  he  may  require  intimate  to  the  

contractor  in writing  whether  samples  are approved by him  or  not.   If samples  are not  
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ii) 

iii) 

i) 

 

approved, the contractor shall forthwith arrange to supply to the Engineer-in-charge for his  

approval fresh samples complying with the specifications laid down in the contract. When 

materials are required to be tested in accordance with specifications, approval of the Engineer-in-

charge shall be issued after the test results are received.  

 

The contractor shall at his risk and cost submit the samples of materials to be tested or analysed 

and shall not make use of or incorporate in the work any materials represented by the samples 

until the required tests or analysis have been made and materials finally accepted by the 

Engineer-in-charge.  The contractor shall not be eligible for any claim or compensation  either  

arising  out  of  any  delay  in  the  work  or  due  to  any  corrective measures required to be taken 

on account of and as a result of testing of materials.  

 

The Engineer-in-charge or his authorised representative shall at all times have access to the 

works and to all workshops and places where work is being prepared or from where materials, 

manufactured articles or machinery are being obtained for the works and the contractor shall 

afford every facility and every assistance in obtaining the right to such access.  

 

The Engineer-in-charge shall have full powers to require the removal from the premises of all 

materials which in his opinion are not in accordance with the specifications and in case of default 

the Engineer-in-charge shall be at liberty to employ at the expense of the contractor other 

persons to remove the same without being answerable or accountable for  any loss  or  damage 

that may happen or  arise to such materials.   The engineer-in- charge  shall  also  have  full  

powers  to  require  other  proper  materials  to  be  substituted thereof and in case of default the 

engineer-in-charge may cause the same to be supplied and  all  costs  which  may  attend  such  

removal  and  substitution  are  to  be  borne  by the contractor.  

 

CLAUSE 10B  

 

The contractor(s) shall make his/their own arrangements for water/electricity required for 

internal/external  electrification  work  and  nothing  extra  will  be  paid  for  the  same.  In 

respect  of  specialized  works  like  DG  Set,  Air  conditioning,  Fire  Detection  etc.  water/ 

electricity supply shall be made available by BSNL free of cost for erection/testing.  

 

 

CLAUSE 10 C  

 

In   respect   of   Contracts   with   stipulated   time   period   of   completion   being   less 

than18(Eighteen)  months,  if   after  submission  of   the   tender   the  wages   of   labour 

increases as a direct result of the coming into force of any fresh law, or statutory rule or order 

and such increase exceeds ten per cent of the wages prevailing at the time of the last stipulated 

date  for receipt of  the tenders  including extensions  if  any for  the work, and  the  contractor  

thereupon  necessarily  and  properly  pays  in  respect  of  labour engaged on the execution of  

the work such increased wages, then the amount of the contract shall accordingly   be varied.   

Provided always that any increase so payable is not, in  the  opinion  of  the  Superintending 

Engineer  (whose decision  shall  be final and binding  on  the  contractor)  attributable  to  any  

delay  in  the  execution  of  the  contract within the control of the contractor.  

 

Provided,  however,  no  reimbursement  shall  be  made  if  the  increase  is  not  more than10%  

of  the  said  wages,  and  if  so,  the  reimbursement  shall  be  made  only  on  the excess  over  

10%  and  provided  further  that  any  such  increase  shall  not  be  payable  if  such increase has 

become operative after the contract or extended date o completion of the work in question. 
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CLAUSE 10 CC  

 

10CC.1            If  the  prices  of  materials  (not  being  materials  supplied  or  services  rendered  at  

fixed prices  by BSNL  in accordance  with  clause 10  A  thereof)  and/or  wages  of  labour  

required  for  execution  of  the  work  increase,  the  contractor  shall  be  compensated  for  

such  increase  as  per  provisions  detailed  below  and  the  amount  of  the  contract  shall  

accordingly be varied, subject to the condition that such compensation for escalation in  

prices  shall  be  available  only  for  the  work  done  during  the  stipulated  period  of  the  

contract  including  such  period  for  which  the  contract  is  validity  extended  under  the  

provisions of   clause 5 of the contract without any action under Clause 2 .However, for  

the  work  done  during  the  justified  period  extended  as  above  ,the  compensation  as  

detailed below will be limited to prices wages prevailing at the time of stipulated date of  

completion  or  as  prevailing  for  the  period  under  consideration  ,  whichever  is  less.  No  

such  compensation  shall  be  payable  for  a  work  for  which  the  stipulated  period  of  

completion  is  18  months  or  less.   Such  compensation  for  escalation  in  the  prices  of  

materials and labour when due, shall be worked out based on the following provisions :  

A)  For Lift Work:  

In  respect  of  works  relating  to  supply  and  installation  of  lifts/escalators  price  variation  

clause as per IEEMA shall be applicable.  

B)  For work other than lift:  

i)  

 

ii) 

The base date for working out such escalation shall be the last date of receipt of  

tenders including extension, if any.  

The cost of work on which escalation will be payable shall be reckoned as below  

:-  

a)   Gross value of work done upto this quarter  : (A)  
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If  after submission o the tender, the wages of labour is decreased as a direct result o the coming into 

force o any fresh law or statutory rules or order and such decrease exceeds ten per cent o the wages 

prevailing at the time of receipt of the tender for the work, the BSNL shall in respect o labour engaged on 

the execution o the work after date of coming into force o such law statutory rule or order be entitled to 

deduct from the dues of the contractor such amount as shall be equivalent to the difference between the 

wages as prevailed at the time o the last stipulated date for receipt o tenders including extensions if any 

for the work minus ten per cent thereof and the wages of labour on the coming into force o such law, 

statutory rule or order.  

 

The contractor shall, for the purpose o this condition, keep such books of account and other documents 

as are necessary to show the amount o any increase claimed or reduction available and shall allow 

inspection of the same by a duly authorized representative o the BSNL, and further shall, at the request o 

the Engineer-in-Charge may require any documents so kept and such other information as the Engineer-

in- Charge may require 

 

The contractor shall, within a reasonable time o his becoming aware o any alteration in the wages o 

labour, give notice thereof to the Engineer-in-Charge stating that the same is given pursuant to this 

condition together with all information relating thereto which he may be in position to supply 
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b)   Gross value of work done upto the last quarter   :  
(B)  

c)   Gross value of work done since previous quarter (A-B): (C)  

d)   Extra items paid as per Clause 12 & 12A based on  

Prevailing market rate during this quarter  

e)   Cost of work (W) for which escalation is applicable  

W = 0.85 M [ Where M = (C - D) ]  

: (D)  

iii) The components  of materials  and   labour  in  working  out such  percentages  are  

given below and shall be binding on the contractor.  

For AC, DG, S/Stn.,F.D., F.F.  

& other specialized works  

 

A) material ………. 85%  percent  

B) labour   .……….  15% percent  

For internal/external Electrical Works  

A) material ……….  75%  percent  

B) labour   .……….  25% percent  

iv) The  compensation  for  escalation  for  materials  shall  be  worked  out  as  per  the  

formula given below:-  

XM             MI - MIo  
VM =  W x ---------   x -----------  

100  MIo 

VM - 

 

W-  

XM - 

MI-  

Variation  in  material  cost  i.e.  Increase  or  decrease  in  the  amount  in  

rupees to be paid or recovered.  

Cost of work done worked out as indicated in sub para (ii) above  

Component of materials expressed as percent of the total value of work  

All  India  whole  sale  index  for  all  commodities  for  the  period  under  

consideration  as  published  by  the  Economic  Advisor  to  Government  of  

India, Ministry of Industry and Commerce.  

v) 

MI  o -     All  India  whole  sale  price  index  for  all  commodities  valid  on  the  last  

stipulated   date   of   receipt   of   tender   including   extension   if   any,   as  

published  by  the  Economic  Advisor  to  Government  of  India,  Ministry  of  

Industry and Commerce.  

 

The following principles shall be followed while working out indices mentioned in  

sub-para (iv) above.  

a)  

b) 

vi) 

The compensation for escalation shall be worked out at quarterly intervals  

and shall be with respect to the cost or work done as per bills paid during  

the  three  calendar  months  of  the  said  quarter.   The  first  such  payment  

shall be made at the end of  three months after the month (excluding) in  

which the tender was accepted and thereafter at three months interval. At  

the  time  of  completion  of  the  work,  the  last  period  for  payment  might  

become   less   than   three   months,   depending   on   the   actual   date   of  

completion .  

 

The  index(MI)  Relevant  to  any  quarter  for  which  such  compensation  is  

paid shall be the arithmetical average of the indexes relevant to the three  

calendar months.   If the period up to date of completion after the quarter  

covered  by  the  last  such  installment  of  payment  is  less  than  three  

months, the index MI   shall be the average of the indices for the month  

falling within that period .  

 

The compensation for escalation for labour shall be worked out as per the  

formula given below:-  

27 
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VL 

Y  

=    W  x -------------  

100  

LI - LIo  

x   -------------  

LIo  

VL  

 

W -  

Y -  

LIo - 

- 

LI -  

Variation in labour cost i.e. Increase or decrease in the amount in rupees  

to be paid or recovered.  

Value of work done, worked out as indicated in sub para (ii) above  

Component of labour expressed as percentage of the total value of work  

Minimum daily wage in rupees of an unskilled adult male mazdoor, fixed  

under  any  law,  statutory  rule  or  order  as  on  the  last  stipulated  date  of  

receipt of tender including extension, if any.  

Minimum wage in rupees of an unskilled adult male mazdoor, fixed under  

any law, statutory rule or order as applicable on the last day of the quarter  

previous to one under consideration.  

vii)  The following principles will be followed while working out the compensation as  

per sub para (vi) above.  

a)  

b) 

c) 

The minimum wage of an unskilled male mazdoor mentioned in sub para  

(vi) above shall be the higher of the following two figures, namely those  

notified  by government of  india, ministry of  labour  and  those  notified  by  

the local administration both relevant to the place of work and the period  

of reckoning .  

 

The escalation for labour also shall be paid at the same quarterly intervals  

when escalation due to increase in the cost of materials is paid under this  

clause.   If such revision of minimum wages takes place during any such  

quarterly  intervals,  the  escalation   compensation  shall  be  payable  at  

revised rates only for work done in subsequent quarters.  

 

Irrespective of variations in minimum wages of any category of labour, for  

the purpose of this clause, the variation in the rates for an unskilled adult  

male mazdoor  alone shall  form  the  basis  for  working  out  the  escalation  

compensation payable on the labour component.  

viii)  In the event the price of materials and/or wages of labour required for execution  

of the work decrease/s, there shall be downward adjustment of the cost of work  

so that such price of materials and/or wages of labour shall be deductable from  

the  cost  of  work  under  this  contract  and  in  this  regard  formula  herein  before  

stated under this clause 10(cc) shall mutatis mutandis apply, provided that.  

a)  

b) 

No  such  adjustment  for  the  decrease  in  the  price  of  materials  and/  or  

wages of labour afore-mentioned   would be made in case of contracts in  

which the stipulated period of completion of the work is eighteen months  

or less.  

 

The   engineer-in-charge  shall   otherwise   be   entitled   to   lay  down   the  

procedures    by   which    the    provision    of    this   sub-clause   shall    be  

implemented from time to time and the decision of the engineer-in-charge  

in this behalf shall be final and binding on the contractor.  
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ix) Provided  always  that  the  provision  of  the  preceding  clause  10  (C)  shall  not  be  

applicable  for  contracts  where  provisions  of  this  clause  are  applicable  but  in  

cases where provision of this clause are not applicable, the provisions of clause  

10(C) will become applicable.  

Work  to be 

executed in 

accordance with 

specifications, 

drawings, orders, 

etc. 

CLAUSE 10D  

The  contractor  shall  treat  all  materials  obtained  during  dismantling  of  an  installation,  

excavation  of  the site  for  a  work  etc.  as  BSNL's  property and  such materials  shall  be  

disposed of to the best advantage of BSNL according to the instructions in writing issued  

by the engineer-in-charge.  

 

CLAUSE 11  

11.1  The contractor shall execute the whole and every part of the work in the most substantial  and 

workman like manner and both as regards materials and otherwise in every respect be    in strict 

accordance with the specifications. The contractor shall also confirm exactly fully in    and faithfully 

to the designs, drawings and instructions in writing in respect of the work signed by the engineer-

in-charge. The contractor shall take full responsibility for adequacy, suitability and safety of all the 

works and methods of installation. 

11.2     In the case of any class of work for which there is no such specification as referred to Clause  11.1  

, such  work  shall  be  carried  out  in accordance  with  the  Bureau  of  Indian Standards  specification,  

in  case  there  is  no  such  specifications  in  Bureau  of  Indian Standards, the work shall be carried out 

as per manufacturer's specifications.   In case there are no such specifications  as  required above the  

work  shall be carried out in all respect in accordance with the instructions and requirements of the 

Engineer-in-charge.  

 

11.3 There are no such specifications as required above the work shall be carried out in all respect in 

accordance with the instructions and requirements of the Engineer-in-charge. 

CLAUSE 12  

 

12.1     The engineer-in-charge shall have power  

i) Deviations,  

Variations  

Extent  

Pricing  

and  

ii) 

To make any alterations in, omissions from, additions to or substitutions for the  

original  specifications,  drawings,  designs  and  instructions,  that  may  appear  to  

him to be necessary or advisable during the progress of the work and  

 

To omit a part of the works in case of non-availability of a portion of the site or for  

any  other  reasons  and  the  contractor  shall  be  bound  to  carry  out  the  work  in  

accordance with any instructions given to him in writing signed by the engineer-  

in-charge, and  such  alterations, omissions,  additions  or  substitutions  shall form  

part of the contract as if originally provided therein and any altered, additional or  

substituted  work  which  the  contractor  may  be  directed  to  do  in  the  manner  

specified above as part of the work, shall be carried out by the contractor on the  

same conditions in all respects on which he agreed to do the main work except  

as hereafter provided.  
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The time for the completion of work shall, in the event of any deviations resulting  

in additional cost over the tendered value of sum being ordered, be extended, if  

requested by the contractor, as follows:  

i)  

 

ii) 

In the proportion which the additional cost of the altered, additional or  

substituted work, bears to the original tendered value plus.  

25% of the time calculated in (i) above or such further additional time as  

may be considered reasonable by the Engineer-in-charge.  

12. 2  Rates for such altered, additional or substituted work shall be determined by the  

Engineer-  in-charge as follows:-  

i) 

ii) 

iii) 

iv) 

v) 

If  the  rates  for  the  additional,  altered  or  substituted  item  of  work  is  

specified  in  the  schedule  of  quantity,  the  contractor  shall  carry  out  the  

altered, additional or substituted item at the same rate.  

 

If  the  rate  for  any  additional  altered  or  substituted  item  of  work  is  not  

specified  in  the  schedule  of  quantities,  the  rate  for  that  item  shall  be  

derived from the rate for the nearest similar item specified therein.  

 

If  the  rate  for  altered,  additional  or  substituted  item  of  work  cannot  be  

determined in the manner specified in sub paras (i)  and (ii)  above, then  

such item of works shall be carried out at the rate entered in the CPWD  

schedule  of  Rates  as  mentioned  in  the  Schedule  'F'  minus/plus  the  

percentage by which the tendered amount of the work actually awarded is  

higher  or  lower  than  the  corresponding  estimated  amount  of  the  work  

actually awarded.  

 

If  the rates for  the altered additional or  substituted item  of  work can not  

determined  in  the  manner  specified  in  the  sub-clauses  (i)  to  (iii)above,  

then the rates for such item of work shall be derived from the Schedule of  

Rates   specified   in   sub   para   above   (iii)   minus/plus   the   percentage  

mentioned in that sub para. Provided always that if rates(s) for part(s) of  

the item(s) are not available in the schedule of rates specified above, rate  

for part(s) of such item(s)  shall be determined on the basis of the market  

rate(s) prevailing during the fortnight following the date of the order plus  

ten percent for profit and overhead.  

 

If the rates for the altered, additional or substituted item of work can not  

be determined in the manner specified in sub-paras (i) to (iv) above, the  

contractor shall within 15 days of the date of receipt of order to carry out  

the   said   work,   inform   the   engineer-in-charge   of   the   rate   which   he  

proposes  to  claim  for  such  item  of  work,  supported  by  analysis  of  rate  

claimed and the Engineer-in-charge shall within three months thereafter,  

after  giving  due  consideration  to  the  rate  claimed  by  the  contractor,  

determine the rate or rates on the basis of prevailing market rates.  In the  

event  of  contractor  failing  to  inform  the  Engineer-in-charge  within  the  

stipulated period of time, the rate which he proposes to claim, the rate for  

such item shall be determined by the Engineer-in-charge on the basis of  

market rate(s).  
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vi)  

Provided  further  that  in  case  where  the  original  item  is  substituted,  the  

substituted item shall be deemed to have replaced the original item in the  

contract  itself  to  that  extent  and  above  provisions  pertaining  to  the  

deviations  shall  apply  with  respect  to  such  substituted  item  and  not  the  

original item.  

12.3     Increase/ Decrease of tendered quantity  

 

a) BSNL will have the right to increase or decrease up to 25% of the quantity of goods  

and services specified in the schedule of items without any change in the unit price or  

other terms and conditions at the time of award of contract. In exceptional and  

unavoidable cases BSNL can increase the quantity of goods and services beyond 25 %  

of the tendered quantity without any change in tendered and accepted unit price and  

also other terms and conditions as applicable at the time of award of contract.  

 

CLAUSE 13  

 

13.1     If at any time after acceptance of the tender BSNL shall decide to abandon or reduce the  

Foreclosure of  

Contract due to  
Abandonment  
or Reduction in  

Scope of Work  

scope of the works for any reason whatsoever and hence not require the whole or any 

part of the works to be carried out, the Engineer-in-charge shall give notice in writing to 

that effect to the contractor and the contractor shall act accordingly in the matter.   The 

contractor   shall   have   no   claim   to   any   payment   of   compensation   or   otherwise 

whatsoever, on account of any profit or advantage which he might have derived from the 

execution  of  the  works  in  full  but  which  he  did  not  derive  in  consequence  of  the 

foreclosure of the whole or part of the works.  

13.2     The contractor shall be paid at contract rates full amount for works executed at site and  

in  addition,  a  reasonable  amount  as  certified  by  the  Engineer-in-charge  for  the  items  

hereunder mentioned which could not be utilised on the work to the full extent in view of  

the foreclosures.  

i) 

ii) 

Reasonable compensation for transfer of T&P and staff from site to contractor's  

permanent stores or to his other works, whichever is less.   If T&P/staff   are not  

transported  to  either  of  the  said  places,  no  cost  of  transportation  shall  be  

payable.  

 

BSNL shall have the option to take over contractor's materials or any part there of  

either brought to site or to which the contractor is legally bound to accept delivery 

from suppliers (for incorporation in or  incidental to the  work) provided, however 

BSNL shall be bound to take over the materials or such portions thereof as the 

contractor does not desire to retain.  For materials taken over or to be taken over by 

BSNL cost of such materials as detailed by Engineer-in-charge shall be paid. The cost 

shall, however, take into account purchase price, cost of  transportation and 

deterioration or damage which may have been caused to materials whilst in the 

custody of the contractor.  

13.3     The  contractor  shall,  if  required  by  the  Engineer-in-charge,  furnish  to  him  books  of  

account,   wage   books   and   other   relevant   documents   and   evidences   as   may   be  

necessary to enable him to certify the reasonable amount payable under this condition.  

 

13.4     The reasonable amount of item(s) on13.2 (i) above shall not be in excess of 2% of the  

cost of the work remaining incomplete on the date of closure, i.e. total stipulated cost of  
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the  work  as  per  accepted  tender  less  the  cost  of  work  actually  executed  under  the  

contract and  less  the  cost of contractor's materials  at site  taken over  by BSNL  as  per  

item 13.2 (ii) above.   Provided always that against any payments due to the contractor  

on this  account or  otherwise,  the  Engineer-in-charge shall be  entitled  to recover  or  be  

credited  with  any  outstanding  balances  due  from  the  contractor  for  advance  paid  in  

respect of any work and materials and any other sums which at the date of termination  

were recoverable by BSNL from the contractor under the terms of the contract.  

 

CLAUSE 14  

 

14.1     If contractor :  Suspension  

of work  
i) 

ii) 

iii) 

iv) 

v) 

vi) 

vii)  

viii)  

ix) 

at any time makes default in proceeding with the works or any part of the work  

with the due diligence and continues to do so after a notice in writing of 7 days  

from the Engineer-in-charge; or  

commits default to complying with any of the terms and conditions of the contract  

and  does  not  remedy it  or  take effective steps  to  remedy within  7  days  after  a  

notice in writing is given to him in that  behalf by the Engineer-in-charge; or  

fails to complete the works or items of work with individual dates of completion,  

on  or  before  the  date(s)  of  completion, and  does  not complete  them  within  the  

period  specified  in  a  notice  given  in  writing  in  that  behalf  by  the  Engineer-in-  

charge; or  

Shall offer or give or agree to give to any person in BSNL service or to any other  

person on his  behalf  any gift or  consideration of  any kind as  an inducement or  

reward for doing or forbearing to do or for having done or forborne to do any act  

in relation to the obtaining or execution of this or any other contract for BSNL or  

Shall enter into a contract with BSNL in connection with which commission has  

been paid or agreed to be paid by him or to his knowledge, unless the particulars  

of any such commission and the terms of payment thereof have been previously  

disclosed in writing to the Accepting Authority/Engineer-in-charge; or  

 

Shall  obtain  a contract with BSNL  as  a result of  wrong  tendering or  other  non-  

bonafide methods of competitive tendering; or  

 

being an individual, or if a firm, any partner thereof shall at any time be adjudged  

insolvent or have a receiving order or order for administration of his estate made  

against  him  or  shall  take  any  proceedings  for  liquidation  or  composition  (other  

than  a  voluntary liquidation  for  the  purpose  of  amalgamation  or  reconstruction)  

under any insolvency Act for the time being in force or make any conveyance or  

assignment  of  his  effects  or  composition  or  arrangement  for  the  benefit  of  his  

creditors or purport so to do, or if any application be made under any insolvency  

Act for the time being in force for the sequestration of his estate or if a trust deed  

be executed by him for benefit of his creditors; or  

 

being a company, shall pass a resolution or the court shall make an order for the  

winding up of the company, or a receiver or manager on behalf of the debenture  

holders or otherwise shall be appointed or circumstances shall arise which entitle  

the court or debenture holders to appoint a receiver or manager; or  

 

Shall suffer an execution being levied on his goods and allow it to be continued  

for a period of 21 days or  
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x) Assigns,  transfers,  sublets  (engagement  of  labour  on  a  piece-work  basis  or  of  

labour with materials not to be incorporated in the work, shall not be deemed to  

be  subletting)  or  otherwise  parts  with  or  attempts  to  assign,  transfer  sublet  or  

otherwise  parts  with  the  entire  works  or  any  portion  thereof  without  the  prior  

written approval of the Accepting Authority.  

The Accepting Authority may, without prejudice to any other right or remedy which shall  

have  accrued  or  shall  accrue  hereafter  to  BSNL  by  a  notice  in  writing  to  cancel  the  

contract as a whole or only such items of work in default from the contract.  

14.2     The  Engineer-in-charge  shall  on  such  cancellation  by  the  Accepting  Authority  have  

powers to:  

(a)  

(b)  

take  possession  of  the  site  and  any  materials,  equipment,  implements,  stores  

etc. thereon and/or  

 

carry  out  the  incomplete  work  by  any  means  at  the  risk  and  cost  of  the  

contractor.  

14.3     On cancellation of the contract in full or in part, the Engineer-in-charge shall determine  

what amount,  if  any,  is  recoverable from  the contractor  for  completion  of  the works  or  

part of the works or in case the works or in case the works or part of the works is not to  

be completed, the loss or damage suffered by BSNL.  In determining the amount, credit  

shall be given to the contractor for the value of the work executed by him up to the time  

of  cancellation,  the  value  of  contractor's  materials  taken  over  and  incorporated  in  the  

work and use of plant and machinery belonging to the contractor.  

 

14.4     Any excess expenditure incurred or to be incurred by BSNL in completing the works or  

part of the works or the excess loss or damages suffered or may be suffered by BSNL  

as  aforesaid  after  allowing  such  credit  shall  without  prejudice  to  any  other  right  or  

remedy available to BSNL in law be recovered from any moneys due to the contractor  

on any account, and if such money are not sufficient the contractor shall be called upon  

in writing and shall be liable to pay the same within 30 days.  

 

14.5     If the contractor shall fail to pay the required sum within the aforesaid period of 30 days,  

the Engineer-in-charge shall have the right to sell any or all of the contractors' unused  

materials,  plant,  implements  etc.  and  apply  the  proceeds  of  sale  thereof  towards  the  

satisfaction  of  any  sums  due  from  the  contractor  under  the  contract  and  if  thereafter  

there   be   any   balance   outstanding   from   the   contractor,   it   shall   be   recovered   in  

accordance with the provisions of the contract.  

 

14.6     Any sums in excess  of the amount due to BSNL and unsold materials, tools and plant  

etc. shall be returned to the contractor, provided always that if cost or anticipated cost of  

completion by BSNL of the works or part of the works is less than the amount which the  

contractor would have been paid had he completed the works or part of the works, such  

benefit shall not accrue to the contractor.  

 

CLAUSE 15  

15.1  
 
Inspection and  
supervision of  

work  

i) The contractor shall, on receipt of the order in writing of the Engineer-in-charge  

(whose  decision  shall  be  final  and  binding  on  the  contractor)  suspend  the  
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progress of the works or any part thereof for such time and in such manner as  

the Engineer-in-charge may consider necessary so as not to cause any damage  

or injury to the work already done or endanger the safety thereof for any of the  

following reasons.  
a)  

b) 

 

c)  

on account of any default on the part of the contractor or  

for  proper  execution of  the  works  or  part  thereof  for  reasons  other  than  

the default of the contractor; or  

for safety of the works or part thereof.  

 

The contractor shall, during such suspension, properly protect and secure  

the works to the extent necessary and carry out the instructions given in  

that behalf by the Engineer-in-charge.  

ii) If the suspension is ordered for reasons (b) and (c) in sub para (i) above.  

a)  

b) 

c) 

The contractor shall be entitled to an extension of time equal to the period  

of  every  such  suspension  plus  25%  of  completion  time  specified  in  the  

contract.  

 

If the total period of all such suspensions in respect of the work exceeds  

thirty   days,   the   contractor   shall,   in   addition,   be   entitled   to   such  

compensation  as  the  Engineer-in-charge  may  consider  reasonable  in  

respect of salaries and/or wages paid by the contractor to his employees  

and labour at site, remaining idle during the period of suspension, adding  

thereto  2%  to  cover  indirect  expenses  of  the  contractor.   Provided  the  

contractor  submits  his  claim  supported  by  details  to  the  Engineer-in-  

charge within fifteen days of the expiry of the period of 30 days.  

 

If the works or part thereof is suspended on the orders of the Engineer-in-  

charge for more than three months at a time, except when suspension is  

ordered for reason 15.1 i) (a) in sub para above, the contractor may after  

receipt  of  such  order  serve  a  written  notice  on  the  Engineer-in-charge  

requiring  permission within  fifteen  days  from  receipt  by the  Engineer-in-  

charge  of  the  said  notice,  to  proceed  with  the  work  or  part  thereof  in  

regard to which progress has been suspended and if such permission is  

not  granted  within  that  time,  the  contractor,  if  he  intends  to  treat  the  

suspension,  where  it affects  only a  part  of  the  works  as  an  omission  of  

such  part  by  BSNL  or  where  it  affects  whole  of  the  works,  as  an  

abandonment  of  the  works  by  BSNL,  shall  within  ten  days  of  expiry  of  

such  period  of  15  days  give  notice  in  writing  of  his  intention  to  the  

Engineer-in-charge.  In the event of the contractor treating the suspension  

as  an abandonment of the contract by BSNL, he shall have no claim  to  

payment  of  any  compensation  on  account  of  any  profit  or  advantage  

which  he  might  have  derived  from  the  execution  of  the  work  in  full  but  

which he could not derive in consequence of the abandonment.  He shall,  

however,  be  entitled  to  such  compensation,  as  the  Engineer-in-charge  

may consider reasonable, in respect of salaries and/or wages paid by him  

to  his  employees  and  labour  at  site,  remaining  idle  in  consequence  

adding to the total thereof 2% to cover indirect expenses of the contractor  

provided  the  contractor  submits  his  claim  supported  by  details  to  the  

Engineer-in-charge  within  30  days  of  the  expiry  of  the  period  of  three  

months.  
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15.2     Provided further that the contractor shall not be entitled to claim any compensation from  

BSNL  for  the  loss  suffered  by  him  on  account  of  delay  by  BSNL  in  the  supply  of  

materials in schedule of work where such delay is covered by difficulties relating to the  

availability   of   trucks,   force   majeure   including   non-allotment   of   such   materials   by  

controlling   authorities,   acts   of   God,   acts   of   enemies   of   the   state/country  or   any  

reasonable cause beyond the control of BSNL.  

 

CLAUSE 16  

 

16.1     All work under or in course of execution or executed in pursuance of the contract shall at  

Rectification  

of defects  

all  time  be  open  and  accessible  to  the  inspection  and  supervision  of  the  Engineer-in-  

charge, his authorised subordinates in charge of the work and all the superior officers,  

officer of the Vigilance Cell of BSNL and of the Chief Technical Examiner's office (CVC)  

and the contractor shall at all times during the usual working hours, and at all other times  

at which  reasonable notice of  the  intention  of  the  engineer-in-charge  or  his  authorised  

subordinate to visit the works, shall have been given to the contractor, either himself be  

present to receive order and instructions, or have a responsible  agent duly accredited in  

writing  present  for  that  purpose.     Orders  given  to  the  contractor's  agent  shall  be  

considered to have the same force as if they had been given to the contractor himself.  

Contractor liable 

for damages,       

defects during  

maintenance  

period  

16.2     If  it shall appear  to the Engineer-in-charge or  his  authorised subordinates  in charge of  

the work or to the Chief Engineer-in-charge/Vigilance Cell or his subordinate officers or  

to  the  Chief  Technical  Examiner  or  his  subordinate  officers,  that  any  work  has  been  

executed with unsound, imperfect or unskillful workmanship, or with materials or articles  

provided by him for the execution of the work which are unsound or of a quality inferior  

to that contracted or otherwise not in accordance with the contract the contractor shall  

on  demand  in  writing  which  shall  be made  within  six  months  of  the  completion  of  the  

work from the Engineer-in-charge specifying the work, materials  or articles complained  

of notwithstanding that the same may have been passed, certified and paid for forthwith  

rectify or remove and reconstruct the work so specified in whole or in part, as the case  

may require or  as  the case may be, remove the materials  or  articles  so  specified and  

provide other proper and suitable materials or articles at his own charge and cost.  In the  

event of  his  failing to  do  so  within  a  period  specified by  the  Engineer-in-charge  in  the  

demand aforesaid, then the contractor shall be liable to pay compensation at the same  

rate as  under clause 2 of  the contract (for  non-completion of  the work  in time) for  this  

default.  

 

16.3     In  such  case  the  Engineer-in-charge  may  not  accept  the  item  of  work  at  the  rates  

applicable  under  the  contract  but  may  accept  such  items  at  reduced  rates  as  the  

competent  authority  (Superintending  Engineer)  may  consider  reasonable  during  the  

preparation of on account bills or final bill if the item is so acceptable without detriment to  

the safety and utility of  the item  and the equipment  or  he may reject the work  outright  

without any payment and/or get it another connected and incidental items rectified, or  

removed  and  re-executed  at  the  risk  and  cost  of  the  contractor.    Decision  of  the  

Engineer-in-charge  to  be  conveyed  in  writing  in  respect  of  the  same  will  be  final  and  

binding on the contractor.  

 

CLAUSE 17  

 

If the contractor or his working people or servants shall break, deface, injure or destroy  

any part of building in which they may be working, or any building road, road kerb, fence  
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 Contractor  

to supply  

Tools and  

Plants etc.  

 

enclosure, water pipe, cable drains, electric or telephone post or wires, trees, grass or  

grassland, or cultivated ground contiguous to the premises on which the work or any part  

of  its  is  being  executed  or  if  any damage  shall  happen  to  the  work  while  in  progress,  

from  any cause whatever or if any defect, shrinkage or other faults appear in the work  

within  twelve  months  after  a  certificate  final  or  otherwise  of  its  completion  shall  have  

been given by the engineer-in-charge as aforesaid arising out of defective or improper  

materials or workmanship the contractor shall upon a receipt of a notice in writing on that  

behalf  make  the  same good  at his  own  expense, or  in  default,  the  engineer-in-charge  

may cause the same to be made good by other workmen and deduct the expense from  

any sums that may be due, or at any time thereafter may become due to the contractor,  

or from performance guarantee and security deposit or the proceeds of sale there of or  

of  a sufficient portion thereof.   The performance guarantee and security deposit of the  

contractor  shall not be refunded before the expiry of twelve months after the issue of the  

certificate final or otherwise, of completion of work, or till the final bill has been prepared  

and passed whichever is later.  

 

CLAUSE 18  

 

The contractor shall provide at his own cost all materials (except such special materials  

if any, as may in accordance with the contract be supplied from the engineer-in-charge's  

stores),  Plant,  tools,  appliances,  implements,  ladders,  cordage,  tackle,  scaffolding  and  

temporary works required for the proper execution of the work, whether original, altered  

or substituted and whether included in the specification or other documents forming part  

of the contract or referred to in these conditions or not, or which may be necessary for  

the purpose of satisfying or complying with the requirements of engineer-in charge as to  

any matter as to which under these conditions he is entitled to be satisfied, or which he  

is  entitled  to  require  together  with  carriage  therefore  to  and  from  the  work.    The  

contractor,  shall  also  supply  without  charge  the  requisite  number  of  persons  with  the  

means  and  materials,  necessary  for  the  purpose  of  setting  out  works,  and  counting,  

weighing and assisting in the measurements or examination at any time and from time to  

time  of  the  work  of  materials.   Falling  his  so  doing  the  same may be  provided  by the  

engineer-in-charge   at   the   expenses   of   the   contractor   and   the   expenses  may  be  

deducted, from any money due to the contractor, under this contract or otherwise and or  

from  his  performance  guarantee  or  the  proceeds  of  sale  thereof,  or  of  a  sufficient  

portions thereof.  

 

CLAUSE 18 A  

 

In  every  case  in  which  by  virtue  of  the  provisions  of  section  12,  subsection  (i)  of  the  

workmen's compensation act, 1923. BSNL is obliged to pay compensation to a workmen  

employed  by  the  contractor,  in  execution  of  the  works.  BSNL  will  recover  from  the  

contractor, the amount of the compensation so paid; and, without prejudice to the rights  

of the BSNL under section 12, sub-section (ii) of the said act, BSNL shall be at liberty to  

recover such amount or any part thereof by deduction from the performance guarantee  

or from any sum due by BSNL to the contractor whether under this contract or otherwise.  

BSNL shall not  be  bound  to  contest  any claim  made  against it under  section  12, sub-  

section (i) of the said act, except on the written request of the contractor and upon his  

giving  to  BSNL  full  security  for  all  costs  for  which  BSNL  might  become  liable  in  

consequence of contesting such claim.  
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Ensuring  

Payment &  

Amenities to  

Workers, if  

Contractor  

Fails  

In  every  case  in  which  by  virtue  of  the  provisions  of  the  ''The  Building  &  Other  

Construction  Workers(  Regulation  of  Employment  &  Condition  of  Service)  Act  1996",  

The The Building & Other Construction Workers ( Regulation of Employment & Condition  

of Service) Rules 1998, AND, Contract Labour (Regulation and Abolition) Act, 1970, and  

of  the  Contract Labour  (Regulation  and  Abolition)  Central  Rules, 1971,  amended from  

time to time, BSNL is obliged to pay any amounts of wages to a workman employed by  

the contractor in execution of the works, or to incur any expenditure in providing welfare  

and  health  amenities  required  to  be  provided  under  the  above  said  Act  and  the  rules  

under  Clause  19H  or  under  the  Contractor's  Labour  Regulations,  or  under  the  Rules  

framed  by  the  Government  /  BSNL  from  time  to  time  for  the  protection  of  health  and  

sanitary arrangements for workers employed by the Contractor, BSNL will recover from  

the contractor the amount of wages so paid or the amount of expenditure so incurred ;  

and  without  prejudice  to  the  rights  of  the  BSNL  under  relevant  provisions  of  above  

mentioned Acts, BSNL shall be at liberty to recover such amount or any part thereof by  

deducting it from the security deposit or from any sum due by the BSNL to the contractor  

whether under this contract or otherwise BSNL shall not be bound to contest any claim  

made against it under  the relevant provisions  of  above mentioned Acts, except on the  

written request of the contractor and upon his giving to the BSNL full security for all costs  

for which BSNL might become liable in contesting such claim.  

CLAUSE 19  

Labour  

Laws to be  

Complied  

by the  

Contractor  

The   contractor   shall   comply   with   the   provisions   of   the   "The   Building   &   Other  

Construction Workers( Regulation of Employment & Condition of Service) Act 1996" and  

the  "The  Building  and  Other  Construction  Workers  Welfare  Cess  Act  1996"  amended  

from  time  to  time and  rules  framed  there-under.   The  contractor  shall  comply  with  the  

provisions   of   the   "The   Building   &   Other   Construction   Workers   (   Regulation   of  

Employment  &  Condition  of  Service)  Rules  1998"  and  the  "The  Building  and  Other  

Construction  Workers  Welfare  Cess  Rules  1998",  amended  from  time  to  time.    The  

BSNL at the time of making any payment to the contractor for work done and measured  

under the contract shall deduct such sum at the rate, as prescribed in the The Building  

and Other Construction Workers Welfare Cess Rules as applicable to the State in which  

the work is situated, of gross value of the work done from each running bill and final bill.  

Such deduction will be transferred to the State Workers Welfare Board by the Engineer-  

in-Charge  as  per  the  rules.    The  Engineer-in-charge,  as  Principal  Employer,  shall  

continue to monitor  the rigorous  implementation of  the act/rules during the currency of  

the contract.  

 

The contractor shall register himself  under The Building & Other  Construction Workers  

(Regulation  of  Employment  &  Condition  of  Service)  Act  1996"  &  The Building  &  Other  

Construction Workers ( Regulation of Employment & Condition of Service) Rules 1998,  

and, the "The Building and Other Construction Workers Welfare Cess Act 1996" and the  

"The Building and Other Construction Workers Welfare Cess Rules 1998", and shall also  

obtain  a  valid  Licence  under  the  Contract  Labour  (R&A)  Act  1970,  and  the  Contract  

Labour  (Regulation  and Abolition)  Central Rules  1971, as  amended from  time to  time,  

before  the  commencement  of  the  work  and  continue  to  have  these  validated  until  the  

completion of the work.  

 

Any failure to fulfill the above requirements shall attract the penal provisions of this  

contract arising out of the resultant of non-execution of the work.  
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CLAUSE 19 A  

No labour below the age of eighteen years shall be employed on the work.  

CLAUSE 19 B  

 

Payment of  

wages  

Payment of wages:  

 

i)    The  contractor  shall  pay  to  labour  employed  by  him  either  directly  or  

through sub-contractors, wages not less than fair wages as  defined in the  

contractor's  Labour  Regulation  or  as  per  the provisions  of  The Building  &  

Other  Construction  Workers  (Regulation  of  Employment  &  Condition  of  

Service)   Act   1996",   The   Building   &   Other   Construction   Workers   (  

Regulation  of  Employment  &  Condition  of  Service)  Rules  1998,  AND,  

contract labour (Regulation and Abolition) Act 1970, and the contract labour  

(Regulation and Abolition) Central Rules, 1971, wherever applicable.  

 

ii)   The contractor shall, notwithstanding the provisions of any contract to the  

contrary,  cause  to  be  paid  fair  wage  to  labour  indirectly  engaged  on  the  

work,  including  any  labour  engaged  by  his  sub-contractors  in  connection  

with the said work, as if the labour had been immediately employed by him.  

 

iii)  In  respect  of  all  labour  directly  or  indirectly  employed  in  the  works  for  

performance  of  the  contractor's  part  of  this  contract,  the  contractor  shall  

comply   with   or   cause   to   be   complied   with   the   contractor's   Labour  

Regulations made by the Government / BSNL from time to time in regard to  

payment of wages, wage period, deductions from wages recovery of wages  

not paid and deductions unauthorised made, maintenance of wage books  

or   wage   slips,   publication   of   scale   of   wages   and   other   terms   of  

employment, inspection and submission of  periodical returns and all other  

matters of the like nature or as per the provisions of The Building & Other  

Construction Workers(  Regulation  of  Employment  &  Condition  of  Service)  

Act  1996",  The  Building  &  Other  Construction  Workers  (  Regulation  of  

Employment    &    Condition    of    Service)    Rules    1998,    AND,    contract  

labour(Regulation   &   Abolition)   Act,   1970,   and   the   Contract   Labour  

(Regulation and Abolition) Central Rules, 1971,  wherever applicable.  

iv)  a)The Engineer-in-Charge concerned shall  have the right to deduct from  

the  moneys  due  to  the  contractor  any  sum  required  or  estimated   to  be  

required  for  making  good  the  loss  suffered    by  a  worker  or  workers  by  

reason of non-fulfillment of the conditions of the contract for the benefit of  

the workers, non-payment of wages or of deductions made from his or their  

wages  which  are  not  justified  by  their  terms  of   the  contract  or  non-  

observance of the Regulations.  

 

b)  Under  the  provisions  of  Minimum  Wages  (Central)  Rules,  1950,  the  

contractor is bound to allow to the labours directly or indirectly employed in  

the works one day rest for six days continuous work and pay wages at the  

same rate as for duty. In the event of default the Engineer-in-Charge shall  

have the right to deduct the sum or sums not paid on account of wages for  

weekly holidays  to  any  labours  and  pay the  same  to  the  persons  entitled  
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thereto  from  any  money  due  to  the  contractor  by  the  Engineer-in-Charge  

concerned.  

 

In the case of Union Territory of Delhi, however, as the all inclusive minimum  

daily wages fixed under Notification of  the Delhi Administration No.F.12 (162)  

MWO/DAB/43884-91,  dated  31.12.1979  as  amended  from  time  to  time  are  

inclusive of wages for the weekly day of rest, the question of extra payment for  

weekly holiday would not arise.  

 

v)   The contractor shall comply with  the provisions of  the Payment of Wages  

Act,  1936,  Minimum  Wages  Act,  1948,  Employees  Liability  Act  1938,  

workmen's compensation Act, 1923, industrial disputes Act, 1947, Maternity  

benefits  act,  1961,  and  the  contractor's  labour  (Regulation  and  Abolition)  

Act,  1970,  The  Building  &  Other  Construction  Workers  (Regulation  of  

Employment & Condition of Service) Act 1996 or the modifications thereof  

or any other laws relating thereto and the rules made there-under from time  

to time.  

 

vi)  The   contractor   shall   indemnify   and   keep   indemnified   BSNL   against  

payments to be made under and for the observance of the Laws aforesaid  

and  the  contractor's  Labour  Regulations  without  prejudice  to  his  right  to  

claim indemnity from his sub-contractors.  

 

vii) The laws  aforesaid shall be deemed to be a part of  this contract and any  

breach thereof shall be deemed to be a breach of this contract.  

 

viii) Whatever is the minimum wage for the time being, or if the wage payable is  

higher  than  such  wage,  such  wage  shall  be  paid  by the  contractor  to  the  

Workmen  directly  without  the  intervention  of  Jamadar  and  that  Jamadar  

shall  not  be  entitled  to  deduct  or  recover  any  amount  from  the  minimum  

wage payable to the workmen as and by way of commission or otherwise.  

viii)  The contractor shall ensure that no amount by way of commission or  

otherwise is deducted or recovered by the Jamadar from the wage of  

workmen.  

CLAUSE 19 C  

(1)  In respect of of all labour directly or indirectly employed in the work for the  

performance of the contractor's part of this contract, the contractor shall,  

at his own expense, arrange for the safety provisions as per Model Safety  

Code framed from time to time and shall, at his own expense, provide for  

all  facilities  in  connection  therewith.  The  contractor  shall  ensure  that  at  

the construction site of The Building or other construction work, adequate  

safety measures  are  taken  to  protect  The  Building  workers  against  any  

accident  etc.    The  adequate  safety  measures  in  conformity  with  the  

provisions  of  Part  III  of  The  Building  and  Other  Construction  Workers  

(Regulation of Employment and condition of service) Central Rules 1998  

should be provided in addition to the safety measures laid down in Model  

Safety  Code.   In  case  of  any  discrepancy,  the  safety  measures  as  per  

Part  III  of  the  Building  and  Other  Construction  Workers  (Regulation  of  
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(2)  

Employment   and   condition   of   service)   Central   Rules   1998   shall  

supersede other provisions.  

 

In case the contractor fails to make arrangements and provide necessary  

facilities  as  aforesaid  he  shall  be  liable  to  pay  a  penalty of  Rs.200/-  for  

each default and in addition the Engineer-in-Charge shall be at liberty to  

make  arrangement  and  provide  facilities  as  aforesaid  and  recover  the  

costs incurred in that behalf from the contractor.  

CLAUSE 19 D  

 

The  contractor  shall  submit  by  the  4th  and  19th  of  every  month,  to  the  Engineer-in-  

Charge a true statement showing in respect of the second half of the preceding  

month and the first half of the current month respectively:-  

 

(1)  the number of labourers employed by him on the work,  

(2)  their working hours,  

(3)  the wages paid to them,  

(4)  the   accidents   that   occurred   during   the   said   fortnight   showing   the  

circumstances   under   which   they   happened   and   the   extent   of   the  

damages and injury caused by them, and,  

(5)  the number of female workers who have been allowed maternity benefit  

according to Clause 19 F and the amount paid to them.  

 

Failing which the contractor shall be liable to pay to BSNL a sum not exceeding  

Rs.200/-  for  each  default  or  materially incorrect statement.  The  decision  of  the  

Engineer-in-Charge shall be final in deducting from any bill due to the contractor  

the amount levied as fine and be binding on the Contractor.  

CLAUSE 19 E  

In  respect  of  all  labour  directly  or  indirectly  employed  in  the  works  for  the  

performance of the contractor's part of this contract, the contractor shall comply  

with    or    cause    to    be    complied    with    all    the    provisions    of    various  

statutes/enactments   and        rules   there   under   framed   by   the   Central/State  

Governments, and rules framed by BSNL from time to time for the protection of  

health  and  sanitary  arrangements  for  the  workers  employed  by  the  BSNL/  

Deptt.of  Telecommunications  and  its  contractors.  Notwithstanding  the  above  

provisions, the contractor shall be liable for levy of any penalty in case he fails to  

meet   the   requirements   of   The   Building   and   Other   Construction   Workers  

(Regulation of Employment and Condition of Service) Act, 1996 and The Building  

and  Other  Construction  Workers  (Regulation  of  Employment  and  Condition  of  

Service) Central Rules 1998 and Contract Labour (Regulation and Abolition) Act,  

1970  and  Contract  Labour  (Regulation  and  Abolition)  Central  Rules,  1971,  

Industrial Disputes Act, 1947 or any other Labour laws relating thereof and rules  

made there under from time to time  

CLAUSE 19 F  

Leave and pay during leave shall be regulated as follows:-  

 

1.         Leave:  
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2. 

3. 

4. 

(i)   in  the  case  of  delivery-maternity  leave  not  exceeding  8  weeks,  4  

weeks, up to and including the day of delivery and 4 weeks following  

that day,  

(ii)  in case of miscarriage-up to 3 weeks from the date of miscarriage.  

 

Pay:  

(i)   in case of delivery- leave pay during maternity leave will be at the rate  

of  the  women's  average  daily  earnings,  calculated  on  total  wages  

earned on the days when full time work was done during the period of  

three  months  immediately  preceding  the  date  on  which  she  gives  

notice  that  she  expects  to  be  confined  or  at  the  rate  of  Rupee  one  

only a day whichever is greater.  

(ii)  in  the  case  of  miscarriage  -  leave  pay  at  the  rate  of  average  daily  

earning  calculated  on  the  total  wages  earned  on  the  days  when  full  

time  work    was  done  during  a  period  of  three  months  immediately  

preceding the date of such miscarriage.  

 

Conditions for  the grant of Maternity Leave:  

No  maternity  leave  benefit  shall  be  admissible  to  a  woman  unless  she  

has  been  employed  for  a  total  period  of   not  less  than  six  months  

immediately preceding the date on which she proceeds on leave,  

 

The  contractor  shall  maintain  a  register  of  Maternity  (Benefit)  in  the  

prescribed  form  as  shown  in  Appendix-I  and  II,  and  the  same  shall  be  

kept at the place of work.  

CLAUSE 19 G  

 

In  the  event  of  the  contractor(s)  committing  a  default  or  breach  of  any  of  the  

provisions  of   the  Contractor's  Labour  Regulation  and   Model  Rules  for  the  

protection of health and sanitary arrangements for the workers as amended from  

time  to  time  or  furnishing  any  information  or  submitting  or  filing  any  statement  

under  the  provisions  of  the  above  Regulation  and  Rules  which  is  materially  

incorrect, he/they shall, without prejudice to any other liability, pay to the BSNL a  

sum  not  exceeding  Rs.200/-  for  every  default,  breach  or  furnishing,  making,  

submitting  ,  filing  such  materially  incorrect  statements  and  in  the  event  of   the  

contractor   (s)   defaulting   continuously   in   this   respect,   the   penalty   may   be  

enhanced to Rs.200/- per day for each day of default subject to a maximum of 5  

percent  of  the  tendered  value  of  the  Work.  The  decision  of  the  Engineer-in-  

Charge shall be final and binding on the parties.  

 

Should  it  appear  to  the  Engineer-in-Charge  that  the  contractor(s)  is/  are  not  

properly observing and complying with the provisions of the Contractor's Labour  

Regulations  and  Model  Rules  and  the  provisions  of  The  Building  &  Other  

Construction  Workers(  Regulation  of  Employment  &  Condition  of  Service)  Act  

1996", The Building & Other Construction Workers ( Regulation of Employment &  

Condition   of   Service)   Rules   1998,   AND,   Contract   labour   (Regulation   and  

Abolition) Act, 1970, and the Contract Labour (R&A) Central Rules 1971, for the  

protection of health and sanitary arrangements for the work-people employed by  

the contractor(s)(hereinafter referred as "the said Rules") the Engineer-in-Charge  

shall have   power to give notice in writing to the contractor(s) requiring that the  

said Rules to be complied with and the amenities prescribed therein be provided  
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to the  work-people within a reasonable time to be specified in the notice. If the  

contractor(s)  shall  fail  within  the  period  specified  in  the  notice  to  comply  with  

and/or observe the said Rules and to provide the amenities to the workpeople as  

aforesaid, the Engineer-in-Charge shall have the power to provide the amenities  

herein before mentioned at the cost of the contractor(s).   The contractor(s) shall  

erect, make and maintain at his/their own expense and to approved standards all  

necessary huts and sanitary arrangements required for his/their work-people on  

the site in connection with the execution of the works, and if the same shall not  

have   been   erected   or   constructed,   according   to   approved   Standards,   the  

Engineer-in-Charge shall have power to give notice in writing to the contractor(s)  

requiring  that  the  said  huts  and  sanitary  arrangements  be  re-modeled  and/  or  

reconstructed according to approved standards, and if the contractor(s) shall fail  

to  remodel  or  reconstruct  such  huts  and  sanitary  arrangements  according  to  

approved  standards  within  the  period  specified  in  the  notice,  the  Engineer-in-  

Charge   shall have the power to remodel or reconstruct such huts and sanitary  

arrangements according to approved standards at the cost of the contractor(s).  

 

CLAUSE 19 H  

The  contractor(s)  shall  at  his/their  own  cost  provide  his  /their  labour  with  a  

sufficient  number  of  huts  (hereinafter  referred  to  as  the  camp)  of  the  following  

specifications  on  a  suitable  plot  of  land  to  be  approved  by  the  Engineer-in-  

Charge.  

 

i)  

a)   The minimum  height of each hut at the eaves level shall be 2.10m   (7 ft.)  

and floor area to be provided will be at the rate of 2.7 Sq.ms. (30 Sq.Ft.) for  

each member of the workers family staying with the labourers.  

 

b)   The contractor(s) shall in addition construct suitable cooking places having  

a  minimum  area  of  1.80m  X  1.50m(6'X5')  adjacent  to  the  hut  for  each  

family.  

 

c)   The contractor(s) shall also construct temporary latrines and urinals for the  

use of the labourers each on the scale of not less than four per each one  

hundred of  the total strength, separate latrines and urinals being provided  

for women.  

 

d)   The contractor(s) shall construct sufficient number of bathing and washing  

places, one unit for every 25 persons residing in the camp. These bathing  

and washing places shall be suitably screened.  

 

ii)  

a)   All the huts shall have walls of sun-dried or burnt-bricks laid in mud mortar  

or  other  suitable  local  materials  as  may  be  approved  by  the  Engineer-in-  

Charge. In case of sun-dried bricks, the walls should be plastered with mud  

gobri on both sides. The floor may be kutcha but plastered with mud gobri  

and  shall  be  at least  15  cm  (6")  above  the  surrounding  ground.  The  roofs  

shall be laid with thatch or any other materials as may be approved by the  

Engineer-in-Charge  and  the  contractor  shall  ensure  that  through  out  the  

period of their occupation the roofs remain watertight.  

 

b)   The contractor(s) shall provide each hut with proper ventilation.  
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c)   All  doors,  windows,  and  ventilators  shall  be  provided  with  suitable  leaves  

for security purposes.  

 

d)   There  shall  be  kept  an  open  space  of  at  least  7.2m(8yds.)  between  the  

rows of huts which may be reduced to 6m(20ft.) according to the availability  

of   site   with   the   approval   of   the   Engineer-in-Charge.   Back   to   back  

construction will be allowed.  

 

iii)  Water Supply- The contractor(s) shall provide adequate supply of water for  

the use of labourers. The provisions shall not be less than two gallons of pure  

and  wholesome  water  per  head  per  day  for  drinking  purposes  and  three  

gallons  of  clean  water  per  head  per  day  for  bathing  and  washing  purpose.  

Where  piped  water  supply  is  available,  supply  shall  be  at  stand  posts  and  

where  the  supply  is  from  wells  or  river,  tanks,  which  may  be  of  metal  or  

masonry, shall be provided. The contractor(s) shall also at his/their own cost  

make  arrangements  for  laying pipe  lines  for  water  supply to  his/their  labour  

camp from the existing mains wherever available, and shall pay all fees and  

charges therefor.  

 

iv)  The site selected for the camp shall be high ground, removed from jungle.  

 

v)   Disposal of Excreta- The contractor(s) shall make necessary arrangements  

for the disposal of excreta from the latrines by trenching or incineration, which  

shall  be  according  to  the  requirements  laid  down  by  the  Local  Health  

Authorities.  If  trenching  or  incineration  is  not  allowed  the  contractor(s)  shall  

make  arrangements  for  the  removal  of  the  excreta  through  the  Municipal  

Committee/Authority  and  inform  it  about  the  number  of  labourers  employed  

so that arrangements may be made by such Committee/authority for removal  

of  the excreta. All charges  on this  account shall be borne by the contractor  

and  paid  direct  by  him  to  the  Municipality/authority.  The  contractor  shall  

provide one sweeper for every eight seats in case of dry system.  

 

vi)  Drainage:- The contractor(s) shall provide efficient arrangements for draining  

away swage water so as to keep the camp neat and tidy.  

 

vii) The Contractor(s) shall make necessary arrangements for keeping the camp  

area sufficiently lighted to avoid accidents to the workers.  

 

viii) Sanitation:- The contractor(s) shall make arrangements for conservancy and  

sanitation  in  the  labour  camps  according  to  the  rules  of  the  Local  Public  

Health and Medical Authorities.  

CLAUSE 19 I  

The  Engineer-in-Charge  may  require  the  contractor  to  dismiss  or  remove  from  

the site of the work any person or persons in the contractor's employment upon  

the  work  who  may  be  incompetent  or  misconducts  himself  and  the  contractor  

shall forthwith comply with such requirements.  
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It  shall  be  the  responsibility  of  the  contractor  to  see  that  the  building  under  

construction is not occupied by anybody unauthorised during construction, and  

is  handed  over  to  the  Engineer-in-Charge  with  vacant  possession  of  complete  

building.   If   such   building   though   completed   is   occupied   illegally,   then   the  

Engineer-in-Charge   shall   have   the   option   to   refuse   to   accept   the   said  

building/buildings in that position. Any delay in acceptance on this account will be  

treated  as  the  delay  in  completion  and  for  such  delay  a  levy  up to  5%  of  the  

tendered value of work may be imposed by the Superintending Engineer whose  

decision shall  be final  both  with  regard  to  the  justification  and quantum  and be  

binding on the contractor.  

 

However,   the   Superintending   Engineer,   through   a   notice,   may  require   the  

contractor  to  remove  the  illegal  occupation  any  time  on  or  before  construction  

and delivery.  

CLAUSE 19 K  

Employees  

Provident Fund  

Scheme to be  

Complied by the  

Contractor  

Employees Provident Fund Scheme to be Complied by the Contractor :  

 

The contractor shall comply with the provision of the Employees Provident Fund  

Scheme  1952  as  under  the  Employees  Provident  Funds  and  Miscellaneous  

Provisions  Act  1952,  amended  from  time  to  time.    The  contractor  shall  get  

himself  registered  and  get  the  allocation  of  Registration  Code  No.  from  the  

competent authority as per provisions of the above scheme.  The contractor shall  

indemnify and  keep indemnified BSNL against payment  to  be made under  and  

for the observance of the above scheme.   The Executive Engineer (Engineer-in-  

Charge)    as   Principal   Employer   shall   continue   to   monitor   the   rigorous  

implementation of the act/ rules during the currency of the contract.  

CLAUSE 20  

 

wages     Act  

Minimum  

 

to  

Compiled  

be  

The contractor  shall comply with  all the  provisions  of  the  Minimum Wages  Act,  

1948, The Building & Other Construction Workers (Regulation of Employment &  

Condition  of  Service)  Act 1996  and  Contract Labour  (Regulation  and  Abolition)  

Act,  1970,  amended from  time  to  time and  rules  framed  there-under  and  other  

labour laws affecting contract labour that may be brought into force from time to  

time.  

CLAUSE 21  

 

Work   not   to  

be  

Action  

case  

sublet,  

in  

of  

Insolvency  

The  contract  as  a  whole  or  part  thereof  shall  not  be  assigned  or  sublet  or  

transferred either directly or indirectly whether by creating agent on the basis of  

General Power of Attorney or in any other manner or given on general power of  

attorney without the written approval of the Engineer-in-Charge. If the contractor  

assign or sublet (engagement of labour on a piece-work  basis or of labour with  

materials  not  to  be  incorporated  in  the  work,  shall  not  be  deemed  to  be  
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subletting)   or give on general power of attorney or transferred either directly or  

indirectly whether by creating agent on the basis of General Power of Attorney or  

in  any other  manner,  his  contract,  or  attempt  to  do  so,  or  become  insolvent  or  

commence   any  insolvency  proceedings   or   make   any  composition   with   his  

creditors or attempt to do so, or if any bribe, gratuity, gift, loan, perquisite, reward  

or   advantage   pecuniary   or   otherwise,   shall   either   directly   or   indirectly,   ,  

consideration of any kind as an inducement or be given, promised or offered by  

the contractor, or any of his servants or agent to any public officer or person in  

the employment of BSNL in any way relating to his office or employment or if any  

such officer or person shall become in any way  directly or indirectly interested in  

the  contractor,  or  if  the  contractor  shall  obtain  a  contract  with  the  BSNL  as  a  

result of wrong tendering or by non bonafide methods, of competitive tendering;  

or  if  the  contractor  enters  into  a  contract  with  BSNL  in  connection  with  which  

commission  has  been  paid  or  agreed  to  be  paid  by  him  or  to  his  knowledge,  

unless the particulars of any such commission and the terms of payment thereof  

have  been  previously  disclosed  in  writing  to  Accepting  Authority/  Engineer--in-  

Charge; or if the contractor being a company, shall pass a resolution or the court  

shall make an order for the winding up of the company, or a receiver or manager  

on   behalf   of   the   debenture   holders   or   otherwise   shall   be   appointed   or  

circumstances  shall  arise  which  entitle  the  court  or  shareholders  debenture  

holders to appoint a receiver or managers, Engineer-in-Charge on behalf of the  

Bharat  Sanchar  Nigam  Limited  shall  have     powers  to  adopt     the  courses  

specified  in  Clause  3  hereof  in  the  interest  of  BSNL  and  in  the  event  of  any  

courses  being  adopted  the  consequences  specified  in  the  said  Clause  3  shall  

ensue.  

 

CLAUSE 22  

 

All sums payable by way of compensation under any of these conditions shall be  

considered  as  reasonable  compensation  to  be  applied  to  use  of  BSNL  without  

reference  to  the  actual  loss  or  damage  sustained  and  whether  or  not  any  

damage shall have been sustained.  

 

CLAUSE 23  

Changes  

Firm's  

in  

Constitution  

to  

intimated  

be  

Where the contractor is a partnership firm, the previous approval in writing of the  

Engineer-in-Charge   shall   be   obtained   before   any   change   is   made   in   the  

constitution   of   the   firm.  Where  the  contractor  is   an  individual  or   a   Hindu  

Undivided  Family  (HUF)  business  concern,  such  approval  as  aforesaid  shall  

likewise be obtained before the contractor enters into any partnership agreement  

where-under  the  partnership  firm  would  have  the  right  to  carry  out  the  works  

hereby  undertaken  by  the  contractor.  If  previous  approval  as  aforesaid  is  not  

obtained, the contract shall be deemed to have been assigned in contravention  

of   Clause   21   hereof   and   the   same   action   may  be   taken,   and   the   same  

consequences shall ensue as provided in the said Clause 21.  

CLAUSE 24  

All works to be executed under the contract shall be executed under the direction  

and subject to the approval in all respects  of  the Engineer-in-Charge who shall  

be  entitled  to  direct  at what  point  or  points  and in  what  manner  they are  to  be  

commenced, and from time to time carried on.  
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CLAUSE 25  

Settlement  

of  

Disputes &  

Arbitration  

Except  where  otherwise  provided  in  the  contract  all  questions  and  disputes  

relating to the meaning of the specifications, designs, drawings and instructions  

herein before mentioned and as to the quality of workmanship or materials used  

on the work or as to any other question, claim, right, matter or thing whatsoever  

in   any   way   arising   out   of   or   relating   to   the   contract,   designs,   drawings,  

specifications,  estimates,  instructions,  orders  or  these  conditions  or  otherwise  

concerning  the  works  or  the  execution  or  failure  to  execute  the  same  whether  

arising  during  the  progress  of  the  work  or  after  the  cancellation,  termination,  

completion or abandonment thereof shall be dealt with as mentioned hereinafter:-  

 

(i)   If  the  contractor  considers  that  he  is  entitled  to  any  extra  payment  or  

compensation in respect of the works over and above the amounts admitted  

as payable by the BSNL or in case the contractor wants to dispute the validity  

of  any  deductions  or  recoveries  made  or  proposed  to  be  made  from  the  

contract, the contractor shall forthwith give notice in writing of his claim, in this  

behalf   to   the   Engineer-in-Charge   within   30   days   from   the   date   of  

disallowance thereof for which the contractor claims such additional payment  

or  compensation  or  disputes  the  validity  of  any  deduction  or  recovery.  The  

said notice shall give full particulars of the claim, grounds on which it is based  

and detailed calculations of the amount claimed and the contractor shall not  

be  entitled  to  raise  any  claim  nor  shall  the  BSNL  be  in  any  way  liable  in  

respect of any claim by the contractor unless notice of such claim shall have  

been  given  by  the  contractor  to  the  Engineer-in-Charge  in  the  manner  and  

within the time as aforesaid. The contractor shall be deemed to have waived  

and  extinguished  all  his  rights  in  respect  of  any  claims  not  notified  to  the  

Engineer-in-Charge in writing in the manner and within the time aforesaid.  

 

(ii)  The  Engineer-in-Charge  shall  give  his  decision  in  writing  on  the  claims  

notified by the contractor within 30 days of the receipt of the notice thereof. If  

the contractor is not satisfied with the decision of the Engineer-in-Charge, the  

contractor may within 15 days of the receipt of the decision of the Engineer-  

in-Charge submit his claims  to the conciliating authority named in Schedule  

'F'  for  conciliation   along   with   all  details   and  copies   of  correspondence  

exchanged between him and the Engineer-in-Charge.  

 

(iii) The party initiating conciliation shall send to the other party a written invitation  

to conciliate. Conciliation proceedings shall commence when the other party  

accepts  in  writing  the  invitation  to  conciliate.   If  the  other  party  rejects  the  

invitation, or does not reply within thirty days from the date of invitation, there  

will be no conciliation proceedings.  

 

(iv) When it appears to the Conciliator that there exists element of a settlement  

which  may  be  acceptable  to  the  parties,  he  shall  formulate  the  terms  of  a  

possible  settlement  and  submit  them  to  parties  for  their  observation  after  

receiving the observations of the parties.  He may reformulate the terms of a  

possible  settlement  in  the  light  of  such  observations.  If  the  parties  reach  

agreement on settlement of the dispute, they may draw up and sign a written  

settlement  agreement.    Parties  may  request  the  Conciliator  to  draw  up  or  

assist   them   in   drawing   up   the   settlement   agreement.   Such   settlement  
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agreement  shall  have  the  same  status  and  effect  as  if  it  were  an  arbitral  

award  on  agreed  terms  on  the  substance  of  the  dispute  rendered  by  an  

arbitral tribunal under section 30 of Arbitration and Conciliation Act, 1996. If a  

settlement does  not appear  possible, the  Conciliator,  after consultation  with  

the parties will give a written declaration that further efforts at Conciliation are  

no longer justified and the conciliation proceedings are terminated.  

 

(v)  When   conciliation   proceedings   have   become   infructuous   or   have   been  

terminated, the party, which initiated the Conciliation shall, within a period of  

30 days of termination thereof shall give a notice, in the form prescribed by  

the BSNL, to the Chief Engineer, Bharat Sanchar Nigam Limited in-charge of  

the work or if there be no Chief Engineer, to the Administrative Head of the  

Bharat Sanchar Nigam Limited for appointment of an arbitrator to adjudicate  

the notified claims failing which the claims of the contractor shall be deemed  

to have been considered absolutely barred and waived.  

 

(vi) Except  where  the  decisions  have  become  final,  binding  and  conclusive  in  

terms  of  the  contract,  all  disputes  arising  out  of  the  notified  claims  of  the  

contractor  as  aforesaid  and  all  claims  of  the  BSNL  shall  be  referred  for  

adjudication  through  the  arbitration  by  the  sole  arbitrator  appointed  by  the  

Chief  Engineer,  Bharat  Sanchar  Nigam  Limited  in-charge  of  the  work  or  if  

there be no Chief Engineer, the Administrative Head  of  the Bharat Sanchar  

Nigam Limited. It will also be no objection to any such appointment that the  

arbitrator so appointed is a BSNL Employee and that he had to deal with the  

matters  to  which  the  Contract  relates  in  the  course  of  his  duties  as  BSNL  

Employee.  If  the  arbitrator  so  appointed  is  unable  or  unwilling  to  act  or  

resigns his appointment or vacates his office due to any reason whatsoever,  

another sole arbitrator shall be appointed in the manner aforesaid by the said  

Chief Engineer. Such person shall be entitled to proceed with the reference  

from the stage at which it was left by his predecessor.  

 

It is  a term  of  this contract that the party invoking arbitration shall give  a list of  

disputes with amounts claimed in respect of each dispute along with the notice  

for appointment of arbitrator.  

 

It is also a term of this contract that no person other than a person appointed by  

such Chief Engineer, Bharat Sanchar Nigam Limited or the administrative head  

of the Bharat Sanchar Nigam Limited as aforesaid should act as arbitrator and if  

for any reasons that is not possible, the matter shall not be referred to arbitration  

at all.  

 

The  conciliation  and  arbitration  shall  be  conducted  in  accordance  with  the  

provisions of the Arbitration & Conciliation Act 1996 or any statutory modification  

or re-enactment thereof and the rules made thereunder and for the time being in  

force shall apply to the arbitration proceeding under this clause.  

 

It is  also a term  of this  contract that the arbitrator shall adjudicate on only such  

disputes  as  are  referred  to  him  by  the  appointing  authority  and  give  separate  

award against each disputes and claim referred to him. The arbitrator shall give  

reasons for the award for each dispute referred to him.  
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It is also a term of the contract that if any fees are payable to the arbitrator these  

shall be paid equally by both the parties.  

 

It  is  also  a  term  of  the  contract  that  the  arbitrator  shall  be  deemed  to  have  

entered on the reference on the date he issues notice to both the parties calling  

them  to  submit  their  statement  of  claims  and  counter-statement  of  claims.  The  

venue of the arbitration shall be such place as may be fixed by the arbitrator in  

his sole discretion. The fees, if any, of the arbitrator shall, if required to be paid  

before  the  award  is  made  and  published,  be  paid  half  and  half  by  each  of  the  

parties. The cost of the reference and of the award (including the fees, if any, of  

the arbitrator) shall be in the discretion of the arbitrator who may direct to any, by  

whom and in what manner, such costs or any part thereof, shall be paid and fix  

or settle the amount of costs to be so paid.  

CLAUSE 26  
 
Contractor to  
indemnify  
BSNL against  
patent Rights  

The  Contractor  shall  fully  indemnify  and  keep  indemnified  the  Bharat  Sanchar  

Nigam Limited against any action, claim or proceeding relating to infringement or  

use of any patent or design or any alleged patent or design rights and shall pay  

any  royalties  which  may  be  payable  in  respect  of  any  article  or  part  thereof  

included in the contract. In the event of any claims made under or action brought  

against BSNL in respect of any such matters as aforesaid, the contractor shall be  

immediately  notified  thereof  and  the  contractor  shall  be  at  liberty,  at  his  own  

expense,  to  settle  any  dispute  or  to  conduct  any  litigation  that  may  arise  

therefrom,  provided  that  the  contractor  shall  not  be  liable  to  indemnify  Bharat  

Sanchar Nigam Limited if the infringement of the patent or design or any alleged  

patent or design right is the direct result of an order passed by the Engineer-in-  

Charge in this behalf.  

CLAUSE 27  

 

When  the  estimate  on  which  a  tender  is  made includes  lump sum  in  respect of  

parts  of  the  work,  the  contractor  shall  be  entitled  to  payment  in  respect  of  the  

items of  work involved or the part of  the work in question at the same rates as  

are  payable  under  this  contract  for  such  items,  or  if  the  part  of  the  work  in  

question   is   not,   in   the   opinion      of   the   Engineer-in-charge   payable   of  

measurement,  the  Engineer-in-charge   may  at  his  discretion  pay  the  lump sum  

amount entered   in the estimate, and the certificate in writing of the Engineer-in-  

Charge  shall  be  final  and  conclusive  against  the  contractor  with  regard  to  any  

sum or sums payable to him under the provisions of the clause .  

CLAUSE 28  
 

Action   where   no  
specifications  are  
specified  

In  case  of  any  class  of  work  for  which  there  are  no  such  specifications  as  

referred to in Clause 11, such work shall be carried out in accordance with the  

Bureau of Indian Standards specifications. In case there is no such specification  

in   Bureau   of   Indian   Standards,   the   work   shall   be   carried   out   as   per  

manufacturer's  specifications.  In  case  no  such  manufacturer's  specification  is  
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available   then   as   per   district   specifications.   In   case   there   are   no   such  

specifications as required above, the work shall be carried out in all respects in  

accordance with the instructions and requirements of the Engineer-in-Charge.  
CLAUSE 29  

 

Withholding  

and     lien  in  

respect of sum  

due   from   the  

contractor  

i)    Whenever any claim or claims for payment of a sum of money arises out of or  

under  the  contract  or  against  the  contractor,  the  Engineer-in-Charge  or  the  

Government shall be entitled to withhold and also have a lien to retain such  

sum  or  sums  in  whole  or  in part from  the security,  if  any, deposited  by  the  

contractor  and  for  the  purposes  aforesaid,  the  Engineer-in-Charge  or  the  

Government shall be entitled to withhold the security deposit, if any, furnished  

as the case may be and also have lien over the same pending finalisation or  

adjudication of any such claim. In the event of the security being insufficient  

to cover the claimed amount or amounts or if no security has been taken from  

the contractor, the Engineer-in-Charge or BSNL shall be entitled to withhold  

and have a lien to retain such claimed amount or amounts referred to above,  

from  any  sum  or  sums  found  payable  or  which  may  at  any  time  thereafter  

become  payable  to  the  contractor  under  the  same  contract  or  any  other  

contract  with  the  Engineer-in-Charge  of  BSNL  or  any  contracting  person  

through  the  Engineer-in-Charge  pending  finalisation  of  adjudication  of  any  

such claim.  

 

It  is  an  agreed  term  of  the  contract  that  the  sum  of  money  or  moneys  so  

withheld  or  retained  under  the  lien  referred  to  above  by  the  Engineer-in-  

Charge or BSNL will be kept withheld or retained as such, by the Engineer-in-  

Charge, till the claim arising out of or under the contract is determined by the  

arbitrator  (if  the  contract  is  governed  by  the  arbitration  clause)  or  by  the  

competent  court,  as  the  case  may  be  and  that  the  contractor  will  have  no  

claim for interest or damages whatsoever on any account in respect of such  

withholding or retention under the lien referred to above and duly notified as  

such to the contractor. For the purpose of this clause, where the contractor is  

a  partnership  firm  or  a  limited  company,  the  Engineer-in-Charge  or  BSNL  

shall  be  entitled  to  withhold  and  also  have  a  lien  to  retain  towards  such  

claimed amount or amounts in whole or in part from any sum found payable  

to any partner/limited company as the case may be, whether in his individual  

capacity or otherwise.  

 

ii)   BSNL shall have the right to cause an audit and technical examination of the  

works  and  the final bills  of  the  contractor  including  all  supporting  vouchers,  

abstract, etc., to be made after payment of the final bill and if as a result of  

such  audit  and  technical  examination  any  sum   is  found  to  have  been  

overpaid in respect of any work done by the contractor under the contract or  

any work claimed to have been done by him under the contract and found not  

to have been executed, the contractor shall be liable to refund the amount of  

over-payment and it shall be lawful for BSNL to recover the same from him in  

the manner prescribed in sub-clause (i) of this clause or in any other manner  

legally  permissible;  and  if  it  is  found  that  the  contractor  was  paid  less  than  

what was due to him under the contract in respect of any work executed by  

him under it, the amount of such under payment shall be duly paid by BSNL  

to the contractor, without any interest thereon whatsoever.  
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Provided  that  BSNL shall  not  be  entitled  to  recover  any  sum  overpaid,  nor  the  

contractor  shall  be  entitled  to  payment  of  any  sum  paid  short  where  such  

payment   has   been   agreed   upon   between   the   Superintending   Engineer   or  

Executive Engineer on the one hand and the contractor on the other under any  

term  of  the  contract  permitting  payment  for  work  after  assessment  by  the  

Superintending Engineer or the Executive Engineer.  

CLAUSE 29 A  

Lien in respect of  

claims in other  

contracts  

Any  sum  of  money  due  and  payable  to  the  contractor  (including  the  security  

deposit returnable to him) under the contract may be withheld or retained by way  

of  lien  by  the  Engineer-in-Charge  or  the  Government  or  any  other  contracting  

person  or  persons  or  through  Engineer-in-Charge  against  any  claim  of  the  

Engineer-in-Charge of Government or such other person or persons in respect of  

payment of a sum of money arising out or under any other contract made by the  

contractor with the Engineer-in-Charge or of the Government or with such other  

person or persons.  

 

It is an agreed term of the contract that the sum of money so withheld or retained  

under  this  clause  by  the  Engineer-in-Charge  or  the  Government  will  be  kept  

withheld or retained as such by the Engineer-in-Charge or the Government or till  

his claim arising out of the same contract or any other contract is either mutually  

settled or determined by the arbitration clause or by the competent court, as the  

case may be and that the contractor shall have no claim for interest or damages  

whatsoever  on  this  account  or  on  any  other  ground  in  respect  of  any  sum  of  

money  withheld  or  retained  under  this  clause  and  duly  notified  as  such  to  the  

contractor.  

.  

CLAUSE 30  

 

30.1     The contractor shall provide all necessary superintendence during execution of the work  

and as long thereafter as may be necessary for proper fulfilling of the obligations under  

the contract.  

 

30.2     The contractor  shall  immediately after  receiving  letter  of  acceptance  of the  tender  and  

before  commencement  of  the  work,  intimate  in  writing  to  the  Engineer-in-Charge  the  

name,   qualification,   experience,   age,   address   and   other   particulars   along   with  

certificates, of the principal technical representative to be in charge of the work.   Such  

qualifications and experience shall not be lower than specified as under:-  

i) Recognised Diploma holder  

ii) 

Work with estimated cost  

put to tender more than Rs. 2 lakh  

but less than Rs. 5 lakh.  

Work with estimated cost  

put to tender more than Rs. 5 lakh  

Graduate  or recognised  

Diploma   holder   with   three   years  

experience.  
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 30.3  

intimate in  

 

The  Engineer-in-Charge  shall  within  15  days  of  receipt  of  such  communication  

writing   his   approval   or   otherwise   of   such   a   representative   to   the  

contractor.  Any such  approval  may  at  any  time  be  withdrawn  and  in  case  of  such  

withdrawal the contractor shall    appoint   another   such   representative   according   to   the  

provisions of this clause.  Decision of  

binding on the contractor in this respect.  

the  tender  accepting  authority  shall  be  final  and  

Such   a   principal   technical   representative  

shall be appointed by the contractor soon after  receipt  of  the  approval  from  Engineer-in-  

Charge and shall be available at site within fifteen         days of start of work.  

 

30.4     If  the  contractor  (or  any  partner  in  case  of  firm/company)  who  himself  has  such  

qualifications, it will not be necessary for the said contractor to appoint such a principal  

technical  representative  but  the  contractor  shall  designate  and  appoint  a  responsible  

agent to represent him and to be present at the work whenever the contractor is not in a  

position  to  be  so  present.     All  the  provisions  applicable  to  the  principal  technical  

representative under the clause will also be applicable in such a case to contractor or his  

responsible agent.   The principal technical representative and/or the contractor shall on  

receiving    reasonable    notice    from    the    Engineer-in-charge    or    his    designated  

representative(s)  in  charge  of  the  work  in  writing  or  in  person  or  otherwise,  present  

himself  to  the  Engineer-in-charge  and/or  at  the  site  of  work,  as  required,  to  take  

instructions.      Instructions   given   to   the   principal   technical   representative   or   the  

30.5  

the  

responsible agent shall be deemed to have the same force as if these have been given  

to  the  contractor.  The  principal  technical  representative  and/or  the  contractor  or  his  

responsible authorised agent shall be actually available at site at least two working days  

every week, these days shall be determined in consultation with the Engineer-in-Charge  

as   well   as   during   important   stages   of   execution   of   work,   during   recording   of  

measurements of work and whenever so required by the Engineer-in-Charge by a notice  

as aforesaid and shall also note down instructions conveyed by the Engineer-in-Charge  

or  his  designated  representative  in  the  site  order  book  and shall  affix  his  signature  in  

token  of  noting  down  the  instructions  and  in  token  of  acceptance  of  measurements.  

There shall be no objection if the representative/agent looks after more than one work  

and not more than three works in the same station provided these details are disclosed  

to the Engineer-in-Charge and he shall be satisfied that the provisions and the purpose  

of this clause are fulfilled satisfactory.  

 

If the Engineer-in-Charge, whose decision in this respect is final and binding on  

 

contractor,  is  convinced  that  no  such  technical  representative  or  agent  is  effectively  

appointed or  is  effectively attending or  fulfilling  the provision of  this clause, a recovery  

shall be effected from the contractor as specified below :-  

i)  

ii) 

Rs. 4000/- per month for works costing above 5 lakhs  

Rs.2000/- per month for works costing between 2 lakhs and 5 lakhs  

 

The   decision   of   the   Engineer-in-charge   as   recorded   in   the   site   book   and  30.6  

measurement  

recorded in measurement books shall be final and binding on the contractor.   Further if  

the  contractor  fails  to  appoint  a  suitable  technical  representative  or  responsible  agent  

and  if  such  appointed  persons  are  not  effectively  present  or  do  not  discharge  their  

responsibilities satisfactorily, the Engineer-in-Charge shall have full powers to suspend  

the  execution  of  the  work  until  such  date  as  a  suitable  agent  is  appointed  and  the  

contractor shall be held responsible for the delay so caused to the work.  The contractor  

shall  submit  a  certificate  of  employment  of  the  technical  representative/responsible  
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agent along with every on account bill/final bill and shall produce evidence if at any time  

so required by the Engineer-in-Charge.  

 

30.7    The contractor shall provide and employ on  the  site only such technical assistants  as  

are skilled and experienced in their respective fields and such foremen and supervisory  

staff as are competent to give proper supervision to the work.  

 

30.8    The contractor shall provide and employ skilled, semi-skilled and unskilled labour as is  

necessary for proper and timely execution of the work.  

 

30.9    The  Engineer-in-Charge  shall  be  at  liberty  to  object  to  and  require  the  contractor  to  

remove  from  the  works  any  person  who  in  his  opinion  misconducts  himself,  or  is  

incompetent  or  negligent  in  the  performance  of  his  duties  or  whose  employment  is  

otherwise considered by the Engineer-in-Charge to be undesirable. Such person shall  

not be employed again at works site without the written permission of the Engineer-in-  

Charge  and  the  persons  so  removed  shall  be  replaced  as  soon  as  possible  by  

competent substitutes.  

 

CLAUSE 31  

 

31.1     The work (whether fully constructed or not) and all materials, machines, tools and plants,  

scaffolding, temporary buildings and other things connected therewith shall be at the risk  

Compensation  

During    warlike  

situations  

of  the  contractor  until,  the  work  has  been  delivered  to  the  Engineer-in-Charge  and  a  

certificate  from  him  to  that  effect  obtained.   In  the  event  of  the  work  or  any materials  

property brought to the site for incorporation in the work being damaged or destroyed in  

consequence  of  hostilities  or  warlike  operations,  activities  covered  by  "excepted  risk",  

the  contractor  shall,  when  ordered  in  writing  by  the  Engineer-in-Charge,  remove  any  

debris  from  the  site,  collect  and  properly  stack  or  remove  in  store  all  serviceable  

materials  salvaged  from  the  damaged  work  and  shall  be  paid  at  the  contract  rates  in  

accordance  with  the  provision  of  this  agreement  for  the  work  of  clearing  the  site  of  

debris,  stacking  or  removal  of  serviceable  materials  and  for  the  reconstruction  of  all  

works   ordered   by   the   Engineer-in-Charge   such   payments   being   in   addition   to  

compensation up to the value of the work, originally executed before being damaged or  

destroyed  and  not  paid  for.   In  case  of  works  damaged  or  destroyed  but  not  already  

measured and paid for the compensation shall be assessed by the Engineer-in-Charge  

up to  Rs.5000/-   and  by  the  Superintending  Engineer  concerned  for  a  higher  amount.  

The  contractor  shall  be  paid  for  the  damage/destruction  suffered  and for  restoring  the  

material at the rates based on the analysis of rates tendered for in accordance with the  

provisions  of  the  contract.    The  certificate  of  the  Engineer-in-Charge  regarding  the  

quality and quantity of materials and the purpose of which they were collected shall be  

final and binding on all parties to this contract.  

31.2     Provided always that no compensation shall be payable for any loss in activities covered  

by "excepted  risk"  (a)  unless  the contractor  had taken  all such  precautions  against air  

raid as are deemed necessary by the A.R.P.  Officers or the Engineer-in-Charge, (b) for  

any  materials  etc  not  on  the  site  of  the  work  or  for  any  tools  and  plant,  machinery,  

scaffolding temporary buildings and other things not intended for the work.  

 

31.3     In the event of the contractor having to carry out reconstruction as aforesaid he shall be  

allowed  such  extension  of  time  for  its  completion  as  is  considered  reasonable  by  the  

Engineer-in-Charge.  
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CLAUSE 32  

 

All  electrical  works  shall  be  carried  out  in  accordance  with  the  provisions  of  Indian  

Electricity Act, 1910 and Indian Electricity Rule 1956 amended up to date.   List of Rules  

of  particular  importance  to  building  installations  is  given  in  Appendix  B  &  C  of  latest  

CPWD General Specifications for Electrical Works (external and internal).  

CLAUSE 33  

Release  of  

Security  

Deposit  

after  

labour  

clearance  

Security  Deposit  of  the  work  shall  not  be  refunded  till  the  contractor  produces  a  

clearance certificate from the Labour Officer. As soon as the work is virtually complete,  

the  contractor  shall  apply  for  the  clearance  certificate  to  the  Labour  Officer  under  

intimation  to  the  Engineer-in-Charge.  The  Engineer-in-Charge,  on  receipt  of  the  said  

communication, shall write to the Labour Officer to intimate if any complaint is pending  

against the  contractor  in respect of  the  work. If  no  complaint is  pending, on  record  till  

after  3  months  after  the  completion  of  the  work  and/or  no  communication  is  received  

from the Labour Officer to this effect till six months after the date of completion, it will be  

deemed  to  have  received  the  clearance  certificate  and  the  Security  Deposit  will  be  

released if otherwise due.  

CLAUSE 34  

Insurance  Without limiting the Contractor's obligations and responsibilities stated elsewhere in the  

Contract, the contractor shall at his own cost arrange, secure and maintain insurance in  

the joint names of the BSNL and the contractor with any of the subsidiary of the General  

Insurance Corporation of India in such a manner that the BSNL and the contractor are  

covered  for  all  time  during  the  period  of  contract  i.e.  the  time  period  allowed  for  

completion of work, extended period and the defect liability period.   The insurance shall  

be  effected  in  accordance  with  terms  approved  by  the  BSNL  and  the  contractor  shall  

submit  the  insurance  policies  to  the Engineer-In-Charge  within  one  week  of  signing  of  

the agreement along with the receipt of  premium.   The contractor shall timely pay and  

submit  the  receipts  of  payment  of  premiums  for  extensions  of  policies,  if  any.  The  

insurance shall cover the following: -  

a)  Contractor's All Risks Insurance  

The contractor shall insure the work for a sum equivalent to the Contract value or such  

additional sums as specified and the interests of the BSNL against ALL RISKS claims,  

proceedings,  loss  or  damages,  costs,  charges  and  expenses  from  whatsoever  cause  

arising out of or in consequence of the execution and maintenance of the work for which  

the contractor is responsible under the contract  

b)  Workman Compensation & Employers Liability Insurance.  

This  insurance  shall  be  effected  for  all  the  contractor's  employees  engaged  in  the  

performance of the contract.  The BSNL shall not be liable in respect of any damages or  

compensation payable at law in respect of or in consequence of any accident or injury to  

any workman or any other person in the employment of the contractor and the contractor  

shall   indemnify   and   keep   indemnified   the   BSNL   against   all   such   damages   and  
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 c) 

 

compensation   and   against   all   claims,   demands,   proceedings,   costs,   charges   and  

expenses, whatsoever in respect or in relation thereof.  

 

Third Party Insurance.  

 

The contractor shall be responsible for making good to the satisfaction of the Engineer-  

in-Charge  any  loss  or  any  damage  to  all  structures  and  properties  belonging  to  the  

BSNL  or  being  executed  or  procured  or  being  procured  by  the  BSNL  or  of  the  other  

agencies within the premises of all work of the BSNL if such loss or damage is due to  

fault and or the negligence or willful acts or omissions of the contractor, his employees,  

agents, representatives.  

 

The contractor shall take sufficient care in moving his plants, equipments and materials  

from one place to another so that they do not cause any damage to any person or to the  

property of the BSNL or any third party including overhead and underground cables and  

in  the  event  of  any  damage  resulting  to  the  property  of  the  BSNL  or  to  a  third  party  

during  the  movement  of  the  aforesaid  plant,  equipment  or  materials,  the  cost  of  such  

damages  including  eventual  loss  of  production,  operation  or  services  in  any  plant  or  

establishment as estimated by the BSNL or ascertained or demanded by the third party,  

shall be borne by the contractor.  

 

Before commencing the execution of the work, the contractor, shall insure and indemnify  

and  keep  the  BSNL  harmless  of  all  claims,  against  the  contractor's  liability  for  any  

materials or physical damage, loss or injury which may occur to any property, including  

that of the BSNL or to any person including any employee of BSNL, or arising out of the  

execution of  the  work  or  in  the  carrying  out of  the  contract, otherwise  than  due  to  the  

matters referred to in the provision to (a) above.   Such insurance shall be effected for an  

amount sufficient to cover such risks.   The terms shall include a provision whereby, in  

the  event  of  any claim  in  respect  of  which  the  contractor, would  be  entitled  to  receive  

indemnify under the policy being brought or made against the BSNL, the insurer willfully  

indemnify BSNL against such claims and any costs, charges  and expenses  in respect  

thereof.  

 

d)         The  contractor  shall  also  at  times  indemnify  the  BSNL  against  all  claims,  

damages  or  compensation  under  the  provisions  of  Payment  or  Wages  Act,  1936,  

Minimum    Wages    Act,    1948,    Employer's    Liability    Act,    1938,    the    Workman's  

Compensation Act, 1947, Industrial Disputes Act, 1947 and Maternity Benefit Act, 1961,  

or any modification thereof or any other law relating thereof and rules made there under  

from time to time.  

 

e)         Contractor  shall  also  at  his  own  cost  carry  and  maintain  any  and  all  other  

insurance(s) which he may be required to take out under any law or regulation from time  

to time.  He shall also carry and maintain any other insurance, which may be required by  

the Engineer-in-Charge.  

 

34.1The Contractor shall prove to the Engineer-in-Charge from time to time he has taken  

out all the insurance policies referred to above and has paid the necessary premiums for  

keeping the policies alive till expiry of the defects liability period.  

 

34.2  The aforesaid insurance policies  shall  provide  that they shall  not be cancelled  till  

the Engineer-in-Charge has agreed for cancellation.  
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34.3     Remedy on the contractor's failure to insure  

 

If the contractor shall fail to effect and keep in force the insurance referred to above or  

any  other  insurance  which  he/they  may  be  required  to  effect  under  the  terms  of  the  

contract  then  and  in  any  such  case  Engineer-in-Charge  may  without  being  bound  to,  

effect  and  keep  in  force  any  such  insurance  and  pay  such  premium  or  premiums,  as  

may be necessary for that purpose and from time to time deduct the amount so paid by  

the  Engineer-in-Charge  from  any  moneys  due  or  which  may  become  due  to  the  

contractor or recover the same as a debt due from the contractor.  
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BSNL SAFETY CODE  
 

1.   Suitable scaffolds should be provided for workmen for all works that cannot safely be done from  the 

ground, or from solid construction except such short period work as can be done safely from  ladders. When 

ladder  is  used, an extra mazdoor shall be engaged for  holding the  ladder  and  if  the  ladder  is  used  for  

carrying  materials  as  well  suitable  footholds  and handhold  shall  be  provided  on  the  ladder  and  the  

ladder  shall  be  given  an  inclination  not steeper than ¼ to 1(1/4 horizontal and 1 vertical) .  

 

2.    Scaffolding of staging more than 3.6 m (12 ft.) above ground or floor ,swung or suspended from an 

overhead support or erected with stationery support shall have a guard  rail properly attached or bolted 

,braced and otherwise secured at least 90 cm (3 ft.) high above the floor or  platform  of  such  scaffolding  or  

staging  and  extending  along  the  entire  length  of  the outside and ends there of with only such opening as 

may be necessary for the delivery of materials  .such  scaffolding  or  staging  shall  be  so  fastened  as  to  

prevent  it  from  swaying from the building or structure.  

3.   Working platforms ,gangways and stairways should be so constructed that they should not sag unduly  or 

unequally and if the height of the platform or the gangway or the stairway is more  than  3.6m  (12ft)  above  

ground  level  or  floor  level  ,they  should  be  closely  boarded ,should have adequate width  and should be 

suitably fastened as described in (2) above.  

 

4.   Every  opening  in  the  floor  of  a  building  or  in  a  working  platforms  shall  be  provided  with suitable  

means  to  prevent  the  fall  of  person  or  materials  by  providing  suitable  fencing  or railing whose minimum 

height shall be 90 cm.  

5.   Safe means of access shall be provided to all working platforms and other working places. Every  ladder  

shall  be  securely  fixed.  No  portable  single  ladder  shall  be  over  9m  (30ft)  in length while the width 

between side rails in rung ladder shall in no case be less than 29 cm (111/2")  for  ladder  up to  and  

including  3m  (10  ft)  in  length.  For  longer  ladders,  this  width should  be  increased  at least  ¼"  for  

each  additional  30  cm  (1 foot)  of  length.  Uniform  step spacing  of  not  more  than  30  cm  shall  be  

kept  .  Adequate  precautions  shall  be  taken  to prevent danger from electrical equipment . No 

materials or any of the sites or work shall be so stacked or placed as to cause danger or inconvenience 

to any person or the public. The contractor  shall  provide  all  necessary  fencing  and  lights  to  protect  

the  public    from  the accident and shall be bound to bear the expenses of defence of every suit ,action 

or other proceedings at law that may be brought by any person for injury sustained owing to neglect of 

the above precautions and to pay any damages and cost which may be awarded in any such suit, action 

or proceedings to any such person or which may ,with the consent of the contractor, be paid to 

compensate any claim by any such person.  

6.    Excavation  and  Trenching-All  trenches  1.2m  (4  ft)  or  more  in  depth  ,shall  at  all  times  be supplied 

with at least one ladder for each 30m (100 ft) in length or fraction  thereof. Ladder shall  extend  from  

bottom  of  the  trench  to  at  least  90  cm  (3  ft)  above  the  surface  of  the ground .The side of  the 

trenches  which are 1.5 m(5 ft)  or more in depth shall be stepped back to give suitable slope or securely 

held by timber bracing, so as to avoid the danger of sides collapsing. The excavated materials shall not be 

placed within 1.5 m (5 ft) of the edges of the trench or half of the depth of the trench whichever is more. 

Cutting shall be done from top to bottom. Under no circumstances undermining or undercutting shall be 

done.  
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7.   Before  any  rewiring  work  is  commenced  and  also  during  the  progress  of  the  work,  no  

electric cable or apparatus which is liable to be a source of danger or a cable or apparatus  

used by the operator shall remain electrically charged.  

 

8. Those engaged in welding works shall be provided with welder's protective eye- shields.  

 

9.  The contractor shall not employ men and women below the age of 18 years on the work of  

painting  with  products  containing  lead  in  any  form.  Wherever  men  above  the  age  of  18  are  

employed on the work of lead painting, the following precaution should be taken.  

 

a)  No paint containing lead or lead products shall be used except in the form of paste or ready  

made paint.  

 

b)   Suitable face masks should be supplied for use by the workers when paint is applied in the  

form of spray or a surface having lead paint is dry rubbed and scraped.  

 

c) Overalls shall be supplied by the contractors to the workmen and adequate facilities shall be  

provided to enable the working painters to wash during and on the cessation of work.  

 

d)  Instructions with regard to special hygienic precautions to be taken in the painting trade shall  

be distributed to working painters.  

 

10.Use  of  hoisting  machines  and  tackle  including  their  attachments,  anchorage  and  supports  

shall conform to the following standards or conditions :-  

a)  These shall be of  good mechanical construction, sound materials  and adequate  

strength and free from patent defects and shall be kept repaired and in good working  

order.  

b)Every  rope  used  in  hoisting  or  lowering  materials  or  as  a  means  of  suspension  

shall be of durable quality and adequate strength, and free from patent defects.  

 

Every crane driver or hoisting appliance operator, shall be properly qualified and no  

person  under  the  age  of  21  years  should  be  in  charge  of  any  hoisting  machine  

including any scaffolding winch or give signals to operator.  

 

   iii)  In case of every hoisting machine and of  every chain ring hook, shackle swivel and pulley  

block used in hoisting or as means of suspension, the safe working load shall be ascertained by  

adequate means. Every hoisting machine and all gear referred to above shall be plainly marked  

with the safe working load. In case of a hoisting machine having a variable safe working load  

each safe working load and the condition under which it is applicable shall be clearly indicated.  

No part of any machine or any gear referred to above in this paragraph shall be loaded beyond  

the safe working load except for the purpose of testing.  

    iv)   In  case  of  departmental  machines,  the  safe  working  load  shall  be  notified  by  the  

Electrical Engineer-in-charge. As regards contractor's machines the contractors shall notify  

the  safe  working  load  of  the  machine  to  the  Engineer-in-Charge  whenever  he  brings  any  

machinery to site of work and get if verified by the Electrical Engineer concerned. 

i) 
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11.   Motors  gearing,  transmission,  electric  wiring  and  other  dangerous  parts  of  hoisting  

appliances should be provided with efficient safeguards. Hoisting appliances should be  

provided with such means as will reduce to the minimum risk of accidental descent of  

the load. Adequate precautions should be taken to reduce to the minimum  the risk of  

any  part  of  a  suspended  load  becoming  accidentally  displaced.  When  workers  are  

employed  on  electrical  installations  which  are  already  energized,  insulating  mats,  

wearing apparel, such as  gloves, sleeves  and boots  as may be necessary should be  

provided.  The  worker  should  not  wear  any  rings,  watches  and  carry  keys  or  other  

materials which are good conductors of electricity.  

 

12.   All scaffolds, ladders and other safety devices mentioned or described herein shall be  

maintained  in safe condition  and  no scaffold, ladder  or  equipment shall be  altered  or  

removed while it is  in use. Adequate washing facilities  should be provided at or  near  

places of work.  

 

13.   These safety provisions should be brought to the notice of all concerned by display on  

a  notice  board  at  a   prominent  place  at  work  spot.  The   person   responsible  for  

compliance of the safety code shall be named therein by the contractor.  

 

14.   To   ensure   effective   enforcement   of   the   rules   and   regulations   relating   to   safety  

precautions  the  arrangements made by the  contractor  shall  be  open  to  inspection  by  

the Labour Officer or Engineer-in-Charge of the department or their representatives.  

 

15.   Notwithstanding the above clauses from (1) to (15) there is nothing in these to exempt  

the contractor from the operations of any other Act or Rule in force in the Republic of  

India.  

 

16.   At every work place, First Aid Box shall be provided and maintained so as to be easily  

accessible during the working hours.  

 

NOTE:  

 

In case of difference or ambiguity in Hindi and English Version, the English version will  

prevail  
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MODEL RULES FOR THE PROTECTION OF HEALTH AND SANITARY ARRANGEMENTS FOR  

WORKERS EMPLOYED BY  

BHARAT SANCHAR NIGAM LIMITED OR ITS CONTRACTORS 

1.  

2. 

3. 

APPLICATION  
These  rules  shall  apply  to  all  buildings  and  construction  works  in  charge  of  the  Bharat  
Sanchar  

Nigam Limited in which twenty  or more workers  are ordinarily  employed or  are  proposed 
to be employed in any day during the period during which the contract work is in progress.  

 
DEFINITION  
Work  place  means  a  place  where  twenty  or  more  workers  are  ordinarily  employed  in  
connection  

with construction work, on any day during the period, during which the contract work is in  
progress.  

 
FIRST-AID FACILITIES  

i) 

ii) 

At every work place there shall be provided and maintained, so as to be easily accessible  
during working hours, first aid boxes  at the rate of not less than one box for 150-contract  
labour or part thereof ordinarily employed.  
 
The first-aid box shall be distinctly marked with a red cross on white back ground and shall  
contain the following equipment: -  
a)     For  work  places  in  which  the  number  of  contract  labour  employed  does  not  exceed  

50- Each first-aid box shall contain the following equipment: -  
1.     6 small sterilised dressings.  

2.     3 medium size sterilised dressings.  

3.     3 large size sterilised dressings.  

4.     3 large sterilised burn dressings.  

5.     1 (30 ml.) bottle containing a two percent alcoholic solution of iodine  

6.     1  (30ml)  bottle  containing  salvolatile  having  the  dose  and  mode  of  administration  

indicated on the label.  

7.     1 snakebite lancet.  

8.     1 (30gms.) bottle of potassium permanganate crystals.  

9.     1 pair scissors.  

10.   1  copy  of  the  first-aid  leaflet  issued  by  the  Director  General,  Factory  Advice  Service  

and Labour Institute, Government of India.  

11.   1 Bottle containing 100 tablets (each of 5 gms.) of aspirin.  

12.   Ointment for burns.  

13.   A bottle of suitable surgical antiseptic solution  

 

a) For  workplaces  in  which  the  number  of  contract  labour  exceeds  50-  Each  first-  
aid- box shall contain the following equipment.  
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1. 

2. 

3. 

4. 

5. 

6. 

7. 

8.  

9.  

10. 

11. 

12. 

13. 

14. 

15. 

12 small sterilised dressing.  

6 medium size sterilised dressings.  

6 large size sterilised dressings.  

6 large size sterilised burn dressings.  

6 (15-gms.) packets sterilised cotton wool.  

1 (60 ml.) bottle containing two percent alcoholic solution iodine.  

1 (60-ml.) bottle containing salvolite latile having the  dose and mode of  

administration indicated on the label.  

1 roll of adhesive plaster.  

1 snake bite lancet.  

1 (30 gms.) bottle of potassium permanganate crystals.  

1 pair of scissors.  

1  copy  of  the  first-aid  leaflet  issued  by  the  Director  General  Factory 

Advice Service and Labour Institute/ Government of India.  

A bottle containing 100 tablets (each of 5 gms.) of aspirin.  

Ointment for burns.  

A bottle of suitable surgical antiseptic solution.  

iii) 
Adequate arrangements shall be made for immediate recoupment of the equipment when  
necessary.  

iv) Nothing except the prescribed contents shall be kept in the First-aid box.  

v) 

vi) 

vii) 

viii) 

The  first-aid  box  shall  be  kept  in  charge  of  a  responsible  person  who  shall  always  be 
readily available during the working hours at the work place.  
 
A person in charge of the first-aid box shall be a person trained in First-Aid treatment, at  
the work places where the number of contract labour employed is 150 or more.  
 
In work places where the number of contract labour employed is 500 or more and hospital  
facilities  are  not  available  within  easy  distance  from  the  works,  First-aid  posts  shall  
be established and run by a trained compounder. The compounder shall be on duty and 
shall be available at all hours when the workers are at work.  
 
Where work places are situated in places, which are not towns or cities, a suitable motor  
transport shall be kept readily available to carry injured person or person suddenly taken ill  
to the nearest hospital.  

4. DRINKING WATER  

i) 

ii) 

iii)  

 

 

 

 

iv) 

In  every  work  place,  there  shall  be  provided  and  maintained,  at  suitable  places,  

easily accessible to labour, a sufficient supply of cold water fit for drinking.  
 
Where  drinking  water  is  obtained  from  an  intermittent  public  water  supply,  each  
work  
place shall be provided with storage where such drinking water shall be stored.  
 
Every  water  supply  or  storage  shall  be  at  a  distance  of  not  less  than  50  feet  from  
any latrine  drain  or  other  source  of  pollution.  Where  water  has  to  be  drawn  from  an  
existing well,  which  is  within  such  proximity  of  latrine,  drain  or  any  other  source  of  
pollution,  the well  shall  be  properly  chlorinated  before  water  is  drawn  from  it  or  for  
drinking.  All  such wells shall be entirely closed in and be provided with a trap door, which 
shall be dust and waterproof.  
 

A reliable pump shall be fitted to each covered well, the trap door shall be kept locked and  
opened only for cleaning or inspection which shall be done at least once a month.  
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5. WASHING FACILITIES  

i) 

ii) 

iii) 

In  every  work  place  adequate  and  suitable  facilities  for  washing  shall  be  provided  

and maintained for the use of contract labour employed therein.  
 
Separate and adequate cleaning facilities shall be provided for the use of male and female  
workers.  
 
Such  facilities  shall  be  conveniently  accessible  and  shall  be  kept  in  clean  and  hygienic 
condition.  

6. LATRINES AND URINALS  
i)              Latrines shall be provided in every work place on the following scale namely:-  

a) 
 
b) 

Where  female  are  employed  there  shall  be  at  least  one  latrine  for  every  25  
females.  
Where  males  are  employed,  there  shall  be  at  least  one  latrine  for  every  25  
males.  

Provided that where the  number  of  males  or females  exceeds  100, it shall  be  sufficient if there is 
one  latrine  for  25  males  or  females  as  the  case  may  be  up to  the  first  100,  and  one  for 
every 50 thereafter.  

ii) 

iii) 

iv) 

Every  latrine  shall  be  under  cover  and  so  partitioned  off  as  to  secure  privacy,  and  

shall have a proper door and fastenings.  
 
Construction of latrines: The inside walls shall be constructed of masonry or some suitable  
heat-resisting nonabsorbent materials  and shall  be cement  washed inside and outside at  
least once a year.  Latrines shall not be of a standard lower than bore-hole system.  
 
a)  Where  workers  of  both  sexes  are  employed,  there  shall  be  displayed  outside  each 

block  of  latrine  and  urinal,  a  notice  in  the  language  understood  by  the  majority  
of  the workers "For Men only" or "For Women only" as the case may be.  

b) The notice shall also bear the figure of a man or a woman, as the case may be.  

v) 

vi) 

There shall be at least one urinal for up to 50 number of male workers and one for up to 50  
number of female workers employed at a time, provided that where the number of male or 
female  workers,  as  the  case  may  be,  exceeds  500,  it  shall  be  sufficient  if  there  is  
one urinal  for  every  50  males  or  females,  up to  the  first  500  and  one  for  every  100  
or  part thereafter.  
 
a) The latrines and urinals shall be adequately lighted and shall be maintained in a clean  
and sanitary condition at all times.  

b) Latrines  and  urinals other than those connected with  a flush sewage system shall comply with  
the requirements of the Public Health Authorities.  

vii) 

viii)

 

 

 

 

 

ix)  

Water shall be provided by means of tap or otherwise so as to be conveniently accessible  
in or near the latrines and urinals.  
 
Disposal  of  excreta:  -  Unless  otherwise  arranged  for  by  the  local  sanitary  authority,  
arrangements  for  proper  disposal  of  excreta  by  incineration  at  the  work  place  shall  
be made  by  means  of  a  suitable  incinerator.  Alternately  excreta  may  be  disposed  off  
by putting  a  layer  of  night  soil  at  the  bottom  of  a  pucca  tank  prepared  for  the  
purpose  and covering it with a 15 cm. layer of waste or refuse and then covering it with a 
layer of earth for a fortnight (When it will turn to manure).  
 
The  contractor  shall  at  his  own  expense,  carry  out  all  instructions  issued  to  him  by  
the Engineer-in-Charge  to  effect  proper  disposal  of  night  soil  and  other  conservancy  
work  in respect  of  the  contractor's  workmen  or  employees  on  the  site.  The  
contractor  shall  be responsible for payment of any charges, which may be levied by 
Municipal or Cantonment Authority for execution of such on his behalf. 
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7. 

8. 

PROVISION OF SHELTER DURING REST  
At every place there shall be provided, free of cost, four suitable sheds, two for meals and 
the other two for rest separately for the use of men and women labour. The height of each 
shelter shall not be less than 3 metres (10 ft.) from the floor level to the lowest part of the 
roof. These shall be kept clean and the space provided shall be on the basis of 0.6 sq. m. (6 
sft.) per head.  
Provided  that  the  Engineer-in-Charge  may  permit  subject  to  his  satisfaction,  a  portion  
of the  building  under  construction  or  other  alternative  accommodation  to  be  used  for  
the purpose.  

CRECHES  

i) At  every work  place,  at which  20  or more  women  worker  are  ordinarily employed, there 

shall be provided two rooms of reasonable dimensions for the use of their children under the 

age of six  years.  One  room  shall  be  used  as  a  playroom  for  the  children  and  the  other  

as  their bedroom. The rooms shall be constructed with specifications as per clause 19 H (ii) a, 

b & c.  

9. 

ii)     The  rooms  shall  be  provided  with  suitable  and  sufficient  openings  for  light  and  

ventilation.  
There shall be adequate provision of sweepers to keep the places clean.  

 
iii)    The contractor shall supply adequate number of toys and games in the playroom and sufficient  

number of cots and beddings in the bedroom.  
 
iv)    The contractor shall provide one ayah to look after the children in the crèche when the number  

of women workers does not exceed 50 and two when the number of women workers exceeds  
50.  

 
v)     The  use  of  the  rooms  earmarked  as  crèches  shall  be  restricted  to  children,  their  
attendants and mothers of the children.  

 
CANTEENS  

i) In  every  work  place  where  the  work  regarding  the  employment  of  contract  labour  is  

likely  to continue  for  six  months  and  where  in  contract  labour  numbering  one  hundred  or  

more  are ordinarily  employed,  an  adequate  canteen  shall  be  provided  by  the  contractor  

for  the  use  of such contract labour.  

ii)     The contractor shall maintain the canteen in an efficient manner.  
 
iii)    The  canteen  shall  consist  of  at least  a  dining  hall,  kitchen,  storeroom,  pantry  and  washing 

places, separately for workers and utensils.  
 
iv)    The canteen shall be sufficiently lighted at all times when any person has access to it.  
 
v)     The  floor  shall  be  made  of  smooth  and  impervious  materials  and  inside  walls  shall  be  
lime- washed  or  colour  washed  at least  once  in  each  year.  Provided  that  the  inside  walls  of  
the kitchen shall be lime-washed every 4 months.  
 
vi)    The premises of the canteen shall be maintained in a clean and sanitary condition.  
 
vii)   Wastewater  shall  be  carried  away  in  suitable  covered  drains  and  shall  not  be  allowed  to  

accumulate so as to cause a nuisance.  
 
viii)  Suitable arrangements shall be made for the collection and disposal of garbage.  
 
ix)    The  dining  hall  shall  accommodate  at  a  time  30  percent  of  the  contract  labour  working  
at  a time.  
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x)     The floor  area  of  the dining hall, excluding the area occupied  by the service counter  and  any  

furniture, except tables and chairs, shall not be less than one square metre (10 sft.) per diner  

to be accommodated as prescribed in sub-Rule 9.  

xi)  a)     A  portion  of  the  dining  hall  and  service  counter  shall  be  partitioned  off  and  reserved  

for women workers in proportion to their number.  

 

b)     Washing places for women shall be separate and screened to secure privacy.  

 

xii)   Sufficient  tables'  stools,  chair  or  benches  shall  be  available  for  the  number  of  diners  to  

be accommodated as prescribed in sub-Rule 9.  

 

xiii)  a)  

1.     There shall  be provided  and  maintained, sufficient utensils, crockery, furniture and  any  

other equipment's, necessary for the efficient running of the canteen.  

2.     The furniture utensils and other equipment shall be maintained in a clean and hygienic  

condition.  

b)  

1.     Suitable  clean  clothes  for  the  employees  serving  in  the  canteen  shall  be  provided  

and maintained.  

2.     A service counter, if provided, shall have top of smooth and impervious material.  

3.     Suitable  facilities  including  an  adequate  supply  of  hot  water  shall  be  provided  for  

the cleaning of utensils and equipment's.  

 

xiv)   The  foodstuffs  and  other  items  to  be  served  in  the  canteen  shall  be  in  conformity  with  

the normal habits of the contract labour.  

 

xv)   The  charges  for  foodstuffs,  beverages  and  any  other  items  served  in  the  canteen  shall  be  

based on 'No profit, No loss' and shall be conspicuously displayed in the canteen.  

 

xvi)  In  arriving  at  the  price  of  food  stuffs,  and  other  articles  served  in  the  canteen,  the  

following items shall not be taken into consideration as expenditure namely: -  

a)     The rent of land and building.  

b)     The  depreciation  and  maintenance  charge  for  the  building  and  equipment's  provided  

for the canteen.  

c)     The   cost   of   purchase,   repairs   and   replacement   of   equipment's   including   furniture, 

crockery, cutlery and utensils.  

d)     The water charges and other charges incurred for lighting and ventilation.  

e)     The   interest   and   amounts   spent   on   the   provision   and   maintenance   of 

equipment's  

provided for the canteen.  

xvii)  Registered  accountants  and  auditors  shall  audit  the  accounts  pertaining  to  the  canteen  

once every 12 months.  

 

1. ANTI-MALARIAL PRECAUTIONS  

 

The  contractor  shall  at  his  own  expense,  conform  to  all  anti-malarial  instructions  given  to  him  

by  the Engineer-in-Charge including the filling-up of any borrow pits which may have been dug by 

him.  
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14.          AMENDMENTS  

Government/ BSNL may, from time to time, add to or amend these rules and issue directions it may 

consider necessary for the purpose of removing any difficulty, which may arise in the administration 

thereof.  

63 

The contractor shall ensure that at the construction site of The Building or other construction work,  

adequate safety measures are taken to protect The Building workers against any accident etc.  The 

adequate  safety  measures  in  conformity  with  the  provisions  of  Part  III  of  The  Building  and  

Other Construction  Workers  (Regulation  of  Employment  and  condition  of  service)  Central  Rules  

1998 should  be  provided  in  addition  to  the  safety  measures  laid  down  hereunder:    In  case  of  

any discrepancy,  the safety  measures  as  per Part III  of The  Building  and  Other  Construction  

Workers (Regulation of Employment and condition of service) Central Rules 1998 shall supersede.  

 

Notwithstanding the provisions made above, the contractor shall be liable for levy of any penalty in  

case he fails to meet the requirements of The Building and Other Construction Workers (Regulation  

of  Employment  and  condition  of  service)  Act,  1996  and  The  Building  and  Other  Construction  

Workers (Regulation of Employment and condition of service) Central Rules 1998.  

 

The above rules shall be incorporated in the contracts and in notices inviting tenders and shall form  

an integral part of the contracts.  
13.  

12.  

11.  
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1. 

2. 

CONTRACTOR'S LABOUR REGULATIONS  
SHORT TITLE  

 
These regulations may be called the Contractors Labour Regulations.  
 

DEFINITIONS  

i) Workman  means,  any  person  employed  by  BSNL  or  its  contractor  directly  or  indirectly,  
through  a  subcontractor,  with  or  without  the  knowledge  of  the  BSNL,  to  do  any  skilled,  
semiskilled  or  unskilled,  manual,  supervisory,  technical  or  clerical  work,  for  hire  or  
reward,  
whether the terms of employment are expressed or implied, but does not include any person: -  

a) 
 
b) 

c) 

Who is employed mainly in a managerial or administrative capacity; or,  
 
Who,  being  employed  in  a  supervisory  capacity  draws  wages  exceeding  five  hundred 
rupees per mensem or exercises either by the nature of the duties attached to the office  
or by reason of powers vested in him, functions mainly of managerial nature; or,  
 
Who is  an  out  worker,  that  is  to  say,  person  to  whom  any  article  or  materials  are  
given  
out  by  or on behalf of the  principal employers  to be made up cleaned, washed,  altered,  
ornamental finished, repaired adopted or otherwise processed for sale for the purpose of  
the  trade  or  business  of  the  principal  employers  and  the  process  is  to  be  carried  
out  
either in the home of the out worker or in same other premises, not being premises under 
the control and management of the principal employer.  

ii)     Fair Wages means wages whether for time or piecework fixed and notified under the provision  
of the Minimum Wages Act from time to time.  

 
iii)    Contractors shall include every person who undertakes to produce a given result other than a  

mere  supply  of  goods  or  articles  of  manufacture  through  contract  labour  or  who  supplies  
contract labour for any work and includes a subcontractor.  

 
iv)    Wages shall have the same meaning as defined in the Payment of Wages Act.  

i) Normally working hours of an adult employee should not exceed 9 hours a  day  and in case of  
child 4 ½ hours a day. The working day shall be so arranged that inclusive of interval for rest, if  
any, it shall not spread over more than 12 hours on any day.  

3. 

ii)     When an adult worker is made to work for more than 9 hours on any day or for more than 48  
hours  in  any  week  he  shall  be  paid  over  time  for  the  extra  hours  put  in  by  him  at  
double  the ordinary rate of wages. Children shall not be made to work extra hours.  

 
iii)    a)     Every  worker  shall  be  given  a  weekly  holiday  normally  on  a  Sunday,  in  accordance  

with the  provisions  of  Minimum  Wages    (Central)  Rules  1960,  as  amended    from  time  to  
time, irrespective of whether such worker is governed by the Minimum Wages Act or not.  

 
b)     Where  the  minimum  wages  prescribed  by  the  Government,  under  the  Minimum  
Wages  Act, are not inclusive of the wages for the weekly day of rest, the worker shall be 
entitled to rest day wages,  at  the  rate  applicable  to  the  next  preceding  day,  provided  he  
has  worked  under  the same contractor for a continuous period of not less than 6 days.  

 
c)     Where a contractor is permitted by the Engineer-in-Charge to allow a worker to work on a  
normal weekly holiday, he shall grant a substituted holiday to him for the whole day, on one of  
the  five  days,  immediately  before  or  after  the  normal  weekly  holiday,  and  pay  wages  to  
such worker for the work performed on the normal weekly holiday at the overtime rate.  
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4. DISPLAY OF NOTICE REGARDING WAGES ETC.  
 

The  contractor  shall,  before  he  commences  his  work  on  contract,  display  and  correctly  
maintain and  continue  to  display  and  correctly  maintain,  in  a  clear  and  legible  condition  in  
conspicuous places on the work, notices in English and in local Indian languages spoken by the 
majority of the workers, giving the minimum rates of the wages fixed under Minimum Wages Act, the 
actual wages being paid, the hours of work for which such wage are earned, wages periods, dates of 
payments of wages and other relevant information as per Appendix 'III'.  

 
5.            PAYMENT OF WAGES.  
 

i)      The contractor shall fix wage periods in respect of which wages shall be payable.  
 

ii)     No wage period shall exceed one month.  
 

iii)    The   wages   of   every   person   employed   as   contract   labour   in   an   establishment   or   by   
a  

contractor, where less than one thousand such persons are employed, shall be paid before the  
expiry of seventh day and in other cases before the expiry of tenth day after the last day of the  
wage period in respect of which the wages are payable.  

 
iv)    Where the employment of any worker is terminated by or on behalf of the contractor the wages  

earned  by  him  shall  be  paid  before  the  expiry  of  the  second  working  day  from  the  date  
on which his employment is terminated.  

 
v)     All  payment  of  wages  shall  be  made  on  a  working  day  at  the  work  premises  and  during  

the working time and on a date notified in advance and in case the work is completed before the  
expiry of the wage period, final payment shall be made within 48 hours of the last working day.  

 
vi)    Wages due to every worker shall be paid to him direct or to other person authorised by him in  

this behalf.  
 

vii)   All wages shall be paid in current coin or currency or in both.  
 

viii)  Wages shall be paid without any deductions of any kind except those specified by the Central  
Government  by  general  or  special  order  in  this  behalf  or  permissible  under  the  Payment  
of Wages Act 1956.  

 
ix)    A notice showing the wages period and the place and time of disbursement of wages shall be  

displayed  at  the  place  of  work  and  a  copy  sent  by  the  contractor  to  the  Engineer-in-
Charge under acknowledgement.  

 
x)     It shall  be the  duty  of the contractor to  ensure the  disbursement  of wages  in  presence  of  

the Junior Engineer or any other authorised representative of the Engineer-in-Charge who will be 
required to be present at the place and time of the disbursement of wages by the contractor to  
workmen.  

 
xi)    The contractor shall obtain from the Junior Engineer or any other authorised representative of  

the Engineer-in-Charge, as the case may be, a certificate under his signature at the end of the  
entries in the "Register of Wages" or the "Wage-cum-Muster Roll", as the case may be, in the  
following form: -  

 
"Certified   that   the   amount   shown   in   the  column   No…………has   been  paid  to   the   
workman concerned in my presence on……….…..at…………"  

6. FINES AND DEDUCTIONS WHICH MAY BE MADE FROM WAGES  
 
(i)     The  wages  of  a  worker  shall  be  paid  to  him  without  any  deduction  of  any  kind  except  
the following: -  
 

(a)   Fines  
(b)   Deductions for absence from duty i.e. from the place or the places where by the terms of his 

employment he is required to work. The amount of deduction shall be in proportion to the 
period for which he was absent.  

(c)  Deductions for damage to or loss of goods expressly entrusted to the employed person for 
custody,  or  for  loss  of  money  or  any  other  deductions  which  he  is  required  to 
account, where such damage or loss is directly attributable to his neglect or default.  

 
 

BSNL EW   CONTRACTOR’S LABOUR REGULATIONS 



SDE(E-P)                                                                                                                                                        EE(E-P) 

 

 

128

 
(d)   Deduction for recovery of advances or for adjustment of overpayment of wages, advances  

granted shall be entered in a register.  
 

(e)   Any other deduction, which the Central Government may from time to time, allows.  
 

(ii)    No fines should be imposed on any worker save in respect of such acts and omissions on his  
part as have been approved of by the Chief Labour Commissioner.  
 
Note:- An approved list of Acts and Omission for which fines can be imposed is enclosed at 
Appendix- X.  

 
(iii)   No fine shall be imposed on a worker and no deduction for damage or loss shall be made from  

his wages until the worker has been given an opportunity of showing cause against such fines  
or deductions.  

 
(i) The  total  amount  of fine,  which may  be imposed,  in  any  one-wage  period,  on a  worker,  

shall not  exceed  an  amount  equal  to  three  paisa  in  a  rupee  of  the  total  wages,  payable  
to  him  in respect of that wage period.  

(ii) No fine imposed on any worker shall be recovered from him by instalment, or after the expiry  
 of sixty days from the date on which it was imposed.  

(iii) Every  fine  shall  be  deemed  to  have  been  imposed  on  the  day  of  the  act  or  

omission  in  
respect of which it was imposed.  

 
 

7. LABOUR RECORDS  
 
(i)     The contractor shall maintain a Register of Persons employed on work on contract in Form  

XIII of the CL (R&A) Central Rules 1971 (Appendix IV)  
 
(ii)    The  contractor  shall  maintain  a  Muster  Roll  register  in  respect  of  all  workmen  employed  

by him on the work under Contract in Form XVI of the CL (R&A) Rules 1971 (Appendix V)  
 
(iii)   The contractor shall maintain a Wage Register in respect of all workmen employed by him on  

the work under contract in Form XVII of the CL (R&A) Rules 1971 (Appendix VI)  
 
(iv)  Register  of  accident  -  The  contractor  shall  maintain  a  register  of  accidents  in  such  form  

as may be convenient at the work place but the same shall include the following particulars:  

a)  

b)  

c)  

d)  

e)  

f)  

g)  

h)  

i)  

j)  

k) 

l) 

m) 

n) 

o) 

  

Full Particulars of the labourers who met with accident.  

Rate of wages.  

sex  

Age  

Nature of accident and cause of accident  

Time and date of accident  

Date and time when admitted in hospital  

Date of discharge from the hospital  

Period of treatment and result of treatment  

Percentage of loss of earning capacity and disability as assessed by Medical Officer.  

Claim required to be paid under Workmen's Compensation Act.  
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Date of payment of compensation  

Amount paid with details of the person to whom the same was paid 

Authority by whom the compensation was assessed  

Remarks.  

 

v)     The contractor shall maintain a Register of Fines in the Form XII of the CL (R&A) Rules 1971  
(Appendix XI)  The  contractor  shall  display  in  a  good  condition  and  in  a  conspicuous  place  
of work the approved list of acts and omission for which fines can be imposed (Appendix X)  

 
v)     The  contractor  shall  maintain  a  Register  of  deductions  for  damage  or  loss  in  Form  XX  of  

the CL (R&A) Rules 1971 (Appendix XII).  
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vii)   The  contractor  shall  maintain  a  Register  of  Advances  in  Form  XXIII  of  the  CL  (R&A)  
Rules 1971 (Appendix-XIII).  

 
i) The  contractor  shall  maintain  a  Register  of  Overtime  in  Form  XXIII  of  the  CL  

(R&A)  Rules  1971 (Appendix-XIV).  

 

8. ATTENDANCE CARD-CUM WAGE SLIP  

i) The contractor shall issue an Attendance card cum wage slip to each workman employed by  
him in the specimen format (Appendix-VII).  

ii)     The card shall be valid for each wage period.  
 
iii)    The contractor shall mark the attendance of each workman on the card twice each day, once  

at  the  commencement  of  the  day  and  again  after  the  rest  interval,  before  he  actually  
starts work.  

 
iv)    The card shall remain in possession of the worker during the wage period under reference.  
 
v)     The  contractor  shall  complete  the  wage  slip  portion  on  the  reverse  of  the  card  at  least  

a  day prior to the disbursement of wages in respect of the wage period under reference.  

vi) The contractor shall obtain the signature or thumb impression of the worker on the wage  
slip at the time of disbursement of wages and retain the card with him.  

9. 

10. 

EMPLOYMENT CARD  
The contractor shall issue an Employment Card in the Form XIV of CL (R&A) Central Rules 1971  
to each worker within three days of the employment of the worker (Appendix-VIII).  
 
SERVICE CERTIFICATE  

On termination of employment for any reason whatsoever the contractor shall issue to the workman 

whose services have been terminated, a Service Certificate in the Form XV of the CL (R&A) Central 

Rules 1971 (Appendix-IX).  

11. 

12. 

PRESERVATION OF LABOUR RECORDS  
 
All records required to be maintained under Regulations Nos. 6 &7 shall be preserved in original for  
a period of three years from the date of last entries made in them and shall be made available for  
inspection  by  the  Engineer-in-Charge  or  Labour  Officer  or  any  other  officers  authorised  by  the 
Ministry of Communication in this behalf.  
 
POWER OF LABOUR OFFICER TO MAKE INVESTIGATIONS OR ENQUIRY  
 
The labour officer or any  person  authorised  by  the Central  Government  on their behalf  shall have 
power to make enquiries  with  a view to ascertaining and enforcing  due  and  proper observance of  
Fair  Wage  Clauses  and  provisions  of  these  Regulations.  He  shall  investigate  into  any  
complaint  
regarding the default made by the contractor or subcontractor in regard to such provision.  
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REPORT OF LABOUR OFFICER  
 
The  Labour  Officer  or  other  persons  authorised  as  aforesaid  shall  submit  a  report  of  result  of  
his investigation or enquiry to the Executive Engineer concerned indicating the extent, if any, to 
which the default has been committed with a note that necessary deductions from the contractor's 
bill be made  and  the  wages  and  other  dues  be  paid  to  the  labourers  concerned.   In  case  an  
appeal  is made by the contractor under  Clause  13  of these regulations, actual  payment to 
labourers  will be made by the Executive Engineer after the Superintending Engineer has given his 
decision on such appeal.  

13. 

The Executive Engineer shall arrange payments to the labour concerned within 45 days from  
the  receipt  of  the  report  from  the  Labour  Officer  or  the  Superintending  Engineer  as  the  
case  
may be.  

i) 
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14. 

15. 

APPEAL AGAINST THE DECISION OF LABOUR OFFICER  
 
Any person aggrieved by the decision and recommendations of the Labour Officer or other person  
so authorised may appeal against such decision to the Superintending Engineer concerned within  
30 days from the date of decision, forwarding simultaneously a copy of his appeal to the Executive  
Engineer concerned but subject to such appeal, the decision of the officer shall be final and binding  
upon the contractor.  
 
PROHIBITION REGARDING REPRESENTATION THROUGH LAWYER  

i) A  workman  shall  be  entitled  to  be  represented  in  any  investigation  or  inquiry  under  

these regulations by: -  
 
a)     An officer of a registered trade union of which he is a member.  
 
b)     An officer of a federation of trade unions to which the trade union referred to in Clause (a)  

is affiliated.  
 
c)     Where  the  employer  is  not  a  member  of  any  registered  trade  union,  by  an  officer  

of  a registered trade union, connected with the industry in which the worker is employed 
or by any other workman employed in the industry in which the worker is employed.  

16. 

17. 

18. 

ii)     An  employer  shall  be  entitled  to  be  represented  in  any  investigation  or  inquiry  under  these  
regulations by:-  

 
a)     An officer of an association of employers of which he is a member.  

 
b)     An officer of a federation of associations of employers to which association referred to in  

Clause (a) is affiliated.  
 

c)   Where the employer is not a member of any association of employers, by an officer of  
association of employer connected with the industry, in which the employer is engaged  
or by any other employer, engaged in the industry in which the employer is engaged.  

 
iii)    No party shall be entitled to be represented by  a legal practitioner in any investigation inquiry under 

these regulations.  
 
INSPECTION OF BOOKS AND SLIPS  
 
The contractor shall allow inspection of all the prescribed labour records to any of his workers or to his agent  
at  a  convenient  time  and  place  after  due  notice  is  received  or  to  the  Labour  Officer  or  any  other  
person, authorised by the Central Government on his behalf.  
 
SUBMISSION OF RETURNS  
 
The contractor shall submit periodical returns as may be specified from time to time.  
 
AMENDMENTS  

BSNL EW   CONTRACTOR’S LABOUR REGULATIONS 
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on any question as to the application/interpretation or effect of those regulations the 
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Appendix 'I'  

REGISTER OF MATERNITY BENEFITS (Clause 19F)  
 
Name and address of the contractor____________________________________  
 
Name and Location of the work________________________________________  

Name of the 

Employee 

Father’s / husband’s 

name 

Nature of 

Employment 

Period of actual 

confinement 

Date on which 

notice of given 

1 2 3 4 5 

     

     

Date on which maternity leave commenced and ended 

Date of Delivery / 

Miscarriage 

In case of delivery In case of miscarriage 

Commenced Ended Commenced Ended 

6 7 8 9 10 

     

     

Leave pay paid to the employee Remark 

In case of delivery In case of miscarriage 

Rate of leave pay Amount paid Rate of leave pay Amount paid 

11 12 13 14 15 
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                               Appendix’ II'  

 

 

SPECIMEN FORM OF THE REGISTER,REGARDING 

MATERNITY BENEFIT ADMISSIBLE TO THE CONTRACTOR'S LABOUR IN 

DEPARTMENT OF TELECOM/ BSNL. 

 
 

Name and address of the contractor_______________________________  
 

Name and location of the work___________________________________  
 
 

 

1.    Name of the woman and her husband's name.  

2.    Designation  

3.    Date of appointment.  

4.    Date with months and years in which she is employed.  

5.    Date of discharge / dismissal, if any.  

6.    Date of production of certificates in respect of pregnancy.  

7.    Date on which the woman informs about the expected delivery.  

8.    Date of delivery / miscarriage / death.  

9.    Date of production of certificates in respect of delivery / miscarriage.  

10.  Date with the amount of maternity/ death benefit paid in advance of expected delivery.  

11.  Date with amount of subsequent payment of maternity benefit.  

12.  Name of the person nominated by the woman to receive the payment of the maternity benefit  after her death.  

13.  If the woman dies, the date of death, the name of the person to whom maternity benefit amount was paid, the month 

thereof and the date of payment.  

14.  Signature of the contractor for authenticating entries in the register.  

15.  Remarks column for the use of inspecting officer.  
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Appendix 'III'  

LABOUR BOARD  

 

Name of work:______________________________________________  

 
Name of Contractor:__________________________________________  
 
Address of Contractor:_________________________________________  
 
Name and address of BSNL Division:_______________________________  
 
Name of BSNL Labour Officer :____________________________________  
 
Address of BSNL Labour Officer:___________________________________  
 
Name of Labour Enforcement Officer:________________________________  
 
Address of Labour Enforcement Officer:_______________________________  

 

Weekly holiday_____________________________________________________  

 
Wage period ______________________________________________________  
 
Date of payment of Wages__________________________________________  
 
Working hours____________________________________________________  
 
Rest interval______________________________________________________  

Sl.No 

 

Category Minimum 
wage Fixed 

 

Actual wage 
paid 

 

Number 
Present 

 

Remarks 
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Appendix 'IV'  

Form-XIII (See Rule 75)  

 

Register of Workmen Employed by contractor  
 

 
Name and address of contractor_______________________________________  
 
Name and address of establishment under which contract is carried  
on_______________________________________________________________  
 
Nature and location of Work___________________________________________  
 
Name and address of Principal Employer_______________________________  
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Appendix 'V'  

Form-XVI (See Rule 78(2)(a) 

 

Muster Roll 
 

Name and address of the contractor__________________________________  
 
Name and address of establishment under which contract is carried  
on_____________________________________________________________  
 
Nature and location of work_________________________________________  
 
Name and address of Principal Employer______________________________  
 
For the month of fortnight__________________________________________  
 

Sl.No. Name of workman Sex Father’s / Husband’s name Dates Remark 

1 2 3 4 5 6 

1 2 3 4 5 
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Appendix 'VI'  

Form -XVII (See Rule 78(2)(a))  

Register of Wages  

 

Name and address of the contractor______________________________  
 
Name and address of establishment under which  
contract is carried on__________________________________________  
 
Nature and location of work____________________________________  
 
Name and address of Principal Employer_________________________  
 
Wages period_______ Monthly/fortnightly  

8 6 7 4 3 5 2 1 

13 15 14 11 9 10 16 12 
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Appendix 'VII'  

(Observe)  

Wage Card No.___________  

 

Wage Card  

 

Name and address of the contractor____________________ Date of issue_______  

 
Name and location of work___________________________   Designation_______  

 
Name of Workman__________________________________            Month/fortnight  

 
Rate of Wages_______________________________________________  

 

Rate_______________  Amount________________________________  

Received from_____________________ the sum of Rs. _____________on account of my  

wages.  

Signature  
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 DATE 
 1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 17 18 19 20 21 22 23 24 25 26 27 28 29 30 31 

M
o

rn
in

g
 

                               

E
v

e
n

in
g

 

                               

In
it

ia
l 

                               



SDE(E-P)                                                                                                                                                        EE(E-P) 

 

 

138

Appendix 'VII'  

(Reverse)  

Form-XIX  

(See rule 78(2)(b))  
 
 
 

Wages Slip  
 
 

 

 

 

Name   and address of the contractor______________________________  

 
Name and Father's/Husband's name of workman_____________________  
 
Nature and location of work______________________________________  
 
For the Week/Fortnight/Month ending______________________________  
 
 

1. 

 
2. 
 
3. 
 
4. 
 
5. 
 
6. 
 
7. 

No. of days worked   _____________________________________  

 
No. of units worked in case of piece rate workers______________  
 
Rate of daily wages/piece rate______________________________  
 
Amount of overtime wages_________________________________  
 
Gross wages payable_____________________________________  
 
Deduction, if any_________________________________________  
 
Net amount of wages paid________________________________  

Initials of the Contractors or his representative  
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Appendix 'VIII'  

Form-XIV  

(See rule 76)  
 
 

Employment Card  
 

 

Name and address of the contractor__________________________________  

 
Name and address of establishment under which contract is carried  
on_______________________________________________________________  
 
Nature of work and location of work_____________________________________  
 
Name and address of Principal Employer________________________________  

1. 

 
2. 
 
3. 
 
4. 
 
5. 
 
6. 
 
7. 

Name of Workman__________________________________________  

 
Sl No. in the register of workman employed_______________________  
 
Nature of employment/designation_______________________________  
 
Wage rate (with particulars of unit in case of piece work)_____________  
 
Wages period_______________________________________________  
 
Tenure of employment________________________________________  
 
Remarks___________________________________________________  

Signature of contractor  
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Appendix 'IX'  

Form-XV (See Rule 77)  

 

Service Certificate  
 

Name and address of the contractor____________________________________  
 
Nature and location of work___________________________________________  
 
Name and Address of workman________________________________________  
 
Age or date of birth__________________________________________________  
 
Identification marks_________________________________________________  
 
Father's/Husband's name____________________________________________  
 
Name and address of establishment in/under which contract is carried  
on_______________________________________________________________  
 
Name and address of Principal Employer________________________________  
 
 

Signature  

BSNL EW                               PROFORMA OF REGISTERS 

Sl.No. Total period for which 

employed 

Nature of work 

done 

Rate of wages ( With 

particulars of unit in 

case of piece work) 

Remark 

From To 

1 2 3 4 5 6 
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Appendix 'X'  

LIST OF ACTS AND OMISSIONS FOR WHICH FINES CAN BE IMPOSED  

 
 
In   accordance   with   rule   7   (v)   of   the   DOT   Contractors   Labour   Regulations   to   be   displayed  
prominently at the site of work both in English and local Language.  

1.  

2.  

 

3.  

4.  

5.  

6.  

7.  

8.  

9.  

10. 

11. 

12. 

13. 

14. 

 

15. 

16. 

17. 

18. 

19. 

 

20. 

21. 

Wilful insubordination or disobedience, whether along or in combination with other.  

Theft   fraud   or   dishonestly   in   connection   with   the   contractors   beside   a   business   or  

property of DOT.  

Taking or giving bribes or any illegal gratifications.  

Habitual late attendance.  

Drunkenness fighting, riotous or disorderly or indifferent behaviour.  

Habitual negligence.  

Smoking near or around the area where combustible or other materials are locked.  

Habitual indiscipline.  

Causing damage to work in the progress or to property of the DOT or of the contractor.  

Sleeping on duty.  

Malingering or showing down work.  

Giving of false information regarding name and father's name etc.  

Habitual loss of wage cards supplied by the employers.  

Unauthorized  use  of  employer's  property  of  manufacturing  or  making  of  unauthorized  

articles at the work place.  

Bad   workmanship   in   construction   and   maintenance   by   skilled   workers   which   is   not  

approved  by  the  Department  and  for  which  the  contractors  are  compelled  to  undertake  

rectification.  

Making false complaints and/or misleading statements.  

Engaging on trade within the premises of the establishment.  

Any unauthorized divulgence of business affairs of the employees.  

Collection   or   canvassing   for   the   collection   of   any   money  within   the   premises   of   an  

establishment unless authorized by the employer.  

Holding meeting inside the premises without previous sanction of the employers.  

Threatening or intimidating any workman or employer during the working hours within the  

premises.  
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Appendix'XI'  

Form-XII (See Rule 78(2)(d))  

 

Register of Fines  
 

Name and address of the contractors________________________________  
 
Name and address of establishment under which cont 
ract is carried  
on___________________________________________________________  
 
Nature and location of work_______________________________________  
 
Name and address of Principal Employer_____________________________  

   

BSNL EW                               PROFORMA OF REGISTERS 

Sl. No. Name of workman Father’s / 

husband’s name 

Designation / 

nature of 

employment 

Act / Omission 

for which fine 

imposed 

Date of offence 

1 2 3 4 5 6 

      

      

Whether 

workman 

showed cause 

against fine 

Name of person in 

whose presence 

employee’s 

explanation was 

heard 

Wage period and 

wages payable 

Amount of fine 

imposed 

Date on which 

fine realized 

Remarks 

7 8 9 10 11 12 
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Appendix' XII'  

  BSNL EW                               PROFORMA OF REGISTERS 

Form-XX(See Rule 78(2)(d))  

 

Register of Deduction for Damage or Loss  
 

 

Name and address of the contractors______________________________  
 
Name and address of establishment under which contract is carried  
on__________________________________________________________  
 
Nature and location of work______________________________________  
 
Name and address of Principal Employer___________________________  
 

Sl. No. Name of workman Father’s / husband’s name Designation 

/ nature of 

employment 

Particulars 

of damage 

or loss 

Date of  damage or 

loss 

1 2 3 4 5 6 

      

      

Whether 

workman 

showed cause 

against fine 

Name of person in 

whose presence 

employee’s 

explanation was 

heard 

Amount of 

deduction 

imposed 

No. of 

instalments 

Date of recovery Remarks 

First 

instalment 

Last 

instalment 

7 8 9 10 11 12 13 

       

.
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Appendix'XIII'  

Form-XXII (See Rule 78(2)(d)  

Register of Advances  
 
Name and address of the contractors_______________________________  
 
Name and address of establishment under which contract is carried  
on___________________________________________________________  
 
Nature and location of work_______________________________________  
 
Name and address of Principal Employer____________________________  

6 9 3 4 2 10 1 5 7 8 11 
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Form-XXIII (See Rule 78(2)(e))  

Register of Overtime  
 
Name and address of the contractors________________________________  
 
Name and address of establishment under which contract is carried  
on___________________________________________________________  
 
Nature and location of work_______________________________________  
 
Name and address of Principal Employer _____________________________  

10 1 2 3 4 5 6 7 8 9 11 12 

--- END OF TENDER DOCUMENT ---- 

 

 

 
CONTRACTOR                                                                          EXECUTIVE ENGINEER (E ) 
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